

**COUNTY OF SANTA BARBARA
DEPARTMENT OF PUBLIC WORKS**



BID BOOK

FOR

**TAJIGUAS SANITARY LANDFILL
PHASE 2 & 3
PARTIAL FINAL CLOSURE
IN THE THIRD SUPERVISORIAL DISTRICT**

Under

Bid book dated 2/3/2016

Standard Specifications dated 2010

Project plans approved 2/3/2016

Standard Plans dated 2010

COUNTY PROJECT NO. 129913

BID OPENING LOCATIONS:

Department of Public Works
Attention: Front Counter
123 East Anapamu Street, Santa Barbara, California 93101-2065
620 West Foster Road, Santa Maria CA 93455-3618

BIDS OPEN: 2:00 P.M.

Thursday, March 3, 2016

RESOURCE RECOVERY AND WASTE MANAGEMENT

Electronic Advertising Contract

**SCOTT D. McGOLPIN
DIRECTOR OF PUBLIC WORKS**

February 23, 2016



ADDENDUM NO. 1 TO THE NOTICE TO BIDDERS AND SPECIAL PROVISIONS AND PROPOSAL FOR:

**TAJIGUAS SANITARY LANDFILL
PHASE 2 & 3
PARTIAL FINAL CLOSURE
IN THE THIRD SUPERVISORIAL DISTRICT
COUNTY PROJECT NO. 129913**

Prepared By: Christina Chuang

2/23/2016
Date

Reviewed By: Todd E. A.

02/23/2016
Date

The Contractor's attention is directed to the bid information presented below and to the attached page(s) that contain modifications to the Notice to Bidders, Special Provisions, and Bid book.

To All Bidders:

The following changes have been made to the Notice to Bidders, Special Provisions, and Bid book.

- Bid opening date changed to 2:00 PM Thursday, March 3, 2016
- Deadline for bid inquiries extended to Friday before new bid opening date.

You are responsible replacing the Notice to Bidders with the attached Notice to Bidders.

You are responsible for replacing the following pages of the Special Provisions: cover page, and B-3 with the attached cover page, and B-3_ADD1

You are responsible for replacing the following pages of the Bid book: cover page and BID-10 with the attached cover page and BID-10_ADD1

ATTACH ONLY THIS PAGE OF THE ADDENDUM TO THE BACK OF THE FRONT COVER OF THE PROPOSAL AND CONTRACT (EXAMPLE) BOOK

February 26, 2016



ADDENDUM NO. 2 TO THE NOTICE TO BIDDERS AND SPECIAL PROVISIONS AND PROPOSAL FOR:

**TAJIGUAS SANITARY LANDFILL
PHASE 2 & 3
PARTIAL FINAL CLOSURE
IN THE THIRD SUPERVISORIAL DISTRICT
COUNTY PROJECT NO. 129913**

Prepared By: _____

Todd E. A.

02/26/16
Date

Reviewed By: _____

Christine Chuang

2/26/2016
Date

The Contractor's attention is directed to the bid information presented below and to the attached page(s) that contain modifications to the Notice to Bidders, Special Provisions, Bid book, and Plans.

To All Bidders:

The following changes have been made to the Notice to Bidders, Special Provisions, Bid book and Plans.

- Changed deadline for bidder inquiries to Monday February 29, 2016 at 5:00 PM.
- Added information regarding landfill construction hours in Section 1 – General Provisions
- Revised holidays listed in Section 1 – General Provisions
- Revised seed mix specifications in Section 21 – Erosion Control
- Revised asphalt channel and bench crossing details added on Sheets 18A and 19A

You are responsible replacing the Notice to Bidders with the attached Notice to Bidders.

You are responsible for replacing the following pages of the Special Provisions: B-3_ADD1, B-5, B-6, B-7, B-8, B-9, C-10, T-62, and T-63 with the attached B-3_ADD2, B-5_ADD2, B-6_ADD2, B-7_ADD2, B-8_ADD2, B-9_ADD2, C-10_ADD2, T-62_ADD2, and T-63_ADD2.

You are responsible for replacing the following pages of the Bid book: BID-4, BID-5, BID-6, BID-7, and BID-8 with the attached BID-4_ADD2, BID-5_ADD2, BID-6_ADD2, BID-7_ADD2, and BID-8_ADD2.

You are responsible for adding the following sheets to the construction plans: Sheet 18A and 19A.

This Addendum does not alter the bid opening date for this project. The bid opening remains as Thursday, March 3, 2016.

**ATTACH ONLY THIS PAGE OF THE ADDENDUM TO THE BACK OF THE FRONT COVER OF
THE PROPOSAL AND CONTRACT (EXAMPLE) BOOK**

PROPOSAL

TO THE HONORABLE BOARD OF SUPERVISORS
OF THE COUNTY OF SANTA BARBARA, STATE OF CALIFORNIA
COUNTY PROJECT NO. 129913

NAME OF BIDDER Raminha Construction, Inc.
BUSINESS P.O. BOX N/A
CITY, STATE, ZIP N/A
BUSINESS STREET ADDRESS 6805 Sycamore Road
(include even if P.O. Box used)
CITY, STATE, ZIP Atascadero, CA 93422
TELEPHONE NO: AREA CODE (805) 461-0052
FAX NO: AREA CODE (805) 461-0053
CONTRACTOR LICENSE NO. 469531 LICENCE CLASSIFICATION A 7 HAZ
PUBLIC WORKS CONTRACTOR REGISTRATION NO. 1000000164
BUSINESS TYPE (Check one): Corporation Partnership _____ Sole Proprietorship _____
CONTACT PERSON NAME David Raminha CONTACT PERSON PHONE No. (805)461-0052
CONTACT PERSON E-MAIL raminhaconstruction@gmail.com
EMPLOYER'S TAX IDENTIFICATION NUMBER 54-2102689

1. Bidder agrees, if this bid is accepted, to enter into a contract with the County, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the *Notice to Bidders*.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with plant establishment period, Bidder additionally agrees to perform the non-plant establishment work with the number of working days bid for non-plant establishment work.

2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid Item List

For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided on the attached Bid Item List.

For a cost plus time based bid, Bidder submits this bid with working days bid for non-plant establishment work, total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List.

Bidder agrees:

- 2.1. If a discrepancy between the unit prices and the item total exists, the unit price prevails except:

2.1.1. If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.

2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the County will use either the unit price or item total based on the closest by percentage to the unit price or item total in the County's Final Estimate.

- 2.2. If the unit price and the item totals are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.
 - 2.3. Bids on lump sum items are item totals. If a unit price of a lump sum item is entered and it differs from the item total, the item total prevails.
 - 2.4. Entries are to be express in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.
 - 2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.
 - 2.6. Bid comparison are prescribed in Section 2-1.33B of the Standard Specification as amended by County's General Provisions.
 - 2.7. The County's decision on the bid amount is final.
3. Bidder has and acknowledges the following addenda:


1, 2

4. Bidder submits this bid with one of the following forms of bidder security equal to at least 10 percent of the bid:

Cash \$ _____, Cashier's Check, Certified Check, Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification ay result in one or more of the following:

- 5.1. Criminal prosecution
- 5.2. Rejection of Bid
- 5.3. Rescission of the award
- 5.4. Termination of the Contract


BY (Authorized Signature)

3/3/2016
DATE SIGNED (Do not type)

David Raminha President
PRINTED NAME AND TITLE OF PERSON SIGNING

BID ITEM LIST

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
---------	-----	-----------	-------------	------	----------	------------	------------

PHASE 2 CLOSURE BASE BID ITEMS

1A		-	Mobilization	LS	1	870,000 ⁻	870,000 ⁻
2A		-	Schedule	LS	1	4,000 ⁻	4,000 ⁻
3A		-	Construction Support Tasks – SWPPP Compliance and Interim Erosion Control	LS	1	7,500 ⁻	7,500 ⁻
4A		-	Facilities for Contractor/County Field Office	LS	1	22,000 ⁻	22,000 ⁻
5A		-	Diesel Fuel Price and Resin Adjustment Allocation	T&M	1	\$100,000	\$100,000
6A		-	Project Survey	LS	1	85,000 ⁻	85,000 ⁻
7		-	Temporary Traffic Control	LS	1	28,000 ⁻	28,000 ⁻
8		-	Demolition of Utilities (Per Detail 1/D4)	T&M	1	\$200,000	\$200,000
9		10 & 48	Plug Downstream End of Pipe; Fill Pipe Within limits With 3 Sack/CY CLSM; Weld Cap On Upstream End of Pipe and Abandon in Place	LS	1	24,000 ⁻	24,000 ⁻
10		5	Remove and Salvage Existing HDPE Drainage Pipe	LF	500	15 ⁻	7,500 ⁻
11A		2, 3, 8, 9, & 56	Clearing, Grubbing, and Demolition	LS	1	75,000 ⁻	75,000 ⁻
12		-	Install Water Storage Tank System (Per Detail 8/D5)	LS	1	75,000 ⁻	75,000 ⁻
13		4	Excavate Refuse and Soil to Effectuate Final Cover Termination; Dispose at Approved On-Site Location (Per Detail 5/D2)	CY	2250	7 ⁻	15,750 ⁻
13		4	Excavate Clean Soil to Effectuate Final Cover Termination; Place Soil Adjacent to Working Area (Per Detail 5/D2)	CY	1500	4 ⁻	6,000 ⁻
14		16 & 22	Construct Final Cover Termination At Existing Access Road With Refuse Excavation (Per Details 1/D2 and 6/D3)	CY	9750	9 ⁻	87,750 ⁻
15		7 & 30	Unclassified Excavation of Phase 2 and Placement of Foundation Fill (Per Detail 2/D1)	CY	40,000	4.25 ⁻	170,000 ⁻
16		26 & 31	Excavation & Fill to Grades Shown on Plans - Basin	CY	17,000	6 ⁻	102,000 ⁻
17A		11 & 12	Perform Final Cover Soil Placement (Per Details 1/D1 and 2/D1)	SF	1,700,000	.50	850,000 ⁻
18A		6	Install Construction Hike-Up Pole At Closure Subgrade Or Top Of 1-Foot Interim Cover At Refuse Excavation Areas Per Plan (Per Detail 7/D2)	EA	270	PAYMENT PER ITEM NO. 17A	
19A		18 & 38	Construct Deck Berm (Per Detail 3/D1) and Construct Phase 2 Top Bench Closure Berm (Per Detail 7/D5)	LF	4,850	PAYMENT PER ITEM NO. 17A	
20A		13	Construct Final Cover Slope Transitions (Per Detail 4/D2)	CY	5,400	8 ⁻	43,200 ⁻
21A		41	2-foot Protective Soil Cover – Basin	SF	13,500	1 ⁻	13,500 ⁻
22		47	Verify Cover Thickness (1 Pothole Every 4,000 SF)	EA	80	500 ⁻	40,000 ⁻

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
23A		EC-1	Hydroseeding - Slopes	AC	41	3,100 ⁻	127,100 ⁻
25A		EC-2	Fiber Rolls (Per Details 2/27 and 3/27)	LF	98,000	2.20	215,600 ⁻
26A		EC-3	Gravel Bag Chevron (Per Detail 1/27)	EA	180	85	15,300 ⁻
27		43	Construct Basin Perimeter Access Road (Per detail 5/D6)	Ton	300	100 ⁻	30,000 ⁻
28		61	Construct 6" Thick Concrete Ramp with Reinforcement Over Stud Liner - Basin Access Road (Per Detail 3/D8)	SF	2,900	12 ⁻	34,800 ⁻
29		44	Construct Channel Bridge Crossing (Per Detail 1/D7)	LS	1	24,000 ⁻	24,000 ⁻
30		52	Construct Winch Stand and Stainless Steel Winch (Per Detail 6/D6)	EA	2	2,000 ⁻	4,000 ⁻
31		53	Construct Skimmer Footing, Skimmer Support Frame, Skimmer Hanging Apparatus, And 8" Faircloth Skimmers (Per Detail 4/D7)	LS	1	30,000 ⁻	30,000 ⁻
32		57	Install 18" Corrugated HDPE Pipe and Fittings	LF	20	120 ⁻	2,400 ⁻
33		34, 35 & 36	Install 36" Corrugated HDPE Pipe and Fittings	LF	220	85 ⁻	18,700 ⁻
34		37	Construct 48" Corrugated HDPE Riser And Foundation (Per Detail 3/D7)	LS	1	13,000 ⁻	13,000 ⁻
35		33	Construct Pipe Junction (per Detail 4/D6)	LS	1	5,000 ⁻	5,000 ⁻
36		32	Construct Concrete Collar (Per Detail 5/D7)	EA	2	1,100 ⁻	2,200 ⁻
37		54	Construct Concrete Anti-Seep Collar (Per Detail 6/D7)	EA	3	600 ⁻	1,800 ⁻
38		62	Construct Concrete Headwall (Per Detail 7/D7)	EA	1	1,300 ⁻	1,300 ⁻
39		50	Construct Basin Slotted Subdrain (Per Detail 2/D8)	LF	500	33 ⁻	16,500 ⁻
40		55	Construct Solid Basin Subdrain Outlet Pipe	LF	440	21 ⁻	9,240 ⁻
41		58	Construct Strip Drains under the Basin Slope (Per Detail 2/D5)	LF	680	9 ⁻	6,120 ⁻
42		51	Strip Drain - Basin (Per Detail 1/D8)	LF	200	19 ⁻	3,800 ⁻
44		60	Construct Box Enclosure At End Of V-Ditch (Per Detail 9/D2)	EA	1	3,000 ⁻	3,000 ⁻
45		17 & 20	Construct Concrete Headwall Per CalTrans Std. D86-B and Pipe to Downdrain Transition (Per Detail 5/D3)	EA	4	7,200 ⁻	28,800 ⁻
46A		23	Construct Splash Wall (Per Detail 4/D5)	LF	300	60 ⁻	18,000 ⁻
47		24	Construct Downdrain To Pipe Transition (Per Detail 3/D5)	EA	1	4,500 ⁻	4,500 ⁻
48A		15	Construct Downdrain/Channel Bench Crossing (Per Detail 4/D1)	SF	10,650	7 ⁻	74,550 ⁻
49A		27	Construct AC V-Ditch (Per Detail 3/D2)	LF	630	50 ⁻	31,500 ⁻
50A		14	Construct Trapezoidal Channel/Downdrain (b=1, D=1.5, Z=1) (Per Detail 2/D2)	LF	2,200	50 ⁻	110,000 ⁻
51		14	Construct Trapezoidal Channel/Downdrain (b=1.5, D=1.5, Z=1) (Per Detail 2/D2)	LF	680	50 ⁻	34,000 ⁻
52		14	Construct Trapezoidal Channel/Downdrain (b=2, D=1.5, Z=1) (Per Detail 2/D2)	LF	1,200	50 ⁻	60,000 ⁻

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
53		14	Construct Trapezoidal Channel/Downdrain (b=2, D=2, Z=1) (Per Detail 2/D2)	LF	160	70 ⁻	11,200 ⁻
54		28	Construct 10' Channel Transition	EA	3	1,500 ⁻	4,500 ⁻
55A		19	Top Deck Berm Outlet (Per Detail 5/D1)	EA	2	1,500 ⁻	3,000 ⁻
56		21	Construct Downdrain/Channel To Drainage Inlet Transition (Per Detail 2/D3)	EA	6	850 ⁻	5,100 ⁻
57		46	Construct Basin Spillway (per Detail 5/D8)	SF	590	22 ⁻	12,980 ⁻
60		42	Construct Cable Railing Fence (Caltrans Std Plan B11-47) (Per Detail 5/D6)	LF	840	21 ⁻	17,640 ⁻
61		45	Wildlife Exclusion Fence And Drive Gate (Per Detail 6/D8)	LF	920	77 ⁻	70,840 ⁻
62		40	60 Mil HDPE Geomembrane – Basin Floor Liner (Per Detail 1/D8)	SF	11,600	1.05	12,180 ⁻
63		40	60 Mil HDPE Geomembrane – Basin Slope (Per Detail 5/D6)	SF	28,000	1.05	29,400 ⁻
64		50	Slope/Base Liner Transition (Per Detail 2/D8)	LF	285	1 ⁻	285 ⁻
65		61	100 Mil HDPE Stud Liner Geomembrane - Basin Access Road (Per Detail 3/D8)	SF	2,900	6 ⁻	17,400 ⁻
66		42	Construct Basin Perimeter Geomembrane Termination (Per Detail 5/D6)	LF	800	1.10	880 ⁻
69		50	8-ounce Geotextile (Per Detail 2/D8)	SF	2,400	1.30	3,120 ⁻
70		51	HDPE Drainage Geocomposite –Basin (Per Detail 1/D8)	SF	11,600	.90	10,440 ⁻
72		-	Perform remaining southeast stockpile excavation and place on top of the Phase 3 deck	CY	80,000	2.50	200,000 ⁻
PHASE 2 CLOSURE BASE BID ITEMS SUBTOTAL:						\$	4,150,375⁻

PHASE 2 LANDFILL GAS BASE BID ITEMS

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
G1			Mobilization/Demobilization	LS	1	90,000 ⁻	90,000 ⁻
G2			Bury Existing Gas System 2" to 12"	LF	10,900	6 ⁻	65,400 ⁻
G3			New Above Grade 12" HDPE SDR 17	LF	2,900	26 ⁻	75,400 ⁻
G4			New Above Grade 8" HDPE SDR 17	LF	120	22 ⁻	2,640 ⁻
G5			New Above Grade 6" HDPE SDR 17	LF	2,700	10 ⁻	27,000 ⁻
G6			New Above Grade 4" HDPE SDR 17	LF	4,100	5 ⁻	20,500 ⁻
G7			New Above Grade Condensate and Leachate 2" HDPE SDR 11	LF	2,300	3 ⁻	6,900 ⁻
G8			New Above Grade Compressed Air 2" HDPE SDR 9	LF	2,300	3 ⁻	6,900 ⁻
G9			Disconnect, Raise, and Reconnect Vertical Well	EA	26	1,000 ⁻	26,000 ⁻
G10			Disconnect, Relocate, and Reconnect Horizontal/Remote Well	EA	26	1,100 ⁻	28,600 ⁻
G11			Disconnect, Raise, and Reconnect Dewatering Well	EA	4	1,200 ⁻	4,800 ⁻
G12			Disconnect, Raise, and Reconnect Vertical Well B-6, B-7, B-8	EA	3	2,000 ⁻	6,000 ⁻

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
G13			Bench Crossing	EA	18	1,300 ⁻	23,400 ⁻
G14			Road Crossing	EA	2	6,000 ⁻	12,000 ⁻
G15			New 12" Field Header Valve	EA	9	2,600 ⁻	23,400 ⁻
G16			New 10" Field Header Valve	EA	2	2,500 ⁻	5,000 ⁻
G17			New 8" Field Header Valve	EA	1	1,400 ⁻	1,400 ⁻
G18			New 6" Field Header Valve	EA	12	1,000 ⁻	12,000 ⁻
G19			New 4" Field Header Valve	EA	6	800 ⁻	4,800 ⁻
G20			Temporary 8" Field Header Valve	EA	1	1,000 ⁻	1,000 ⁻
G21			Temporary 6" Field Header Valve	EA	2	800 ⁻	1,600 ⁻
G22			Temporary 4" Field Header Valve	EA	3	700 ⁻	2,100 ⁻
G23			Modify Splashwall	EA	1	5 ⁻	5 ⁻
PHASE 2 LANDFILL GAS BASE BID ITEMS SUBTOTAL:							446,845 ⁻

PHASE 3 CLOSURE BASE BID ITEMS

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
1B		-	Mobilization	LS	1	220,000 ⁻	220,000 ⁻
2B		-	Schedule	LS	1	5,000 ⁻	5,000 ⁻
3B		-	Construction Support Tasks – SWPPP Compliance	LS	1	10,000 ⁻	10,000 ⁻
B		-	Facilities for Contractor	LS	1	11,000 ⁻	11,000 ⁻
5B		-	Diesel Fuel and Resin Price Adjustment Allocation	T&M	1	\$75,000	\$75,000
6B		-	Project Survey	LS	1	20,000 ⁻	20,000 ⁻
11B		2,	Clearing, Grubbing, and Demolition	LS	1	30,000 ⁻	30,000 ⁻
15B		7	Foundation Soil for LLDPE Geomembrane - Phase 3 Deck Area (Per Detail 3/D3)	CY	12,000	8 ⁻	96,000 ⁻
17B		11 & 12	Perform Final Cover Soil Placement (Per Details 1/D1 and 2/D1)	SF	166,000	.60	99,600 ⁻
18B		6	Install Construction Hike-Up Pole At Closure Subgrade Or Top Of 1-Foot Interim Cover At Refuse Excavation Areas Per Plan (Per Detail 7/D2)	EA	40	PAYMENT PER ITEM NO. 17B	
19B		18	Construct Deck Berm (Per Detail 3/D1)	LF	1,900	PAYMENT PER ITEM NO. 17B	
20B		13	Construct Final Cover Slope Transitions (Per Detail 4/D2)	CY	200	8 ⁻	1,600 ⁻
21B		39	Foundation and 2-foot Protective Soil Cover – Phase 3 Deck (Per Detail 3/D3)	SF	320,000	.68	217,600 ⁻
23B		EC-1	Hydroseeding - Slopes	AC	3	3,100 ⁻	9,300 ⁻
24		EC-4	Hydroseeding - Top Deck	AC	8	2,100 ⁻	16,800 ⁻

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
25B		EC-2	Fiber Rolls (Per Details 2/27 and 3/27)	LF	10,000	2.20	22,000 ⁻
26B		EC-3	Gravel Bag Chevron (Per Detail 1/27)	EA	15	85 ⁻	1,275 ⁻
43		59	Edge-Drain - Phase 3 Final Cover (Per Detail 4/D3)	LF	2,600	11 ⁻	28,600 ⁻
46B		23	Construct Splash Wall (Per Detail 4/D5)	LF	50	62 ⁻	3,100 ⁻
48B		15	Construct Downdrain/Channel Bench Crossing (Per Detail 4/D1)	SF	420	21 ⁻	8,820 ⁻
49B		27	Construct AC V-Ditch (Per Detail 3/D2)	LF	130	65 ⁻	8,450 ⁻
50B		14 & 25	Construct Trapezoidal Channel/ Downdrain (b=1, D=1.5, Z=1) (Per Detail 2/D2)	LF	130	65 ⁻	8,450 ⁻
55A		19	Top Deck Berm Outlet (Per Detail 5/D1)	EA	1	5,800 ⁻	5,800 ⁻
58		29	Construct Rip Rap Pad (Per Detail 8/D2))	SF	30	25 ⁻	750 ⁻
59		49	Install Settlement Monument (Per Detail 6/D2)	EA	1	2,800 ⁻	2,800 ⁻
67		39	Top Deck LLDPE Geomembrane-60-mil (Per Detail 3/D3)	SF	320,000	.70	224,000 ⁻
68		59	LLDPE Final Cover Deck to Slope Termination (Per Detail 4/D3)	LF	2,700	21 ⁻	56,700 ⁻
71		39	HDPE Drainage Geocomposite - Phase 3 Final Cover (Per Detail 3/D3)	SF	320,000	.65	208,000 ⁻
PHASE 3 CLOSURE BASE BID ITEMS SUBTOTAL:							1,390,645 ⁻

PROJECT TOTAL:	\$ 5,987,865.⁰⁰
-----------------------	-----------------------------------

SUBCONTRACTOR LIST
SHEET No. 1
COUNTY PROJECT NO. 129913

The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000 whichever is greater (Pub Cont Code § 4100 et seq.). Submit the name and location of the place of business, telephone and FAX numbers, license numbers and classification of each subcontractor. List that portion of work which will be done by each subcontractor for each subcontract by individual item number, percent of item, dollar amount of item and brief description.

You may either submit the percentage of each bid item subcontracted with your bid or E-Mail the percentage to: pwspecwriter@cosbpw.net or deliver to Spec Administrator, at: 123 E. Anapamu Street, Santa Barbara, CA 93101, within 24 hours after bid opening.

D & E Construction, Inc.
 Name
14175 Ave. 344
 Address
Visalia, CA 93292
 City, State, Zip
(559) 732-1601
 Phone Number
(559) 732-1603
 Fax Number
marlene@deconst.net
 E-Mail Address
1000008823
 Public Works Contractor Registration Number
733203 Class B & C-61/D12
 License Number and Classification

(1A) (.4%) (\$3,500)
 Item No. Percent of Item Dollar Amount
Mobilization / Demobilization
 Description of Above Item

(41) (88%) (\$5,399.⁰⁰)
 Item No. Percent of Item Dollar Amount
Construct Strip drains
 Description of Above Item

(42) (88.8%) (\$3,376.⁰⁰)
 Item No. Percent of Item Dollar Amount
Strip drain-basin
 Description of Above Item

 Name

 Address

 City, State, Zip

 Phone Number

 Fax Number

 E-Mail Address

 Public Works Contractor Registration Number

 License Number and Classification

(62) (94%) (\$11,472.⁴⁰)
 Item No. Percent of Item Dollar Amount
60 Mil HDPE Geomembrane - Basin Floor
 Description of Above Item

(63) (88.7%) (\$26,096.⁰⁰)
 Item No. Percent of Item Dollar Amount
60 Mil HDPE Geomembrane - Basin Slope
 Description of Above Item

(64) () ()
 Item No. Percent of Item Dollar Amount
Slope/Base Liner Transition
 Description of Above Item

\$49,843.⁶⁰
 Total Dollar Amount This Page

BY: _____
 Bidder's Signature

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors.

SUBCONTRACTOR LIST
SHEET No. 2
COUNTY PROJECT NO. 129913

The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000 whichever is greater (Pub Cont Code § 4100 et seq.). Submit the name and location of the place of business, telephone and FAX numbers, license numbers and classification of each subcontractor. List that portion of work which will be done by each subcontractor for each subcontract by individual item number, percent of item, dollar amount of item and brief description.

You may either submit the percentage of each bid item subcontracted with your bid or E-Mail the percentage to: pwspecwriter@cosbpw.net or deliver to Spec Administrator, at: 123 E. Anapamu Street, Santa Barbara, CA 93101, within 24 hours after bid opening.

D & E Construction, Inc. Cont.'d
 Name _____
 Address _____
 City, State, Zip _____
 Phone Number _____
 Fax Number _____
 E-Mail Address _____
 Public Works Contractor Registration Number _____
 License Number and Classification _____

(65) (83%) (\$14,465.²⁰)
 Item No. Percent of Item Dollar Amount
100 Mil HDPE Stud Liner
 Description of Above Item

~~(66) () ()~~ ^{IX}
~~Item No. Percent of Item Dollar Amount~~
~~Construct Basin Perimeter~~ ^{IX}
 Description of Above Item

(69) (91.5%) (\$2,856.⁰⁰)
 Item No. Percent of Item Dollar Amount
8-ounce Geotextile
 Description of Above Item

Name _____
 Address _____
 City, State, Zip _____
 Phone Number _____
 Fax Number _____
 E-Mail Address _____
 Public Works Contractor Registration Number _____
 License Number and Classification _____

(70) (93%) (\$9,709.²⁰)
 Item No. Percent of Item Dollar Amount
HDPE drainage geocomposite - basin
 Description of Above Item

(67) (87.7%) (\$196,480.⁰⁰)
 Item No. Percent of Item Dollar Amount
Top deck LLDPE Geomembrane - 60 mi
 Description of Above Item

(68) (52%) (\$29,538.⁰⁰)
 Item No. Percent of Item Dollar Amount
LLDPE Final cover deck to slope
 Description of Above Item termination

\$ 253,048.⁴⁰
 Total Dollar Amount This Page

BY: _____
 Bidder's Signature

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors.

SUBCONTRACTOR LIST
SHEET No. 5
COUNTY PROJECT NO. 129913

The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000 whichever is greater (Pub Cont Code § 4100 et seq.). Submit the name and location of the place of business, telephone and FAX numbers, license numbers and classification of each subcontractor. List that portion of work which will be done by each subcontractor for each subcontract by individual item number, percent of item, dollar amount of item and brief description.

You may either submit the percentage of each bid item subcontracted with your bid or E-Mail the percentage to: pwspecwriter@cosbpw.net or deliver to Spec Administrator, at: 123 E. Anapamu Street, Santa Barbara, CA 93101, within 24 hours after bid opening.

CMG Hydroseeding, Inc.
 Name
44100 Shaw Ave. #1416
 Address
Fresno, CA 93722
 City, State, Zip
(559) 217-4703
 Phone Number
(559) 276-5020
 Fax Number
colormegreen@sbcglobal.net
 E-Mail Address
1000002312
 Public Works Contractor Registration Number
9750416 Class C-61/D59 & C27
 License Number and Classification

(23A) (89.9%) (114301.44)
 Item No. Percent of Item Dollar Amount
Hydroseed Slopes
 Description of Above Item

(23B) (89.9%) (8363.52)
 Item No. Percent of Item Dollar Amount
Hydroseed Slopes
 Description of Above Item

(24) (89.2%) (14984.64)
 Item No. Percent of Item Dollar Amount
Hydroseed deck
 Description of Above Item

 Name

 Address

 City, State, Zip

 Phone Number

 Fax Number

 E-Mail Address

 Public Works Contractor Registration Number

 License Number and Classification

(25A) (93.1%) (200,900.-)
 Item No. Percent of Item Dollar Amount
Fiber roll
 Description of Above Item

(25B) (93.1%) (20,500.-)
 Item No. Percent of Item Dollar Amount
Fiber roll
 Description of Above Item

(1A) (.2%) (2000.-)
 Item No. Percent of Item Dollar Amount
Mobilization
 Description of Above Item

361 049.60
 Total Dollar Amount This Page

BY: 
 Bidder's Signature

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors.

SUBCONTRACTOR LIST
SHEET No. 7
COUNTY PROJECT NO. 129913

The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000 whichever is greater (Pub Cont Code § 4100 et seq.). Submit the name and location of the place of business, telephone and FAX numbers, license numbers and classification of each subcontractor. List that portion of work which will be done by each subcontractor for each subcontract by individual item number, percent of item, dollar amount of item and brief description.

You may either submit the percentage of each bid item subcontracted with your bid or E-Mail the percentage to: pwspecwriter@cosbpw.net or deliver to Spec Administrator, at: 123 E. Anapamu Street, Santa Barbara, CA 93101, within 24 hours after bid opening.

Asphalt Dike Construction, Inc. Con.'t	(50B)	(11.3%)	(958.10)
Name	Item No.	Percent of Item	Dollar Amount
[Redacted]	Construct Trapezoidal Channel		
Address	Description of Above Item		
[Redacted]	()	()	()
City, State, Zip	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
Phone Number	()	()	()
Fax Number	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
E-Mail Address	()	()	()
Public Works Contractor Registration Number	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
License Number and Classification			

[Redacted]	()	()	()
Name	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
Address	Description of Above Item		
[Redacted]	()	()	()
City, State, Zip	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
Phone Number	()	()	()
Fax Number	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
E-Mail Address	()	()	()
Public Works Contractor Registration Number	Item No.	Percent of Item	Dollar Amount
[Redacted]	Description of Above Item		
License Number and Classification			

958.10
 Total Dollar Amount This Page

BY: [Signature]
 Bidder's Signature

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors.

DO NOT DETACH


BIDDER'S BOND

Death, Bankruptcy, Receivership, Going Out of Business for any reason, or incompetency of the Principal shall not relieve the Surety of its obligations hereunder.

March 3, 2016
Date

Raminha Construction, Inc.
Name of Principal

[Signature]
Signature of Principal



The Guarantee Comapny of North America USA (Seal)
Name of Surety

1800 Sutter Street, Suite 880
Address

Concord, CA 94520
City, State & Zip

February 26, 2016
Date

[Signature] (Seal)
Signature of Surety's Attorney-in-fact
Charles M. Griswold

Surety's Agent for Service of Process (located within the State of California)

Kevin Chambers
Name of Agent

1800 Sutter Street, Suite 880
Address

Concord, CA 94520
City, State & Zip

925 - 566 - 6040
Telephone Number

925 - 566 - 6045
FAX Number

NOTE: Signatures of those executing for Surety MUST be properly acknowledged.

Note: This form may be reproduced for transmittal to the Surety for execution and attached to the front of this the original Bid Bond Form.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Santa Clara)

On February 26, 2016 before me, Kristi Wilson, Notary Public,
Date Here Insert Name and Title of the Officer
personally appeared Charles M. Griswold
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Kristi Wilson
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____
Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____



THE GUARANTEE COMPANY OF NORTH AMERICA USA
 Southfield, Michigan
POWER OF ATTORNEY

KNOW ALL BY THESE PRESENTS: That **THE GUARANTEE COMPANY OF NORTH AMERICA USA**, a corporation organized and existing under the laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

*Vincent M. Scolari, Patricia K. Simicich, Felicia R. Gardner, Wendy R. Pastora, David J. Bachan, F. R. Hudson, III,
 Deborah L. Tablak, Charles M. Griswold, Yesenia Rivera
 McSherry & Hudson*

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon **THE GUARANTEE COMPANY OF NORTH AMERICA USA** as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws adopted by the Board of Directors of **THE GUARANTEE COMPANY OF NORTH AMERICA USA** at a meeting held on the 31st day of December, 2003. The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and
2. To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below
3. In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.
4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner – Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting duly called and held on the 6th day of December 2011, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and such signature and seal when so used shall have the same force and effect as though manually affixed.



IN WITNESS WHEREOF, **THE GUARANTEE COMPANY OF NORTH AMERICA USA** has caused this instrument to be signed and its corporate seal to be affixed by its authorized officer, this 23rd day of February, 2012.

THE GUARANTEE COMPANY OF NORTH AMERICA USA

Stephen C. Ruschak

Randall Musselman

STATE OF MICHIGAN
 County of Oakland

Stephen C. Ruschak, Vice President

Randall Musselman, Secretary

On this 23rd day of February, 2012 before me came the individuals who executed the preceding instrument, to me personally known, and being by me duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of



Cynthia A. Takai
 Notary Public, State of Michigan
 County of Oakland
 My Commission Expires February 27, 2018
 Acting in Oakland County

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee Company of North America USA offices the day and year above written.

Cynthia A. Takai

I, Randall Musselman, Secretary of **THE GUARANTEE COMPANY OF NORTH AMERICA USA**, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney executed by **THE GUARANTEE COMPANY OF NORTH AMERICA USA**, which is still in full force and effect.



IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this 26th day of February '2016

Randall Musselman

Randall Musselman, Secretary

BIDDER'S BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, _____
_____ as Principal, and
_____ as Surety

(hereinafter referred to as Surety), are held firmly bound unto the County of Santa Barbara, State of California (hereinafter called "Owner") in the penal sum of 10 percent of the total aggregate amount of the bid of the Principal above named, submitted by said Principal to Owner for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents. Surety shall be and hereby warrants that it is listed in the Insurance Organizations Authorized By The Insurance Commissioner To Transact Business of Insurance In The State Of California During 1995 (including changes effective January 1, 1996), published by the Department of Insurance, State of California or successor publications. In no case shall the liability of the Surety hereunder exceed the sum of

_____ DOLLARS (\$ _____).

The condition of this obligation is such that a bid to Owner for certain construction specifically described as follows:

**TAJIGUAS SANITARY LANDFILL
PHASE 2 & 3
PARTIAL FINAL CLOSURE
IN THE THIRD SUPERVISORIAL DISTRICT
COUNTY PROJECT NO. 129913**

for which bids are to be opened on **Thursday, February 25, 2016**, has been submitted by Principal to Owner.

NOW, THEREFORE, if the aforesaid Principal shall not withdraw said bid within the period therein specified after the opening of the same, or, if no period be specified within sixty (60) days after said opening and shall within the period specified therefor, or, if no period be specified, within eight (8) days after the prescribed forms are presented to him for signature, enter into a written Contract with Owner, in the prescribed form, in accordance with the bid as accepted, and file the two Bonds with Owner, one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall remain in full force, virtue and affect.

Said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of said Contract or to the work to be performed thereunder or the Specifications accompanying the same shall in any manner affect its obligations on this bond, and it does hereby waive notice of any change, extension, alteration, or addition.

It is hereby agreed that any progress payment made after the scheduled completion date will not constitute a waiver of any liquidated damages heretofore agreed upon.

In the event suit is brought upon said Bond by Owner and judgment is recovered, the Surety shall pay all costs incurred by Owner in such suit, including a reasonable attorney's fee to be fixed by the Court.

BIDDER'S BOND

Death, Bankruptcy, Receivership, Going Out of Business for any reason, or incompetency of the Principal shall not relieve the Surety of its obligations hereunder.

_____	Name of Principal
Date _____	Signature of Principal _____
	(Seal)
	Name of Surety _____
	Address _____
	City, State & Zip _____
_____	(Seal)
Date _____	Signature of Surety's Attorney-in-fact _____

Surety's Agent for Service of Process (located within the State of California)

Name of Agent

Address

City, State & Zip

Telephone Number

FAX Number

NOTE: Signatures of those executing for Surety MUST be properly acknowledged.

Note: This form may be reproduced for transmittal to the Surety for execution and attached to the front of this the original Bid Bond Form.

OPT OUT OF PAYMENT ADJUSTMENTS FOR DIESEL FUEL PRICE FLUCTUATIONS


You may opt out of the payment adjustments for Diesel Fuel price fluctuations specified in section 9-1.23 of the specifications. To opt out, complete this form and submit it with your bid.

Bidder's Name: _____ CONTRACT NO. ____ - _____

I opt out of the payment adjustments for Diesel Fuel price fluctuations.

Date: _____

Signature: _____



OPT OUT OF PAYMENT ADJUSTMENTS FOR RESIN PRICE FLUCTUATIONS

You may opt out of the payment adjustments for Resin price fluctuations specified in section 9-1.23 of the specifications. To opt out, complete this form and submit it with your bid.

Bidder's Name: _____ CONTRACT NO. ____ - _____

I opt out of the payment adjustments for Resin price fluctuations.

Date: _____

Signature: _____
