

ATTACHMENT B

ATTACHMENT B

Original Board Contract 23240

Change Order No.1 Potential

Change Order No.2



**COUNTY OF SANTA BARBARA
AGREEMENT FOR:**

General Services Project No. 22039

County of Santa Barbara

PSRN La Cumbre Tower

GPS Coordinates 34.500283 -119721986

BC: _____ - _____

THIS AGREEMENT ("Agreement") is made by and between the County of Santa Barbara, a political subdivision of the State of California ("COUNTY"), and GrayDS Inc. ("CONTRACTOR" and together with COUNTY, collectively, the "Parties" and each individually a "Party"), for the completion of the Work (defined below), on the following terms, conditions, and provisions. All references in the General Terms to the "Agreement" shall have the meaning ascribed to the term "Agreement" in the immediately preceding sentence.

1. CONTRACT: This Agreement incorporates by reference all of the General Conditions and Special Conditions, Specifications and Drawings provided by the COUNTY for the PSRN La Cumbre Tower Project No. 22039 ("Project"), the Notice to Bidders for the Project, the Bid Bond, the Performance Bond, the Payment Bond, and the bid documents executed and submitted by the CONTRACTOR for the Project ("Proposal"), to the extent the Proposal is consistent with the provisions of this Agreement other than the Proposal (all of the foregoing documents, together with this Agreement, collectively, the "Contract" or "Contract Documents"). A copy of each of the General and Special Conditions, Specifications and Drawings provided by the COUNTY for the Project, the Notice to Contractors, the Bid Bond, the Performance Bond, and the Payment Bond are attached hereto as EXHIBIT A, and a copy of the Proposal is attached hereto as EXHIBIT B. All capitalized terms used but not defined herein shall have the respective meanings ascribed to such terms in the Notice to Bidders. Copies of all Contract Documents are on file in the Department of General Services Office of the COUNTY, and have been and will be made available to the CONTRACTOR during the term of this Agreement. CONTRACTOR acknowledges receipt of all Contract Documents.

2. WORK: CONTRACTOR, at CONTRACTOR's own cost and expense, shall perform all the work described in the Contract Documents ("Work"), and shall furnish all equipment and materials necessary to perform and complete the Work, in a good and workmanlike manner and to the satisfaction of the Director of General Services of the COUNTY, all in strict accordance with the Plans and the Contract Documents.

3. EXCAVATIONS: Before any pavement resurfacing, displacement, or excavation of the ground that may be required in connection with the Work under this Contract, the CONTRACTOR shall obtain an inquiry identification number by calling Underground Service Alert (USA) 1 (800) 422-4133 or by such other means as may be required; shall conform to all requirements of Sections 4215 through 4217 of the Government Code regarding any such pavement resurfacing, displacement or excavation, including the payment of any fees required; and shall facilitate performance by the COUNTY of any obligation required of the COUNTY under the Government Code. There shall be no performance under this Contract by either party hereto unless and until CONTRACTOR complies with all of the foregoing provisions of this Sections 3, and notifies the County Representative (defined below) in writing regarding such compliance.

4. COUNTY REPRESENTATIVE: The "County Representative" referred to in the Contract Documents is Clay Preston

5. PAYMENT: As full compensation for furnishing all labor, supervision, overhead, materials, and equipment and for completing all of the Work contemplated by this Contract, and subject to adjustments and liquidated damages, if any, as provided in the Contract Documents, the base amount to be paid to the CONTRACTOR for satisfactory completion of all requirements of the CONTRACTOR under this Contract is and shall be Four hundred Sixty thousand, Three hundred eighty four dollars and six cents (\$460,384.06) ("Base Contract Amount"), to be paid as provided in the Contract Documents. The CONTRACTOR assumes and will provide against any loss or damage arising out of the nature of the Work undertaken, or the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the performance of the Work until its acceptance by the COUNTY, and assumes any and all expenses incurred by or in consequence of suspension or discontinuance of the Work, for well and faithfully completing the Work and the whole thereof, in the manner and to the requirements of the Contract and directions of the County Representative.

6. **RIGHT TO AUDIT:** CONTRACTOR shall maintain and make available all books, papers, records, detail costs, estimates, claims, and accounts, including payment, property, payroll, personnel, subcontractors, and financial records related to or which arise in connection with the Contract (collectively, the "Records"). The form of record keeping with respect to the Records shall be subject to approval by COUNTY. The Records shall be made available during normal business hours for examination by COUNTY or the County Representative and shall be retained at CONTRACTOR'S principal place of business in California for audit during normal business hours at such place for four (4) years after the recording of the Notice of Completion for the Project. CONTRACTOR shall provide an office in which COUNTY and the County Representative may conduct such audit(s).

The COUNTY will have the right to audit CONTRACTOR'S Project records. Records must be made available in a form satisfactory to the Santa Barbara County Auditor-Controller.

7. **EXTRA WORK:** Extra work, materials corrections, and/or changes to the specifications as are required for the proper completion of the Work contemplated in the Contract Documents may only be effected if authorized in writing in advance via Change Order(s) duly executed by both CONTRACTOR and the COUNTY Director of General Services, or his designee ("Director") in accordance with Section 31, below, including agreement(s) providing for compensation in addition to the Base Contract Amount at the same rate per unit (or at a corresponding rate for work that is different from that provided for in the Contract Documents), provided that such change(s) and increase(s) are not in any way attributable to any act(s) or omission(s) of or on behalf of CONTRACTOR or any Subcontractor(s), including, but not limited to, faulty or inaccurate calculations or estimations made by or on behalf of CONTRACTOR; provided further that the aggregate amount of such compensation in addition to the Base Contract Amount shall not exceed \$37,234.09; provided further that the Term of this Agreement shall not be extended by more than 180 calendar days without approval of the Santa Barbara County Board of Supervisors. CONTRACTOR shall not commence any work other than as set forth in the Statement of Work, and shall not be paid any amount in excess of the Base Contract Amount, unless pursuant to a Change Order duly executed by both the Director and CONTRACTOR, and only to the extent such Change Order authority is expressly authorized and delegated by the COUNTY Board of Supervisors in approving this Agreement. Payment may only be made for Change Orders that include objective rates for the change or alteration using a price-determination method that is common in commercial transactions, such as hourly rates or cost plus a fixed fee. Compensation in such other equitable amount as is appropriate for the requirements of the COUNTY may be authorized by resolution or minute order of the Santa Barbara County Board of Supervisors.

8. **COMPLIANCE WITH LAW, AMENDMENTS:** CONTRACTOR shall keep fully informed of, and shall at all times during the Term ensure the performance of the Work is in compliance with, all laws, statutes, ordinances, decrees, orders, and regulations which do or may affect the Project, performance of the Work, the materials used therein, or persons engaged in connection therewith, and all such orders of bodies and tribunals having any jurisdiction over same (collectively, "Applicable Laws"). If it be found that the Special Provisions or Standard Specifications for the Work conflict with any Applicable Law(s), the CONTRACTOR shall immediately report same to the County Representative in writing. CONTRACTOR shall at all times observe and comply with, and shall cause all agents, employees, and subcontractors to observe and comply with, all Applicable Laws. CONTRACTOR acknowledges and shall comply with the provisions of Sections 9364 and Sections 9550 and 9566, inclusive, of the Civil Code of California.

9. **PAYMENTS NOT ACCEPTANCE:** No certificate given or payments made under this Contract, except the final payment hereunder, shall be evidence of the performance of this Contract, either wholly or in part, against any claim upon CONTRACTOR. Final payment for the Work performed under this Contract shall not be made until the lapse of thirty (30) days after the Notice of Completion of the Work has been filed for record and no payment shall be construed to be acceptance of any defective Work or improper materials. CONTRACTOR agrees that the payment for final quantities due under this Contract and the payment of amounts due for any Work in accordance with this Contract shall release the COUNTY from any claims or liabilities on account of Work performed under this Contract, as the same may be amended from time to time during the Term. In addition to guarantees required elsewhere, CONTRACTOR shall and does hereby guarantee all workmanship and material to be free of defects and fit for the purposes intended for a period of one year from and after both the date of acceptance of the work and the recordation of the Notice of Completion by the COUNTY and CONTRACTOR shall repair or replace all Work and materials, together with any other portions of the Work which may be displaced in so doing, that, in the opinion of the County Representative, is or becomes defective during the period of said guarantee, without expense whatsoever to the COUNTY.

10. **PREVAILING WAGE RATES:** Rates of wages, including overtime, holiday, and Sunday rates provided for the Work shall comply with and are subject to the California Labor Code, Sections 1770 et. seq., Executive Orders of

the President of the United States No. 9240, dated September 9, 1942, and No. 9250, dated October 3, 1942, and to any modifications thereof, and to and any orders of the President or any authorized Federal Officer or agency, insofar as the same may apply to this Contract.

No contractor or subcontractor may be listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. No contractor or subcontractor may be awarded a contract for public work on a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. This Project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

11. CONTRACT DOCUMENTS ACKNOWLEDGED: CONTRACTOR hereby declares that CONTRACTOR has read the Contract Documents, has carefully examined the plans and detailed drawings of the Work to be performed, and fully understands the intent and meaning of the same.

12. TIME FOR COMMENCEMENT, COMPLETION: The Work to be performed under this Contract shall be completed within 180 calendar days after execution of this Agreement ("Term"). As soon as practicable after the Contract has been executed by both the CONTRACTOR and the COUNTY, a Notice to Proceed will be issued by the County Representative stating the starting date of work performance under the Contract. The CONTRACTOR shall begin work within fifteen (15) calendar days after receiving the Notice to Proceed unless otherwise provided therein. The provisions of this Agreement pertaining to Liquidated Damages shall apply in the event of the CONTRACTOR's failure to complete the Work within the Term.

13. WORKERS' COMPENSATION INSURANCE: CONTRACTOR certifies that CONTRACTOR has knowledge of, is in compliance with, and warrants that CONTRACTOR at all times during the TERM shall remain in compliance with, the provisions of Section 3700 of the Labor Code, which requires every employer to be insured against liability for Workers' Compensation or to undertake self-insurance by the provisions of that Code. CONTRACTOR shall comply with such provisions before commencing the performance of the Work.

14. PROGRESS PAYMENT; NO WAIVER FOR DELAY: Any progress payment made after the scheduled completion date for the Work shall not constitute a waiver of any liquidated damages under this Contract.

15. GUARANTEE BONDS: Before any performance under this Contract, the CONTRACTOR shall provide the security required by statute for the payment of all workers and suppliers, and security for the faithful performance of all terms and conditions of this Contract, in an amount and form approved by the COUNTY. Both securities shall contain provisions that automatically increase amounts thereof and/or time of completion or both for all change orders, extensions, and additions to the Work provided under this Contract.

16. NON-DISCRIMINATION: The CONTRACTOR acknowledges that this Agreement is subject to the provisions of Article XIII of Chapter 2 of the Santa Barbara County Code, providing against discrimination in employment. The CONTRACTOR shall perform all requirements of a contractor under the provisions of said Article, and shall pay all costs occasioned to the COUNTY by any noncompliance by the CONTRACTOR.

17. DISPUTES: Should any dispute(s) arise respecting the construction or meaning of any of the plans or specifications affecting the Work or respecting the true value of any extra work or work omitted, such dispute(s) shall be resolved by the Project Engineer/Architect, whose decision shall be final and binding upon the parties hereto. If, after the decision of the Project Engineer/Architect as provided herein, claims (as defined in Public Contracts Code Section 20104) under this Contract are filed by CONTRACTOR against COUNTY, and those claims are in the aggregate amount of \$375,000 or less, such claims shall be resolved under Public Contracts Code Sections 20104 through 20104.8, inclusive.

18. SUBSTITUTION OF MATERIALS, SUBSTITUTION OF CONTRACTORS: The County Representative is authorized to act on behalf of the COUNTY hereunder solely to the extent specifically authorized by the COUNTY Board of Supervisors in approving this Contract.

19. SURVIVAL: All provisions of this Contract which by their nature are intended to survive the termination or expiration of this Agreement shall survive such termination or expiration.

20. INDEMNIFICATION AND INSURANCE: CONTRACTOR shall, at all times during the Term, comply with the indemnification and insurance provisions set forth in EXHIBIT C, attached hereto and incorporated herein by reference.

21. TAXES: CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection with any Work under this Contract, and shall make any and all payroll deductions required by law. CONTRACTOR is responsible for all CONTRACTOR personnel and for the payment of their compensation, including, if applicable, withholding of income taxes, and the payment and withholding of social security and other payroll taxes, unemployment insurance, workers' compensation insurance payments, and disability benefits. In no event shall COUNTY pay or be responsible for any taxes imposed on, or with respect to, CONTRACTOR's income, revenues, gross receipts, personnel, real or personal property, or other assets. COUNTY shall not be responsible for paying any taxes on CONTRACTOR's behalf, and should COUNTY be required to do so by state, federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY for the full value of such paid taxes plus interest and penalty, if any. These taxes shall include, but not be limited to, the following: FICA (Social Security), unemployment insurance contributions, income tax, disability insurance, and workers' compensation insurance.

22. CONFLICT OF INTEREST: CONTRACTOR covenants that CONTRACTOR presently has no employment or interest and shall not acquire any employment or interest, direct or indirect, including any interest in any business, property, or source of income, which would conflict in any manner or degree with the performance of Work required to be performed under this Contract. CONTRACTOR further covenants that in the performance of this Contract, no person having any such interest shall be employed by CONTRACTOR. CONTRACTOR must promptly disclose to COUNTY, in writing, any potential conflict of interest. COUNTY retains the right to waive a conflict of interest disclosed by CONTRACTOR if COUNTY determines it to be immaterial, and such waiver is only effective if provided by COUNTY to CONTRACTOR in writing.

23. NONDISCRIMINATION: COUNTY hereby notifies CONTRACTOR that COUNTY's Unlawful Discrimination Ordinance (Article XIII of Chapter 2 of the Santa Barbara County Code) applies to this Contract and is incorporated herein by this reference with the same force and effect as if the ordinance were specifically set out herein and CONTRACTOR agrees to comply with said ordinance.

24. NON-ASSIGNMENT: CONTRACTOR shall not assign, subcontract, delegate, or otherwise transfer, directly or indirectly, whether by operation of law or otherwise ("Transfer") this Contract, in whole or in part, or any of CONTRACTOR's rights or obligations under this Contract, without the prior written consent of COUNTY in each instance. Any attempted or purported Transfer in violation of this Section 24, or in violation of Section 2.08 of the General Conditions, attached hereto as part of Exhibit A, shall be null and void and without legal effect and shall constitute grounds for termination by COUNTY. No Transfer shall relieve CONTRACTOR of any of its obligations hereunder.

25. SEVERABILITY: If any one or more of the provisions contained in the Contract shall for any reason be held to be invalid, illegal or unenforceable in any respect by a court of competent jurisdiction, then such provision or provisions shall be deemed severable from the remaining provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other provision hereof, and this Contract shall be construed as if such invalid, illegal or unenforceable provision had never been contained herein.

26. TIME IS OF THE ESSENCE: Time is of the essence in this Contract, and each covenant and term is a condition herein.

27. ENTIRE AGREEMENT AND AMENDMENT: The Contract Documents, as may be modified from time to time during the Term by duly authorized and executed Change Orders in accordance with the provisions of this Agreement and the General Terms, contain the entire understanding and agreement of the Parties with respect to the subject matter hereof and thereof, and there have been no promises, representations, agreements, warranties or undertakings by any of the Parties, either oral or written, of any character or nature hereafter binding except as set forth herein and therein. This Contract may be altered, amended or modified only by an instrument in writing, duly executed by each of the Parties, and by no other means, except as otherwise set forth in Section 31, below, to the extent such delegated authority is expressly authorized by the COUNTY Board of Supervisors in approving this Contract. Each Party waives its future right to claim, contest or assert that this Agreement was modified, canceled, superseded, or changed by any oral agreements, course of conduct, waiver or estoppel.

28. EXECUTION OF COUNTERPARTS: This Contract may be executed in any number of counterparts and each of such counterparts shall for all purposes be deemed to be an original; and all such counterparts, or as many of them

as the Parties shall preserve undestroyed, shall together constitute one and the same instrument.


29. ORDER OF PRECEDENCE: In the event of conflict between the provisions contained in the numbered sections of this Agreement and the provisions contained in the Exhibits, the provisions contained in the numbered sections of this Agreement shall prevail over those in the Exhibits, other than Exhibit C. CONTRACTOR agrees that in the event of any discrepancy, inconsistency, gap, ambiguity, or conflicting language between Exhibit B, on the one hand, and any other provision(s) of this Contract on the other, the provisions of this Contract (including the numbered sections of this Agreement, Exhibit A, and Exhibit C) other than Exhibit B shall take precedence and control and prevail over the provisions of Exhibit B.

30. SUBCONTRACTORS: CONTRACTOR is authorized to subcontract with only the subcontractor(s) identified in the Proposal as attached hereto and as set forth in Exhibit B ("Subcontractors"). Contractor shall be fully responsible for all services and Work performed by its Subcontractors. Contractor shall secure from each of its Subcontractors legally binding written agreements to comply with the provisions of this Agreement pertaining to CONTRACTOR's obligations as if such obligations pertained to such Subcontractor, including, but not limited to, audit obligations.

31. CHANGE ORDERS: No Change Order shall be valid or enforceable against the COUNTY unless duly authorized by the COUNTY in accordance with Article 6 of the General Conditions.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement to be effective as of the first date fully executed by all of the parties hereto.

County of Santa Barbara


STEVE LAVAGNINO, CHAIR
BOARD OF SUPERVISORS

Dated: 1-9-24


ATTEST:
MONA MIYASATO,


CONTRACTOR

GrayDS Inc, a California corporation


COUNTY EXECUTIVE OFFICER

CLERK OF THE BOARD


By: 
Deputy Clerk of the Board

By: 
AUTHORIZED REPRESENTATIVE
Name: Dale Gray
Title: President


APPROVED AS TO FORM:
RACHEL VAN MULLEM,
COUNTY COUNSEL

DocuSigned by:
By: 
Deputy County Counsel

APPROVED AS TO ACCOUNTING FORM:
BETSY SCHAFER, CPA, CPFO
AUDITOR-CONTROLLER

DocuSigned by:
By: 
Deputy Auditor-Controller

APPROVED AS TO FORM:
GREG MILLIGAN, ARM
RISK MANAGER

DocuSigned by:
By: 
Risk Management

RECOMMENDED FOR APPROVAL
KIRK LAGERQUIST, DIRECTOR
GENERAL SERVICES DEPARTMENT

DocuSigned by:
By: 
Department Head

Dept 063 Fund 0030 Program 1930

Account 8200 Project 22039



County of Santa Barbara
General Services Department
Capital Projects Division

260 San Antonio Road
Santa Barbara, California 93110
(805) 569-3055 FAX (805) 568-3249

CHANGE ORDER NO. 001

PROJECT TITLE: PSRN La Cumbre Communication Tower

PROJECT NO.: 22039 LACU

CONTRACTOR: GrayDS, Inc.

CONTRACT NO.: BC23-240

Except as provided herein, all terms and conditions of the contract referenced above remain unchanged and in full force and effect. The contractor may not exceed the price shown below without further written instruction from the Owner.

NOTE: This contract Change Order is not effective until signed by the Owner's Project manager and until signed by the Owner's Authorized Representative.

DESCRIPTION OF WORK TO BE PERFORMED: Administrative Change Order (Contract Time Extension)

This time extension is a zero-cost extension to change the completion date until December 31, 2025

Original date of contract expired July 9, 2024. We need to have the extension until December 31, 2025

Project cannot be completed (demolition of existing tower) until new radio and antennas have been installed.

The purpose of Contract Change Order **CCO 001** is to address delays caused by the extended approval process with the United States Forest Service (USFS) for the new tower installation. The approval process took approximately one year, culminating in the County of Santa Barbara (COSB) receiving the lease amendment on August 27, 2024, which is currently under review by Real Property for final approval.

By reason of this Change Order, the Contract Amount and Completion Date is hereby changed as shown below:

AMOUNT OF THIS CHANGE: \$0.00 ADDT'L DAYS AWARDED: 567 days DATE ISSUED: 10Oct024

We the undersigned have given careful consideration to all aspects of the change order proposed and hereby agree.

Contractor acknowledges receipt of this Change Order and the not to exceed amount stated above. Contractor understands that the final price for this work will be determined in accordance with General Conditions.

CONTRACTOR:

GrayDS, Inc. Sam Gray

Sam H. Gray - President

NAME AND TITLE OF SIGNER (Type or Print):

Samuel H. Gray 10/10/2024
(Signature of person authorized to sign) Date

By signing below, Owner revises the Contract as provided above, in accordance with General Conditions.

OPM: Clay Preston (Type or Print)

Clay Preston - Date
Owner Project Manager

OAR NAME: Daniel Contreras, Capital Division Manager

Daniel Contreras
Owner's Authorized Representative Date

F9DB1ADF6A234D0...



County of Santa Barbara
General Services Department
Capital Projects Division

260 San Antonio Road
Santa Barbara, California 93110
(805) 569-3055 FAX (805) 568-3249

CHANGE ORDER NO. 002

PROJECT TITLE: PSRN La Cumbre Communication Tower

PROJECT NO.: 22039 LACU

CONTRACTOR: GrayDS, Inc.

CONTRACT NO.: BC23-240

Except as provided herein, all terms and conditions of the contract referenced above remain unchanged and in full force and effect. The contractor may not exceed the price shown below without further written instruction from the Owner.

NOTE: This contract Change Order is not effective until signed by the Owner's Project manager and until signed by the Owner's Authorized Representative.

DESCRIPTION OF WORK TO BE PERFORMED: (Unforeseen Conditions) The below scope of work was required due to unforeseen condition in the existing electrical condition. The existing shelter did not have the capacity to accommodate the power requirements for the new equipment. This scope also required removal of existing conduit and wire to accommodate.

Security for interior and exterior lighting did not meet the EF Johnson requirement for remote shelters

1. Provide and install one new electrical distribution panel to accommodate new (6) 30 AMP twist locks for the new racks installed for the tower equipment. This includes all conduit and wiring.
2. Provide and install one new 120/240 disconnect for integration the new distribution panel with the Legacy System a new service disconnect would also be installed.
3. Provide and install new Manual Transfer Switch 120/240 200AMP
4. Provide and install Type 1 & 2 TVSS Electrical surge protection
5. Provide new interior lighting to meet the EF Johnson standard
6. Provide new exterior lighting for site security
7. HVAC – remove and replace corroded conduit and wire to HVAC equipment
8. Ice Bridge – Provide, relocate and install 20 feet of new ice bridge, core new port entry holes and additional grounding that is required.

By reason of this Change Order, the Contract Amount and Completion Date is hereby changed as shown below:

AMOUNT OF THIS CHANGE: \$81,642.67 **ADDT'L DAYS AWARDED:** 80 days **DATE ISSUED:** 27Mar2025

We the undersigned have given careful consideration to all aspects of the change order proposed and hereby agree.

CHANGE ORDER NUMBER (002)

Contractor acknowledges receipt of this Change Order and the not to exceed amount stated above. Contractor understands that the final price for this work will be determined in accordance with General Conditions.

CONTRACTOR:
GrayDS, Inc. Samuel H. Gray - President

NAME AND TITLE OF SIGNER (Type or Print):

Samuel H. Gray

03/27/2025

(Signature of person authorized to sign)Date

By signing below, Owner revises the Contract as provided above, in accordance with General Conditions.

OPM: Clay Preston

DocuSigned by:
Clay Preston
077D81444A8449B...

Owner Project ManagerDate

OAR NAME: Daniel Contreras, Capital Division Manager

DocuSigned by:
Daniel Contreras
F9DB1ADF6A234D0...

Owner's Authorized Representative Date

Signed by:

John Nichols

C97FFA97A5D8446...



COSB - GrayDS Inc.
La Cumbre Interior Electrical Upgrade Change Order

La Cumbre - Change Order 002

Shipping Information: Use one sheet per shipping location.

Unit Name to Ship to:	County of Santa Barbara_PSRN
Point of Contact (Local SAT):	Clay Preston
Street Address:	912 W Foster Rd
City, State:	Santa Maria, CA
Zip:	93455

Additional Information needed for request.

Project Point of Contact (name and phone):	Samuel Gray, (828) 747-1075
Additional Technical Contact (name and phone), if applicable:	
WR# or Incident Number:	20255348
Project Description	La Cumbre Interior Electrical Upgrades
Comments:	

LINE ITEM	DESCRIPTION	Manufacturers Part Number	Unit of Issue	QTY	UNIT PRICE	TOTAL PRICE
1	Site Name: La Cumbre					
2						
14	Subcontractor - GrayDS Inc.					\$ 81,642.67
15	Mob/Demob/Travel		EA	1	\$ -	\$ -
16	Mob/Demob		EA	1	\$ 5,340.00	\$ 5,340.00
17	Other Travel (Hotels / per Diem)		EA	1	\$ 5,340.00	\$ 5,340.00
20	Install and Commission					
21	Materials with Tax		EA	1	\$ 17,550.67	\$ 17,550.67
22	Labor at Prevailing Wage		EA	1	\$ 58,752.00	\$ 58,752.00
39					Subtotal for Vendors and Subcontractors \$	81,642.67

Submitted By: Samuel Gray
Samuel H. Gray 3/25/2025



LINE ITEM	DESCRIPTION	Manufacturers Part Number	Unit of Issue	QTY	UNIT PRICE	TOTAL PRICE
15	Mob/Demob/Travel					\$ 5,340.00
	Mob/Demob					\$ -
	Labor					\$ -
	4 Employees x 10 hrs x \$108/hr		EA	0	\$ 4,320.00	\$ -
	Mileage for 4X4 Crew Cab Truck with trailer		EA	0	\$ 1,250.00	\$ -
						\$ -
	Other Travel Costs for laborers					\$ 5,340.00
	MEI at GSA Rate (includes 2 days for mob/demob)		Day	6	\$ 340.00	\$ 2,040.00
	Lodging at GSA Rate (includes 2 days for mob/demob)		Day	6	\$ 550.00	\$ 3,300.00
						\$ -
						\$ -
						\$ -



22039 - PSRN La Cumbre - Change Order 002 - Additional Electrical Work above ATS

Integration Date: 03/25/2025

LINE ITEM	DESCRIPTION	Unit of Issue	QTY	UNIT PRICE	TOTAL PRICE	
20	Scope of Work				\$ 76,302.67	Notes as of 2/27/2025
	Materials with Tax				\$ 17,550.67	
	Install Cummins Automatic Transfer Switch Per RFP					
	Included					
	1. Supply and Install 120/240 service disconnect outside next to meter.	EA	1	\$ 1,250.00	\$ -	Materials included at GDS cost.
\$	3. Supply and Install Manual Transfer Switch (MTS) 120/240 200A.	EA	1	\$ 2,508.11	\$ 2,508.11	Material Cost + 1 Labor Day
\$	5. Provide and Install Camlock type generator connection box for temporary Generator connection.	EA	1	\$ 1,248.75	\$ 1,248.75	Labor cost included in the above MTS labor day
OPT 04	6. Provide and Install New Type I and Type II TVSS protector on electrical service and ATS.	SUM	1	\$ 4,449.06	\$ 4,449.06	Material Cost + 3/4 Labor day
OPT 05	7. Remove existing power receptacles along with conduits. 7a. Provide and install new conduits and receptacles to power existing and new equipment with proper wire size and 5-30amp twist locks. Interior Cleanup	SUM	1	\$ 1,250.00	\$ 1,250.00	Material Cost + 1 Labor Day
OPT 06	9. Remove and Replace existing lights from the ladder rack, replace them with slim LED lights and mount on ceiling wire to 45 min timer switch.	EA	1	\$ 472.50	\$ 472.50	Material Cost + 3/4 Labor Day
OPT 07	10. Provide and Install outdoor rated Light with dusk till dawn and motion sensor at door.	EA	1	\$ 155.25	\$ 1,678.91	Material Cost + 1/4 Labor Day
	8. Remove and Replace power conduits for HVAC and re run new with proper wire size.	SUM	1	\$ 675.00	\$ 675.00	Approved on 2/28/25
	11. Change: Ice Bridge Penetration Relocated to East Wall (20-ft ice bridge materials)	EA	1	\$ 4,725.00	\$ 2,362.50	Agreed to split the cost 2/28/25
	12. Change: Install additional (4) Port Entry on East Wall	EA	1	\$ 194.83	\$ 97.42	Agreed to split the cost 2/28/25
	13. Change: Install additional ground bus bars on East Wall	EA	1	\$ 571.54	\$ 285.77	Agreed to split the cost 2/28/25
	14. Change: Install additional Polyphaser Grounding Rack on East Wall Port Entry.	EA	1	\$ 1,687.50	\$ 843.75	Agreed to split the cost 2/28/25
	Sales Tax (8.75%):			\$	1,678.91	
	Labor at Prevailing Wage				\$ 58,752.00	
	Electrical Upgrades Labor at Prevailing Wage	Day	6.75	\$ 8,064.00	\$ 54,432.00	3 Days Increased by 3.75 days with Included Options
	Additional Exterior Labor for Cable Routing Change	Day	1	\$ 4,320.00	\$ 4,320.00	Reduced to 1 day