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NOTICE TO BIDDERS AND SPECIAL PROVISIONS 
 
Lower Mission Creek Reach 2B-2 Debris Rack Repair Project 
COUNTY PROJECT NO. 23STM1-S05C 
 
The Special Provisions contained herein have been prepared under the direction of the following Registered 
Persons. 
 
 

   

Vikram Bapna 
REGISTERED CIVIL ENGINEER 

 DATE 

 
 

   

Thomas Conti 
PROJECT MANAGER 

 DATE 

 
   

Matt Griffin 
ENGINEERING MANAGER (APPROVAL RECOMMENDED) 

 DATE 

 
   

Walter Rubalcava 
FLOOD CONTROL DEPUTY DIRECTOR (APPROVED) 

 DATE 

 
   

Laura Capps 
BOARD OF DIRECTORS, CHAIR (APPROVED) 

 DATE 

 
 

Vikram Bapna 

  CIVIL 

No. C 52,060 
 Exp. 12/31/2026 
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NOTICE TO BIDDERS 

 
 
 
Bids open at 2:00 PM on May 1, 2025, for: 
 
LOWER MISSION CREEK REACH 2B-2 DEBRIS RACK REPAIR PROJECT 
COUNTY PROJECT NO. 23STM1-S05C 

 
General project work description: The Project generally consists of providing, and the installation of metal 
debris barriers and concrete repairs.   
 
Project location description:  The WORK occurs in the City of Santa Barbara within Flood Control District 
easements on private property.  The project is located at the end of De La Vina Street north of US Highway 101 
east and adjacent to Mission Creek. Access for the project is located at 317 Chapala Street.  
 
Plans, Specifications, and Bid Book are available at no charge at 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874  
 
The County encourages the participation of DBEs as defined in 49 CFR 26. You are encouraged to employ 
craftsmen and other workers from the local labor market whenever possible to do so. Local labor market is 
defined as the labor market within the geographical confines of the County of Santa Barbara, State of California. 
 

PlanetBids 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 

 
Complete the project work within 40 Workings Days. 
 
The estimated cost of the project is $200,000  
 
A non-mandatory pre-bid job walk is scheduled for Wednesday April 16, 2025 @ 11:00 AM. Bidders interested in 
attending are to meet at the project site located at the Santa Barbara County Flood Control District Mission Creek 
access point on or about 200 De La Vina Street (Dead end north of US Highway 101).  
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code or engage in the performance of any contract for public 
work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to 
Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized 
by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded. 
 
For each bid all forms must be filled out as indicated in the bid documents.  The entire Bid Book must be 
submitted to PlanetBids when you bid. 
 
Prevailing wages are required on this Contract. The Director of the California Department of Industrial Relations 
determines the general prevailing wage rates. Obtain the wage rates at the DIR website, https://www.dir.ca.gov/. 
 
The Bidder shall possess a Class A General Engineering Contractor license or a combination of Class C licenses 
which constitute the majority of the work in accordance with the provisions of Chapter 9, Division III of the 
Business and Professions Code at the time that the Bid is submitted.  Failure to possess the required license(s) 
shall render the Bid as non-responsive and shall act as a bar to award of the Contract to any bidder not 
possessing said license.   
 
Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be 
submitted as a bidder inquiry by 2:00 PM on Friday April 25, 2025. Submittals after this date will not be 
addressed. Questions pertaining to this Project prior to Award of the Contract must be submitted via PlanetBids 
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Q&A tab. 
 
Bidders (Plan Holders of Record) will be notified by electronic mail if addendums are issued. The addendums, if 
issued, will only be available on PlanetBids, https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 
 
The OWNER reserves the right to reject any or all bids, to waive any informalities and/or inconsistencies in a bid, 
and to make awards to the lowest responsive, responsible bidder as it may best serve the interest of the OWNER. 
 
By order of the Board of Directors of the Santa Barbara County Flood Control & Water Conservation District this 
project was authorized to be advertised on June 4, 2024. 
 
 
Walter Rubalcava, P.E. 
Deputy Director - Flood Control 
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COPY OF BID ITEM LIST 
 
 

Item 
No. F1 Item 

Code Description Quantity Unit Unit Price Item Total 

1  130100 Job Site Management 1 LS   

2 F 510050A Structure Concrete Repairs 100 SF   

3  710122A Remove Debris Rack  1 LS   

4  750039A Debris Rack 1 LS   

5  999990 Mobilization  1 LS   

        

CONTRACTOR’S BID ITEMS SUBTOTAL  

TOTAL BID  
 
  

 
1 “F” denotes Final Pay Item 
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FLOOD CONTROL DISTRICT PROVISIONS 
 
 
The work provided herein must be performed in accordance with the Caltrans Standard Specifications, 2018 
edition (Standard Specifications). The Standard Specifications are incorporated herein by reference. 
 

MODIFICATIONS TO STANDARD SPECIFICATIONS 
 

DIVISION I GENERAL PROVISIONS 
 

1  GENERAL 
 

Add to section 1-1.01: 
 

See sections 2 and 3 for contractors' DIR registration requirements. 
 

 
For local material from (1) a noncommercial source or (2) a source not regulated under California jurisdiction, you 
must submit a local material plan and analytical test results for pH, lead, and other constituents for each site. See 
section 6-1.03B(1) for the specifications. 
 

Add to the 1st table in section 1-1.06: 
 

AA Aluminum Association 
AMS Aerospace Material Specifications 
APWA The American Public Works Association 
SAE Society of Automotive Engineers 

 
Replace or add the following terms to section 1-1.07B: 

 
Acceptance: The formal written approval by the Agency of a project which has been completed in all respects in 

accordance with the plans and specifications and any modifications thereof. 

Agency: The Santa Barbara County (CA) Flood Control and Water Conservation District. 

APWA Standard Plans:  Standard Plans for Public Works Construction, promulgated by the American Public 
Works Association (Southern California Chapter)/Associated General Contractors of California (Southern 
California Districts) Joint Cooperative Committee, published by Building News Inc., 3055 Overland Avenue, 
Los Angeles, California 90034, 2009 edition. 

Board:  The Governing Board of Directors of the Santa Barbara County (CA) Flood Control and Water 
Conservation District. 

Business day: Day on the calendar except Saturday, Sunday, and a holiday. 
 
Caltrans:  State of California, Business & Transportation Agency, Department of Transportation 

County: The County of Santa Barbara, a political subdivision of the State of California. 
 
County Clerk: The County Clerk of the County of Santa Barbara. 
 
County Standard Details:  Standard Details of the County of Santa Barbara Department of Public Works Roads 

Division, dated September, 2011 
 
Department: The Santa Barbara County Flood Control District acting by and through its Department of Public 

Works; its authorized representatives. 
 
Department of Transportation:  The Santa Barbara County (CA) Flood Control and Water Conservation District 
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District: The Santa Barbara County (CA) Flood Control and Water Conservation District 

District Office:  The Santa Barbara County (CA) Flood Control and Water Conservation District Office 
 
Director: Director of Public Works of the County of Santa Barbara, or the Director's duly authorized 

representative. 
 

Engineer: The Flood Control District Engineer acting either directly or through properly authorized agents, such 
agents acting within the scope of the particular duties delegated to them. 

 

Flood Control: The Santa Barbara County (CA) Flood Control and Water Conservation District 

Green Book: Standard Specifications for Public Works Construction, 2015 edition, including supplements 
published by Building News, Inc., Los Angeles, CA. 

Holiday: Holidays are shown in the following table: 
Holidays 

Holiday Date observed 
Every Sunday Every Sunday 
New Year's Day January 1st 
Birthday of Martin Luther King, Jr. 3rd Monday in January 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Juneteenth June 19th 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day after Thanksgiving Day Day after Thanksgiving Day 
Christmas Day December 25th 

 

If January 1st, July 4th, November 11th, or December 25th falls on a Sunday, the Monday following is a holiday. If 
January 1st, July 4th, November 11th, or December 25th falls on a Saturday, the preceding Friday is a holiday. 
 
Owner: Same meaning as Agency 
 
Prompt:  The briefest interval of time required for a considered reply, including time required for approval by 

governing body 
 
State: The State of California and its political subdivisions, including the Santa Barbara County (CA) Flood 

Control and Water Conservation District. 
State Standard Plans: Standard plans prepared by State of California, Business & Transportation Agency, 

Department of Transportation (Caltrans) 
 
Supplemental Work: Bid Item Work that is only performed if so directed by the Engineer in writing. 
 

Replace line “2.1” under item “2. working day” in section 1-1.07B with: 
 
2.1.  Saturday, Sunday, and a holiday  
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Add to section 1-1.11: 
 

Websites, Addresses, and Telephone Numbers 
 

Reference or agency 
or department unit Website Address 

Telephone 
number 

Department of 
Industrial Relations 

Prevailing Wage 
Rates 

https://www.dir.ca.gov/Public-
Works/Prevailing-Wage.html   

Caltrans, Office of 
Construction 

Contract Standards 

http://ppmoe.dot.ca.gov/des/o
e/construction-contract-

standards.html 
  

County PlanetBids 
Portal 

https://www.planetbids.com/p
ortal/portal.cfm?CompanyID=
43874 

 (805) 568-3440 

County Municipal 
Code 

https://www.municode.com/lib
rary/CA/Santa_Barbara_Cou
nty 

  

Flood Control 
Construction 
Manager 

 CONSTRUCTION MANAGER 
Kasey Kump (805) 803-8786  

Flood Control Project 
Manager  PROJECT MANAGER 

Thomas Conti PE, QSD/P (805) 884-8074  

 
 

Delete the row for Office Engineer in the table of section 1-1.11. 
 

Replace section 1-1.12 with: 
 
 
1-1.12  MISCELLANY 
Make checks and bonds payable to the Santa Barbara County Flood Control & Water Conservation District. 
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2  BIDDING 
 

Add to section 2-1.01: 
 

More than one Bid from an individual, firm, partnership, corporation, or association under the same or different 
names will not be considered.  If the OWNER has reasonable grounds for believing that any Bidder is interested 
in more than one Bid for the WORK contemplated, all Bids in which such Bidder is interested will be rejected.  If 
the OWNER believes that collusion exists among the Bidders, all Bids will be rejected and collusion participants 
shall be restricted from submitting further proposals.  A party who has quoted prices to a Bidder is not hereby 
disqualified from quoting prices to other Bidders, or from submitting a Bid directly for the WORK. 
 
Each Bidder (including the Bidder's Superintendent assigned to the Project) shall be skilled, experienced, 
regularly engaged in and qualified to perform the type of work called for in the Bid documents. 
 
If you are found to be not qualified to bid, your bid will be rejected. 
 

Replace 2-1.04 with: 
 
2-1.04  PREBID OUTREACH MEETING 
Bidders interested in attending are to meet at the project site located at the Santa Barbara County Flood Control 
District Mission Creek access point on or about 200 De La Vina Street (Dead end north of US Highway 101). 
 

  
 
A sign-in sheet will be used to identify the attendees. Each bidder must include the name and title of the company 
representative attending the meeting.  
 
 
The Department may hold a single prebid meeting for more than one contract. The sign-in sheets, with the names 
of all companies in attendance at each prebid meeting, will be made available at the website shown on the Notice 
to Bidders for bidder inquiries. 
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Replace section 2-1.06A with: 

 
2-1.06A  General 
The Bid Book includes bid forms and certifications. 
 
The Notice to Bidders and Special Provisions, Bid Book, and project plans are available on the County’s 
PlanetBids Portal. 
 
Caltrans Standard Specifications, Revised Standard Specifications, Standard Plans and Revised Standard plans 
are available at State of California, Department of Transportation (Caltrans) Office of Construction Contract 
Standards website. 
 

Replace section 2-1.06B with: 
 
2-1.06B  Supplemental Project Information 
The Department makes supplemental information available as specified in the special provisions. 
 
If an Information Handout or sections are available, you may view them at the County’s PlanetBids Portal. 
 

Add to section 2-1.07: 
 

The failure or neglect of the Bidder to receive or examine any of the bid documents shall in no way relieve the 
Bidder from any obligations required by the bid documents.  No claims for additional compensation will be allowed 
which is based upon lack of knowledge of any bid documents. 
 

Add to section 2-1.09: 
 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 

 
Add to section 2-1.10: 

 
On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or 
E-Mail the percentage to: kakump@countyofsb.org within 2 business days after bid opening. You are solely 
responsible for correcting any inadvertent errors in the license numbers within 2 business days of bid opening. 
Failure to correct the license numbers in compliance with instructions and Public Contract Code § 4104 will cause 
the bid to be nonresponsive. 
 
If you make a clerical error in listing subcontractors, submit a written notice to the Director within 2 business days 
after the time of the bid opening. Send copies of the notice to the subcontractors involved. 
 

  
Delete sections 2-1.15 to 2-1.27. 
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Replace section 2-1.33A with: 

 
2-1.33A  General 
Complete the forms in the Bid Book. 
 
Use the forms provided by the Department except as otherwise specified for a bidder's bond. 
 
Submit Bid Book forms and your electronic bid as instructed in the Notice to Bidders.  The original Bid Book must 
be submitted immediately upon request after the bid opening. 
 
For Federal-Aid projects, submit Bid Book DBE forms in accordance to section 2-1.33B. 
 
Failure to submit the forms and information as specified may result in a nonresponsive bid. 
 
Include all applicable federal, state and local taxes in your bid amount. 
 
Unauthorized conditions, limitations, or provisos attached to the Bid shall render it informal and may cause its 
rejection as being non-responsive.  The Bid forms shall be completed without interlineations, alterations, or 
erasures in the printed text.  Alternative Bids will not be considered unless called for. 
 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 
 

Replace section 2-1.33B(2)(c) of the RSS with: 
 
2-1.33B(2)(c)  Contracts without a DBE Goal 
For a contract without a DBE goal, as shown on the Notice to Bidders, submit the bid forms according to the 
schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Federal-Aid Contract without a DBE Goal 

Form Submittal deadline 

Bid to the Department Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration numbers 

10 days after bid opening 

Opt Out of Payment Adjustments for Price Index 
Fluctuations a Time of bid 

DBE Good Faith Efforts Documentation (Exhibit 15-
H) No later than 4 p.m. on the 5th day after bid opening b 
a Submit only if you choose the option. 

b If the last day for submitting the bid form falls on a Saturday or holiday, it may be submitted on the next business   
day with the same effect as if it had been submitted on the day specified. 
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Replace section 2-1.34 with: 
 
2-1.34  BIDDER'S SECURITY (PUB CONTRACT CODE § 20129(a)) 
Submit one of the following forms of bidder's security equal to at least 10 percent of the bid: 
 
1. Cash 
2. Cashier's check made payable to the Santa Barbara County Flood Control & Water Conservation District 
3. Certified check made payable to the Santa Barbara County Flood Control & Water Conservation District 
4. Signed bidder's bond by an admitted surety insurer made payable to the Santa Barbara County Flood Control 

& Water Conservation District 
 
Submit bidder’s security with the Bid Book before the bid opening time. 
 
If using a bidder's bond, you may use the form in the Bid Book. 
 
If the bid schedule includes alternative or additive items or additive groups, the bid bond must equal at least 10% 
of the bid plus all alternatives and additives. 
 

Replace the 2nd paragraph of section 2-1.40 with: 
A bidder may withdraw or revise a bid after it has been submitted to the office if this is done before the bid 
opening date and time. 
 

Replace the first paragraph in section 2-1.50 with: 
If reasonable cause exists to believe collusion exists among bidders, or that prices bid are unbalanced between 
bid items, any or all proposals may be rejected. 
 

3  CONTRACT AWARD AND EXECUTION 
 

Replace section 3-1.02B with: 
 
The Department breaks a tied bid with a coin toss. 
 

Replace section 3-1.04 with: 
3-1.04  CONTRACT AWARD 
Submit any bid protest before 5:00 p.m. of the 10th business day following bid opening to the Department. Include 
the name, address, and telephone number of your designated representative with a complete statement for 
grounds of the protest. The protest must refer to the specific portion of the document that forms the basis for the 
protest. 
 
If the County awards the contract including additive items or additive groups, total bid shall include Total Base Bid 
plus those additive items or Total Base Bid plus those additive groups used in determining the lowest responsible 
bidder. 
 
In its discretion, the Santa Barbara County Flood Control District may accept or reject any bids.  The decision of 
the Board of Directors shall be final in accepting or rejecting the bid protest, awarding the bid to the next lowest 
responsive, responsible bidder, or rejecting any or all bids. 
 
If the District awards the contract, the award is made to the lowest responsible bidder within 65 days. If the lowest 
responsible bidder refuses or fails to execute the contract, the Director may award the contract to the second 
lowest responsible bidder. Such award, if made, will be made within 80 days after the opening of bids. If the 
second lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract to 
the third lowest responsible bidder. Such award, if made, will be made within 95 days after the opening of bids. 
The periods of time specified above within which the award of contract may be made shall be subject to a time 
extension as may be agreed upon in writing between the Department and the bidder concerned. 
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Replace section 3-1.05 with: 
 
3-1.05  CONTRACT BONDS (PUB CONT CODE § 20129(b) AND CIV CODE § 9554) 
The successful bidder must furnish 2 bonds: 
 
1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen providing 

goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the total bid. 
The payment bond must also contain provisions which automatically increase amounts thereof and/or time of 
completion or both for all change orders, extensions and additions to the work provided pursuant to this 
Agreement. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to at least 
100 percent of the total bid. 

 
You may provide alternative securities for monies withheld to ensure performance per the terms of Public 
Contract Code § 22300. 
 
The District furnishes the successful bidder with bond forms. 
 
Both the payment and performance bonds must be executed by one and only one surety. That Surety must be 
admitted and listed in the Insurance Organizations Authorized By The Insurance Commissioner To Transact 
Business Of Insurance In The State Of California for the current year, and must be further authorized by the 
commissioner to issue surety insurance. 
 

Delete section 3-1.08. 
 

Delete section 3-1.11. 
 

Replace section 3-1.18 with: 
 
3-1.18  CONTRACT EXECUTION 
The successful bidder must sign the District Agreement (Contract) and deliver to the District the following 
documents: 
 
1. Three (3) copies of the District Agreement (Contract) bearing your original signatures. 
2. Two (2) copies of the Performance and Payment Bonds. 
3. Insurance Certificates. 
4. Executed Taxpayer Identification Number and Certification (IRS Form W-9) and Withholding Exemption 

Certificate (CA Form 590). 
5. A copy of your Injury and Illness Prevention Program. 
6. A copy of your policy on drugs and alcohol. 
 
The District must receive these documents by 4:00 pm on the 8th business day after the bidder receives the 
unexecuted Contract. 
 
The bidder’s security may be forfeited, and a successful bidder may be prohibited from participating in future 
bidding on the project, for failure to execute the contract within the time specified. 
 

Add to section 3-1.19 with: 
 
3-1.19  BIDDERS SECURITIES 
In accordance with Public Contract Code § 20129, upon an award to the lowest bidder(s), the security of an 
unsuccessful bidder must be returned in a reasonable period of time, but in no event will that security be held by 
the County beyond sixty (60) days from the time the award is made. 
 
The person to whom the contract is awarded must execute a bond to be approved by the board for the faithful 
performance of the contract. 
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4  SCOPE OF WORK 
 

Add to list in the 1st paragraph of section 4-1.06B: 
3. Material differing from that represented in the Contract which you believe may be hazardous waste; 
4. Subsurface or latent physical conditions at the site differing from those described by and shown in information 

available to bidders prior to submitting bids; 
 

Add to end of section 4-1.06B: 
The local public entity will promptly investigate the conditions, and if it finds that the conditions do materially so 
differ, or do involve hazardous waste, and cause a decrease or increase in your cost of, or the time required for 
performance of any part of the work will issue a change order under the procedures described in the Contract. 

 
5  CONTROL OF WORK 

 
Replace last paragraph of section 5-1.01 with: 

Contract administration forms are available at the State’s website for your use. 
 
Before starting Work, you must contact all jurisdictional agencies and determine from each: 1) scope of work to be 
inspected and by whom, 2) scope of testing, and 3) advance notice required.  
 
During the course of work, you must be responsible for calling for testing and inspection as required by the jurisdictional 
agencies.  Work not properly tested and inspected will be subject to rejection. 
 
If any work that is to be inspected, tested or approved is covered by you without written concurrence of the Engineer, 
it must, if requested by the Engineer, be uncovered for observation.  Uncovering work will be at your expense unless 
you have given Engineer timely notice of your intention to cover the same and Engineer has not acted with 
reasonable promptness to such notice. 
 
Any plan or method of work suggested by the Owner or the Engineer to you but not specified or required, if adopted 
or followed by you in whole or in part, must be used at the risk and responsibility of you. The Owner and the Engineer 
must assume no responsibility therefor and in no way be held liable for any defects in the work which may result from 
or be caused by use of such plan or method of work. 
 

Replace the 2nd paragraph of section 5-1.02 with: 
If a discrepancy exists: 
 
1. The governing ranking of Contract parts in descending order is: 

1.1 Permits form other agencies as may be required by law 
1.2 Addendums 
1.3 Notice to Bidders and Special Provisions (Technical Provisions supersede Flood Control District 

Provisions) 
1.4 Project plans 
1.5 Revised standard specifications 
1.6 Standard specifications 
1.7 Revised standard plans 
1.8 Standard plans 
1.9 Supplemental project information 

2. Written numbers and notes on a drawing govern over graphics 
3. A detail drawing governs over a general drawing 
4. A detail specification governs over a general specification 
5. A specification in a section governs over a specification referenced by that section 
 
Except, when there is a conflict of working hours the more stringent requirement will apply.  Change Orders, 
Supplemental Agreements, and approved revisions to Plans and Specifications will take precedence over Items 2) 
through 5) above.  Detailed plans will have precedence over general plans. 
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Add to section 5-1.03 

 
If you and the District are unable to reach agreement on disputed work, the District may order you to proceed with 
the work, and you may submit a claim. 
 
Although not to be construed as proceeding under extra work provisions, you must proceed as provided in Section 
9-1.04, Force Account. 
 

Add to section 5-1.09: 
 
Section 5-1.09 applies if there is a bid item for Partnering. 
 

Delete section 5-1.13C. 
 

Delete section 5-1.13D. 
 

Add to section 5-1.16: 
 

You must notify the Owner, in writing, when you desire to change the Project Manager and Superintendent, and 
must provide in writing the name, qualifications, and experience statements of the personnel you propose to use 
 

Add to section 5-1.17: 
 
You must implement a policy on drugs and alcohol conforming to 49 CFR Part 40. 
 

Add to section 5-1.23A: 
 
Materials must not be furnished or fabricated, nor any work done for which shop drawings or submittals are required, 
before those shop drawings or submittals have been reviewed, as provided herein.  Neither review nor approval of shop 
drawings or submittals by the Engineer will relieve you from responsibility for errors, omissions, or deviations from the 
Bid Documents, unless such deviations were specifically called to the attention of the Engineer in the letter of transmittal.  
You will be responsible for the correctness of the submittals and shop drawings, including shop fits, field connections, 
and results obtained by use of such drawings. 
 
You must pay Flood Control for review of any submission that varies from what the plans and specifications have 
called for, and/or for the review of any submission that is redundant (for example, submitting similar portland cement 
concrete mix designs from more than one supplier). 
 

Add to list under the 4th paragraph of section 5-1.23A: 
4.   Federal Project Number, if any. 
 

Add section 5-1.23B(2)(a): 
5-1.23B(2)(a) Record Drawings 
You must maintain a complete and accurate record of all changes of construction from that shown in these plans 
and specifications for the purpose of providing a basis for construction record drawings.  No changes must be made 
without prior written approval of the Engineer. 
 
Upon completion of the project, you must deliver a reproducible print record of all of the approved construction 
changes to the Engineer along with a separate letter certifying that other than the noted changes on this record, the 
project was constructed in conformance with the Bid Documents.  Failure to submit the final record drawing may 
result in final payment request not being processed. 
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Add to section 5-1.23C: 
 

Where the manufacturer of any material or equipment provides written recommendations or instructions for its use 
or method in installation (including labels, tags, manuals, or trade literature), such recommendations or instructions 
must be complied with except where the contract documents specifically require deviations.  Copies of such 
manufacturer's recommendations must be provided by you to the Engineer. 
 

Replace "3" in the second paragraph of section 5-1.27B with "4" 
 

Replace section 5-1.27C with: 
 
Make your records available for inspection, copying, and auditing by District representatives for the same time 
frame specified under section 5-1.27B. The records of subcontractors and suppliers must be made available for 
inspection, copying, and auditing by District representatives for the same period. Before Contract acceptance, the 
District representative notifies the Contractor, subcontractor(s), or supplier(s) five (5) business days before 
inspection, copying, or auditing. 
 
If an audit is to start more than 30 days after Contract acceptance, the District representative notifies the 
Contractor, subcontractor(s), or supplier(s) of the date when the audit is to start. 
 

Replace the 2nd through 4th paragraphs of section 5-1.27E with: 
 
Submit change order bills to Engineer. 

Add to section 5-1.30 
 

The Agency will not be precluded or stopped by any measurement, estimate, or certificate made either before or after 
the completion and acceptance of the work and payment therefor from showing the true quantity and character of the 
work performed and materials furnished by you, nor from showing that any such measurement, estimate, or certificate 
is untrue or is incorrectly made, nor that the work or materials do not in fact conform to the contract.  
 
The Agency will not be precluded or estopped, notwithstanding any such measurement, estimate, or certificate and 
payment in accordance therewith, from recovering from you, your surety, or both, such damages as it may sustain by 
reason of your failure to comply with the terms of the contract. 
 
The failure of the Engineer to observe or to notify you of deviations from the approved plans and specifications, whether 
or not such deviations could have been corrected if such notification had been given, will in no way relieve you of any 
responsibility or liability for your failure to complete, and you will be required to repair and complete the work covered 
by this contract in exact accordance with the approved plans and specifications and all applicable laws and regulations; 
and the Agency will not be estopped or be deemed to have waived its right to insist on exact compliance by you with 
the plans and specifications and other terms of the contract because of such failure to observe or notify you of such 
defects or because of any progress or final payments made to you pursuant to the terms of this contract or the issuance 
of any inspection reports or any certificates of partial or final completion. 
 
Neither the acceptance by the Engineer or by his representative nor any payment for or acceptance of the whole or any 
part of the work, nor any extension of time, nor any possession taken by the Engineer will operate as a waiver of any 
portion of the contract or of any right to damages. 
 
A waiver of any breach of the contract will not be held to be a waiver of any other or subsequent breach. 
 

Add to section 5-1.32: 
 

Any agreement between you and a third party for use of private property for staging of equipment and storage of 
materials associated with this project must conform to any and all applicable land use ordinances and laws. 
 
If you use private property for staging and storage of materials associated with this project, you must submit a written 
agreement from the property owner per Section 5-1.20B(4).  Sample property-owner agreements are available on the 
Caltrans website.  
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Add to section 5-1.36A: 

 
You must provide the regional notification center “Inquiry Identification” number to the District prior to the 
commencement of excavation or other work close to any underground facility. You are responsible for keeping the 
Inquiry Identification number valid throughout the duration of the construction contract. 
 

Replace section 5-1.43 with: 
 
You must follow Pub Cont Code § 9204 to pursue a potential claim. 
 

Add to section 5-1.46 
 

Neither the final certificate of payment nor any provision in the bid documents, nor partial or entire use of the 
improvements by the owner, will constitute an acceptance of work not done in accordance with the bid documents or 
relieve you of liability in respect to any express warranties or responsibility for faulty materials or workmanship. 
 
You must attend the Final Job Walkthrough Meeting to be held prior to final payment at a time designated by the 
Engineer. Your representative must be present at all times during the final job walkthrough. 
 

6  CONTROL OF MATERIALS 
 

Delete the 2nd sentence of the 3rd paragraph of section 6-1.02. 
 

Replace the 2nd paragraph of section 6-1.05 with: 
 
Submit a substitution request no later than the 4th business day following bid opening. 
 

Replace the 7th paragraph of section 6-2.01A with: 
 
For a material specified to comply with a property shown in the following table, the County tests under the 
corresponding test shown: 
 

Property Test 
Relative compaction ANSI/ASTM D 1557 or California Tests 2016 or 231 
Sand equivalent California Test 217 
Resistance (R-value) California Test 301 
Grading (sieve analysis) California Test 202 
Durability Index California Test 229 
Soil moisture content ASTM D 3017 
In place soil density ASTM D 2922 or D 1556 or D 2922 or D 2937 or D 3017 
Max/min soil index density ASTM D 4253 and D 4254 

 
Add to section 6-2.03B: 

 
The Engineer will perform compaction tests to ascertain conformance with the specifications.  The number of tests 
and their locations and depths will be determined by the Engineer.  You must, as directed by the Engineer, make all 
excavations and subsequent backfill and compaction, required to perform the compaction tests.  No additional 
compensation will be provided therefor. 
 
You are responsible for any costs for materials testing services if you cancel the request less than 8 hours prior to the 
scheduled testing. 
 

Replace the 1st paragraph of section 6-2.03C: 
 

No materials must be incorporated into the project without first presenting evidence of testing, and complying with 
release procedures, or without first submitting a Certificate of Compliance with the delivered materials. The Project 

Docusign Envelope ID: B5C0094B-A9C1-4385-AE85-3B00822B7517



 
LMC 2B - Debris Rack_NTB_Specials  
County Project No. 23STM1-S05C 26 March 2025 SPECS – Page 21 of 54 

Number, Item Number, and Statement of Compliance with the Project Specification must appear on all Certificates of 
Compliance. 
 
Any attempts to incorporate material without certified release tags, or acceptable Certificates of Compliance, must be 
just cause for immediate suspension of the construction operation involved.  All materials that are untagged or do not 
have Certificates of Compliance, that are placed or installed in the Project by you or your subcontractor must be 
considered as placed or installed at your own expense and the District must not be charged therefor. 
 
Materials incorporated into the Project without the required release tags or Certificates of Compliance must be 
removed, if directed by the Engineer, at no cost to the District. 
 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Replace section 7-1.02I(1) with: 
 

7-1.02I(1)  Santa Barbara County Code, Chapter 2, Article XIII 
Sec. 2-94. - Exceptions. 
The provisions of this article shall not apply to contracts or agreements for the acquisition, exchange or 
disposition of real property or interests therein, nor to contracts or agreements with the State of California, or 
its political subdivisions, or with the United States of America. 
 
Sec. 2-95. - Prohibition of unlawful discrimination in employment practices. 
The County of Santa Barbara reserves the right to terminate forthwith each and every written contract and 
agreement (except purchase orders) respecting real property, goods and/or services entered into by the 
County of Santa Barbara including but not limited to concessions, franchises, construction agreements, 
leases, whether now in effect or hereinafter made if the County finds that the Contractor is discriminating or 
has discriminated against any person in violation of any applicable state or federal laws, rules or regulations 
which may now or hereafter specifically prohibit such discrimination on such grounds as race, religion, sex, 
color, national origin, physical or mental disability, Vietnam era veteran/disabled, age, medical condition, 
marital status, ancestry, sexual orientation, or other legally protected status. This right of termination extends 
to contracts entered into by the County of Santa Barbara or by its joint powers, agencies or agents so long 
as the County obtains the consent of those parties. 

 

Such finding may only be made after Contractor has had a full and fair hearing on notice of thirty days before 
an impartial hearing officer at which hearing Contractor may introduce evidence, produce witnesses and 
have the opportunity to cross-examine witnesses produced by the County. Further, any finding of 
discrimination must be fully supported by the facts developed at such hearing and set forth in a written 
opinion; and in addition, Contractor may move in the appropriate court of law for damages and/or to compel 
specific performance of a Contractor or agreement if any of the above procedures are not afforded to the 
Contractor. If Contractor is not found to have engaged in unlawful discriminatory practices, County shall pay 
all costs and expenses of such hearing, including reasonable attorneys' fees, to Contractor in accordance 
with current Santa Barbara County Superior Court schedule of attorneys' fees for civil trials. If Contractor is 
found to have engaged in such unlawful discriminatory employment practices, Contractor shall pay all such 
costs, expenses and attorneys' fees. 

 
Whether or not a contract or agreement is still in existence at the time of final determination of such unlawful 
discrimination, the Contractor shall forthwith reimburse the County for all damages directly stemming from 
such discrimination; however, those damages shall not exceed and are not reimbursable in an amount which 
exceeds amounts paid to Contractor under the terms of the contract or agreement. 

 
Nothing in this section 2-95 shall directly or by interpretation give a private cause of action to any third party 
(not a signatory to the contract or agreement) including employees past or present, or applicants for 
employment to Contractor, it being the sole purpose of this clause to administratively assure compliance with 
the nondiscrimination clauses contained herein. 

 
With respect to employment discrimination, employment practices shall include, but are not limited to, 
employment, promotion, demotion, transfer, recruitment and advertising for recruitment, layoff or other 
termination, rate of pay, employee benefits and all other forms of compensation or selection for training and 
apprenticeship and probationary periods. 
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Contractor shall permit access at all reasonable times and places to all of its records of employment, 
advertising, application forms, tests and all other pertinent employment data and records, to the County of 
Santa Barbara, its officers, employees and agents for the purpose of investigation to ascertain if any unlawful 
discrimination as described herein has occurred or is being practiced, provided that such records are 
relevant to a complaint of an unlawful discriminatory practice which has been forwarded to Contractor 
reasonably prior to the time Contractor is asked to make such records available. In addition, all such records 
shall be deemed "Confidential" by the officers, employees and agents of the County. No records or copies of 
such records may be removed from the premises of Contractor, and no disclosure, oral or written, of such 
record may be made to third parties except as provided within the agreement. Provided, however, that in the 
event of a hearing to determine whether or not Contractor is engaging in unlawful discrimination in 
employment practices as defined herein, the Board of Supervisors of Santa Barbara County may issue 
subpoenas to require that certified copies of such records be made available to the hearing. 

 
Failure to fully comply with any of the foregoing provisions shall be deemed to be a material breach of any 
contract or agreement with the County of Santa Barbara. All persons contracting with or who have contracts 
for goods or services with the County shall be notified that this chapter applies to their contract or agreement 
with the County of Santa Barbara. 

 
Sec. 2-95.5. - Exceptions. 
Notwithstanding any other provisions in this article, any party contracting with the County of Santa Barbara 
having an affirmative action program which has been approved within twelve months from the date of the 
contract by an agency of the federal government shall be deemed to be in compliance with the provisions of 
this article upon furnishing documentary evidence of such approval satisfactory to the County Affirmative 
Action Officer. Loss of such approval shall be immediately reported by such party to the County Affirmative 
Action Officer. 

 
Sec. 2-96. - Purchase orders. 
Purchase orders shall contain the following clause as grounds for termination of such purchase order. 

 
"If complaint is made that seller is engaging in discriminatory employment practices made unlawful by 
applicable state and federal laws, rules or regulations, and the State Fair Employment Practice Commission 
or the Federal Equal Employment Opportunities Commission determines that such unlawful discrimination 
exists, then the County of Santa Barbara may forthwith terminate this order." 

 
Sec. 2-97. - Affirmative Action Officer. 
At the discretion of the County Affirmative Action Officer, he or she shall promptly and thoroughly investigate, 
or cause to be investigated reports and complaints from whatever source, that any party contracting with the 
County of Santa Barbara is engaging, or during the term of a contract or agreement with the County of Santa 
Barbara has engaged, in any unlawful discriminatory employment practices as described in section 2-95 of 
this Code. If the investigation discloses reason to believe such unlawful discrimination does exist or has 
existed and the conditions giving rise thereto have not been changed so as to prevent further such unlawful 
discrimination, and the said party shall not forthwith terminate such unlawful discrimination, take all 
appropriate steps to prevent a recurrence of such or other unlawful practices, and compensate the person or 
persons unlawfully discriminated against for any and all loss incurred by reason of such unlawful 
discrimination, all to the satisfaction of the Affirmative Action Officer, then the Affirmative Action Officer shall 
cause the matter to be presented for action to the State Fair Employment Practices Commission or the 
Federal Equal Employment Opportunities Commission, or both, and to any other concerned state or federal 
agencies or officers. 

 
If and when it has been finally determined by the Affirmative Action Officer, County Counsel, or state or 
federal regulatory agencies that such unlawful discriminatory employment practice has in fact so occurred or 
are being carried on, then the Affirmative Action Officer shall forthwith present the entire matter to the Board 
of Supervisors of the County, together with all damages, costs and expenses related thereto and incurred by 
County, for appropriate action by the Board of Supervisors in accord with the intent and purposes of this 
article and of the affirmative action program of the County of Santa Barbara. 
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Sec. 2-98. - Youth group anti-discrimination. 
(a) Neither the County of Santa Barbara, nor any of its agencies, departments, affiliates, or political 

subdivisions over which it exercises jurisdiction, shall: 
(1) Deny any youth group equal access to, or fair opportunity to conduct meetings or other 

events at, or otherwise utilize any public facility; 
(2) Deny any youth group use permits or licenses regarding, or otherwise withhold from any 

youth group permission to use, any public facility; or 
(3) Otherwise discriminate against any youth group; on the basis of the membership or 

leadership criteria of such youth group. 
(b) For purposes of this section, a public facility shall include any public forum, limited public forum, 

public property, or public area including any public building, park, beach, campground, or any 
other area controlled or operated by the County of Santa Barbara. 

(c) For purposes of this section, a youth group means any group or organization intended to serve 
young people under the age of twenty-one. 

 
Add to section 7-1.02K(1): 

7-1.02K(1)(a)  Joint Labor Compliance Monitoring Program 
The Joint Labor Compliance Monitoring Program monitors labor compliance by conducting interviews with 
construction workers at the job site. You, and all subcontractors, must cooperate in allowing approved 
Compliance Group Representatives along with a County employee access to the project employees and work site 
for the purpose of conducting worker interview to ensure compliance with the requirement to pay prevailing wages 
on County projects. This will be done in order to comply with the Board of Supervisors July 10, 2012 adoption of a 
Joint Labor Compliance Monitoring Program. 
 
Each Compliance Group Representative will always be accompanied with a County employee for a joint 
contractor worker interview. The Compliance Group Representative will be issued an identification card by the 
County at the job site. Compliance Group Representatives must restrict their actions to interviewing workers 
employed on the project. A copy of the Joint Labor Compliance Monitoring Program and Board Letter adoption 
from July 10, 2012 is available on request. 
 
7-1.02K(1)(b)  Compliance Monitoring by the Department of Industrial Relations 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations (Labor 
Code § 1771.4). 

Replace the 2nd paragraph of section 7-1.02K(2) with: 
 
The general prevailing wage rates and any applicable changes to these wage rates are available on the California 
Department of Industrial Relations website. 
 

Replace the 6th through 10th paragraphs of section 7-1.02K(3) with: 
 
Submit certified payroll by mail to the Department. 
 
Each submission must: 
 
1. Include a signed Statement of Compliance form with each weekly record. 
2. Be received by the Department by close of business on the 15th day of the month for the prior month’s work. 
 

Add to section 7-1.02K(5): 
 
Working hours on working days will be between the hours of 7:00 a.m. and 5:00 p.m. No work will be done or 
noise generated outside these hours except such work as is necessary for the proper care and protection of the 
work already performed or in case of an emergency. 
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If the Contractor desires to work during periods other than above, the Contractor must make a request to the 
Engineer three (3) working days in advance. If District inspection forces are reasonably available, the Engineer 
may authorize the Contractor to perform work during periods other than normal working hours/days. However, if 
District inspectors are required to perform in excess of their normal working hours/days solely for the benefit of 
the Contractor, the actual cost of inspection at overtime rates will be charged to the Contractor as actual costs 
deducted from your payment. If certain operations require extended or non-standard working hours, those 
operations and hours will be specified in the ‘Technical Provisions’ of the Contract. 
 

Add to section 7-1.02K(6)(a): 
 
Your Injury and Illness Prevention Program must include: 
 
1. Safety manual 
2. Jobsite checklist 
3. Equipment safety checklist 
4. Tailgate safety meetings 
5. Permit application and job notification form (Construction, Demolition, Trenches, Excavation, Building, 

Structures, Falsework, Scaffolding) Form Cal/OSHA S-691, latest edition 
 

Add to section 7-1.02K(6)(b): 
 
You must obtain a State Division of Industrial Safety Permit for excavations and trenches prior to commencement 
of any excavation or trench of 5 feet or more in depth per California Code of Regulations, Title 8, Division 1, 
Chapter 3.2, Subchapter 2, Article 2, Section 341 and Title 8, Division 1, Chapter 4, Subchapter 4 of the California 
Occupational Safety and Health Regulations (Cal/OSHA).  A copy of the permit must be submitted to the 
Engineer.  All excavations must be completed and maintained in a safe and stable condition throughout the total 
construction phase in order to protect persons, property, trees and improvements.  Structure and trench 
excavations must be completed to the specified elevations and to the length and width required to safely install, 
adjust, and remove any forms, bracing, or supports necessary for the installation of the work and/or protection of 
existing features.  Excavations outside of the lines and limits shown on the drawings or specified herein required 
to meet safety requirements must be your responsibility in constructing and maintaining a safe and stable 
excavation. 

Replace section 7-1.02M(4)  Reserved with: 
7-1.02M(4)  American Medical Response, Santa Barbara County 
For all temporary road closure activities, contact the nearest emergency medical response company for the area, 
American Medical Response, and provide the project location(s) and road closure schedule. Please see contact 
information below: 
 

American Medical Response, Santa Barbara County Contact Information 
 Name Phone Email 

AMR Main Office Santa Barbara County (805) 688-6550 amr.santa.barbara@amr.net 
 

Replace section 7-1.02M(5)  Reserved with: 
7-1.02M(5)  Sheriff, Santa Barbara County 
For all temporary road closure activities, contact the County of Santa Barbara Sheriff’s office at 
dispatchstaff@sbsheriff.org and the City of Santa Barbara Police Department at dispatchers@sbpd.com and 
provide the project location(s) and road closure schedule. 
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Replace section 7-1.02P with: 

7-1.02P County Ordinance 
7-1.02P(1)  General 
Comply with County Ordinances. 
 
County Ordinances are available at the County Municipal Code website and at County offices located at 123 East 
Anapamu Street, Santa Barbara, CA 93101. 
Any references in State Standard Specifications to statutory provisions applicable only to state contracts or which 
are inconsistent with statutory provisions applicable to County or local agency contracts, will not prevail over, and will 
be superseded by, any statutory provisions applicable to County or local agency contracts. 
 
7-1.02P(2)  Grading 
Comply with section 13, 17, and 19. 
 
Santa Barbara County Ordinance No. 4766 and Ordinance No. 691 prohibits the dumping of debris or other 
materials in a watercourse so as to obstruct or impede normal flow of water therein. 
 
7-1.02P(3)  Preservation of Monuments 
Comply with Ordinance 1491, Sec. 28-49. 
 

Delete last sentence of Section 7-1.03 paragraph 15 
 

Delete last sentence of Section 7-1.04 paragraph 7 
 

Add to section 7-1.05: 
7-1.05 INDEMNIFICATION  
7-1.05A General 
You must indemnify, defend (with counsel reasonably approved by County and District) and hold harmless 
County and District and its officers, officials, employees, agents and volunteers from and against any and all 
claims, actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any cause 
whatsoever, including the acts, errors or omissions of any person or entity and for any costs or expenses 
(including but not limited to attorneys’ fees) incurred by County and District on account of any claim except where 
such indemnification is caused by the active negligence, sole negligence, or willful misconduct of the County and 
District. 
 
7-1.05B Notification of Accidents and Survival of Indemnification Provisions 
You must notify County and District immediately in the event of any accident or injury arising out of or in 
connection with this Agreement. The indemnification provisions must survive any expiration or termination of this 
Agreement. 
 
7-1.05C Responsibility to Other Entities 
You are responsible for any liability imposed by law and for injuries to or death of any person, including workers 
and the public, or damage to property. Indemnify and save harmless any county, city or district and its officers and 
employees connected with the work, within the limits of which county, city, or district the work is being performed, 
all in the same manner and to the same extent specified for the protection of the County and District. 
 

Replace section 7-1.06 with: 
7-1.06 INSURANCE 
7-1.06A General 
You must procure and maintain for the duration of this Agreement insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the work hereunder and 
the results of your work, your agents, representatives, employees or subcontractors. 
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7-1.06B Minimum Scope and Limit of Insurance 
Coverage shall be at least as broad as: 
 
1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering CGL on an 

“occurrence” basis, including products-completed operations, personal & advertising injury, with limits no less 
than $2,000,000 per occurrence and $4,000,000 in the aggregate. 

2. Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), with limit no less than 
$2,000,000 per accident for bodily injury and property damage. 

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and Employer’s 
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease.  

 

4. Umbrella Liability Insurance: An umbrella (over primary) or excess policy may be used to comply with limits 
or other primary coverage requirements.  When used, the umbrella policy shall follow form or be at least as 
broad as the primary coverage.  The coverage shall also apply to automobile liability. 

 
If you maintain higher limits than the minimums shown above, the County and the District require and shall be 
entitled to coverage for the higher limits you maintain. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the County and the District. 
 
7-1.06C Other Insurance Provisions 
The insurance policies must contain, or be endorsed to contain, the following provisions: 
 
1. Additional Insured – County, its officers, officials, employees, agents and volunteers are to be covered as 

additional insureds on the CGL policy and Builder’s Risk policy with respect to liability arising out of work or 
operations performed by you or on your behalf including materials, parts, or equipment furnished in 
connection with such work or operations. General liability coverage can be provided in the form of an 
endorsement to your insurance at least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, 
CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used). 

2. Primary Coverage – For any claims related to this Agreement, your insurance coverage shall be primary 
insurance at least as broad as ISO CG 20 01 04 13 as respects the County, its officers, officials, employees, 
agents and volunteers. Any insurance or self-insurance maintained by the County, its officers, officials, 
employees, agents or volunteers shall be excess of the CONTRACTOR’s your insurance and shall not 
contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to the County. 

4. Waiver of Subrogation Rights –You agree to waive rights of subrogation which any of your insurer 
may acquire from you by virtue of the payment of any loss. You agree to obtain any endorsement that may 
be necessary to effect this waiver of subrogation. The Workers’ Compensation policy shall be endorsed 
with a waiver of subrogation in favor of the County for all work performed by you, your employees, agents 
and subcontractors. This provision applies regardless of whether or not the County has received a waiver of 
subrogation endorsement from the insurer. 

5. Deductibles and Self-Insured Retention – Any deductibles or self-insured retentions must be declared to 
and approved by the County. At County’s option, either: cause the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the County, its officers, officials, employees, agents and 
volunteers; or provide a financial guarantee satisfactory to the County guaranteeing payment of losses and 
related investigations, claim administration, and defense expenses. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, insurance shall be written by 
insurers authorized to do business in the State of California and with a minimum A.M. Best’s Insurance Guide 
rating of “A- VII”. 

7. Verification of Coverage –You must furnish proof of insurance, original certificates and amendatory 
endorsements as required by this Agreement. The proof of insurance, certificates and endorsements must be 
received and approved by the County before work commences. However, failure to obtain the required 
documents prior to the work beginning shall not waive your obligation to provide them. You must furnish 
evidence of renewal of coverage throughout the term of the Agreement. The County reserves the right to 
require complete, certified copies of all required insurance policies, including endorsements required by these 
specifications, at any time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required under this Agreement does 
not comply with the requirements, is not procured, or is canceled and not replaced, County has the right but 
not the obligation or duty to terminate the Agreement. Maintenance of required insurance coverage is a 
material element of the Agreement and failure to maintain or renew such coverage or to provide evidence of 

Docusign Envelope ID: B5C0094B-A9C1-4385-AE85-3B00822B7517



 
LMC 2B - Debris Rack_NTB_Specials  
County Project No. 23STM1-S05C 26 March 2025 SPECS – Page 27 of 54 

renewal may be treated by County as a material breach of contract. 
9. Subcontractors –You must require and verify that all subcontractors maintain insurance meeting all the 

requirements stated herein, and you must ensure that County is an additional insured on insurance required 
from subcontractors. For CGL coverage subcontractors shall provide coverage with a format least as broad 
as CG 20 38 04 13. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-made basis: 
i. The Retroactive Date must be shown and must be before the date of the contract or the beginning of 

contract work. 
ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years after 

completion of contract work. 
iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 

Retroactive Date prior to the contract effective date, you must purchase “extended reporting” coverage for 
a minimum of five (5) years after completion of contract work. 

11. Special Risks or Circumstances – County reserves the right to modify these requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other circumstances. 

 
Any change requiring additional types of insurance coverage or higher coverage limits must be made by 
amendment to this Agreement. You agree to execute any such amendment within thirty (30) days of receipt. 
 
Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the insurance 
and indemnification requirements will not be deemed as a waiver of any rights on the part of County. 
 
7-1.06D Enforcement 
The Department may assure your compliance with your insurance obligations. Ten days before an insurance 
policy lapses or is canceled during the Contract period you must submit to the Department evidence of renewal or 
replacement of the policy. 
 
If you fail to maintain any required insurance coverage, the Department may maintain this coverage and withhold 
or charge the expense to you or terminate your control of the work. 
 
You are not relieved of your duties and responsibilities to indemnify, defend, and hold harmless the County, its 
officers, agents, and employees by the Department's acceptance of insurance policies and certificates. 
 
The minimum insurance coverage amounts do not relieve you for liability in excess of such coverage, nor do they 
preclude the County from taking other actions available to it, including the withholding of funds under this 
Contract. 
 
7-1.06E Self-Insurance 
Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual review 
and approval by the County. 
 
If you use a self-insurance program or self-insured retention, you must provide the County with the same 
protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of the 
Contract is your acknowledgment that you will be bound by all laws as if you were an insurer as defined under Ins 
Code § 23 and that the self-insurance program or self-insured retention shall operate as insurance as defined 
under Ins Code § 22. 
 

 
 
 

Replace Section 7-1.11B with: 
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8  PROSECUTION AND PROGRESS 

 
Replace the 1st and 2nd paragraphs of section 8-1.04B with: 

The District will issue you a Notice to Proceed after the Contract has been awarded, and establish the first 
Contract Working Day with you.  The Notice to Proceed will list the first Contract Working Day, which must not be 
more than 21 calendar days past the date on which the contract was awarded. 
 
Start jobsite activities only after the WPCP or SWPPP is authorized.   
 
Failure to start jobsite activities within 15 calendar days of the First Working Day listed on the Notice to Proceed 
may be considered as failure by you to supply an adequate workforce. 
 
 

Replace the 1st paragraph of section 8-1.05 with: 
Contract time starts on the day specified as the first Working Day in the Notice to Proceed. Working days will not 
be postponed if you do not start work on the first Working Day. 
 

Add to section 8-1.06: 
When existing conditions are encountered which, in the opinion of the Engineer, require temporary suspension of 
work for design modifications or for other determinations to be made, you must move to other areas of work until such 
determinations are made.  No additional compensation will be allowed by reason of such temporary suspension of 
work when you can reasonably reschedule work at a different location. 
 
You must notify the District 24 hours minimum in advance if you decide to suspend work for one day or more.  You 
must notify the District a minimum of 24 hours in advance of recommencing work on the project. 
 
The days during a suspension related to your performance are working days. 
 

Add to section 8-1.10A: 
Liquidated damages are listed on the table in this section of the Standard Specifications.  

Add to end of section 8-1.13: 
Any control exercised by the Surety towards the completion of the Project will be subject to the Bid documents, and 
review and approval of the District 
 

9  PAYMENT 
 
 

Add to section 9-1.06A: 
Section 9-1.06 does NOT apply to supplemental work. 

The District does not pay for eliminated supplemental work. 

Add to section 9-1.16A: 
Submit support data with application for progress payment. Support data must include: 
 
1. Data required by Engineer 
2. Copies of requisitions from Subcontractors and material suppliers 
 
Include the County of Santa Barbara Auditor-Controller contract number as shown on executed Agreement. 
 
Submit the following certification with each application for progress payment: 
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I, the undersigned, declare under penalty of perjury under the laws of the State of California that this Application 
for Payment is made in good faith, that the documents substantiating this application are accurate and complete 
and that the foregoing is true and correct. 
 

BY:   Date:  

     

 
(TYPE OR PRINT NAME AND TITLE OF 
PERSON SIGNING APPLICATION)    

 
Any progress payment made after the scheduled completion date will not constitute a waiver of any liquidated 
damages heretofore agreed upon as part of this Contract. 
 

Add to first paragraph of section 9-1.16B: 
Submit a schedule of values for any lump sum bid item requested by the Engineer. 
 

Replace section 9-1.16F with: 
9-1.16F Prompt Payment of Funds Withheld to Subcontractors 
The District shall hold five (5) percent retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the District, of the contract work, and pay retainage to the 
prime contractor based on these acceptances. The prime contractor, or subcontractor, shall return all monies 
withheld in retention from a subcontractor within 30 days after receiving payment for work satisfactorily completed 
and accepted including incremental acceptances of portions of the contract work by the agency. Federal law (49 
CFR 26.29) requires that any delay or postponement of payment over 30 days may take place only for good 
cause and with the agency’s prior written approval. Any violation of this provision shall subject the violating prime 
contractor or subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the 
Business and Professions Code. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 
 
Pursuant to Section 22300 of the Public Contract Code, and the project specifications, the Contractor may 
substitute securities for monies withheld to ensure contract performance. 
 
Upon your request, the District will make payment of funds withheld to ensure performance of the Contract if you 
deposit in escrow with the Santa Barbara County Treasurer, or with a bank acceptable to the District , securities 
eligible for investment under Government Code Section 16430, or bank or savings and loan certificates of 
deposits, upon the following conditions; 
 
1.  You must bear the expense of the District and the escrow agent, either the County Treasurer or the bank, in 

connection with the escrow deposit made. 
2.  Securities or certificates of deposit to be placed in escrow will be of a value at least equivalent to the quantities 

of retention to be paid to you pursuant to this Section. 
3.  You must enter into an escrow agreement satisfactory to the District, which agreement must include provisions 

governing inter alia: 
     1.1.  The quantity of securities to be deposited. 
     1.2.  The providing of powers of attorney, or other documents necessary for the transfer of the securities to be 

deposited 
     1.3.  Conversion to cash to provide funds to meet defaults by you, including but not limited to the termination of 

your control over the work, stop notices filed pursuant to law, assessment of liquidated damages, or other 
quantities to be kept or retained under the provisions of the contract 

     1.4.  Decrease in value of securities on deposit. 
     1.5.  The termination of the escrow upon completion of the contract. 
4.  You must obtain the written consent of the surety to such agreement 
 

Add to section 9-1.17C: 
Submit all outstanding extra work billing no later than 15 days after acceptance by the Department. 
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Replace section 9-1.17D(3) with: 
9-1.17D(3)  Determination of Claims 
The Department reviews and resolves claims pursuant to Public Contract Code § 9204, which is summarized 
within this section. 
 
The Contractor shall furnish reasonable documentation to support the claim. 
 
The Department’s costs in reviewing or auditing a claim not supported by the Contractor’s accounting or other 
records are damages incurred by the Department within the meaning of the California False Claims Act. 
 
The Department will review the claim and provide a written statement of findings identifying what portions are 
disputed and undisputed within 45 days from receipt of claim when action by the Department Board of Directors is 
not required. This may be extended by mutual agreement. 
 
For claims requiring action by the Department Board of Directors, a written statement will be provided within three 
days following the next duly publicly noticed meeting of the Board, or 45 days from receipt of claim, whichever is 
later. 
 
The Contractor may request in writing by registered or certified mail, return receipt requested, a meet and confer 
conference if the Contractor disputes the Department’s written response, or if the Department fails to respond to a 
claim within the time prescribed. The Department shall schedule a meet and confer conference within 30 days of 
receipt of the request for settlement of the dispute. Within 10 days following the meet and confer conference, the 
Department shall provide the Contractor a written statement identifying the portion of the claim that remains in 
dispute and the portion that is undisputed. 
 
Any disputed portion of the claim shall be submitted to nonbinding mediation, with the Department and the 
Contractor sharing the associated costs equally. The Department and Contractor shall mutually agree to a 
mediator within 10 business days after the disputed portion of the claim has been identified in writing. If the 
parties cannot agree upon a mediator, each party shall select and pay the cost for a mediator and those 
mediators shall select a qualified neutral third party to mediate. If mediation is unsuccessful, the parts of the claim 
remaining in dispute shall be subject to applicable procedures outside this section. 
 
The Department will make payment of undisputed portion of claim within 60 days of written statement of findings. 
After 60 days of written statement of findings, the Department pays 7 percent annual interest for unpaid and 
undisputed portions of claims. 
 
If a subcontractor lacks legal standing to assert a claim due to lack of privity, the Contractor may present a claim 
on behalf of the subcontractor, and the subcontractor may request in writing that the Contractor present the claim 
on its behalf, provided that the subcontractor furnishes reasonable document supporting the claim to the 
Department. Within 45 days of the subcontractor’s request, the Contractor shall notify the subcontractor in writing 
of whether the claim was submitted and state the reasons why it was not submitted if the claim was not submitted. 
 

Delete section 9-1.22. 
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DIVISION II GENERAL CONSTRUCTION 
 

10  GENERAL 
 

Add to section 10-1.04: 
A weekly construction meeting may be held at a time and place designated by the Engineer with your representatives 
and other affected parties. 

Add to section 10-6: 
Attention is directed to the various sections of the Standard Specifications which require the use of water for the 
construction of this project. 

Attention is also directed to the provisions of Section 7, "Legal Relations and Responsibility to The Public," with 
regard to the Contractor's responsibilities for public convenience, public safety, preservation of property, and 
responsibility for damage. Nothing in Section 7 shall be construed as relieving the Contractor from furnishing an 
adequate supply of water required for the proper construction of this project, or as relieving the Contractor from the 
legal responsibilities defined in said Section 7. 
 
Water required for controlling dust, caused by the Contractor's operations and the passage of traffic through the 
construction site shall be applied as necessary, at the Contractor's expense. The Contractor shall, whenever 
possible and not in conflict with these specifications, minimize the use of water during construction of the project. 
Watering equipment shall be kept in good working order and water leaks shall be repaired promptly. 
 

Water for construction purposes as required by these Specifications must be reclaimed or recycled water. The use 
of potable water is prohibited unless specifically waived by the District in writing.  Reclaimed water may be available 
from the water service provider in which the project is located.  You must contact the local water service provider 
and obtain reclaimed water from them, at your cost, as your first option.  If the local water service provider cannot 
provide reclaimed water for this project then you must obtain reclaimed water from another documented source, if 
available.  
 

13  WATER POLLUTION CONTROL 
 

Add to section 13-1.01A: 
Water Pollution Control work including implantation, maintenance, monitoring and repair tasks are included in the 
various items of work involved, unless the Bid Item List includes additional specific Water Pollution Control 
payment items, or unless work is specified as change order work. 

Comply with the National Discharge Elimination System General Permit for Storm Water Discharges Associated 
with Construction and Land Disturbance Activities (Order No. 2012-0006-DWQ NPDES NO. CAS000002) referred 
to herein as Permit.  The Permit governs stormwater and nonstormwater discharges from construction sites. The 
Permit may be viewed at the State Water Recourses Control Board website.   

Add to list in the 1st paragraph of section 13-1.01A: 
5. California Stormwater Quality Association (CASQA) Construction BMP Handbook/Portal at 
https://www.casqa.org/ 

Replace fourth paragraph in section 13-1.01A with the following: 
A SWPPP must comply with the California Stormwater Quality Association (CASQA) Construction BMP 
Handbook/Portal at http://www.cabmphandbooks.com/.  A WPCP must comply with the Department’s Water 
Pollution Control Program (WPCP) Preparation Manual and must be prepared using the latest template posted on 
the Construction stormwater website. 

Revise the following definitions in section 13-1.01B: 
qualifying rain event:  Storm that produces precipitation of 0.5 inch or more at the time of discharge. 
 
Storm event:  Storm that is forecasted to have a 50% or greater probability of producing precipitation. 
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14  ENVIRONMENTAL STEWARDSHIP 
 

 

15 EXISTING FACILITIES 
 

Delete the last paragraph in Section 15-1.03B 
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TECHNICAL PROVISIONS 

 
DIVISION I  GENERAL PROVISIONS 

1  GENERAL 
 

Add to section 1-1.01: 
Bid Items and Applicable Sections 

Item code Item description Applicable 
section 

999990 Mobilization 9 
 

2  BIDDING 
 

Add to section 2-1.06B: 
The Department makes the following supplemental project information available: 
 

Supplemental Project Information 
Means Description 

Included in the Information Handout Mitigation Measures and Conditions of Approval 

Included in the Information Handout 

Environmental Permits, Licenses, Agreements, and 
Certifcates (PLACs): 
1.) Revised Biological Assessment for the tidewater goby 

(Eucyclogobius newberryi), Lower Mission Creek Flood 
Control Project, Santa Barbara, California, prepared by: 
U.S. Army Corps of Engineers, Los Angeles District, 
June 2000”, Section 7, page No. 24-25. 

2.) Revised Biological Assessment for the steelhead 
(Oncorhynchus mykiss), Lower Mission Creek Flood 
Control Project, Santa Barbara, California, prepared by: 
U.S. Army Corps of Engineers, Los Angeles District, 
June 2000”, Section 7, page No. 22-23. 

3.) U.S. Fish and Wildlife Service Biological Opinion for the 
Lower Mission Creek Flood Control Project, Santa 
Barbara County, California (1-8-00-F-74; June 1, 2001). 

4.) National Marine Fisheries Service Biological Opinion the 
Lower Mission Creek Flood Control Project (F-LB-00-
23:KAJ, August 2, 2000). 

5.) Regional Water Quality Control Board Clean Water Act 
Section 401 Water Quality Certification No. 34209WQ22 
(January 26, 2010). 

6.) U.S. Army Corps of Engineers Clean Water Act Section 
404 Permit.   

7.) California Department of Fish and Game Streambed 
Alteration Agreement, Notification No.. 

8.) City of Santa Barbara Coastal Development Permit 
9.) California Coastal Commission Coastal Development 

Permit 
 Lower Mission Creek Flood Control Project - Reach 2B 

Phase 2 Plans 
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5  CONTROL OF WORK 

 
Add section 5-1.01A: 

5-1.01A WORKING HOURS 
Working hours must only occur between 7:00 a.m. and 5:00 p.m., on Working Days. 

If you desire to work outside of this time frame, you must receive consent from the District and 
authorization from any applicable permitting agency listed in Section 5-1.20B(1).  If consent is given, you 
will be responsible for payment of construction manager and/or inspector’s overtime costs. 

You must comply with Section 7-102K(5) regarding Labor Code requirements. 

 

Add to section 5-1.20B(1): 
 

Comply with Mitigation Measures and Conditions of Approval. Copies of PLACs and Mitigation Measures 
and Conditions of Approval applicable to this project are located in the Information Handout. The District 
is limiting project exposure to applicable PLACs and Mitigation Measures by not encouraging materials 
and equipment to cross the creek from the De La Vina Street easement. Parking, storage and laydown 
will be allowed outside of the top of bank of Mission Creek. Removal and placement of project 
components and materials are encouraged to be placed from the 317 Chapala Street parcel (APN 037-
245-012)ast of Mission Creek.  Should you elected to access the site from the De La Vina Street 
easement, you must be responsible for all applicable PLACs and Mitigation Measures and Conditions of 
Approval, including the development of a Temporary Creek Diversion plan for review and approval. 
 
 

Revise section 5-1.32 to read: 
 

Occupation of Santa Barbara County Flood Control District (SBCFCD) property or easements only for 
purposes to perform the work.  Storage of materials, equipment and construction vehicles must utilize 
SBCFCD property adjacent to De La Vina Street (west of Mission Creek). We anticipate equipment will 
not be required to cross the creek for placement of any of the project components that comprise of the 
debris rack from this location. Only crew that are working on this project are authorized to park at this 
SBCFCD property.  
 
All placement of material, project components and other project construction necessary to complete the 
work should be accessed from the Chapala Street easement at 317 Chapala Street (east of Mission 
Creek) and coordinated with the engineer. No contractor parking is allowed within this access easement. 
Storage and staging, to accomplish the work will be limited and access uses of the property by the 
contractor which must be restored to pre-project conditions by the contractor once the work is completed. 
Prior to project mobilization the contractor and engineer must document the property condition to confirm 
after the work is completed restoration is completed to pre project conditions. You must accommodate 
vehicular and pedestrian access across the access easement located at 317 Chapala St. (APN 037-245-
012) at all times. Defend, indemnify, and hold harmless SBCFCD to the same extent as under section 7. 
 

Add to section 5-1.36D: 
 
The locations of public and private utilities if shown on the plans are approximate.    
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7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Add section 7-1.03A: 
7-1.03A STANDARD NOTIFICATIONS    
You must deliver notices to each residence adjacent to the Work in accordance with the project Mitigation 
Measures and Conditions of Approval.  The format and content of each notice must be approved by the 
Engineer (see example below).    
Such notice must at minimum give the name of the Project, the duration of the Contract period, daily work 
hours for the proposed work, typical parking and access restrictions anticipated for the work the Contractor's 
representative and phone number, the County representative and phone number, along with any other 
information requested by the Engineer.  All notices shall be approved by the Engineer for content and 
delivery schedule prior to actual delivery. 
 
All notices must be in the format of door hangers (14 inches by 4 inches, 110 Springhill Index or approved 
equal) and be hung at the main door of each residence or business affected.  The text of such notices must 
have one side printed in English with the reverse side printed in Spanish. 
The following is an example of language required: 
                                                                                                              

NOTICE 

TO AREA RESIDENCES 

 The Santa Barbara County Flood Control District hereby informs you that   (Contractor) will be 
 constructing the Name of Project. The contract period is from   (date) to (date).     

 Work on the Project will typically be performed between the hours of 7:00 AM and 5:00 PM.  

 We appreciate your patience and cooperation during this Project.  If you have any questions, or 
 require additional information please contact the following: 

 Contractor, Contact's Name and Telephone Number 

 Santa Barbara County Flood Control District, Contact's Name and Telephone Number 

                                                                                                                              
 
Maintain a log of all notifications. The log is to include the following information:  
1. Property owner  
2. Person of contact (If applicable)  
3. Date of notification  
4. Time of notification  
5. Method of notification.  
 
At a minimum, notifications must be made to properties within 200’ of the project site. 

9  PAYMENT 
 

Add to section 9-1.16C: 
The following items are eligible for progress payment even if they are not incorporated into the work: 
1. Debris Rack 
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DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 
 

Add to section 10-1: 
 

Bid Items and Applicable Standard Specification Sections 

Item code Item description Applicable 
section 

130100 Job Site Management 13 

   
 
 

Add to in section 10-1.01 of the RSS with: 
 

The following is a general description of the type of work for each bid item listed in the Bid Item 
List and is not intended to be all-inclusive. Comply with the contract documents for the work. 
Bid items quantified as lump sum items are required to submit a schedule of values per section 9-
1.16B. The schedule of values must be authorized by the Engineer prior to progress payments. 
Bid items of work shown on the plans or indicated in the specifications which are not specifically 
identified in the bid item descriptions are included in lump sum items of work and must be 
identified in the Schedule of Values submittal by the Contractor and no additional payment will be 
made. 
 
Summary Bid Item Description: 
Contractor Bid Items: 

 
1. Job Site Management 

Comply with section 13-4 of the Caltrans Standard Specifications and these special 
provisions. Job Site Management work includes spill prevention control, material 
management, waste management, and non-storm water management. Implement 
effective handling, storage, usage, and disposal practices to control material pollution and 
manage waste and non-storm water at the job site before they enter the storm drain 
systems and receiving waters. 
 
Item also includes managing access to adjacent businesses and residences, including 
provisions for maintaining vehicular and pedestrian access and managing waste removal 
for any impacted trash receptacle access for impacted residences and businesses. 
 
Comply with mitigation measures and conditions of approval as stipulated in the Permits, 
Licenses, Agreements, and Certifications (PLAC’s) in the Information Handout. Payment 
for compliance and implementation of applicable mitigation measures and conditions of 
approval is included in Job Site Management and no separate payment will be made.  
 
 

2. Structure Concrete Repairs 
Comply with section 51-1.01 of the Caltrans Standard Specification, American Concrete 
Institute (ACI) Repair Application Procedures (RAP), and these special provisions.  
Payment for repair of structural concrete will be made at the contract unit price per 
square foot. Payment for repair of structural concrete includes all labor, equipment and 
material necessary to repair portions reinforced Portland Cement Concrete work as 
shown on the drawings or directed by the engineer, including saw cutting, forming, 
striping, curing, falsework, and other incidentals necessary for doing the work as 
indicated on the plans, and as directed by the Engineer and no additional compensation 
will be allowed therefore. 
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3. Remove Debris Rack  

Comply with Section 15 and 71 of the Caltrans Standard Specifications and these Special 
Provisions.  Removal and disposal of remaining portions of the existing Debris Rack shall 
include the removal of the existing Debris Rack components. The lump sum contract 
price paid for the debris rack shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for undertaking all the work involved 
with the full removal of the existing debris rack.  
 

4. Debris Rack 
Comply with section 75 of the Caltrans Standard Specification and these special 
provisions.  The lump sum contract price paid for the debris rack shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
undertaking all the work involved in fabricating, placing and installing the steel debris rack 
including galvanizing, welding, bolting, anchoring, hinges, touchup paint, complete in 
place and as shown on the plans, and as specified in these specifications and the special 
provisions, and as directed by the Engineer.  
 

5. Mobilization 
As defined in section 9-1.16D of the Caltrans Standard Specifications and the special 
provisions supplemented herein. The Contractor is responsible for all costs associated 
with insurance, bonds, permits and fees, submittals, moving onto the job, establishment 
of stock pile operations, moving off the job, removal, clean up and restoration of stock 
pile area and limits of work, project phasing, supervision, coordination of concurrent work 
with other contractors, meetings and other work indicated in the Contract Documents. 
 
Mobilization will be paid for as lump sum based on invoices for mobilization and startup 
costs in the first payment and then based on percentage of construction completed for all 
following payments 

 
14  ENVIRONMENTAL STEWARDSHIP 

 
Replace section 14-6.01C with: 

14-6.01C  CONSTRUCTION 
The District will provide a biologist for this project as needed to comply with Section 5-1.20B(1).  You 
must coordinate and accommodate the work of the biologist.  The District biologist is Andrew Raaf, (805) 
568-3445. 
 

15  EXISTING FACILITIES 
 

Add to section 15-1.01: 
 

Structure Removals include, but may not be limited to:  
1.  Remove Remaining Portions of Debris Rack (steel). 
2.  Remove Damaged Concrete (spalled areas of wall and floor)  
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DIVISION VI  STRUCTURES 
 

Add before section 46: 
 

Bid Items and Applicable Standard Specification Sections 

Item code Item description Applicable 
section 

510050A Structure Concrete Repair 51 
 

51  CONCRETE STRUCTURES 
 

Add the following to section 51-1.01: 
 

The concrete channel walls, floor, and debris wall shall have areas of concrete damage repaired in 
accordance with ACI RAP Bulletin 4 and/or Bulletin 6.  ACI RAP Bulletin 4 methods shall be used on all 
areas of repair greater than 1-1/2 square foot where the depth of repair exceeds 2-1/2 inches.  Areas of 
repair 2-1/2 inches deep or less may be repaired in accordance with ACI RAP Bulletin 6.  Concrete repair 
mixture shall be JET SET Complete Repair Sikacrete 211 or engineer approved equal.  Simpson Strong-
Tie Epoxy Adhesive or Sika Hi Gel 31 or engineer approved shall be applied to exposed reinforcement 
bars that have had cleaned of all contamination. 

 
Color for concrete for all structures listed above shall be Davis color "Mesa Buff" (tan sandstone color). 
Color for concrete shall be omitted for any repairs within non-colored concrete areas. 

 
Add the following to section 51-1.04: 

 
Payment for concrete color used in repair of concrete channel walls is included in the payment for 
Structure Concrete Repair. 
No adjustment in the price will be allowed for any increase or decrease in the quantity of Structure 
Concrete Repairs unless a change in the Scope of Work is initiated and approved by the Engineer. 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
 

Add before section 72: 
Bid Items and Applicable Standard Specification Sections 

Item code Item description Applicable 
section 

710122A Remove Debris Rack 15, 71 
750039A Debris Rack 75 

 
 

75  MISCELLANEOUS METAL 
 

Add section 75-1.02D: 
75-1.02D Debris Rack 
All bolts and nuts shall be galvanized steel, 1/2 inch diameter unless otherwise noted. Anchor bolts shall 
be embedded a minimum of 6 inch into the concrete floor.  
 
All exposed metal components shall be galvanized after fabrication. Any damage to the galvanized 
coating during installation shall be repaired in accordance with Section 75-1.05 of the standard 
specification. All field welds shall be coated with Galvicon, Galvalloy, or approved equal accordance with 
the standard specification. 
 
The Contractor shall submit Debris Rack shop drawings to the District for review and approval prior to 
commencement of work. 
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STANDARD DETAILS AND PLANS LIST 
 
 
Description       Standard Number    
 
STATE DEPARTMENT OF TRANSPORTATION  
The Standard Plan sheets (dated 2010) applicable to this contract include, but are not limited to those indicated 
below.   
 
Abbreviations         A10A and A10B 
Symbols        A10C - A10E 
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