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STATE OF CALIFORNIA 

BOARD OF STATE AND COMMUNITY CORRECTIONS JAIL CONSTRUCTION 

AGREEMENT 

FOR SANTA BARBARA COUNTY 

This Board of State and Community Corrections Jail Construction Agreement 

(“Agreement”) is entered into as of ______________, 20__ (“Effective Date”), by and between 

the Board of State and Community Corrections (“BSCC”), an entity of the state government of 

the State of California (“State”), and Santa Barbara County, a Political Subdivision of the State 

of California (“Participating County”).  BSCC and Participating County shall be referred to 

collectively herein as “Parties,” and individually as a “Party.” 

RECITALS 

WHEREAS, Participating County has proposed to build a jail facility as more 

particularly described in Exhibit B attached hereto (“Project”) located at Black Road and West 

Betteravia Road, Santa Maria, CA (“Site”) under Chapter 3.12, Part 10b of Division 3 of Title 2 

of the California Government Code and the corresponding regulations set forth in Title 15, 

Division 1, Chapter 1, Subchapter 6 of the California Code of Regulations (collectively, the “AB 

900 Jail Financing Program”). 

WHEREAS, this Agreement is being executed concurrently with the execution of the 

Project Delivery and Construction Agreement (“PDCA”) entered into between the Participating 

County, BSCC, the State Public Works Board of the State of California (“Board”) and the 

Department of Corrections and Rehabilitation (“Department”).  The Department, the Board and 

BSCC shall be referred to collectively herein as “Agencies.” 

WHEREAS, the purpose of this Agreement is to set forth the roles, responsibilities and 

performance expectations of the Parties with respect to the Participating County’s construction of 

the Project under the authority of the BSCC and the procedures for reimbursement by the State 

of those Participating County costs eligible for reimbursement as provided for under the AB 900 

Jail Financing Program.  This Agreement is intended to be read in conjunction with the other 

agreements necessary for the construction and financing of the Project under the AB 900 Jail 

Financing Program including, without limitation, the PDCA and the other agreements described 

in the PDCA recitals.  Nothing in this Agreement is intended to amend or modify the rights and 

obligations of the Parties under those other agreements including, without limitation, the PDCA. 

WHEREAS, the Total Project Costs for the Project shall be defined in Section 3.1(a) of 

the PDCA.  The State will provide financing (“State Financing”)  (up to a maximum of eighty 

million Dollars ($80,000,000) (“Maximum State Financing”)) and the Participating County 

will provide the Cash (hard) Match (as defined in Article 6(C) below) and the In-Kind (soft) 

Match (as defined in Article 6(C) below) (with the Cash (hard) Match and the In-kind (soft) 

Match collectively referred to as “Participating County Funding” and together with the 

Maximum State Financing, the “Total Eligible Project Costs”.)  Total Eligible Project Costs 

shall be used in determining Cash (hard) Match credit and In-kind (soft) Match credit to the 

Participating Counties as specified in Exhibit A to this Agreement.  As stated in Section 1.3 of 
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the PDCA, the AB 900 Jail Financing Program is predicated on the Board’s ability to issue 

Bonds for the Project.  NOW, THEREFORE, in consideration of the promises and of the mutual 

agreements, provisions and covenants contained in this Agreement, and for other good and 

valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties 

agree as follows: 

ARTICLE 1. TERM AND TERMINATION 

A. Term.  This Agreement shall commence on the Effective Date and shall terminate 

upon the completion and State acceptance of the Final Audit (as defined below in Article 4(C)) 

unless terminated earlier as provided in Article 1(C) below.  

B. Survival.  The provisions of Articles 1(C)(2), 1(C)(4), 3(D), 4(D), 6(B)(5), 

6(B)(6), 9, 10 and 11, and Articles 3, 4, 5, 6, 7, 8,  and 10, 11 of Exhibit A shall survive 

termination of the Agreement.  

C. Termination. 

1. BSCC in consultation with the other Agencies may terminate this 

Agreement in the event any of the following events or conditions occurs: 

(a) Participating County’s breach of a material term of this 

Agreement, any Project Document or any Applicable Laws provided Participating County has 

not cured such breach in all respects within such thirty (30) day period, which cure period may 

be extended for a reasonable time with the consent of BSCC if the Participating County 

demonstrates that such additional time is required to cure such breach in a diligent and 

commercially reasonable manner; 

(b) Termination of the PDCA as provided for in Article 2, Section 

2.2(a)(i)–(v) and (b) of the PDCA; 

(c) Substantive alteration of the scope, cost or schedule of the Project 

without the prior written approval of BSCC and the Board as required under the PDCA; or 

(d) Refusal or inability to complete the Project in a manner consistent 

with the Agreement, and the other Project Documents (as defined below in Article 3) including 

all timelines, plans, and specifications as approved by BSCC, or refusal or inability to comply 

with any Applicable Law. 

2. The Participating County may, prior to the State providing any amount of 

financing,  terminate this Agreement in the event any of the following occurs: 

(a) The State’s breach of a material term of this Agreement, any 

Project Document or any Applicable Laws provided the State has not cured such breach in all 

respects within thirty (30) days from notice of said breach, which cure period may be extended 

for a reasonable time with the consent of the Participating County if the State demonstrates that 

such additional time is required to cure such breach in a diligent and commercially reasonable 

manner; 
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(b) Termination of the PDCA as provided for in Article 2, Section 

2.2(a)(i)–(v) and (b) of the PDCA; 

(c) Failure of the State to execute the Ground Lease or the Right of 

Entry for Construction and Operation; or 

(d) In the event the Board determines the Participating County is no 

longer eligible for Project financing under the AB 900 Jail Financing Program as set forth in 

Section 1.2 of the PDCA. 

3. In the event of termination provided in Article 1(C)(1), and unless the 

Parties agree in writing otherwise, Participating County shall, upon notification, refund to the 

BSCC an amount equal to all State Financing previously disbursed to the Participating County.  

Any State Financing so remitted to the BSCC may be subject to interest equal to the rate earned 

by the State Pooled Money Investment Account. 

4. Nothing in this Article 1 in any way alters or limits the authority of BSCC 

or the Agencies to withhold State Financing in accordance with Applicable Laws (as defined 

below) or any other right or remedy available to the State at law or in equity for breach of the 

Agreement. 

ARTICLE 2. PROJECT OFFICIALS 

A. BSCC Representative.  The BSCC Executive Director or his or her designee shall 

be the State’s representative (“Agency Representative”) for administration of this Agreement.  

Any amendment to this Agreement, including any exhibit, schedule or attachment hereto, shall 

be binding on the State only if signed by the Agency Representative.  This Article 2(A) shall not 

limit any requirements for amendment of any other agreement that is a Project Document.   

B. Participating County Construction Administrator.  The Participating County has 

appointed a Participating County Construction Administrator as identified below.  Participating 

County agrees that its Participating County Construction Administrator shall be its representative 

for the administration of the Agreement and shall have full authority to act on behalf of the 

Participating County.  Participating County agrees that all communications given to its 

Participating County Construction Administrator shall be binding as if given to the Participating 

County.  Participating County agrees that any documents required to be submitted to the 

Agencies, including but not limited to, quarterly progress reports and final project summary 

reports, shall be certified for accuracy by its Participating County Construction Administrator in 

form reasonably acceptable to BSCC.  Any Amendment to this Agreement and any other Project 

Document shall be binding on the Participating County only if signed or certified in form 

reasonably acceptable to BSCC by the Participating County Construction Administrator. 

Participating County Construction Administrator:  Grady Williams, PE 

Title:  Manager, Capital Projects Division, General Services 

Address: 1100 Anacapa Street – Courthouse Annex 

City, State, Zip: Santa Barbara, CA  93101 

Telephone: 805-568-3083 

Facsimile: 805-568-3249 
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Email: gwilli@co.santa-barbara.ca.us 

 

C. Participating County Project Financial Officer.  The Participating County has 

appointed a Project Financial Officer as identified below.  Participating County agrees that its 

Project Financial Officer shall be responsible for establishing an official project file and a 

separate account for depositing of funds paid under this Agreement, and ensuring that project 

accounting procedures and practices are in accordance with generally accepted government 

accounting principles and practices (see Accounting Standards and Procedures for Counties, 

California State Controller, Division of Local Government Fiscal Affairs) with adequate 

supporting documentation maintained in such detail so as to provide an audit trail which will 

permit tracing transactions from support documentation, to the accounting records, to the 

financial reports and billings.  Participating County agrees that all fiscal documents, including all 

invoices and expenditure statements, required to be submitted to BSCC shall be certified for 

accuracy by its Project Financial Officer. 

Project Financial Officer: Doug Martin 

Title:  Chief Financial Officer, Sheriff’s Office 

Address: 4434 Calle Real 

City, State, Zip: Santa Barbara, CA  93110 

Telephone: 805-681-4293 

Facsimile: 805-681-4322 

Email: Dam3695@sbsheriff.org 

 

D. Participating County Project Contact Person.  The Participating County has 

appointed a County Project Contact Person as identified below.  Participating County agrees that 

its County Project Contact Person shall be responsible for coordinating and transmitting 

information to BSCC and receiving and disseminating information from BSCC. Participating 

County agrees that all communications given to its County Project Contact Person shall be 

binding as if given to the Participating County. 

County Project Contact Person: James Meter  

Title:  Custody Lieutenant, Sheriff’s Office 

Address: 4436 Calle Real 

City, State, Zip: Santa Barbara, CA  93110 

Telephone: 805-681-4251 

Facsimile: 805-681-4216 

Email: Jlm2276@sbsheriff.org 

 

Either Party may change its Project representatives upon written notice to the other Party. 

 

ARTICLE 3. PROJECT DOCUMENTS AND APPLICABLE LAWS. 

A. Project Documents.  The Participating County agrees to construct the Project in 

accordance with the following agreements and documents each as may be amended in 

accordance with its terms and which, together with the Agreement, shall be referred to herein as 
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the “Project Documents”: (1) BSCC Jail Construction Agreement Standard Conditions attached 

hereto as Exhibit A; (2) Participating County’s Project Proposal – Santa Barbara County 

Northern Branch Jail, December 22, 2011 (“County Project Proposal”); (3) County Project 

Description Detail and Budget (“Project Description”) in the form attached hereto as Exhibit B; 

(4) Ground Lease, Right of Entry for Construction and Operation, Facility Lease and the Facility 

Sublease as those terms are defined in the PDCA; and (5) the PDCA . 

B. Applicable Laws.  The Participating County agrees to comply with all federal, 

state or local laws, regulations, rules, ordinances and guidelines applicable to the construction of 

the Project including, without limitation the following (collectively “Applicable Laws”): 

1. The Local Jail Construction Financing Program regulations and the 

Minimum Standards for Local Detention Facilities contained in Title 15, Division 1, Chapter 1, 

Subchapter 6 of the California Code of Regulations (“CCR”). 

2. The Minimum Standards for Local Detention Facilities and the fire and 

life safety regulations contained in Title 24, CCR. 

3. California Public Contract Code. 

4. California Environmental Quality Act (CEQA) contained in California 

Public Resources Code Section 2100 et seq. and California Code of Regulations, Title 14, 

Division 6, Chapter 3, Sections 15000 et seq. 

5. Accounting Standards and Procedures for Counties, California State 

Controller, Division of Local Fiscal Affairs.  

6. Construction Financing Agreement Administration and Audit Guide. 

C. Incorporation of Approved Changes.  Upon their completion, all Participating 

County assurances and submittals, submitted to and approved in writing by BSCC are 

incorporated herein by reference and made a part of this Agreement. 

D. Precedence.  In the event of any inconsistency in the Project Documents, except 

as otherwise provided herein, the inconsistency shall be resolved by giving precedence in the 

following order:  1) PDCA; 2) the Ground Lease (as defined in the PDCA); 3) this Agreement 

including the BSCC Jail Construction Agreement Standard Conditions attached hereto as Exhibit 

A; 4) the Right of Entry for Construction and Operation (as defined in the PDCA); 5) 

Participating County’s Project Proposal; 6) Participating County Project Description Detail and 

Budget; and 7) the Participating County’s proposal(s), modification(s), and submittals.  In the 

event the Bonds are issued, any inconsistency between the Project Documents and the Bond 

Documents shall be resolved by giving precedence to the Bond Documents.  To the extent the 

Parties mutually agree that a provision of a particular document should control with respect to an 

inconsistency between that document and another document or documents, notwithstanding the 

other provisions of this section, such provision shall control. 

ARTICLE 4. PARTICIPATING COUNTY OBLIGATIONS 
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Participating County agrees to the following covenants, assurances and submittals:  

A. Participating County’s Construction of Jail.  The Participating County shall 

construct the Project to ensure and enable compliance with all Applicable Laws, and 

Participating County agrees that State Financing and Cash (hard) Match funds shall not supplant 

funds otherwise dedicated or appropriated for construction activities.  No review or approval 

provided by the State, the Agencies or the State Fire Marshal of documents or submittals shall 

relieve Participating County of its obligation to design and construct the Project in accordance 

with this Agreement and all Applicable Laws including, without limitation environmental, 

procurement, safety and health, the AB 900 Jail Financing Program, and Titles 15 and 24 of the 

CCR.  The Agencies’ review and approval of any Project Document is for the Agencies’ 

purposes only.  No alleged failure or oversight related to the Agencies’ review of the Project or 

the Project Documents shall be construed as a wavier of any rights of the Agencies or the State 

of California, or construed as an excuse to performance by Participating County under this 

Agreement or any other agreement.  All Plans (as defined below) prepared by the Participating 

County shall be consistent with the Participating County Project Proposal. 

B. Valley Fever.  California is one of several states in the country with soils that may 

contain spores known to cause the disease Coccidioidomycosis (sometimes called “Valley 

Fever”), which spores may be transmitted through contact with dirt and fugitive dust associated 

with construction activities.  The Participating County shall disclose this information to 

Contractor in or prior to execution of a Construction Agreement.  The Participating County, its 

Contractor and any lower-tier subcontractors shall take appropriate precautionary measures 

designed to minimize the exposure of their respective employees and other workers, Agencies’ 

employees, and other individuals or personnel who may be present during construction activities. 

C. Record Keeping and Audit Requirements. Participating County shall keep such 

full and detailed account records as are necessary for proper financial management of the 

Project.  Participating County shall maintain a complete and current set of all books and records 

relating to the design and construction of the Project.  Agencies shall be entitled, upon forty-

eight (48) hour written notice, to inspect all books, records, and accounts kept by Participating 

County relating to the work contemplated by this Agreement.  Within 90 calendar days after 

Final Completion (as defined below), Participating County shall deliver to Agencies a financial 

audit of the Project (“Final Audit”).  The Final Audit shall be performed by a Certified Public 

Accountant or a Participating County auditor that is organizationally independent from the 

Participating County’s project financial management functions.  Nothing in this Article 4(C) 

shall limit the Participating County’s record retention obligations as set forth in Article 7 of the 

PDCA.  For purposes of this Agreement, “Final Completion” shall mean completion of the 

Project.  

D. Compliance with Project Documents and Applicable Laws.  Participating County 

agrees to comply with all terms and conditions of this Agreement, the other Project Documents 

and all exhibits and schedules attached hereto or thereto and all Applicable Laws. 

E. Project Plans.  In addition to all submission requirements under the PDCA, the 

Participating County shall submit to BSCC the architectural and design documents, drawings, 

specifications, calculations, general and special conditions, submittals, Project budgets, 
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schedules and contracts (collectively, “Plans”) within the time frames as specifically set forth in 

Exhibit B and as otherwise may be required by the Project Documents and Applicable Laws.  As 

a condition to the financing to be provided by the State through interim financing or the sale of 

the Bonds, Participating County shall cause to be prepared, in a form that are ready to construct, 

all required Plans and bid documents necessary to solicit bids, and complete the Project on time 

and within budget.  Participating County is solely responsible for preparing all Plans and other 

documents for the public bidding process, as provided by Applicable Law.  Participating County 

shall not solicit bids for the Project until BSCC, together with the State Fire Marshal, have 

approved the final construction documents and specifications and the Department of Finance has 

approved these documents and specifications.  

F. Construction.  Participating County shall be responsible to contract for all design 

and construction services, and shall manage the day-to-day design and construction of the 

Project.  Participating County shall cause the design and construction of the Project to be 

consistent with the requirements, limitations, and other terms of this Agreement, the Project 

Documents, all Applicable Laws, as well as all other agreements between the Agencies and 

Participating County. 

G. Operation of Jail.  Participating County shall be responsible to maintain the jail 

upon Final Completion and staff and operate the jail no later than ninety (90) days after Final 

Completion.   

H. Professional Services.  Participating County shall be responsible for providing all 

necessary professional services in order to carry out the design and construction of the Project.  

Participating County shall obtain all professional services from properly licensed design 

professionals.  All Plans prepared by such design professionals shall bear the signature and seal 

of the design professional.  All construction work on the Project shall be performed by properly 

licensed contractors and subcontractors.  Participating County is encouraged to utilize a qualified 

construction manager and claims avoidance experts to facilitate timely and efficient construction 

of the Project. 

I. Completion of Project.  Participating County agrees to proceed expeditiously 

with, and complete, the Project in accordance with the Project Documents and Plans as approved 

by the BSCC and the Agencies and/or as incorporated in all provisions of this Agreement.  

Participating County acknowledges and understands that failure to meet application assurances, 

construction timelines and any other milestones or timelines as set forth in the Project 

Documents or Plans as approved by the Agencies and/or as incorporated in all provisions of this 

Agreement, may result at any time in award adjustments or Agreement termination by the BSCC.   

ARTICLE 5. SUBSTANTIAL CHANGES.   

In addition to the modification requirements set forth in Section 4.2 of the PDCA, no 

substantial change to the Project Documents or other substantial modification to the Project may 

be made by Participating County without the prior written permission of the BSCC.  Minor 

modifications to the Project do not require BSCC approval, but must be documented and 

reported on routine progress reports to the BSCC.  Without limiting the foregoing, BSCC 

approval shall be required upon any of the following events or circumstances: 
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1. more than minor changes which affect the design or scope of the Project; 

2. a delay or change in the date of substantial completion or Final 

Completion;   

3. a more than minor change to the design, location, size, capacity or quality 

of major items of equipment.  As used herein “substantial” is as defined in the State 

Administrative Manual, section 6863.  As used herein a minor change is any change which does 

not rise to the level of a substantial change under the State Administrative Manual, section 6863; 

4. a change in approved budget categories, or movement of dollars between 

budget categories as indicated in Exhibit B; or 

5. any change that would impact BSCC or State Fire Marshal construction or 

operational regulations including, without limitation, Titles 15 and 24 of the CCR , or which 

affects the security or fire and life safety of the facility. 

Participating County agrees that its Participating County Construction Administrator will 

give prompt notification in writing to the BSCC of the occurrence of any of the above events and 

report any substantial modifications to the Agreement for Construction with its Contractor.  

BSCC shall notify the Department consistent with Article 4 of the PDCA, and the Department 

shall make a Scope Change Request to the Board.  Approval of this Scope Change Request by 

the Board shall be required before material change to the Project Documents or other substantial 

modification to the Project may be made by the Participating County. 

In no event shall any budget changes be authorized which would cause the amount of 

Total Project Costs to be exceeded unless the Participating County covenants to fund such excess 

with lawfully available funds and with the consent of the Agencies and so appropriates such 

funding. 

ARTICLE 6. PROJECT FUNDING   

A. Invoices.  Invoice and progress/final reports and all required audit reports shall be 

submitted to the BSCC in a timely manner as specified in this Agreement and Exhibit A. 

B. State Financing Obligations. 

1. In no event or circumstance shall the State or Agencies be obligated to pay 

the Participating County under this Agreement or any other Project Document any amount in 

excess of the Maximum State Financing.  Participating County waives any and all claims against 

the Agencies or the State of California for any costs which exceed the Maximum State 

Financing.  The Participating County is solely responsible for any and all cost, expenses or fees 

of the Project which exceed the Maximum State Financing.  Reimbursement of county costs 

from State Financing shall be limited to those costs permitted under Article 1(A) of Exhibit A 

and/or specifically identified in Exhibit B as “Eligible State Costs” provided, however, The 

State’s obligations to reimburse Participating County for any State Financing is contingent on (1) 

the availability of Interim Financing and (2) even if Interim Financing is provided, the successful 

sale of bonds sufficient to cover all remaining Eligible State Costs.  State Financing shall be 
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subject to the terms and conditions set forth in the PDCA. 

2. Eligible State Costs subject to reimbursement shall in no event or 

circumstance exceed Maximum State Financing.  Because the funds to be paid are limited, 

Participating County shall be obligated to complete the Project without additional State 

Financing.  No additional State Financing will be available, and Participating County should take 

all necessary precautions to ensure that the Project is designed and constructed within the Project 

budget.  The Participating County shall be responsible for any costs exceeding the Total Eligible 

Project Costs.   

3. State shall reimburse the Participating County for Eligible State Costs 

provided Participating County’s performance of the Project is consistent with the Project 

Documents, including the Construction Schedule, and Participating County is not in breach of 

any term or condition of this Agreement, any Project Document, or any Applicable Law. At 

mutually agreed upon intervals as set forth in Exhibit A, Article 7, Participating County shall 

submit to BSCC a reimbursement request for payments of Eligible State Costs for which 

Participating County has already paid.   

4. BSCC may reject any invoice or item on an invoice should it be 

determined that such invoice or item is ineligible for reimbursement under the terms of this 

Agreement, the Project Documents or any Applicable Laws (“Improper Expenditure”).  

Should it later be determined Participating County has been reimbursed for an Improper 

Expenditure or the State has made a payment to Participating County in excess of the amount for 

which the State is obligated (“Excess Payment”), BSCC may withhold future payments or 

repayments in amounts equal to the Improper Expenditure or the Excess Payment.  In the event 

the amount of an Improper Expenditure exceeds the total reimbursement amount due 

Participating County, or should the discovery of the Improper Expenditure or Excess Payment 

occur after payment of the Withhold Amount (as defined below), Participating County shall 

immediately pay to BSCC the amount of the Improper Expenditure or Excess Payment. 

5. At such time as the unreimbursed balance of the Eligible State Costs 

equals Five percent (5%) of the total Eligible State Costs (“Withhold Amount”), BSCC shall 

withhold that amount as security for Participating County’s performance of all its obligations 

under this Agreement.  The Withhold Amount shall be released upon satisfaction of all of the 

following conditions: (a) there has been Final Completion of the Project, (b) delivery by 

Participating County and acceptance by Agencies of the Final Audit and the Final Project 

Summary Report, (c) Participating County has staffed and operated the jail as required under 

Article 4(G) above, and (d) Participating County is not in breach of any provisions of this 

Agreement, the other Project Documents and Applicable Laws. 

6. All agreements with the Contractor and any other contractor or 

subcontractor of Participating County or the Contractor providing services or goods on the 

Project and for which reimbursement with State Financing for all or any portion of the payment 

for such services or goods is sought, shall require the contractor or subcontractor to list 

construction costs according to the CSI Divisions of the Schedule of Values as specified in 

Exhibit B.   
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C. Participating County Funding.  Subject to all terms and provisions of this 

Agreement, the Participating County agrees to appropriate and spend cash (hard) matching funds 

as provided in Exhibits A and B (“Cash (hard) Match”).  Subject to all terms and provisions of 

this Agreement, the Participating County agrees to provide in-kind (soft) match in accordance 

with Exhibits A and B (“In-kind (soft) Match”).  Participating County agrees to expend Cash 

(hard) Match funds on a schedule that is at least pro-rata with the percentage expenditure of 

Eligible State Costs.    

ARTICLE 7. ADMINISTRATIVE OVERSIGHT BY BOARD 

Notwithstanding any other term or condition of this Agreement or any other Project 

Document, the scope and cost of the Project shall be subject to approval and administrative 

oversight by the Board, as required by California Government Code Section 15820.911.   

ARTICLE 8. PERFORMANCE AND PAYMENT BONDS 

Participating County shall require the Contractor to procure and maintain a payment bond 

and a performance bond each of which shall be in an amount not less than one hundred percent 

(100%) of the Contractor’s total contract price as set forth in the agreement between 

Participating County and Contractor.  The bonds shall be issued by one or more surety 

companies acceptable to the Agencies.  The performance bond required by this Article 8 shall 

name the State as an additional beneficiary under the bonds. 

ARTICLE 9. INDEMNITY 

As required by California Government Code Section 15820.911(d), the Participating 

County hereby agrees to indemnify, defend  and save harmless the State, including but not 

limited to the Board, the Department and the BSCC, and each of their respective officers, 

governing members, directors, officials, employees, subcontractors, consultants, and agents 

(collectively, “Indemnitees”) for any and all claims and losses arising out of the acquisition, 

design, construction, operation, maintenance, use and occupancy of the Project.  The 

Participating County shall not be obligated to provide indemnity or defense where the claim 

arises out of the gross negligence or willful misconduct of the Indemnitees.  These obligations 

shall survive any termination of this Agreement. 

ARTICLE 10. DISPUTES 

Disputes arising under or relating to this Agreement shall be resolved in accordance with 

the provisions of Article 10 of Exhibit A. 

ARTICLE 11. GENERAL TERMS AND CONDITIONS 

The general terms and conditions published by the Department of General Services at 

http://www.documents.dgs.ca.gov/ols/GTC-610.doc and applicable to all State of California 

contracts are hereby incorporated by reference into this Agreement.  In the event of a conflict 

between GTC-610 and any sections herein, the sections herein take precedence.  In signing 

below, the Participating County’s authorized representative represents and warrants that the 

Participating County has read and understands these general terms and conditions.  



 11 November 29, 2012 

ARTICLE 12. COUNTERPARTS 

This Agreement may be executed in one or more counterparts, any one of which need not 

contain the signatures of more than one Party, but all of which when taken together shall 

constitute one and the same instrument, notwithstanding that all Parties have not signed the same 

counterpart hereof. 

 

IN WITNESS THEREOF, the Parties have executed this Agreement, as of the Effective 

Date. 

 

BOARD OF STATE AND COMMUNITY CORRECTIONS 

 

By:   

 Signature of Executive Director or Designee 

 
 

Name and Title: Robert J. Takeshta, Deputy Director 

Date:  

  

  

  

“PARTICIPATING COUNTY” 

 

County of:  Santa Barbara 

 

By:   

 Signature 

 
 

Name and Title: ___________________, Chair, Board of Supervisors 

Date:  
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EXHIBIT A 

CONSTRUCTION AGREEMENT STANDARD CONDITIONS  

ARTICLE 1. TOTAL ELIGIBLE PROJECT COSTS 

A. Participating County shall only be reimbursed by the State from State Financing 

for Eligible State Costs.  “Eligible State Costs” means reasonable and necessary Project costs 

actually incurred in construction of the Project and as specified in Exhibits A and B attached to 

the Agreement.  Eligible State Costs also must be eligible for lease-revenue bond financing 

pursuant to this Agreement (including all Exhibits referenced therein) and all California state 

laws, rules, regulations, guidelines, and policies including, without limitation, Title 15, Local Jail 

Construction Financing Program regulations and any other Applicable Laws. Such Eligible State 

Costs shall include, but are not limited to, the items set forth in subsection (1) through (8) below.  

Participating County shall receive BSCC’s written consent prior to Participating County’s 

incurring the expense for any Project costs not listed below and for which Participating County 

wants State reimbursement provided such expenses do not fall within Participating County Costs 

as defined below in subsection (B). 

1. On-site costs of facility construction of the BSCC-approved local jail 

facility project, including site preparation (eligible for State Financing or Cash (hard) Match). 

2. Architectural programming and design (for activities by consultants and 

contractors; eligible for State Financing or Cash (hard) Match). 

3. Construction management (for activities by consultants and contractors; 

eligible for State Financing or Cash (hard) Match). 

4. Building permit fees, sewer/utility use or unit fees, and building inspection 

fees (eligible for State Financing or Cash (hard) Match). 

5. Fixed equipment items (e.g., heating, ventilation, air conditioning, 

plumbing, lighting, communications, surveillance, security and life/safety equipment, etc.) as 

necessary for the operation of the BSCC-approved local jail facility (eligible for State Financing 

or Cash (hard) Match). 

6. Fixed furnishings items (e.g., built-in and/or permanently affixed counters, 

tables, cabinets, seats, etc.) as necessary for the operation of the BSCC-approved local jail 

facility (eligible for State Financing or Cash (hard) Match).   

7. Installation of existing fixed equipment and furnishings as necessary for 

the operation of the BSCC-approved local jail facility (eligible for State Financing or Cash (hard) 

Match). 

8. Moveable equipment and moveable furnishings (subject to State review 

and approval; eligible for State Financing or Cash (hard) Match). 
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B. Participating County must provide a minimum of at least ten percent (10%) of the 

Total Eligible Project Costs as any combination of Cash (hard) Match and In-kind (soft) Match 

funds.  Cash (hard) Match funds cannot be used to supplant or replace funds otherwise dedicated 

or appropriated by the Participating County for construction activities.  Cash (hard) Match funds 

cannot be claimed for salaries/benefits of regular employees of the Participating County 

Workforce but may be claimed for the services of consultants or contractors engaged to perform 

Project related services as described below.  Cash (hard) Match funds only include costs of: 

1. Items eligible for Eligible State Costs as described above; 

2. Preparation costs for full or focused environmental reports (for activities 

by consultants and contractors); 

3. Off-site costs, including access roads and utilities development, outside of 

a reasonable buffer zone surrounding the perimeter of the security fence, detention facility 

building and parking lot; and  

4. Public art. 

C. In-kind (soft) Match funds may be claimed for Project related costs for activities 

performed by Participating County staff or consultants.  Eligible In-kind (soft) Match funds only 

includes: 

1. Audit of Total Eligible Project Costs at the conclusion of the Project (staff 

salary/benefits of independent Participating County auditor or services of contracted auditor); 

2. Needs assessments (staff salary/benefits and/or consultant costs directly 

related to the Project); 

3. Site acquisition cost or current fair market land value supported by 

independent appraisal (on-site land only regardless of acquisition date) and as approved by the 

Department of General Services.  This can be claimed for on-site land cost/value for new facility 

construction, on-site land cost/value of a closed facility that will be renovated and reopened, or 

on-site land cost/value used for expansion of an existing facility.  It cannot be claimed for land 

cost/value under an existing operational local jail facility; 

4. Participating County administration (staff salary/benefits directly related 

to the Project for activities after October 1, 2011); 

5. Transition planning (staff salary/benefits and consultant activities directly 

related to the Project for activities after October 1, 2011); and 

6. Real estate due diligence costs as billed to the county by the State.  

D. Participating County shall not under any circumstance be reimbursed by the State 

from Board interim financing sources, lease-revenue bond funds or from any other financing 

source for Ineligible Project Costs.  “Ineligible Project Costs” means all costs which are not 

eligible for lease-revenue bond financing or Participating County matching funds pursuant to the 
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PDCA (including all Exhibits attached thereto) or pursuant to any California state law, rule, 

regulation, guideline, or policy including, without limitation, the AB 900 Jail Financing Program 

or any other Applicable Law.  Participating County shall be responsible for all Ineligible Project 

Costs (“Participating County Costs”).  Ineligible Project Costs also shall include but are not 

limited to the following: 

1. Those Project Costs that are determined by the BSCC to be unreasonable 

or unnecessary costs. 

2. Detention facility personnel and operational costs and related costs of 

supplies. 

3. Soil and water contamination assessment/mitigation. 

4. Excavation of burial sites. 

5. Preparation of Environmental Impact Reports (ineligible for State 

Financing; eligible for Cash (hard) Match only if performed by consultants or contractors outside 

the regular county work force, eligible for In-kind (soft) Match if performed by county-paid 

employees). 

6. Bonus payments for early completion of work. 

7. Interest charges for late payments. 

8. Interest on bonds or any other form of indebtedness required to finance 

Project costs. 

9. Costs outside the scope of the BSCC-approved Project. 

10. Fines and penalties due to violation of or failure to comply with federal, 

state or local laws, ordinances, or regulations. 

11. Personal injury compensation or damages arising out of or connected with 

the Project, whether determined by adjudication, arbitration, negotiation, or otherwise. 

12. All costs incurred in violation of the terms, provisions, conditions, or 

commitments of this Agreement. 

13. Travel and per diem costs. 

14. All costs arising out of or connected with contractor claims against the 

County, or those persons for whom the County may be vicariously liable, including, but not 

limited to, any and all costs related to defense or settlement of such claims. 

15. Maintenance costs. 

16. Supplanting of existing construction, programs, projects, or personnel. 
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17. All costs arising out of or attributable to County’s malfeasance, 

misfeasance, mismanagement, or negligence. 

18. Temporary holding or court holding facilities. 

19. Local Jail facilities or portions thereof operated by jurisdictions other than 

County. 

ARTICLE 2. COUNTY’S GENERAL RESPONSIBILITY 

County is solely responsible for design, construction, operation, and maintenance of the 

Project as identified in Exhibit B of this Agreement.  Review and approval of plans, 

specifications, or other documents by BSCC, the Agencies and the State Fire Marshal, is solely 

for the purpose of proper administration of State Financing by the BSCC and the Agencies and 

shall not be deemed to relieve or restrict the County’s responsibility.  

ARTICLE 3. COUNTY ASSURANCES AND COMMITMENTS 

A. Compliance with Laws and Regulations.  This Agreement is governed by and 

shall be interpreted in accordance with the laws of the State of California.  County shall at all 

times comply with all Applicable Laws (as defined in the Agreement). 

B. Fulfillment of Assurances and Declarations.  County shall fulfill all assurances, 

declarations, representations, and statements made by the County in the County Project Proposal, 

documents, amendments, and communications filed in support of its request for lease-revenue 

bond funds including adoption of a BSCC approved staffing plan for staffing and operating the 

facility in accordance with state standards within ninety (90) calendar days of construction 

completion.  

C. Use of State Financing.  County shall expend all State Funds and identified 

matching funds solely for Eligible Project Costs.  County shall, upon demand, remit to the BSCC 

any State Financing not expended for Eligible Project Costs or an amount equal to any State 

Financing expended by the County in violation of the terms, provisions, conditions, or 

commitments of this Agreement.  Any State Financing so remitted to the BSCC shall include 

interest equal to the rate earned by the State Pooled Money Investment Account.  

D. Permits and Licenses.  County agrees to procure all permits and licenses 

necessary to complete the Project, pay all charges and fees, and give all notices necessary or 

incidental to the due and lawful proceeding of the Project work.  

E. Compliance with Deliverables, Drawings, and Specifications.  County agrees that 

deliverables, drawings, and specifications, upon which prime and subcontracts are awarded, shall 

be the same as those submitted to and approved by the BSCC.  

F. Prime and Subcontracting Requirements.  In accordance with the provisions of 

this Agreement, the County may contract with public or private contractors of services for 

activities necessary for the completion of the Project.  County agrees that in the event of an 

inconsistency between the Agreement and any other Project Document and County’s Agreement 
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for Construction with a contractor, the Project Documents will prevail.  County shall ensure that 

the contractor complies with all requirements of the Project Documents and all instructions of the 

County Construction Administrator regarding compliance with the Project Documents.   

County assures that for any contract awarded by the County, such insurance (e.g., fire and 

extended coverage, workers’ compensation, public liability and property damage, and “all-risk” 

coverage) as is customary and appropriate will be obtained.  

County agrees that its contractor will list construction costs according to the CSI 

Divisions of the Schedule of Values as specified in Exhibit B.  Since certain portions of the 

Project may not be eligible for State Financing in all requests for reimbursement, the County’s 

contractor shall separately list work not eligible for State Financing, and the County Construction 

Administrator shall identify such work for the contractor.  

County agrees that it is the County Construction Administrator’s responsibility to provide 

a liaison between the County, the BSCC, and its contractor.  County agrees that its contractor is 

not responsible nor required to engage in direct discussion with the BSCC or any representative 

thereof, except that the contractor shall in good faith exert its best effort to assist the County in 

fully complying with all requirements of the contract.  

County agrees to place appropriate language in all contracts for work on the Project 

requiring the County’s contractor(s) to:  

1. Books and Records.  Maintain adequate fiscal and Project books, records, 

documents, and other evidence pertinent to the contractor’s work on the Project in accordance 

with generally accepted accounting principles.  Adequate supporting documentation shall be 

maintained in such detail so as to permit tracing transactions from the invoices, to the financial 

statement, to the accounting records, and to the supporting documentation.  These records shall 

be maintained for the period set forth in Article 5 below, and shall be subject to examination 

and/or audit by the BSCC or designees, state government auditors or designees.  

2. Access to Books and Records.  Make such books, records, supporting 

documentations, and other evidence available to the BSCC or designees, the Department, the 

Board, the Department of General Services, the Department of Finance, the Bureau of State 

Audits, their designated representatives, during the course of the Project and for the period set 

forth in Article 5 below, and provide suitable facilities for access, monitoring, inspection, and 

copying thereof.  Further, the County agrees to include a similar right of the state to audit records 

and interview staff in any subcontract related to the performance of this Agreement.  

3. Contractor Advisement.  Be advised that a partial source of financing for 

the agreement between the County and Contractor for construction of the Project is the State 

Financing, and that the county may not have funds to finance the Agreement for Construction 

independently of the State Financing.  The contractor shall in all ways cooperate with the county 

and the BSCC in maintaining a good working relationship.  The contractor shall cooperate as 

instructed by the County Construction Administrator in resolving any disputes arising under the 

Agreement.  
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ARTICLE 4. PROJECT ACCESS 

   To the extent not inconsistent with the Bond Documents, as that term is defined in the 

PDCA Article 1 Section 1.1(a), at all times during construction of the Project and after final 

completion, the Participating County shall provide to employees, subcontractors, and consultants 

of the Agencies reasonable unrestricted access to observe, monitor and inspect the Project.  The 

Agencies’ access to observe, monitor and inspect shall include the right to review all documents 

and files relating to the Project, as well as construction on the Site, including all tests and 

inspections relating to design or construction of the Project.   

ARTICLE 5. RECORDS 

The County shall establish an Official Project File, as defined in the PDCA Article 7, 

Section 7.1. 

The County shall establish separate accounting records for receipt, deposit, and 

disbursement of all Project funds as specified in Article 9.  

The County shall maintain books, records, documents, and other evidence sufficient to 

reflect properly the amount, receipt, and disposition of all Project funds, including State 

Financing, any matching funds provided by the County and the total cost of the Project.  The 

maintenance requirements extend to books of original entry, source documents supporting 

accounting transactions, the general ledger, subsidiary ledgers, personnel and payroll records, 

canceled checks, and related documents and records.  Source documents include copies of all 

awards, applications, and required financial and narrative reports.  Personnel and payroll records 

shall include the time and attendance reports for all individuals reimbursed under the award, 

whether they are employed full-time or part-time.  Time and effort reports are also required for 

consultants and contractors.  Supporting documentation for matching funds, goods or services 

shall, at a minimum, include the source of the match, the basis upon which the value of the 

match was calculated, and when the matching funds, goods, or services were provided.  Receipts, 

signed by the recipient of donated goods and/or services should be issued and a copy retained.  

Generally accepted government accounting principles and adequate supporting documentation 

shall be maintained in such detail so as to provide an audit trail which will permit tracing 

transactions from the invoices to the financial statement, to the accounting records, and to the 

supporting documentation for the purpose of determining compliance with PCC § 10115 et seq., 

GC § 8546.7 and 2 CCR § 1896.60 et seq. (as applicable).  

County shall maintain all records for the period set forth in the PDCA (“Record 

Maintenance Period”).  County agrees to protect records adequately from fire or other damage.  

When records are stored away from the County’s principal office, a written index of the location 

of records stored must be on hand and ready access must be assured.  All County records shall be 

subject at all reasonable times to inspection, examination, monitoring, copying, excerpting, 

transcribing, and audit by the BSCC or designees, the Agencies, and by state government 

auditors or designees.  If any litigation, claim, negotiation, audit, or other action involving the 

records has been started before the expiration of the Record Maintenance Period, the records 

must be retained until the completion of the action and resolution of all issues which arise from it 

or until the end of the Record Maintenance Period, whichever is later.  
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ARTICLE 6. ACCOUNTING AND AUDIT REQUIREMENTS 

All funds received by the County shall be deposited into separate fund accounts which 

identify the funds and clearly show the manner of their disposition.  County agrees that the audit 

and accounting procedures shall be in accordance with generally accepted government 

accounting principles and practices (see Accounting Standards and Procedures for Counties, 

California State Controller, Division of Local Government Fiscal Affairs) and adequate 

supporting documentation shall be maintained in such detail so as to provide an audit trail which 

will permit tracing transactions from support documentation to the accounting records to the 

financial reports and billings.  The County further agrees to the following audit requirements:  

A. Pre-payment Audit.  Prior to the deposit of State Financing into the separate 

account, the BSCC may require the County to have a system audit performed by an auditor 

satisfactory to the BSCC to insure that the County’s accounting system meets generally accepted 

government accounting principles;  

B. Interim Audit.  The BSCC reserves the right to call for a program audit or a 

system audit at any time between the execution of this Agreement and the completion or 

termination of the Project.  At any time, the BSCC may disallow (that is, deny both use of funds 

and any applicable matching credit for) all or part of the cost of the activity or action determined 

to be not in compliance with the terms and conditions of this Agreement, or take other remedies 

legally available; and,  

C. Final Audit.  Within ninety (90) calendar days of Final Completion, the County 

must obtain and submit a final program audit to the BSCC (see Construction Financing Program 

Agreement Administration and Audit Guide).  The audit shall be prepared in accordance with 

generally accepted auditing standards and government auditing standards for financial and 

compliance audits.  The audit may be performed by the County subject to the terms hereinafter 

described, or the County may hire, at County cost, an independent auditor to complete the final 

audit.  Counties should obtain assurances that the personnel selected to perform the audit 

collectively have the necessary skills.  It is important that a sound procurement practice be 

followed when contracting for audit services.  Sound contract and approval procedures, including 

the monitoring of contract performance, should be in place.  The objectives and scope of the 

audit should be made clear.  In addition to price, other factors to be considered include:  the 

responsiveness of the bidder to the request for proposal; the past experience of the bidder; 

availability of bidder staff with professional qualifications and technical abilities; and whether 

the bidder organization participates in an external quality control review program.  It should be 

noted that these steps are important whether the county is hiring auditors from an outside CPA 

firm or within its own internal auditing unit. 

Since the audit function must maintain organizational independence, the county financial 

officer for this Project shall not perform audits of the contract-related activities.  If the county 

internal auditor performs the audit, the auditor must be organizationally independent from the 

county’s accounting and project management functions.  Additionally, internal county auditors 

who report to the financial officer, or to whom the financial officer reports, shall not perform the 

audit.  The person conducting the audit shall be a certified public accountant, unless a county 



 

 A-8 

auditor completes the audit.  Failure to comply with these qualifications standards could result in 

the rejection of the audit report.  

At any time, the BSCC may disallow (that is, deny both use of funds and any applicable 

matching credit for) all or part of the cost of the activity or action determined to be not in 

compliance with the terms and conditions of this Agreement, or take other remedies legally 

available.  

The BSCC reserves the right to have an audit conducted (at the BSCC’s expense) at any 

time between execution of the Agreement up to and including the final audit of the Project.  

ARTICLE 7. REPORTS 

The County agrees to submit fiscal invoices and progress/final reports in a format 

specified by the BSCC, and at mutually agreed upon intervals as defined below, during the 

period of the Agreement.  Reports are due to the BSCC even if State Financing is not expended 

or requested in the reporting period.  Not submitting invoices and progress/final reports in a 

timely manner may result in disbursements being withheld.  In addition, County shall 

immediately advise the BSCC of any significant problems or changes arising during the course 

of the Project.  

Without limitation of the foregoing, the following reports are required:  

A. Fiscal Invoice and Progress/Final Report.  The County agrees to submit  fiscal 

invoices and progress/final reports to the BSCC on the appropriate form provided to the County 

during the term of this Agreement and shall do so on a regular schedule of either monthly, bi-

monthly or quarterly.  The reports shall include, but not be limited to, Project construction 

activities, change orders issued, problems identified, assistance needed, state funds and match 

expenditures made, State Financing received, and State Financing requested.  

Invoicing/progress reporting interval: The monthly fiscal and progress/final report must 

be submitted within forty-five (45) calendar days after the end of each month.    

 

B. Final Fiscal Invoice and Project Summary.  The County agrees to submit to the 

BSCC a Final Fiscal Invoice and Project Summary on the appropriate form provided to the 

County within forty-five (45) calendar days of the scheduled construction completion date 

identified in Exhibit B.  The report shall include, but not be limited to, total state funds and 

match expenditures made by budget division, total State Financing received, remaining State 

Financing requested, number of BSCC-rated beds added and modified, number of special use 

beds added and modified, and a detailed description of the finished Project including pre-

construction and post-construction photographs or other visual material suitable for public 

distribution.  For purposes of this Exhibit A, “BSCC-rated beds” means the number of beds 

dedicated to housing adult offenders for which a facility’s single- and double-occupancy 

cells/rooms or dormitories were planned and designed in conformity to the standards and 

requirements contained in Titles 15 and 24, CCR.  “Special use beds” means beds for the 

purpose of appropriately housing offenders in medical, mental health, or disciplinary rooms, 
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cells or units that are planned and designed in conformity to the standards and requirements 

contained in Titles 15 and 24, CCR.    

ARTICLE 8. WITHHOLDING OF STATE DISBURSEMENTS 

A. BSCC may withhold all or any portion of the State Financing provided for by this 

Agreement in the event that: 

1. County Breach of Agreement.  The County has materially and 

substantially breached the terms and conditions of this Agreement or any other Project 

Document.  

2. Insufficient County Funds.  The County is unable to demonstrate, to the 

satisfaction of the BSCC’s Executive Director, continuous availability of sufficient funds to 

complete the Project.  

3. Insufficient Match Disbursement.  The County has not expended its Cash 

(hard) Match requirement on a schedule that is at least pro-rata with the percentage expenditure 

of, collectively, interim financing and lease-revenue bond funds.  

 B. In the event that State Financing is withheld from the County, the BSCC’s 

Executive Director or designee shall notify the County of the reasons for withholding and advise 

the County of the time within which the County may remedy the failure or violation leading to 

the withholding. 

The BSCC will not reimburse counties for costs identified as ineligible for State 

Financing.  If State Financing has been provided for costs subsequently discovered to be 

ineligible, the BSCC may either withhold an equal amount from subsequent payments to the 

County or require repayment of an equal amount to the state by the County.  Any State Financing 

so remitted to the BSCC may be subject to interest equal to the rate earned by the State Pooled 

Money Investment Account.  

ARTICLE 9. DISBURSEMENT 

County shall be paid in arrears on invoices of expenditures and requests for funds 

submitted to BSCC at mutually agreed upon intervals, see Article 7(A), on the   Fiscal Invoice 

and Progress/Final Report. County shall supply BSCC with appropriate expenditure 

documentation and request for funds on form(s) provided by BSCC and certify to the accuracy of 

the report(s) in accordance with generally accepted governmental accounting principles and 

BSCC regulations, guidelines, policies and procedures.  County shall further certify that all listed 

expenditures are actual and that all funds were expended for the purpose of liquidating 

obligations identified in Exhibit B and legally incurred. 

The State will issue a warrant for eligible funds within approximately 30 to 60 days of 

receipt of County invoice and documentation of eligible expenditures.  All requests for payment 

shall be accompanied by any documentation as may be required by BSCC or the Board and with 

such certification(s) as may be required by BSCC.  
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ARTICLE 10. DISPUTES 

County shall continue with the responsibilities under this Agreement during any disputes.  

Except as otherwise provided in this Agreement, any dispute concerning a question of fact 

arising under, or relating to, the performance of this Agreement which is not resolved by 

agreement between County and BSCC staff shall be decided by the BSCC.  This clause does not 

preclude consideration of legal questions; nothing in this Agreement shall be construed as 

making final the decision of any administrative official, representative, or BSCC on a question of 

law. 

A County may appeal on the basis of alleged misapplication, capricious enforcement of 

regulations, or substantial differences of opinion as may occur concerning the proper application 

of regulations or procedures.  Such appeal shall be filed within 30 calendar days of the 

notification of the action with which the County is dissatisfied.  The request shall be in writing 

stating the basis for the dissatisfaction and the action being requested of the BSCC.  

A hearing shall be conducted by a hearing panel designated by the Chairperson of the 

BSCC Board at a reasonable time, date, and place, but not later than 21 calendar days after the 

filing of the request for hearing with BSCC, unless delayed for good cause. BSCC shall mail or 

deliver to the appellant or authorized representative a written notice of the time and place of 

hearing not less than 14 calendar days prior to the hearing.  The procedural time requirements 

may be waived with mutual written consent of the parties involved. 

Appeal hearing matters shall be set for hearing, heard, and disposed of by a notice of 

decision by the BSCC Board within 90 calendar days from the date of the request for appeal 

hearing, except in those cases where the appellant withdraws or abandons the request for hearing 

or the matter is continued for what is determined by the hearing panel to be good cause.  

An appellant may waive a personal hearing before the hearing panel and under such 

circumstances, the hearing panel shall consider the written information submitted by the 

appellant and other relevant information as may be deemed appropriate.  

The hearing is not formal in nature.  Pertinent and relevant information, whether written 

or oral, will be accepted.  Hearings will be tape recorded.  After the hearing has been completed, 

the hearing panel shall submit an advisory recommendation on the matter to the BSCC Board.  

The decision of the BSCC Board shall be final.  

Notwithstanding any other provision of this Article 10, this Article 10 shall not limit any 

other rights or remedies available to the State or any other Agency under any other Project 

Document including, without limitation, the PDCA.  

ARTICLE 11. REMEDIES 

County agrees that any remedy provided in this Agreement is in addition to and not in 

derogation of any other legal or equitable remedy available to the BSCC as a result of breach of 

this Agreement by the County, whether such breach occurs before or after completion of the 

Project.  In the event of litigation between the parties hereto arising from this Agreement, it is 
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agreed that the prevailing party shall be entitled to such reasonable costs and/or attorney fees and 

costs as may be ordered within the discretion of the Court.  

ARTICLE 12. WAIVER 

The Parties hereto may, from time to time, waive any of their rights under this Agreement 

unless such waiver is contrary to law, provided that any such waiver shall be in writing and 

signed by the party making such waiver.  



 

   B-1 

EXHIBIT B 

PROJECT DESCRIPTION AND BUDGET 

Capitalized terms not defined in this Exhibit B shall have the meaning as set forth in the 

Agreement to which this Exhibit B is attached.  

County: Santa Barbara 

Name of Facility Subject to Construction:  Santa Barbara County Northern Branch Jail 

SECTION 1. PROJECT DESCRIPTION 

Provide a description of the Project scope as presented in Exhibit A of the PDCA. 

This project will design and construct approximately 139,000 square feet (sf) of housing, 
treatment, and program space on approximately 6 acres of the greater 50± acres of 
county owned land.  The project will include one new building constructed primarily of 
steel and concrete for long-term durability. This building will house both male and 
female inmates in a mix of medium and maximum security, and will include special use 
beds for mental health and medical purposes. It will also include space for all core 
operational functions. 
 
The housing space will consist of approximately 344 beds in three types of units.  A 
general population housing unit will provide approximately 16 administrative segregation 
beds and 64 general population beds.  A direct supervision housing unit will have 
approximately 72 beds and an indirect supervision housing unit will be subdivided into a 
podular configuration with approximately 192 beds.  The direct supervision unit and 
general population unit will also include space for an officer’s station, storage, 
multipurpose room, recreation yard, dayroom, interview area, laundry, dental, exam 
area, and staff restroom.  The indirect supervision unit will be rated medium or 
maximum security and will include a multipurpose room, an exercise yard, and a central 
control area.  Each pod will contain its own dayroom.  The medical/mental health 
housing will include approximately 32 special use beds for mental health and medical 
purposes.   
 
The new jail will include appropriate treatment, program, and support services space for 
but not be limited to, health care services, intake and release, vocational and industrial 
training, food preparation, laundry, transportation, maintenance, visitation, 
administrative and staff support space, and records storage.   
 
This project will include, but not be limited to, electrical; plumbing; mechanical; heating, 
ventilation, and air conditioning; security; fire protection systems; and approximately 150 
parking spaces for staff and visitors. In addition, there will be secure fencing 
surrounding the facility to provide grounds security. 
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SECTION 2. PROJECT TIMETABLE 

Provide an updated Project timetable to include start and completion dates for each of the 

following key events: 1) Schematic Design and Operational Program Statement; 2) Design 

Development with Staffing Plan; 3) Staffing/Operating Cost Analysis; 4) Construction 

Documents; 5) Construction Bids; 6) Notice to Proceed; 7) Construction; and 8) Occupancy.  

Note that construction should be substantially complete within three (3) years from Notice to 

Proceed and occupancy must occur within ninety (90) days of Final Completion.  

 

KEY EVENTS 
START 

 DATES 

COMPLETION 

DATES 

Schematic Design with Operational 

Program Statement 
March 1, 2013  October 20, 2013 

Design Development with Staffing Plan October 20, 2013   March 11, 2014 

Staffing/Operating Cost Analysis  October 10, 2013  January 2, 2014 

Construction Documents January 6, 2014  
November 26, 

2014  

Construction Bids 
December 25, 

2014  
June 16, 2015  

Notice to Proceed September 1, 2015  September 1, 2015  

Construction November 2, 2015  February 23, 2018  

Occupancy May 7, 2018  May 7, 2018  

 

 

SECTION 3. CONSTRUCTION MANAGEMENT PLAN 

Provide a general outline of the construction management plan, including methods to 

monitor/control the Project and ensure a successful, on schedule completion:  

County In-House Staff: The County has selected it’s Capital Projects Division Manager, a 

professional engineer with a Master of Science degree in engineering and 30 years of experience, 

to be the County Construction Administrator and over-all Project Manager for the design and 

construction of the facility. The Project Manager will be assigned to the project full time. There 

will also be a deputy project manager assigned to the project. That person has a degree in 

architecture and has 20 years of experience and will be assigned to the project roughly half time. 

Other key staff of the Capital Projects Division will assist in various aspects of design and 

construction. For example, a professional mechanical engineer with specialty in HVAC, energy 

efficiency and facility commissioning will be involved in design review and construction quality 

control. Also, a staff individual with a degree in construction management will either be assigned 
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to work with the staff of the hired Construction Management firm in place of one of their own, or 

in addition two. County staff will also include a hired OIR for code compliance inspection. 

 

Construction Management: The County will hire a CM early in the design phase. This CM will 

provide third party review, independent construction cost estimates through design, and help 

prepare bid packages and assist in the pre-qual and bid phases. The CM will manage all 

contractors, RFI’s, change orders and schedules, and will be held to meet time and cost 

commitments.  

 

 

SECTION 4. KEY PERSONNEL 

Provide a listing of the names, titles, and roles of key construction and management personnel:  

Grady Williams, PE  Project Manager/Construction Administrator 

Celeste Manolas  Deputy Project Manager 

TBD    Construction Manager Project Manager 

TBD    Project Account III 

Doug Martin   Project Financial Officer 

 

Thomas Jenkins  Sheriff’s  

TBD    Sheriff’s Transition Planner 
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SECTION 5. BUDGET CLASSIFICATION SCHEDULES 

In a format acceptable to BSCC, provide budget categories for State Financing, Cash (hard) 

Match and In-kind (soft) Match. 

LINE ITEM 
STATE 

REIMBURSED 

CASH 

MATCH 

IN-KIND 

MATCH 

TOTAL 

1.  Construction   $68,982,000  $3,571,000   $72,553,000 

2.  Additional Eligible   

Costs 
$3,622,000 $632,000  $4,254,000 

3.  Architectural $5,101,000 $101,000   $5,202,000 

4.  Construction 

Management 
$2,295,000 $0   $2,295,000 

5.  CEQA  $ 300,000  $300,000 

6.  Audit of Grant   $20,000  $20,000 

7.  Site Acquisition (Fair 

Market Value – As 

Approved) 

  $602,000  $602,000 

8.  Needs Assessment   $70,000 $70,000 

9.  County Administration   $3,389,000  $3,389,000 

10. Transition Planning   $200,000 $200,000 

11. Real Estate Due 

Diligence  
  $10,000 $10,000 

TOTAL ELIGIBLE 

PROJECT COST 
$80,000,000  $4,604,000  $4,291,000  $88,895,000 

PERCENT OF TOTAL 90.0% 5.2% 4.8% 100.00% 

 

  

 




