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PROFESSIONAL SERVICES AGREEMENT 

  FOR 

COMMUNITY WORKFORCE AGREEMENT COMPLIANCE DUTIES 
COMMUNITY WORKFORCE COORDINATOR  

 

This  Professional Services Agreement (“Agreement” or PSA”) is by and between THE COUNTY OF 
SANTA BARBARA ("Owner" or “County”) and VANIR CONSTRUCTION MANAGEMENT, INC., a 
California corporation ("Consultant" or “Contractor”). 

 

PART 1 - RECITALS 

1.01  WHEREAS, Consultant and County are parties to contract CN9335, as previously amended 
by CO9415, CO10460 and CO10861  (as so amended, the “Original Contract”), pursuant to 
which Consultant has been providing professional Community Workforce Coordinator and 
Compliance services to Owner in connection with the Project Initiation and Construction phases 
of Owner’s Project No. 19014 County of Santa Barbara Probation Headquarters, Project 
No. 24023 (PW 828985) Tajiguas Landfill Phase IVA Groundwater Protection System, and 
Project No. 24024 (PW720783) Santa Claus Lane Streetscape Improvements Project; and 

 

1.02  WHEREAS, this Agreement amends and restates the Original Contract and sets forth the terms 
and conditions pursuant to which Consultant, as a professional, will continue to provide 
professional Community Workforce Coordinator and Compliance services to Owner in 
connection with the Construction and Closeout phases of each of Project Nos. 19014, 24023, 
and 24024 (Consultant’s services with respect to Project Nos. 19014, 24023, and 24024 
hereunder and under the Original Contract, collectively, the “Project”); and 

  

1.03  WHEREAS, Consultant was selected by means of the County’s qualifications-based 
competitive selection process, and represents itself as a professional having the requisite 
qualifications, licenses and agrees to perform the Services (defined below). 

NOW, THEREFORE, Owner and Consultant agree as follows: 

 

PART 2 - SERVICES AUTHORIZATION, TERM AND MAXIMUM COMPENSATION 

2.01  Agreement For Services 

A.   This PSA sets forth the terms and conditions pursuant to which Consultant, as a professional, 
will provide services to the County as set forth herein ("Services").   

2.02  Maximum Compensation 

A.    The sum of all payments made to Consultant pursuant to this PSA for the performance of the 
Services specified in the SOW shall not exceed two-hundred forty-eight thousand one-hundred 
seventy dollars ($248,170) (“Base Contract Amount”). The sum of all payments made to 
Consultant for the performance of Supplemental Services performed pursuant to duly executed 
Change Order(s) in accordance with Part 10.03, below, shall not exceed the Supplemental 
Services Amount set forth in Section 1.c of Exhibit C, attached hereto (“Supplemental Services 
Amount”). In no event shall the aggregate amount of all payments made by the County 
hereunder exceed the Maximum Compensation Limit specified in Section 1.d of Exhibit C, 
attached hereto (“Maximum Compensation Limit” or “MCL”).  If Consultant performs services 
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or incurs expenses beyond this Maximum Compensation Limit, Consultant does so at 
Consultant’s sole risk and expense. 

2.03  Term 

A.   This PSA is effective as of first the date it is duly executed by both of the parties hereto, and 
shall remain in effect until December 31,2027, unless earlier terminated in accordance with the 
provisions of this Agreement (“Term”). 

2.04  Scope 

A.   The Services and Deliverables identified in “Consultant’s Scope of Work & Hourly Rates,” 
attached hereto as Exhibit A and incorporated herein by reference (“SOW”), establish: 

1.  The full range of Services and Deliverables the County may authorize for projects within 
the scope of this PSA. 

2.  The extent of the Services and Deliverables that may be authorized by the Owner’s Project 
Manager (“OPM”) within the scope of this PSA. For purposes of this PSA, the OPM shall 
be Diana Estorga. 

 

PART 3 - OWNER'S RESPONSIBILITIES   

3.01  Owner Provided Information 

A. If required and where available, Owner may provide any of the following for Consultant’s use in 
connection with the Services:   

 (i) Specialized studies of existing site conditions, including the presence of hazardous 
materials, soil, air, water, pollution, etc.  

B. Consultant must make a written recommendation to the Owner regarding the completeness or 
sufficiency of any survey or specialized study provided to Consultant, or the need for any study 
or survey that the Consultant believes is required for the Project that is not included within 
Consultant’s Services.  

3.02  Approval & Permit Fees  

A.   Owner will pay all fees required by any jurisdiction having authority over the Project for filing 
and checking of any item of Service prepared by Consultant, and such fees necessary to 
secure approvals and permits for the Project from any Governmental Agency. 

 

PART 4 - PROJECT SCOPE OF WORK (SOW)  

4.01  Changes in Scope  

A.   If Owner requests a change in the requirements of the SOW that Consultant contends is 
material and justifies an increase in compensation, Consultant must, within fourteen (14) 
calendar days of the Owner’s request, advise Owner in writing of such contention before 
proceeding with such change.  If written notice is not given to Owner within such 14-day period, 
such change shall be deemed immaterial, and Consultant shall not be entitled to additional 
compensation for such change. 

B.   If Owner causes a change in the Service(s) or Deliverable(s) that Consultant believes to be 
material, Consultant must, within fourteen (14) calendar Days of the event that caused such 
change, notify Owner in writing that Consultant contends Owner has caused a material change 
in the Service(s) or Deliverable(s).  If Owner concurs that there has been a material change in 
Service(s) or Deliverable(s) required by Owner hereunder, payment to Consultant may be 
adjusted only in accordance with Parts 10.01.A.3, “Changes,” and Part 10.03, below; provided, 
however, that in no event shall payments to Consultant hereunder exceed the MCL.  
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C.   In the event of any Change Order, OPM may request, and Consultant, pursuant to such 
request, shall provide, assistance in re-allocating the remaining available funds available 
hereunder.  Such assistance must, if requested by OPM, also include a determination of any 
other Services necessary to complete the Project. 

D.   If there is a material decrease in the Services or Deliverables required to complete the 
Services, Consultant shall immediately notify OPM of such decrease, and agrees to accept a 
reasonable corresponding reduction in compensation hereunder.  

 

PART 5 - CONSULTANT'S RESPONSIBILITIES, SERVICES, AND DELIVERABLES   

5.01  Consultant as Independent Contractor 

A.   Consultant is performing all Services as an independent contractor, and not as an agent or 
employee of County.   

5.02  No Assignment; Consultant’s Use of Subconsultants 

A.   The expertise and experience of Consultant are material considerations for County’s execution 
of this Agreement.  Consultant shall not assign, delegate, or transfer, directly or indirectly, 
whether by operation of law or otherwise, this PSA or any of Consultant’s rights or obligations 
hereunder, without the prior written consent of County in each instance, and any attempt to so 
assign, delegate, or transfer this Agreement, or any rights, duties or obligations arising 
hereunder, shall be void and of no effect.  Notwithstanding the foregoing, Consultant may use 
the subconsultants set forth in Exhibit B, attached hereto and incorporated herein by reference 
(“Subconsultants”), in performing the Services under this Agreement.  Consultant shall be 
responsible for directing the work of authorized Subconsultants, and for all compensation and 
benefits due to Subconsultants, if any.  County assumes no responsibility whatsoever 
concerning such compensation or benefits. Consultant shall not add any subconsultant(s) to 
those identified in Exhibit B without the prior written approval of the OPM in each instance. 

5.03  Consultant's General Responsibilities 

The following General Responsibilities shall apply to all Services under this Agreement. 

A.   Standard of Care  

1.  Consultant shall perform all Services in accordance with those standards of care that are 
generally recognized as being used by competent persons in Consultant’s profession and 
area of specialty in the State of California. 

2.  At all times during the Term, Consultant shall perform all Services in compliance with all 
applicable federal, state, and local codes, statutes, laws, regulations and ordinances 
(“Applicable Laws”).  

3.  Consultant shall use its professional judgment and expertise to verify interpretations of 
Applicable Laws from the appropriate Government Agency(ies) and authorities having 
jurisdiction over the Project.  Such efforts shall be undertaken in accordance with the 
acceptable standard of care for this type of Project. 

B.   Funding by Governmental Agencies 

1.  If applicable to this PSA, when a Project is to be constructed, wholly or in part, with funds 
from Federal, State, or other outside funding sources, Consultant shall comply with all 
requirements of such Federal, State, or outside funding sources, including, but not limited 
to, requirements set forth in the Construction Documents.  

C.   HCAI (formally known as OSHPD) Jurisdiction 
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1.  If applicable to this PSA, when a Project is within the jurisdiction of the State of California, 
Department of Health Access and Information (“HCAI” formally known as OSHPD), 
Consultant’s Instruments of Service must meet all HCAI requirements. 

D.   Sequence of Consultant’s Services 

1.  Consultant's Services shall proceed sequentially as described in the SOW unless 
otherwise agreed or directed by the Owner via Change Order duly executed by the 
County’s Director of General Services or his Assistant Director designee. 

2.  The Milestone Schedule for completion of the Consultant’s Services is set forth in the SOW.  

E.   Submittal of Deliverables   

1.  Each submittal of a Deliverable by Consultant to Owner hereunder shall include a 
declaration statement, signed by a duly authorized officer of Consultant, that Consultant 
coordinated the work of Consultant and its Subconsultants, that such Deliverable is 
accurate and complete, and that all of Owner’s prior review comments have been 
incorporated therein. 

2.  Consultant shall furnish to Owner, in form and format suitable for reproduction, original 
reproducible files and other Instruments of Service, and computer flash drives containing 
each submittal in the following electronic formats:  Microsoft PC compatible operating 
system, AutoCAD 2004 or newer, Microsoft Office 2003 or newer.  

F.   Printing & Reproduction     

1.  Consultant shall pay for all printing and reproduction cost incurred in the performance of 
the Services. 

2.  Owner will print coordination check documents to be used by the Owner beyond the 
number of copies identified in the SOW at Owner's expense.   

3.  If applicable to this PSA, Owner will print Bid Documents for distribution to Bidders at 
Owner's expense.  

G.   Meetings   

1.  Required meetings are as specifically identified in the SOW. 

2.  Unless otherwise requested by the OPM, Consultant shall prepare agendas for and take 
minutes of all meetings conducted/attended by Consultant.  This includes meetings that 
are chaired by the OPM.   

3.  The Consultant’s fee for attendance at and preparation of minutes for all meetings 
specifically identified in the SOW will be considered included in`` the overall fee identified 
for this PSA.  

H.   Consultant’s Staff and Subconsultants 

1.  Consultant's staff and Subconsultants are identified in Exhibit B, and are subject to the 
requirements set forth therein. 

2.  Changes to Consultant’s staff and Subconsultants are subject to Owner’s prior written 
approval as an amendment to the PSA approved by the County Board of Supervisors, or 
Change Order duly executed by the Director of General Services or his Assistant Director 
designee. 
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5.04  Base Services & Deliverables: See Exhibit A 

 

PART 6 - CONSULTANT'S SCHEDULE  

6.01  Schedule 

A.   Consultant shall schedule and promptly perform all Services and Deliverables in coordination 
with the County. 

B.   Consultant shall perform all Services and Deliverables within the time and project schedule set 
forth in this Agreement. Time is of the essence in this Agreement. 

C.   Consultant shall provide and maintain Project staffing levels as necessary to perform the 
Services within the time provided in the project schedule set forth in this Agreement. 

 

PART 7 - INDEMNIFICATION & INSURANCE 

7.01  Exhibit D Indemnification and Insurance Requirements 

A.   Consultant shall comply with all indemnification and insurance requirements set forth in Exhibit 
D, attached hereto and incorporated herein by reference. 

 

PART 8 - REPRESENTATION BY COUNSEL 

A.   Both parties to this PSA were represented by counsel in the negotiation and execution of this 
PSA.  

B.   The parties hereto are aware of the provisions set forth in California Civil Code §1717 and 
intend this paragraph of the PSA to meet said statutory requirements so that the reference to 
attorneys' fees in Part 7, “Indemnification & Insurance” applies only in the indemnification 
context in Part 7, “Indemnification & Insurance.” 

 

PART 9 - HAZARDOUS MATERIALS 

9.01  Responsibility for Hazardous Materials 

A.   Owner acknowledges that Consultant has no special knowledge or expertise regarding 
asbestos or other hazardous materials.  

B.   Unless otherwise provided in this PSA, or unless Owner has provided documented information 
to Consultant regarding the presence or potential presence of such hazardous materials 
Consultant and its Subconsultants have no responsibility for the discovery, presence, handling, 
removal or disposal of, or exposure of persons to, hazardous materials in any form at the 
Project site, including but not limited to asbestos, asbestos products, polychlorinated biphenyl 
(PCB) or any other toxic substance. 

 

PART 10 - COMPENSATION & PAYMENT  

10.01  Compensation 

A.   Payments will be made as set forth herein 

1. Maximum Compensation Limit 

a. The Maximum Compensation Limit (“MCL”) includes the maximum aggregate 
amount of compensation payable to Consultant hereunder. Total payment by 
Owner to Consultant shall not exceed the MCL specified in Exhibit C, attached 
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hereto and incorporated herein by reference. Consultant is fully responsible for the 
provision of all Services and Deliverables, compensation for which shall not 
exceed the MCL. 

2. Consultant's Hourly Rate Schedule 

a. Consultant's Hourly Rate Schedule is set forth in the SOW. 

b. Non-Fixed fee Services provided by Subconsultants are subject to the OAR’s prior 
written approval, and shall be set forth in an Amendment to this PSA. 

3. Changes 

a. During the Term of this PSA, the Owner may authorize changes to this PSA, other 
than by amending this PSA in accordance with Part 15.B., below, only in 
accordance with Part 4.01, above, and Part 10.03, below, and only to the extent 
authorized by the Board of Supervisors in approving this PSA.   

4. Prevailing Wages 

a. Certain Services to be performed under this contract may be considered “public 
works” subject to prevailing wage, apprenticeship and other labor requirements of 
Labor Code division 2, part 7, chapter 1, section 1720 et seq. Such public works 
may include work performed during the design and preconstruction phases of 
construction including, but not limited to, inspection and land surveying work. 
Consultant is solely responsible for determining whether the Services, or any 
portion thereof, is subject to said requirements, and for complying with all such 
requirements that apply. All such public works projects are subject to compliance 
monitoring by the California Department of Industrial Relations (DIR). County has 
obtained from the DIR general prevailing wage determinations for the locality in 
which the Work is to be performed that are on file with County’s Public Works 
Agency and are available upon request. Consultant is responsible for posting job 
site notices as prescribed by regulation pursuant to Labor Code section 
1771.4(a)(2). Consultant acknowledges that it is aware of state and federal 
prevailing wage and related requirements and shall comply with these 
requirements to the extent applicable to the Services, including, without limitation, 
Labor Code sections 1771 (payment of prevailing wage), 1771.1 (registration with 
DIR) and 1771.4 (submission of certified payrolls to Labor Commissioner) 
Consultant has included (and shall include) consideration for this obligation in 
calculating compensation and cost estimates under this PSA. 

5. Errors and Omissions 

a. Consultant must correct all errors and omissions attributable to acts and/or 
omissions of and/or on behalf of Consultant and/or Subconsultants without cost to 
Owner. 

b. Owner has the right to pursue claims for any errors and omissions of or on behalf 
of Consultant and/or Subconsultant(s). 

10.02  Reimbursable Expenses  

A.   When travel is authorized as a reimbursable expense, Consultant agrees to comply with the 
Santa Barbara County and Federal travel policies and guidelines, where applicable, for all 
travel, lodging and meal reimbursements arising from the performance of this Agreement.  
Detailed travel policy requirements and limitations can be found in the Capital Projects Division. 

B.   All reimbursable expenses, including travel, mileage, copying, printing, etc. should be included 
in the MCL and not billed separately.   

10.03  Supplementary Services & Deliverables  
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A.   To the extent that County has established a Supplemental Services Allowance (“SSA” or 
“Contingency Amount”) for the performance of services not included within the Services and 
Deliverables, such SSA is set forth in Exhibit C.  Consultant shall only commence work other 
than as set forth in the SOW pursuant to a Supplemental Services Order duly executed by the 
County’s Assistant Director of General Services (“Change Order”), and only to the extent a 
Contingency Amount and delegated authority to expend it has been expressly authorized by 
the County Board of Supervisors in approving this PSA. 

10.04  Payment  

A.   Payment Requests  

1. Owner will endeavor to make payments within thirty (30) Days after the OPM’s approval of 
the Consultant's correct Payment Request.  

B.   Invoices 

1. Consultant may submit a Payment Request not more than once each month.    

C.   Progress Payments 

1. Owner may, in its discretion, adjust any progress payment so that it corresponds with the 
percentage of completion as reasonably determined by Owner.   

10.05  Release of All Claims    

A.   Prior to final payment hereunder, Consultant must execute and deliver to Owner a release of 
all claims arising from this Agreement, other than such claims, if any, as may be specifically 
excepted from the release for the reasons and in the amounts stated in the release. 

10.06  Timely Billings    

A.   Consultant agrees to bill Owner on a timely basis and not later than ninety (90) Days after: 

1. Services are performed; or 

2. Billings are otherwise due pursuant to the terms of the PSA.  

B.   Owner has no liability for payment of, and has sole discretion to pay or decline payment of, any 
billings submitted after the expiration of such ninety (90) Day period.  

10.07  Consultant's Accounting Records 

A.   Accounting System & Records Retention 

1. Consultant must maintain an accounting system in accordance with current standards of 
accounting and financial reporting for the purpose of supporting payments for Services 
authorized under this PSA.  Consultant must retain such records for three (3) years after 
expiration or termination of this PSA, or until all claims, if any, have been disposed of, 
whichever period is longer. 

B.   Owner's Auditing Rights 

1. Upon service of a written Notice to Consultant, Owner, and persons authorized by Owner, 
have the right at any reasonable time and place to examine, audit, and make copies of 
books, records, documents, accounting procedures and practices relating to the 
performance or administration of this PSA, or affecting any changes or modifications to this 
PSA. 

C.   Applicability to Subcontracts 

1. Consultant must incorporate the above-stated accounting and audit requirements into all 
subcontracts, including, but not limited to, contracts with Subconsultants, exceeding Ten 
Thousand Dollars ($10,000) in value in connection with this PSA, including any 
modification(s) thereof. 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page 8   

 
PSA with VANIR CONSTRUCTION MANAGEMENT, INC. 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
 

 

PART 11 - TERM & TERMINATION  

11.01  Owner's Rights 

A.   Termination for Convenience  

1. The Director of General Services may, by written notice to Consultant, terminate all or part 
of this PSA at any time for Owner's convenience. Upon receipt of such notice, Consultant 
must immediately cease all work hereunder as specified in the notice.  

2. If this PSA is so terminated, Consultant will be compensated as set forth below. 

B.   Termination for Breach  

1. If Consultant violates any of the covenants or agreements of this PSA, or if Consultant fails 
to fulfill in a timely and proper manner its obligations pursuant to this PSA, and does not 
cure such failure or violation within thirty (30) days, or such shorter period as the Owner 
may determine is necessary and appropriate, after receipt of written notice from the 
County’s OPM specifying such failure or violation, whether subject to cure, and, if subject 
to cure, the time and manner of cure, Owner may terminate this PSA.  

2. Owner will provide Consultant with written notice as to the effective date of termination, 
and Consultant is not entitled to compensation for Services or expenses beyond the 
specified termination date. 

3. If, after notice of termination for breach of this PSA, it is determined that Consultant did not 
breach this PSA, the termination will be deemed to have been made for Owner's 
convenience, and Consultant will receive payment due to Consultant for Services 
performed prior to such termination for convenience in accordance with Section 11.02, 
below. 

C.   Suspension for Convenience 

1. OPM may, without cause, order Consultant in writing to suspend, delay, or interrupt the 
Services under this PSA in whole or in part for up to 90 days. COUNTY shall incur no 
liability for suspension under this provision, and such suspension shall not constitute a 
breach in this Agreement. 

D.   The rights and remedies provided herein to Owner are in addition to any other rights and 
remedies provided by law in this PSA. 

11.02  Consultant's Compensation Upon Termination  

A.   In the event of Owner’s termination of this PSA, Consultant will receive compensation as 
follows: 

1. For fully performed and accepted items of Service, and authorized Reimbursable Expenses 
pursuant to this PSA, compensation will be in the amount specified in the PSA for that item 
of Service or expense. 

2. For items of Service on which Owner has issued an Authorization to Proceed but which 
have not been fully completed and accepted, Consultant will be compensated for its 
Services accepted by Owner in an amount which bears the same ratio to the total fee 
otherwise payable for the performance of that Service as the Services performed bear to 
the total Services necessary for the full performance of that Service. 

B.   In no event will the total compensation paid for any item of Service exceed the value specified 
in this PSA for such item of Service. 
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11.03  Delivery of Documents 

A.   Upon any termination of this PSA, Consultant shall furnish Owner all documents and 
Instruments of Service prepared pursuant to this PSA, whether complete or incomplete.  
Consultant may retain a copy for its records if so provided by Owner in such notice of 
termination. 

 

PART 12 - DISPUTE RESOLUTION  

12.01  Consultant's Questions & Concerns 

A.   Questions regarding the terms, conditions and Services of this PSA will be decided by the 
County’s Director of General Services, who will furnish the decisions to Consultant in writing 
within thirty (30) Days after receiving a written request from Consultant. 

12.02   Dispute Resolution During Construction 

A.   Alternate Dispute Resolution (ADR) 

1. Owner intends, but shall not be required, to use ADR techniques including Partnering and 
Mediation during Design.   

B.   Consultant and its Subconsultants shall participate in all ADR efforts as directed by Owner. 

C.   In the event that Owner elects to utilize such ADR, the cost of such Partnering training facilities 
and facilitator will be borne equally by the parties hereto. 

12.03  Negotiations Before and During Mediation 

A.   Negotiations to resolve disputes before and during Mediation are initiated for settlement 
purposes only and are not binding unless otherwise agreed by Owner and Consultant.    

12.04  Mediation 

A.   Voluntary Mediation 

1. In the event a dispute or issue is not resolved by negotiation, Owner and Consultant may 
mutually agree to attempt to resolve the matter by Mediation.  

2. Said Mediation is voluntary, non-binding, and intended to provide an opportunity for the 
parties hereto to evaluate each other's cases and arrive at a mutually agreeable solution.  

3. These provisions relating to voluntary Mediation shall not be construed or interpreted as 
mandatory arbitration. 

B.   Initiation of Mediation 

1. Any party hereto may initiate Mediation by notifying the other party hereto in writing. 

C.   Request for Mediation 

1. A Request for Mediation must contain a brief statement of the nature of the dispute or 
claim, and the names, addresses, and phone numbers of all parties to the dispute or claim, 
and those who will represent them, if any, in the Mediation. 

2. Within ten (10) days of a Party’s receipt of a Request for Mediation, the Party in receipt of 
such Request for Mediation shall provide to the requesting Party a written response 
indicating whether the receiving Party is willing to participate in voluntary, non-binding 
mediation with respect to such dispute or claim. 

D.   Selection of Mediator 

1. Within fourteen (14) days of a Party’s written response to a Request for Mediation 
indicating that such Party is willing to participate in meditation with respect to the dispute 
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or claim at issue, the Parties hereto will confer to select an appropriate mediator agreeable 
to all Parties. 

2. If the Parties hereto cannot agree on a mediator, they may accept a mediator appointed 
by a recognized association such as the American Arbitration Association. 

E.   Qualifications of a Mediator: 

1. Any mediator selected hereunder (“Mediator”) must have expertise in the area of the 
dispute and be knowledgeable in the Mediation process. 

2. No person shall serve as a Mediator in any dispute in which that person has any financial 
or personal interest in the result of the Mediation.  

3. Before accepting an appointment, the prospective Mediator must disclose any 
circumstances likely to create a presumption of bias or prevent a prompt meeting with the 
parties.  Upon receipt of such information, the Parties will confer and decide whether to 
select another Mediator. 

F.   Vacancies 

1. If any Mediator becomes unwilling or unable to serve, another Mediator will be selected 
unless the Parties agree otherwise. 

G.   Representation 

1. Any Party may be represented in the Mediation by person(s) of their choice who must have 
full authority to negotiate.  

2. The names and addresses of such representative(s) must be communicated in writing to 
all Parties and to the Mediator. 

H.   Time and Place of Mediation 

1. The Mediator will set the time of each Mediation session.   

2. The Mediation will be held at a convenient location agreeable to the Mediator and the 
Parties, as determined by the Mediator.  

3. All reasonable efforts will be made by the parties hereto and the Mediator to schedule the 
first session within sixty (60) Days after selection of the Mediator. 

I.   Identification of Matters in Dispute 

1. Unless a longer period of time is required by the Mediator, at least ten (10) days before the 
first scheduled Mediation session, each Party must provide the Mediator a brief 
memorandum setting forth such Party’s position with regard to the issues identified in the 
Request for Mediation, and any other pertinent issues that such Party believes need to be 
resolved.  At the discretion of the Mediator, or otherwise agreed by the Parties, the Parties 
hereto may mutually exchange such memoranda. 

2. At the first Mediation session, the Parties will be expected to produce all information 
reasonably required for the Mediator to understand the issue(s) presented.  The Mediator 
may require each Party to supplement such information. 

J.   Authority of Mediator 

1. The Mediator does not have authority to impose a settlement on the Parties, but will attempt 
to assist the parties hereto in reaching a satisfactory resolution of their dispute.   

2. The Mediator is authorized to conduct joint and separate meetings with the Parties, and to 
make oral and written recommendations for settlement.   

3. Whenever necessary, the Mediator may also obtain expert advice concerning technical 
aspects of the dispute, provided that the Parties agree in writing in advance to such outside 
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expert advice, to assume the expenses of obtaining such expert advice, and whether the 
arrangements for obtaining such expert advice will be made by the Mediator or one or more 
of the Parties. 

4. The Mediator is authorized to end the Mediation whenever, in the Mediator's judgment, 
further Mediation efforts would not contribute to a resolution of the dispute between the 
Parties. 

K.   Privacy 

1. Mediation sessions are private.   

2. The Parties and their representatives may attend Mediation sessions.   

3. Other persons may attend Mediation sessions only with the prior written consent of each 
of the Parties , and with the consent of the Mediator. 

L.   Confidentiality 

1. The Mediator will not divulge confidential information disclosed to a Mediator by the Parties 
or by witnesses in the course of the Mediation.   

2. All records, reports, or other documents received by a Mediator while serving as Mediator, 
are confidential.   

3. The Mediator must not be compelled to divulge such records or to testify in regard to the 
Mediation in any adversary proceeding or judicial forum.  

4. The Parties shall maintain the confidentiality of the Mediation and shall not rely on, or 
introduce as evidence in any arbitration, judicial or other proceedings: 

a. Views expressed or suggestions made by the other Party with respect to a possible 
settlement of the dispute;  

b. Statements made by the other Party in the course of the Mediation proceedings;  

c. Proposals made or views expressed by the Mediator; 

d. Whether the other Party had or had not indicted willingness to accept a proposal 
for settlement made by the Mediator. 

M.   No Stenographic Record 

1. There shall be no stenographic record of the Mediation. 

N.   Termination of Mediation 

1. The Mediation shall be terminated:  

a. By the execution of a Settlement Agreement by the Parties with respect to the 
issues subject to the Mediation;  

b. By a written declaration of the Mediator to the effect that further efforts at Mediation 
are no longer worthwhile; or  

c. By a written declaration of one or more of the Parties to the effect that the Mediation 
proceedings are terminated. 

O.   Exclusion of Liability 

1. No Mediator shall be a necessary party in judicial proceedings related to the Mediation.  

P.   Interpretation and Application of These Mediation Provisions 

1. The Mediator will interpret and apply these Mediation provisions insofar as they relate to 
the Mediator's duties and responsibility. 
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Q.   Expenses 

1. The expenses of witnesses for each Party must be paid by the Party producing such 
witnesses.   

2. All other expenses of the Mediation, including required traveling and other expenses of the 
Mediator, and the expenses of any witness called by the Mediator, and the cost of any 
proofs or expert advice produced at the direct request of the Mediator, will be apportioned 
equally between the Parties, or otherwise, as the Mediator finds appropriate, or as may 
otherwise be agreed by the Parties, provided, however, that a Party shall not be 
responsible for any such Mediation expense to which such Party did not consent in 
advance in writing. 

12.05  Compensation for Participation in Mediation 

A.   Consultant is not entitled to compensation for time spent in or for negotiations or Mediation to 
resolve questions or disputes between Consultant and Owner arising out of this PSA. 

PART 13 - MISCELLANEOUS PROVISIONS 

13.01  Capitalization and Formatting 

A.    Terms capitalized in this PSA include those that are: 

1. Specifically defined; or 

2. Titles of Parts or paragraphs; or 

3. Titles of reports or Deliverables; or 

4. Titles of other documents. 

B.   Unless otherwise indicated, highlighted, emboldened, italicized, or underlined text is not 
indented to imply special significance but serves merely as an aid to the reader to distinguish 
or quickly reference selected text.  

C.   Text shown with Strike Through font is meant to, and does, exclude such text from the PSA. It 
is shown as such merely for the convenience of the Owner. 

D.   The captions of the Parts and paragraphs are for convenience only and will not be deemed 
relevant in resolving any question of interpretation or construction of any such Part or 
paragraph. 

13.02  Force Majeure 

A.   Neither party hereto shall be liable to the other Party hereto for damages or delay in 
performance caused by events beyond the control of such Party or such Party’s employees, 
agents, affiliates, officers, directors, Subconsultants, or representatives, provided that (i) such 
events are not in any way attributable to any act or omission of such Party or any of such 
Party’s employees, agents, affiliates, officers, directors, Subconsultants, or representatives, 
and (ii) the Party claiming such delay promptly provides written notice to the other Party 
specifying the cause and a good faith estimate of the duration of such delay(“Force Majeure 
Notice”), and (iii) such Party cures such delay and resumes performance hereunder as soon 
as practicable under the circumstances. Except for those commitments identified in the Force 
Majeure Notice, the affected Party shall not be relieved of its responsibility to fully perform as 
to all other obligations of such Party under this Agreement. Notwithstanding the foregoing, if 
such Force Majeure event continues for a period of more than 90 days from the date of such 
Force Majeure Notice, the County shall be entitled, in its sole discretion, to terminate this 
Agreement. 

13.03  Waiver 

A.   In the event any provision of this PSA is held to be invalid and unenforceable by a court of 
competent jurisdiction, the remaining provisions shall be valid and binding on the Parties.   
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B.   One or more waivers by either Party of any provision, term, condition or covenant shall not 
constitute a waiver of any subsequent breach.  

13.04  Timely Approvals 

A.   Whenever the approval of Owner or Consultant is required pursuant to this PSA, such approval 
shall not be unreasonably withheld or delayed.  

13.05  Ownership & Use of Instruments of Service 

A.   Owner shall be the owner of the following items in connection with this Agreement upon 
creation, whether or not completed: all data collected, all documents of any type whatsoever, 
all photos, designs, sound or audiovisual recordings, software code, inventions, technologies, 
and other materials, and any material necessary for the practical use of such items, from the 
time of collection and/or production whether or not performance under this Agreement is 
completed or terminated prior to completion. Consultant shall not release any of such items to 
any other person except after prior written approval of Owner.   

B.    
Unless otherwise specified herein, Consultant hereby assigns to Owner all copyright, patent, 
and other intellectual property and proprietary rights to all data, documents, reports, photos, 
designs, sound or audiovisual recordings, software code, inventions, technologies, and other 
materials prepared or provided by Consultant pursuant to this PSA (collectively referred to as 
“Copyrightable Work and Inventions”). Owner shall have the unrestricted authority to copy, 
adapt, perform, display, publish, disclose, distribute, create derivative works from, and 
otherwise use in whole or in part, any Copyrightable Works and Inventions. Consultant agrees 
to take such actions and execute and deliver such documents as may be needed to validate, 
protect and confirm the rights and assignments provided hereunder. Consultant warrants that 
any Copyrightable Works and Inventions and other items provided under this Agreement will 
not infringe upon any intellectual property or proprietary rights of any third party. Consultant at 
its own expense shall defend, indemnify, and hold harmless Owner against any claim that any 
Copyrightable Works and Inventions or other items provided by Consultant hereunder infringe 
upon intellectual or other proprietary rights of a third party, and Consultant shall pay all 
damages, costs, settlement amounts, and fees that may be incurred by Owner in connection 
with any such claims. 

C.    This Ownership of Documents and Intellectual Property provision shall survive expiration or 
termination of this PSA. 

D.   Consultant is not entitled to any fees for Owner's use of Instruments of Service unless Owner 
enters into an agreement with Consultant for Services in connection therewith. 

E.    

13.06  Reliance 

A.   Unless otherwise indicated, Consultant may rely on the accuracy and technical quality of 
documents provided by Owner or the Owner's authorized consultants.  

13.07  Taxes 

A.   Consultant shall pay all taxes, levies, duties, and assessments of every nature due in 
connection with any work under this PSA and shall make any and all payroll deductions 
required by law. Owner shall not be responsible for paying any taxes on Consultant’s behalf, 
and should Owner be required to do so by state, federal, or local taxing agencies, Consultant 
agrees to promptly reimburse Owner for the full value of such paid taxes plus interest and 
penalty, if any. Such taxes shall include, but not be limited to, the following: FICA (Social 
Security), unemployment insurance contributions, income tax, disability insurance, and 
workers’ compensation insurance. 

13.08  Conflicts of Interest 
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A.   Consultant covenants that Consultant presently has no employment or interest, and shall not 
acquire any employment or interest, direct or indirect, including any interest in any business, 
property, or source of income, which would conflict in any manner or degree with the 
performance of services required to be performed under this PSA. Consultant further 
covenants that in the performance of this PSA, no person having any such interest shall be 
employed or otherwise engaged by Consultant or any Subconsultant. Consultant must 
promptly disclose to Owner, in writing, any potential conflict of interest. Owner retains the right 
to waive a conflict of interest disclosed by Consultant if Owner determines it to be immaterial, 
and such waiver is only effective if provided by Owner to Consultant in writing. 

13.09  No Publicity or Endorsement 

A.   Consultant shall not use Owner’s name or logo or any variation of such name or logo in any 
publicity, advertising or promotional materials. Consultant shall not use Owner’s name or logo 
in any manner that would give the appearance that the Owner is endorsing Consultant. 
Consultant shall not in any way contract on behalf of or in the name of Owner. Consultant shall 
not release any informational pamphlets, notices, press releases, research reports, or similar 
public notices concerning the Owner or its projects, without obtaining the prior written approval 
of Owner. 

13.10  Non-Discrimination 

A.   Owner hereby notifies Consultant that Owner’s Unlawful Discrimination Ordinance (Article XIII 
of Chapter 2 of the Santa Barbara County Code) applies to this PSA and is incorporated herein 
by this reference with the same force and effect as if the ordinance were specifically set out 
herein and Consultant agrees to comply with said ordinance. 

13.11  Execution in Counterparts 

A.   This PSA may be executed in any number of counterparts and each of such counterparts shall 
for all purposes be deemed to be an original; and all such counterparts, or as many of them as 
the parties shall preserve undestroyed, shall together constitute one and the same instrument. 

13.12  Governing Law 

A.   This PSA shall be governed by the laws of the State of California. Any litigation regarding this 
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in 
the federal district court nearest to Santa Barbara County, if in federal court. 

 

PART 14 - NOTICES 

A.   All notices will be deemed to have been given when made in writing and delivered or mailed to 
the representatives of Owner and Consultant at their respective addresses as shown in Exhibit 
E (“Notices”), attached hereto and incorporated herein by reference. 

 

PART 15 - LIMITS OF AGREEMENT 

A.   This PSA, including all Exhibits and attachments hereto, together with the Request for 
Qualifications and Proposals dated May 21, 2024, attached hereto as Attachment 1 to Exhibit 
A (“RFQ”) pursuant to which this Agreement was procured and which is hereby incorporated 
herein by reference, and Consultant’s Proposal. dated June 6, 2024, submitted by Consultant 
to County in response to the RFQ and attached hereto as Attachment 2 to Exhibit A 
(“Proposal”), constitutes the entire and integrated agreement between Owner and Consultant 
with respect to the subject matter hereof, and supersede all prior and contemporaneous 
negotiations, representations, or agreements, either written or oral, preceding this PSA.  

B.   This PSA may be amended only by written agreement signed by Owner and Consultant, except 
as otherwise expressly authorized herein. 
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C.   If any one or more of the provisions contained herein shall for any reason be held to be invalid, 
illegal or unenforceable in any respect by a court of competent jurisdiction, then such provision 
or provisions shall be deemed severable from the remaining provisions hereof, and such 
invalidity, illegality or unenforceability shall not affect any other provision hereof, and this PSA 
shall be construed as if such invalid, illegal or unenforceable provision had never been 
contained herein. 

D.   No remedy herein conferred upon or reserved to Owner is intended to be exclusive of any other 
remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be 
cumulative and in addition to any other remedy given hereunder or now or hereafter existing at 
law or in equity or otherwise. 

PART 16 - ORDER OF PRECEDENCE 

A.   In the event of conflict or inconsistency between the provisions contained in Parts 1 through 18 
of this Agreement and the provisions contained in the Exhibits, the provisions contained in 
Parts 1 through 18 of this Agreement shall control and prevail over those in the Exhibits, other 
than Exhibit D, which shall control and prevail.  CONTRACTOR agrees that in the event of any 
discrepancy, inconsistency, gap, ambiguity, or conflicting language between CONTRACTOR’s 
Proposal (attached hereto as part of Exhibit A), on the one hand, and any other provision(s) of 
this Agreement, on the other, the provisions of this Agreement other than CONTRACTOR’s 
Proposal shall take precedence and control and prevail. 

 

PART 17 - EXHIBITS  

A.   The following listed Exhibits referred to herein are incorporated in this PSA as though set forth 
herein in full. In the event of conflict or inconsistency between provisions contained in Parts 1 
through 18 of this Agreement and the provisions contained in the Exhibits, the provisions 
contained in Parts 1 through 18 of this Agreement shall control and prevail over those in the 
Exhibits, other than Exhibit D, which shall control and prevail. 

1. Exhibit A, “Consultant's Scope of Work & Hourly Rates” 

a. Attachment 1, RFQ 

b. Attachment 2, Proposal 

2. Exhibit B, “Consultant's Staff & Subconsultants” 

3. Exhibit C, “Consultant’s Compensation” 

4. Exhibit D, “Indemnification And Insurance Requirements”  

5. Exhibit E, “Notices” 
  

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B





County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page A-1   
PSA with VANIR CONSTRUCTION MANAGEMENT, INC. 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
 

EXHIBIT A 

SCOPE OF WORK 

Professional Service Agreement 

CONSULTANT FIRM NAME: Vanir Construction Management, Inc. 

SCOPE OF WORK:  

The Scope of Work includes Services described in Section 4.0 of the RFQ (excerpted below and attached 
hereto Attachment 1 to this Exhibit A) and as further described in Section 5 of the Consultant’s Proposal, 
also attached here in Exhibit A.  This Scope of Work may be expanded, pursuant to Change Order(s) 
executed in accordance with Part 10.03 of this PSA, above, to the extent such phases are included in the 
County budgets for such projects: 

 

 Project No. 19014 County of Santa Barbara Probation Headquarters 

 Project No. 24023 (PW 828985) Tajiguas Landfill Phase IVA Groundwater Protection System 

 Project No. 24024 (PW720783) Santa Claus Lane Streetscape Improvements Project 

 

RFQ Section 4.0  SCOPE OF WORK 
 
The scope of Community Workforce Coordinator is to identify critical operations and perform necessary 
obligations found in Attachment A “County of Santa Barbara Community Workforce Agreement”, 
(CWA) for the Project.  
 
4.1 General  

A. Coordinate and facilitate Pre-Job conference with contractor and all subcontractors. 
B. Coordinate and communicate updates and reports identified in the CWA as required, but not less 

than once per month. 
C. Monitor and enforce all provisions of the CWA. 
D. Report using a comprehensive plan that facilitates the intent and purpose of the CWA. 
E. Provide services through the bidding, construction and closeout for the Project. 

 
4.2 Project Objectives and Deliverables 
 

A. Develop and implement procedures promptly for the identification of craft needs, scheduling of 
work to facilitate the utilization of available craft workers and to secure the services of craft 
workers in sufficient numbers to meet the high demands of the Project. 

B. Implement plan and coordinate with the Union to provide opportunities for local contractors and 
suppliers to participate in the Project. 

C. Monitor and maintain adequate records for Letter of Assent requirements. 
D. Monitor and maintain adequate records for Core Worker requirements. 
E. Coordinate with the Unions and Contractors in the administration of this Local Area resident 

preference. 
F. Develop plan to monitor, enforce, and maintain adequate records of all wages and benefits under 

this Project for compliance. 
G. Assist in identifying, enforcing, and settling any potential violations or breach of the CWA. 
H. Oversee and process grievances and disputes according to Articles 9 and 6 in the CWA. 
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I. Monitor and enforce compliance by all Contractors and subcontractors with all federal 
and state law regulations that may apply to the Project. 

J. Develop a plan to encourage maximum utilization of apprentices and overall supply of 
experienced workers. 

K. Schedule meetings with committee and County staff, develop agenda topics, and keep meeting 
minutes. Agendas shall include at a minimum, Agreement administration, progress of the Project, 
general labor management problems, and quarterly reports on apprentice utilization and training.  

 
 
Consultant’s Hourly Rates 
 
The following hourly rates include all overhead, administrative costs, and profit, shall apply to hourly-rate 
Services:   
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Probation Headquarters

Tajiguas Landfill

Santa Claus Lane

Proposed Staff Involvment
2024 Rates

Scott Murphy - PIC $260.00 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Rob Nash - PD/PM $230.00 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

Community Workforce Coordinator - Probation $190.00 8 8 8 12 8 8 8 12 8 8 8 12 8 8 8 12 0 0 0

Community Workforce Coordinator - Tajiguas $190.00 2 2 2 2 2 2 2 2 2 2 2 2 0 0 0 0 0 0 0

Community Workforce Coordinator - Santa Claus $190.00 2 2 2 2 2 2 2 2 2 2 2 2 4 4 4 4 8 8 8

Scott Murphy - PIC 260 260 260 260 260 260 260 260 260 260 260 260 260 260 260 260 260 260 260 0 0

Rob Nash - PD/PM 920 920 920 920 920 920 920 920 920 920 920 920 920 920 920 920 920 920 920 0 0

Community Workforce Coordinator - Probation 1,520 1,520 1,520 2,280 1,520 1,520 1,520 2,280 1,520 1,520 1,520 2,280 1,520 1,520 1,520 2,280 0 0 0 0 0

Community Workforce Coordinator - Tajiguas 380 380 380 380 380 380 380 380 380 380 380 380 0 0 0 0 0 0 0 0 0

Community Workforce Coordinator - Santa Claus 380 380 380 380 380 380 380 380 380 380 380 380 760 760 760 760 1,520 1,520 1,520 0 0

Monthly Costs 3,460 3,460 3,460 4,220 3,460 3,460 3,460 4,220 3,460 3,460 3,460 4,220 3,460 3,460 3,460 4,220 2,700 2,700 2,700 0 0

Probation Headquarters Subtotal
Tajiguas Landfill Subtotal

Santa Clause Lane Subtotal

Note: Original contract for $175,000 for Project Initiation 
through March 30, 2025.

Vanir Fee Proposal - Santa Barbara County Workforce Coordinator
FY25 FY26 FY27

$10,380
FY 26 Total

$43,800 $12,320
FY 25 Total FY 27 Total

Preliminary Work Schedule

$46,240
$4,560

$15,700

Total Per 
Project

$8,100
$1,140
$1,140

$34,680
$3,420
$5,700

$3,460
$0

$8,860
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Attachment 1: RFQ dated May 21, 2024 
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County of Santa Barbara RFQ/P – Community Workforce Coordinator 

 
 

 

 

 

REQUEST FOR QUALIFICATIONS/PROPOSALS 

FOR 

COMMUNITY WORKFORCE AGREEMENT-COMPLIANCE DUTIES 

COMMUNITY WORKFORCE COORDINATOR 

 
 

County Public Projects Exceeding $10,000,000 
• County of Santa Barbara Probation Headquarters 

• Tajiguas Landfill Phase IVA Groundwater Protection System 

• Santa Claus Lane Streetscape Improvements Project 

 

 
Publish Date:  May 21, 2024   

Submission Deadline:  June 6, 2024, 3:00 pm PDT 
 

Submission and Correspondence via PlanetBids: 

https://pbsystem.planetbids.com/portal/43874/portal-home 

Santa Barbara County – General Services and Public Works Departments 
Santa Barbara, CA 93101  
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1.0  INTRODUCTION 
 
The County of Santa Barbara General Services Department (“County”) is seeking qualifications from 
consultants (“Proposers”) to monitor compliance with the County of Santa Barbara Community Workforce 
Agreement (CWA); assist as the authorized representative of the County in developing and implementing 
the programs referenced in the CWA; and to otherwise implement and administer the CWA. Consultant 
shall be designated as the Community Workforce Coordinator.  
 
The purpose of this RFQ/P is to solicit meaningful proposals so that the County may select from among a 
range of proposals to ultimately establish an agreement to administer the duties of the Community 
Workforce Coordinator as identified in Attachment A “Community Workforce Agreement.” The County 
urges all interested proposers to carefully review the requirements of this RFQ/P. Written qualification 
submittals containing the requested information will serve as the primary basis for inclusion into the 
interview portion of the final selection process. All proposals will be reviewed by the Selection Committee.  
The County reserves the right to select a Consultant based on the responses to this RFQ/P and/or to conduct 
interviews at their discretion. 
 
Qualifications for the Community Workforce Coordinator include: 

a) Three (3) years relevant experience in developing business continuity and recovery plans for the 
public sector. 

b) Recent experience (last five years) completing comparable projects.  
c) Excellent communication skills, including but not limited to report preparation and information 

depiction through maps, charts, and graphs. 
 
Consultant must be able to start work upon award of contract in July 2024.  

 
The County of Santa Barbara General Services and Public Works Departments will serve as partners for 
the designated projects to actively ensure that the obligations of the CWA are met. This partnership is 
important and vital to the success of the projects. The County will award a single contract for the services 
requested in this RFQ/P (“Contract”), in substantially the form of the County’s standard Professional 
Services Agreement, a copy of which is attached hereto as Attachment B (“PSA”). By submitting a proposal 
in response to this RFQ/P, a Proposer agrees to enter into a Contract, if selected by the County, in the form 
of the PSA without negotiating the terms of the PSA. 
 

2.0  BACKGROUND 
 
The County entered into a Community Workforce Agreement with the Tri Counties Building & 
Construction Trades Council beginning on December 2, 2022. This agreement shall apply when the 
engineer’s estimate for construction is over $10,000,000. This applies to all work performed under 
contract for construction, reconstruction, replacement, or improvement (excluding Maintenance and 
Repair) of public infrastructure as defined in County of Santa Barbara’s Community Workforce 
Agreement Resolution and all subcontracts.  
 

3.0  PROJECT GOAL 
 
The County will require monitoring and implementation of the CWA (Attachment A) per Section 4.0 
Scope of Work for the following three projects (Project): 
 

• General Services Department Capital Division: County of Santa Barbara Probation 

Headquarters, County Project No. 19014  
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o The project involves new construction of a 33,000 SF multi-story office building with 15,800 
SF parking structure below the building. The building is wood frame with a ground floor 
structural system consisting of CMU walls with cast in place concrete columns, post tension 
slab. 

o The project features meeting spaces, locker rooms, break and wellness rooms, interview 
rooms, counseling spaces, probation reporting and resource center, training rooms, plaza deck 
and secure parking 

o The building is designed to meet the County’s Net Zero Policy and features electric vehicle 
chargers; a PV array with solar canopies’ and a battery energy storage system 

o The project opened bids on May 9, 2024. The low bid came in at $37,817,413.  
o Anticipated Project Schedule:  

▪ Award Contract: June 2024 
▪ Begin Construction: Fall 2024 
▪ Complete Construction: Fall 2026 

o Project Location: 
▪ The project is located at 1019 Garden Street in downtown Santa Barbara , CA. 

 

 
 

• Public Works Resource Recovery and Waste Management: Tajiguas Landfill Phase IVA 

Groundwater Protection System, County Project No. 828985 

o The Phase IVA Groundwater Protection System Project is a subphase of the overall Tajiguas 
Capacity Increase Project. The Phase IVA Project includes installation of a low permeability 
groundwater protection (liner) system, a leachate collection and recovery  system (LCRS), 
modification of an existing sedimentation basin, relocation of existing utilities, and other 
associated landfill infrastructure improvements. The groundwater protection (liner) system 
design requires approval from the Regional Water Quality Control Board (RWQCB) prior to 
implementation. 

o The overall 14.25-acre Tajiguas Landfill Capacity Increase Project would provide 
approximately 6.1 mcy of additional airspace for burial of solid waste, increase the permitted 
height, disposal area footprint, and design capacity of the Tajiguas Landfill to  extend the 
estimated closure year to approximately 2038. To provide the additional disposal capacity, 
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approximately 566,400 cy of grading (excavation) would be required.  Groundwater 
protection, landfill gas collection and other environmental control systems would be extended 
into the new disposal area. 

o Some of the key components of Phase IVA Project include: 
▪ Clearing and Grubbing 
▪ Sedimentation Basin Cleanout 
▪ Power Pole Relocation 
▪ Grading / Mass Grading 
▪ Excavation / Blasting 
▪ Drainage Improvements 
▪ Sedimentation Basin Demo 
▪ Sedimentation Basin and Basin Infrastructure Construction 
▪ Stability Berm Construction 
▪ Groundwater Protection System (Liner) Installation 
▪ Leachate Collection and Removal System (LCRS) Installation 
▪ Access Road Paving 

o The project is currently out to bid with an expected bid date of May 30, 2024. The estimated 
construction cost is $14.5M. 

o Anticipated Project Schedule: 
▪ Bids Due    05/30/2024 
▪ Award Contract   07/16/2024 
▪ Begin Construction 08/05/2024 
▪ Complete Construction  12/30/2025 

o Project Location:  
▪ The project is located off the US 101 North approximately 15 miles north of Goleta, 

CA 
▪  

 
 

• Public Works Transportation: Santa Claus Lane Streetscape Improvements Project, County 

Project No. 720783   
o Santa Claus Lane is a two-lane collector road in the Community of Summerland which 

extends approximately 3,000 feet from Padaro Lane to Sand Point Road and the U.S. 
Highway 101 southbound on-ramp. The Project is closely tied to the Highway 101 widening 
project through Summerland, Montecito, and Carpinteria. The Project proposes streetscape 
improvements along Santa Claus Lane to improve access to the beach, provide new 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara RFQ/P – Community Workforce Coordinator 

6 
 

recreational amenities to the public, increase accessibility to all users of the project area and 
improve drainage and safety.  

o Some of the key components include: 
▪ Pavement reconstruction/widening 
▪ Sidewalk construction 
▪ Class I multi-use path 
▪ Angled and parallel on-street parking 
▪ Retaining wall construction 
▪ Driveway access 
▪ Landscaping 
▪ Drainage Improvements 
▪ Street lighting 
▪ EV charging accommodations 
▪ Future restroom accommodations 
▪ Utility services 

o The Project is currently out to bid with an expected bid date of May 30, 2024. The estimated 
construction cost is $8-10M.  

o Anticipated Project Schedule: 
▪ Bids Due    5/30/2024 
▪ Award Contract   8/20/2024 
▪ Begin Construction 9/29/2024 
▪ Complete Construction  11/23/2025 

o Project Location: 
▪ The project is located off the US 101 South on Santa Claus Lane in Summerland, CA 

 
 

4.0  SCOPE OF WORK 
 
The scope of Community Workforce Coordinator is to identify critical operations and perform necessary 
obligations found in Attachment A “County of Santa Barbara Community Workforce Agreement”, 
(CWA) for the Project.  
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4.1 General  
A. Coordinate and facilitate Pre-Job conference with contractor and all subcontractors. 
B. Coordinate and communicate updates and reports identified in the CWA as required, but not less 

than once per month. 
C. Monitor and enforce all provisions of the CWA. 
D. Report using a comprehensive plan that facilitates the intent and purpose of the CWA. 
E. Provide services through the bidding, construction and closeout for the Project.  

 

4.2 Project Objectives and Deliverables 

 
A. Develop and implement procedures promptly for the identification of craft needs, scheduling of 

work to facilitate the utilization of available craft workers and to secure the services of craft  
workers in sufficient numbers to meet the high demands of the Project.  

B. Implement plan and coordinate with the Union to provide opportunities for local contractors and  
suppliers to participate in the Project. 

C. Monitor and maintain adequate records for Letter of Assent requirements.  
D. Monitor and maintain adequate records for Core Worker requirements. 
E. Coordinate with the Unions and Contractors in the administration of this Local Area resident 

preference. 
F. Develop plan to monitor, enforce, and maintain adequate records of all wages and benefits under 

this Project for compliance. 
G. Assist in identifying, enforcing, and settling any potential violations or breach of the CWA.  
H. Oversee and process grievances and disputes according to Articles 9 and 6 in the CWA.  
I. Monitor and enforce compliance by all Contractors and subcontractors with all federal and state  

law regulations that may apply to the Project. 
J. Develop a plan to encourage maximum utilization of apprentices and overall supply of  

experienced workers. 

K. Schedule meetings with committee and County staff , develop agenda topics, and keep meeting 
minutes. Agendas shall include at a minimum, Agreement administration, progress of the Project, 
general labor management problems, and quarterly reports on apprentice utilization and training.  

 
 
5.0 OTHER PROJECT CONSULTANTS 

 
The County may contract with separate consultants as necessary for related work.  It is expected the firm 
selected as part of this RFQ/P will work with the County to coordinate any related work scope.   
 
 
6.0 FEES AND TENTATIVE CONSTRUCTION BUDGET OUTLINE 
 
The Consultant will be required to submit billings on a monthly basis, as specified in the Contract.  
  
Travel time required by the Consultant to reach the designated meeting place, County staff office or project 
site shall be included in all quoted fees and shall not be billed separately. There shall be no reimbursable 
expenses on this project unless associated with additional services to be approved in writing, in advance, 
by County.  
 
Section 11.8 outlines the cost proposal requirements for this project. All cost proposals shall be submitted 
in a separate file on the PlanetBids website. Cost Proposals are due the same time as qualifications 
submissions. Cost proposals shall breakdown the project consistent with the scope of work presented and 
should include all costs associated with the project.  All costs shall be not-to-exceed. 
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7.0  TENTATIVE PROCUREMENT SCHEDULE 
 
The following represents the tentative schedule for this RFQ/P.  All dates are subject to change.  
 

RFQ/P Issuance and Evaluation May 21, 2024 

Questions for the County due by 4:00p.m. May 29, 2024 
Answers to questions posted on County Website May 31, 2024 

Statement of Qualifications (“SOQ”) and Proposal Submission 
Deadline by 3:00p.m. 

June 6, 2024 

County reviews SOQs and may invite top Proposer(s) for interviews  June 6-11, 2024 
Potential Interview Sessions June 12-13, 2024 

County selects Proposer(s) to move forward with June 14, 2024 
Award PSA Contract July 9, 2024 

 

8.0 PRE-PROPOSAL CONFERENCE / VENDOR REGISTRATION 

 
No Pre-Proposal Conference will be held for this RFQ/P. Inquiries from all proposers will be fielded 
through the Planet Bids system and will be provided to all proposers through the addendum process. The 
County encourages all proposers to submit questions that could further define the scope of work for the 
project.  
 
All firms providing a response to this RFQ/P are to provide Proof of Department of Industrial Relations 
(“DIR”) registration will be required as part of the response to this RFQ/P. 
  
 
9.0 REGISTERING WITH PLANETBIDS 

 
If you are not a registered user of PlanetBids you will need to register an account to submit a proposal for 
this solicitation (use the link below) 
 
https://pbsystem.planetbids.com/portal/43874/portal-home 
 
10.0  PROPOSAL QUESTIONS 

 
Questions or requests for clarification of this RFQ/P must be submitted in writing on the PlanetBids website. 
Any amendment or addendum to this RFQ/P is valid only if issued in writing to the RFQ/P on the PlanetBids 
website (planetbids.com). Questions must be submitted by no later than the timeline listed in the RFQ/P 
Timeline Schedule. The County will publish answers to the questions in an addendum to the RFQ/P on the 
date listed in the timeline provided. 
 
Potential Proposers should not contact Santa Barbara County officials, staff or evaluation panel members 
directly regarding any aspect of this RFQ/P. If such contact is made, the County reserves the right to reject 
the proposal. 
  
In the event that it becomes necessary to revise any part of this RFQ/P, written addenda will be issued.  Any 
amendment to this RFQ/P is valid only if in writing and issued by the County  of Santa Barbara.  Verbal 
conversations or agreements with any officer, agent, or employee of County that modify any terms or 
obligations of this RFQ/P are invalid.  
 
It is the Proposer's sole responsibility to monitor their email inbox for possible addenda to this RFQ/P.  
Failure of Proposer to retrieve addenda shall not relieve him/her of the requirements contained therein.  
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Additionally, failure of Proposer to return a signed addendum, when required, may be cause for rejection 
of such Proposer’s proposal.  
 
11.0 INSTRUCTIONS FOR PROPOSERS 

 
Each proposal submitted in response to this RFQ/P shall include the information described in this Section 
11.0.  Failure to include all of the elements specified may be cause for rejection.  Additional information 
may be provided, but should be succinct and relevant to the goals of this RFQ/P.  Excessive information 
will not be considered favorably.   
 

General:  The instructions below provide guidance for the preparation and submission of proposals.  Their 
purpose is to establish the requirements, format, and content of proposals so, that proposals are complete, 
contain all essential information, and can be evaluated fairly. 
 
Submission and Content of Proposals:   All proposals must be received by the proposal submission 
deadline as identified in Section 9.0 of this RFQ/P and submitted via PlanetBids. 
 
Proposals shall be formatted so they can be printed in 8 ½” x 11” format, drawings may be formatted for  
11” x 17” sizing.  All documentation shall be in 12-point font.     
 
All proposals will be valid for one hundred eighty (180) days.  
 
All proposals shall contain the following elements, in the order presented below.  Proposals shall be 
divided into tabbed sections and should not exceed (15) fifteen pages (each side of the page, if utilized is 
considered 2 pages – front and back).   
 
11.1  Transmittal/Cover Letter: (two pages maximum) with the following information: 

• Title of this RFQ/P. 

• Name and Mailing Address of Proposer (include physical location if mailing address is a P.O. Box). 

• Year the Proposer’s business entity was established and first registered with the California 
Secretary of State to do business in California. 

• Type of business entity of the Proposer (e.g., partnership, corporation) 

• Proposer’s organizational structure, its constituent parts and size variation of staff in the past five 
(5) years. 

• Name of contact person including title, address, email and telephone.  This individual should be 
available by telephone or email to provide the location of the Proposer’s office that will be 
responsible for this project. 

• A statement by Proposer requesting protection of proprietary information if necessary.  All 
proposals may be considered public information.  Subsequent to award of a Contract, all or part of 
any proposal may be released to any person or entity who may request it.  Therefore, a Proposer 
must indicate in their Cover Letter if such Proposer is requesting that any portion of their proposal 
be treated as proprietary or confidential and not released as public information. 

• Addenda Acknowledgement 
 

11.2   Signatory Requirements:  (one page) In order to receive consideration, the Cover Letter must be 
signed by an officer empowered by the Proposer to sign such material and thereby commit the Proposer to 
the obligations contained in the proposal.  Further, the signing and submission of a proposal shall 

indicate the intention of the Proposer to adhere to the provisions described in this RFQ and a 

commitment to enter into a binding Contract in the form of the PSA.  Submittals shall be signed by 
one of the following representatives: 
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• If the Proposer is a partnership, limited partnership, or limited liability partnereship, the 
proposal shall be signed in the name of the partnership, as registered with the California Secretary of 
State to do business in California, by partner(s) duly authorized to legally bind the partnership, or the 
Attorney-In-Fact.  If signed by the Attorney-In-Fact, there shall be attached to the proposal a Power-
Of-Attorney evidencing authority to sign proposals, dated the same date as the proposal and executed 
by all partners of the partnership. 
  
• If the Proposer is a corporation, the proposal shall have be executed on behalf of the corporation, 
reflecting the full legal name of the corporation as registered with the California Secretary of State 
to do business in California, and the actual signature of the officer of the corporation who is duly 
authorized to legally bind the corporation written (not typed) below the corporate name.  The title of 
the office held by the officer signing on behalf of the corporation shall appear below the signature of 
such officer. 
  
• If the Proposer is an individual doing business under a fictitious business name on file with the 
County of Santa Barbara, the proposal shall be signed in the full legal name of the individual doing 
business as such fictitious business name. 
 
• If the Proposer is a Limited Liability Company, the proposal shall be signed in the full legal name 
of the Limited Liability Company, as registered with the California Secretary of State to do business 
in California, by the Limited Liability Company’s manager(s) or managing member(s) duly 
authorized to legally bind the Limited Liability Company. 

 
11.3   Qualifications: (three pages maximum) A synopsis of each proposed team member's qualifications 
and experience with public or government projects of similar type and size as described in this RFQ, 
including length of service with the firm and resume.  Include an organization chart of the proposed staff 
to be assigned to this project.  For all sub-consultants to be used provide firm name, area of expertise, the 
names of individual staff assigned to this project and their role on the team.  

 
11.4   Experience of Firm: (three pages maximum) A narrative of the Proposer firm's qualifying 
background and experience with public or government projects of similar type and size as described in this 
RFQ. Individual project descriptions, including scope, project budget and schedule are encouraged. 
 
11.5   Proposed Work Plan, Time Schedule and Workload: (three pages maximum) Provide a work plan 
description addressing all scope of work tasks along with a proposed timeline schedule reflecting each task 
and its deliverables and identifying appropriate progress checkpoints along with draft or interim 
deliverables.  Also provide a narrative of firm staffing size, current firm workload, and with consideration 
of the firm's current projects, confirm the firm's ability to perform the scope of work as described  herein. 
 
11.6   References for Past Performance: (two pages maximum) Provide a list of past performance and 
service.  Include three (3) references for whom the proposer has developed a comparable project.  Include 
project name, contact person, title, address, telephone number, email address as well as the contact person’s 
role in the project and which of the Proposer firm’s staff participated and their roles.  For each reference 
listed, submit a brief summary of the scope of the services provided.  

 

11.7   Deliverables: (one page) Describe your firm's ability to provide deliverables in the required formats:  

 
a) Word documents in Microsoft Word.  
b) Spreadsheets in Microsoft Excel.  
c) Schedules in Microsoft Project.  
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d) Databases as necessary for compiling, storing and accessing the project records in a commonly 
available format.  

 
11.8   Cost Proposal: (cost proposal not counted to page count limit) Provide a separate, total cost proposal 
(not to exceed) for all services to be delivered, including a breakdown of costs itemized for each Task as 
defined in the Scope of Work.  This cost proposal shall encompass the complete proposed project costs for 
meetings and project expenses for reproduction, postage, mileage, travel time and all related miscellaneous 
expenses.  Also provide an hourly rate schedule for all assigned team members, including hourly rates for 
participation in public meetings.  The cost proposal shall be utilized for unit price information at this stage, 
and thereafter to negotiate a Contract for those services at a fair and reasonable fee with the best qualified 
Proposer. 
 

The Cost Proposal shall be submitted as a separate file on PlanetBids.  It shall be identified with the 

name of your firm, the name of this project, and "Sealed Cost Proposal".  

 
 

11.9 Required Statements: (one page per statement) Include statements of assurance regarding the 
following requirements:  

• Non-substitution for the designated members of the proposed staff members and  
   Sub-consultants without prior approval by County.  
• Non-conflict of interest.  
• Non-collusion affidavit.  
• Statement listing of litigation and/or claims related to past projects for the past ten  
  (10) years. 
• Ability to fulfill the indemnification and insurance requirements contained in the  
   PSA.  Please note that actual certificates of insurance are 
   not required as part of your submittal. 

• Proof of DIR Registration and County Vendor Registration.  
 

Retention of Proposal.  All proposals will become the property of the County.  Proposals shall not be 
returned to the Proposer. 
 
 

 

12.0 EVALUATION PROCESS  

Proposals will be evaluated by a selection committee and the Proposers submitting the most highly 
rated proposals may be invited for interviews.  The following evaluation criteria and rating schedule 
will be used to determine the Proposers that are most qualified.  The County may consider other 
criteria it deems relevant. 
 

 
 

Evaluation Criteria 
Maximum 
Possible Points 

A. 
Completeness of SOQs Submission- SOQ’s should describe 
comprehensive services and should respond to each of the items 
set forth in this RFQ/P. 

20 

B. 
Personnel Experience and Qualification- Evaluation of the list of 
personnel specifically assigned to the proposed project, 
including their qualifications, overall experience, and recent 

20 
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experience on projects of similar nature and complexity to the 
proposed Project. 

C. 

Depth and Quality of Respondent’s Performance - Qualifying 
background and relevant experience of firm and sub-consultants 
on Project of similar nature and complexity that are subject to 
the monitoring and implementation of a CWA. 

25 

D. 
Technical/Management Approach- Evaluation of Respondent’s 
typical strategy towards monitoring and implementing the CWA. 20 

E. 

Availability- Evaluation of the workload of Respondent and the 
staffing to be assigned to the proposed Project; time scheduled 
of the Respondent in relation to that of the proposed Project’s 
locations of the offices or facilities from which the services are to 
be provided to County. 

15 

 TOTAL POSSIBLE POINTS 100 

 
 

13.0 SELECTION PROCEDURE 

 

Proposers should familiarize themselves with the PSA and expect to execute the PSA as presented herein 
without modifications or changes. 
 

County staff will open Proposals following the submittal deadline. The only information that will be made 
available to the public at that time will be the names of the Proposers submitting Proposals. The contents 
of all Proposals, or any other medium which discloses any aspect of the Proposal, shall be held in strictest 
confidence until the County releases a Notice of Intent to Award. Proposals will be reviewed for 
responsiveness.  A selection committee will then evaluate proposals in accordance with the above criteria.  
The Proposer(s) submitting the highest rated proposals may be invited for an interview.  Interviews will be 
conducted solely at County's option.  County reserves the right to select the most qualified firm solely on 
the content of the proposal.  If County chooses to conduct interviews, the firm's proposed Project Manager 
shall represent the firm at the interview.  After completion of the interviews, the Committee will recommend 
the firm with the highest interview evaluation, for approval by the Board of Supervisors.  
 
The County expects to enter into contract negotiations with the top-ranked Proposer, during which time the 
County and the top-ranked Proposer will resolve any necessary issues that need to be addressed prior to 
entering into the Contract.  Upon successful completion of such negotiations and discussions, the County 
and the selected Proposer shall enter into a Contract in the form of the PSA. If, in the sole judgment of the 
County, these negotiations are not successful, the County reserves the right to enter into negotiations with 
other Proposers, proceeding in the order of their initial ranking. 
  
County reserves the right to enter into a Contract in the form of the PSA without further discussion or 
negotiation of the Proposal.  Therefore, each Proposal should be submitted on the most favorable terms to 
which the Proposer is willing to be contractually bound.  
 
County reserves the right to award a Contract to the Proposer who, in the sole judgment of County, presents 
the most favorable response to this RFQ/P (and possible follow-up interviews) pursuant to the evaluation 
criteria indicated above.  
 
County reserves the right to reject any or all proposals, to waive minor irregularities in said proposals, or 
to negotiate minor deviations with the successful Proposer.  
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In the case of differences between written words and figures in a proposal, the amount stated in written 
words shall govern.  In the case of a difference in unit price versus the extended figure, the unit price shall 
govern.  County reserves the right to reject any and all proposals, to waive minor irregularities in said 
proposals, or to negotiate minor deviations with the successful Proposer. County shall be the sole judge of 
the materiality of any such defect or irregularity.  
  
Failure to comply with any of the requirements contained herein may result in disqualification of a 

Proposer or proposal.  It is the responsibility of all Proposers to read ALL sections of this RFQ/P 

prior to submitting a Proposal.  

  
 
14.0 ASSURANCE OF DESIGNATED PROJECT TEAM 

 
The Proposer shall assure that the designated staff, including sub-consultants, are used for the work 
described in this RFQ/P. Departure or reassignment of, or substitution for, any member of the proposed 
project team or sub-consultant(s) shall not be made without the prior written approval of County.  
  
 
15.0 GENERAL TERMS AND CONDITIONS 

 
Standard Contract:  Upon completion of the evaluation and recommendation for award, the selected 
Proposer will be required to execute, as the Consultant, a Contract in the form of the PSA.  Proposers are 
advised to carefully review the attached PSA and to be prepared to enter into a Contract in the form of the 
PSA without negotiations.  
 
Independent Contractor:  At all times, the Contractor shall represent themselves to be an independent 
contractor offering such services to the general public and shall not represent themselves, or their 
employees, to be an employee of County.  Therefore, the Contractor shall assume all legal and financial 
responsibility for taxes, FICA, employee fringe benefits, workers compensation, employee insurance, 
minimum wage requirements, overtime, etc., and agrees to indemnify, save, and hold County its officers, 
agents, and employees, harmless from and against, any and all loss, cost (including attorney fees), and 
damage of any kind related to such matters.  
 
Non-Appropriation:  County may terminate any resulting Contract at the end of any fiscal year, June 30th, 
without further liability other than payment of debt incurred during such fiscal year, should funds not be 
appropriated by its governing body to continue services for which the Contract was intended.  
 
Non-Collusion:  Proposers submitting proposals shall warrant that the offer of their proposal is made 
without any previous understanding, agreement or connection with any person, firm or corporation 
submitting a separate proposal for the same project and is in all respects fair, without outside control, 
collusion, fraud or otherwise illegal action.  This condition shall not apply to proposals which are submitted 
by firms who have partnered with others to submit a cooperative proposal that clearly identifies a primary 
consultant and the associated sub-consultant.  
 

Indemnification and Insurance Requirements:  The County's standard indemnification and insurance 
requirements are provided in the PSA, shall be included in the Contract, and are non-negotiable (see 
Attachment B).  
 
Protests and Appeals:  All protests shall be submitted in writing to the Chief Procurement Officer within 
seven (7) calendar days after such aggrieved person or company knows, or should have known, of the facts 
giving rise thereto.  
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16.0 REJECTION OF PROPOSALS 

 
Prospective consultants interested in being considered must submit a proposal as a Proposer in compliance 
with this notice.  Failure to comply with any of the requirements contained herein may result in 

disqualification.  It is the responsibility of all Proposers to read ALL sections of this RFQ/P prior to 

submitting a Proposal.  The County reserves the right to reject any or all Proposals, to waive minor 
irregularities in said proposals, or to negotiate minor deviations with the successful firm.   
 
The County may reject a Proposal if it is conditional, incomplete, contains irregularities, or reflects 
inordinately high cost rates. County may waive immaterial and/or minor deviation and/or irregularities in 
a Proposal. County shall be the sole judge of the materiality of any such defect, deviation, and/or 
irregularity.  Waiver of an immaterial/minor deviation shall in no way modify the RFQ/P documents or 
excuse the Proposer from full compliance with the Contract requirements if the Proposer is awarded the 
Contract.   
 
 
17.0 VALID OFFER 

 
Proposals shall remain valid for one hundred eighty (180) days from the due date.  The County reserves the 
right to negotiate with the successful Proposer any additional terms or conditions not contained in their 
proposal which are in the best interest of the County or to otherwise revise the scope of this RFQ. 
  
This RFQ does not constitute a contract or an offer of employment.  The cost of preparation of proposals 
shall be the obligation of the Proposer. All proposals, whether accepted or rejected, shall become the 
property of the County and will not be returned. Unnecessarily elaborate responses, enclosures and 
specialized binding are not desired. 
 
 
18.0 COUNTY’S RIGHTS 

 
The County reserves the right to:  
  

1.   Request clarification of any submitted information.  
2.   Waive any irregularity or immaterial deviation in any proposal.  
3.   Not enter into any agreement.  
4.   Not select any Proposer.  
5.   Cancel this process at any time.  
6.   Amend this process at any time.  
7.   To award more than one contract if it is in the best interest of the County.  
8.   Interview Proposers prior to award.  
9.   To request additional information during an interview.  

  
Waiver of an immaterial deviation shall in no way modify the RFQ documents or excuse the proposing 
firm/team from full compliance with the contract requirements if the prospective Proposer is awarded the 
contract. 
 
 
19.0 CONTRACT AWARD 
 
Award shall be recommended to the Proposer whose proposal best meets the needs of the County.  The 
County reserves the right to reject any or all proposals, and to solicit additional proposals if deemed in the 
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best interest of the County to do so. The decision of the County Board of Supervisors shall be final in 
making such determination.  
  
The successful Proposer will receive written notification of the award, along with instructions for finalizing 
the Contract documents.  
  
Response and selection of a Proposal will not necessarily result in a contract with the County of Santa 
Barbara. Proposal opening does not constitute awarding of a contract. Contract award is by action of the 
Santa Barbara County Board of Supervisors and is not in force until fully executed by that Board.  
 
 
20.0 CONFLICT OF INTEREST 

 
Prospective Proposers warrant and covenant that no official or employee of the County, or any business 
entity in which an official of the County has an interest, has been employed or retained to solicit or aid in 
the procuring of the resulting Contract, nor that any such person will be employed in the performance of 
such Contract without immediate divulgence of such fact to the County. Each Proposer’s proposal shall 
contain a statement to the effect that such Proposer is not currently committed to another project that would 
constitute a conflict of interest with the Project identified in this RFQ/P. 
 
 
21.0 PUBLIC RECORDS REQUEST 

 
All proposals and materials submitted in response to this RFQ/P shall become property of the County and 
will not be returned. All responses, including the accepted proposal and any subsequent contract, become 
public records per the requirements of the California Government Code, Sections 6250 - 6270, “California 
Public Records Act”.  Proprietary material must be appropriately and clearly marked as such. Pricing and 
service elements of the successful proposal are not considered proprietary information. Proposers which 
inappropriately designate all or any portion of their proposal as confidential or proprietary without 
justification may be deemed unresponsive.  
  
The County will treat all information submitted in a proposal as available for public inspection once the 
County has selected a Consultant. If you believe that you have a legally justifiable basis under the California 
Public Records Act (Government Section 6250 et. seq.) for protecting the confidentiality of any information 
contained within your proposal, you must identify any such information, together with the legal basis of 
your claim in your proposal, and present such information separately as part of your response package.  
  
The final determination as to whether the County will assert your claim of confidentiality on your behalf 
shall be at the sole discretion of the County. If the County makes a determination that your information 
does not meet the criteria for confidentiality, you will be notified as such.  Any information deemed to be 
non-confidential shall be considered public record.  
  
Upon receipt of a request for disclosure pursuant to the California Public Records Act for information that 
is set apart and marked as proprietary, County will notify you of the request for disclosure. You shall have 
sole responsibility for the defense of the proprietary designation of such information.  Failure to respond to 
the notice and enter into an agreement with County providing for the defense of and complete 
indemnification and reimbursement for all costs incurred by the County in any legal action to compel the 
disclosure of such information, shall constitute a complete waiver of any rights regarding the information 
designated proprietary and such information will be disclosed by County pursuant to applicable procedures 
under the California Public Records Act.  
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22.0 BUSINESS LICENSE REQUIREMENT & OTHER REQUIRED PROVISIONS 

 
It is unlawful for any person to furnish supplies or services, or transact any kind of business in the 
unincorporated territory of Santa Barbara County without possessing a County business license unless 
exempt under County Code Sec. 22-73.  Contact the Tax Collector’s Office at 105 East Anapamu St, Santa 
Barbara, 93101, or phone (805) 568-2920, for further information.  
 
It is not a requirement to possess a County business license at the time of proposal submittal. Successful 
Proposers shall be required to possess a County business license prior to award of a contract.  
 
Disadvantaged Business Enterprise (DBE) Policy 
It is the policy of Federally Funded projects that minority and women-owned business enterprises (hereby 
referred to as DBEs) as defined in 49 CFR Part 26 shall have the maximum opportunity to participate in 
the performance of contracts financed in whole or in part with federal funds.  
 
DBE Obligation 

The recipient or its subcontractor agrees to ensure that DBEs have the maximum opportunity to participate 
in the performance of contracts and subcontracts financed in whole or in part with federal funds provided 
under this Agreement. In this regard, all recipients or subcontractors shall take all necessary and reasonable 
steps in accordance with 49 CFR Part 26 to ensure that DBEs have the maximum opportunity to compete 
for and perform contracts. Recipients and their subcontractors shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of federally assisted contracts.  
 
Title VI of the Civil Rights Act of 1964 

The contractor agrees to comply with all the requirements imposed by Title VI of the Civil Rights Act of 
1964 (49 USC 2000(d)) and the regulations of the U.S. Department of Transportation issued there under in 
49 CFR Part 21. 
 
Equal Employment Opportunity  

In connection with the performance of the contract, the contractor shall not discriminate against any 
employee or applicant for employment because of race, color, age, creed, sex or national original. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, 
and selection for training, including apprenticeship. 
 
Americans With Disabilities Act (ADA) Provisions 

To comply with the nondiscrimination requirements of the Americans with Disabilities Act (ADA), it is the 
policy of the County to make every effort to ensure that its programs, activities and services are available 
to all persons, including persons with disabilities. For persons with a disability needing a reasonable 
modification to participate in the procurement process, or for persons having questions regarding reasonable 
modifications of the procurement process, you may contact the County representative listed in this RFQ. In 
order to ensures the proposal is following federal ADA guidelines, Proposers should review the federal 
ADA guidelines. 
 
Failure to comply with any of the requirements contained herein may result in disqualification. It is the 
responsibility of all Proposers to read ALL sections of this RFQ prior to submitting a response.  
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PROFESSIONAL SERVICES AGREEMENT 

  FOR 

COMMUNITY WORKFORCE AGREEMENT COMPLIANCE DUTIES 
COMMUNITY WORKFORCE COORDINATOR  

 

This is an agreement between THE COUNTY OF SANTA BARBARA ("Owner" or “County”) and 
{LEGAL VENDOR NAME}, a California corporation ("Consultant" or “Contractor”). 

 

PART 1 - RECITALS 

1.01  WHEREAS, this Professional Services Agreement ("PSA" or “Agreement”) sets forth the terms 
and conditions pursuant to which Consultant, as a professional, will provide professional 
services to Owner in connection with Owner’s Santa Barbara Veterans Memorial Building 
Upgrades (“Project”); and 

1.02  WHEREAS, Consultant was selected by means of the County’s qualifications-based selection 
(“QBS”) process, and represents itself as a professional having the requisite qualifications, 
licenses and agrees to perform the Services defined below. 

NOW, THEREFORE, Owner and Consultant agree as follows: 

 

PART 2 - PROJECT AUTHORIZATION, TERM AND MAXIMUM COMPENSATION 

2.01  Agreement For Services 

A.   This PSA sets forth the terms and conditions pursuant to which Consultant, as a professional, 
will provide services to the County as set forth herein ("Services").   

2.02  Maximum Compensation 

A.    The sum of all payments made to Consultant pursuant to this PSA shall not exceed a maximum 
aggregate amount of {WRITTEN PROPOSAL COST} (${NUMERICAL}) (“Maximum 
Compensation Limit” or “MCL”).  If Consultant performs services or incurs expenses beyond 
this Maximum Compensation Limit, Consultant does so at Consultant’s sole risk and expense. 

2.03  Term 

A.   This PSA is effective as of first the date it is duly executed by both of the parties hereto, and 
shall remain in effect for a period of {PERIOD} thereafter, unless earlier terminated in 
accordance with the provisions of this Agreement (“Term”). 

2.04  Scope 

A.   The Services and Deliverables identified in “Consultant’s Scope of Work & Hourly Rates,” 
attached hereto as Exhibit A and incorporated herein by reference (“SOW”), establish: 

1.  The full range of Services and Deliverables the County may authorize for projects within 
the scope of this PSA. 

2.  The extent of the Services and Deliverables that may be authorized by the Owner’s Project 
Manager (“OPM”) within the scope of this PSA.  

 

PART 3 - OWNER'S RESPONSIBILITIES   

3.01  Owner Provided Information 
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A. If required and where available, Owner may provide any of the following for Consultant’s use in 
connection with the Services:   

 (i) Specialized studies of existing site conditions, including the presence of hazardous 
materials, soil, air, water, pollution, etc.  

B. Consultant must make a written recommendation to the Owner regarding the completeness or 
sufficiency of any survey or specialized study provided to Consultant, or the need for any study 
or survey that the Consultant believes is required for the Project that is not included within 
Consultant’s Services.  

3.02  Approval & Permit Fees  

A.   Owner will pay all fees required by any jurisdiction having authority over the Project for filing 
and checking of any item of Service prepared by Consultant, and such fees necessary to 
secure approvals and permits for the Project from any Governmental Agency. 

 

PART 4 - PROJECT SCOPE OF WORK (SOW)  

4.01  Changes in Scope  

A.   If Owner requests a change in the requirements of the SOW that Consultant contends is 
material and justifies an increase in compensation, Consultant must, within fourteen (14) 
calendar days of the Owner’s request, advise Owner in writing of such contention before 
proceeding with such change.  If written notice is not given to Owner within such 14-day period, 
such change shall be deemed immaterial, and Consultant shall not be entitled to additional 
compensation for such change. 

B.   If Owner causes a change in the Service(s) or Deliverable(s) that Consultant believes to be 
material, Consultant must, within fourteen (14) calendar Days of the event that caused such 
change, notify Owner in writing that Consultant contends Owner has caused a material change 
in the Service(s) or Deliverable(s).  After said notification, Consultant must provide such Service 
or Deliverables as directed by OPM.  If OPM concurs that there has been a material change in 
Service(s) or Deliverable(s) required by Owner hereunder, payment to Consultant may be 
adjusted in accordance with Parts 10.01.A.3, “Changes,” and Part 10.03, below; provided, 
however, that in no event shall payments to Consultant hereunder exceed the MCL.  

C.   If there is a material increase in the Service(s) or Deliverable(s) required to complete the 
Services, and such increase is not in any way attributable to acts or omissions of or on behalf 
of Consultant, including, but not limited to, faulty or inaccurate calculations or estimations made 
by or on behalf of Consultant, OPM may request, and Consultant, pursuant to such request, 
shall provide, assistance in re-allocating the remaining available funds available hereunder.  
Such assistance must, if requested by OPM, also include a determination of any other Services 
necessary to complete the Project. 

D.   If there is a material decrease in the Services or Deliverables required to complete the 
Services, Consultant If shall immediately notify OPM of such decrease, and agrees to accept 
a reasonable corresponding reduction in compensation hereunder.  

 

PART 5 - CONSULTANT'S RESPONSIBILITIES, SERVICES, AND DELIVERABLES   

5.01  Consultant as Independent Contractor 

A.   Consultant is performing all Services as an independent contractor, and not as an agent or 
employee of County.   

5.02  No Assignment; Consultant’s Use of Subconsultants 
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A.   The expertise and experience of Consultant are material considerations for County’s execution 
of this Agreement.  Consultant shall not assign, delegate, or transfer, directly or indirectly, 
whether by operation of law or otherwise, this PSA or any of Consultant’s rights or obligations 
hereunder, without the prior written consent of County in each instance, and any attempt to so 
assign, delegate, or transfer this Agreement, or any rights, duties or obligations arising 
hereunder, shall be void and of no effect.  Notwithstanding the foregoing, Consultant may use 
the subconsultants set forth in Exhibit B, attached hereto and incorporated herein by reference 
(“Subconsultants”), in performing the Services under this Agreement.  Consultant shall be 
responsible for directing the work of authorized Subconsultants, and for all compensation and 
benefits due to Subconsultants, if any.  County assumes no responsibility whatsoever 
concerning such compensation or benefits. Consultant shall not add any subconsultant(s) to 
those identified in Exhibit B without the prior written approval of the OPM in each instance. 

5.03  Consultant's General Responsibilities 

The following General Responsibilities shall apply to all Services under this Agreement. 

A.   Standard of Care  

1.  Consultant shall perform all Services in accordance with those standards of care that are 
generally recognized as being used by competent persons in Consultant’s profession and 
area of specialty in the State of California. 

2.  At all times during the Term, Consultant shall perform all Services in compliance with all 
applicable federal, state, and local codes, statutes, laws, regulations and ordinances 
(“Applicable Laws”).  

3.  Consultant shall use its professional judgment and expertise to verify interpretations of 
Applicable Laws from the appropriate Government Agency(ies) and authorities having 
jurisdiction over the Project.  Such efforts shall be undertaken in accordance with the 
acceptable standard of care for this type of Project. 

B.   Funding by Governmental Agencies 

1.  If applicable to this PSA, when a Project is to be constructed, wholly or in part, with funds 
from Federal, State, or other outside funding sources, Consultant shall comply with all 
requirements of such Federal, State, or outside funding sources, including, but not limited 
to, requirements set forth in the Construction Documents.  

C.   HCAI (formally known as OSHPD) Jurisdiction 

1.  If applicable to this PSA, when a Project is within the jurisdiction of the State of California, 
Department of Health Access and Information (“HCAI” formally known as OSHPD), 
Consultant’s Instruments of Service must meet all HCAI requirements. 

D.   Sequence of Consultant’s Services 

1.  Consultant's Services shall proceed sequentially as described in the SOW unless 
otherwise agreed or directed by the Owner in writing duly executed by OPM. 

2.  The Milestone Schedule for completion of the Consultant’s Services is set forth in the SOW.  

E.   Submittal of Deliverables   

1.  Each submittal of a Deliverable by Consultant to Owner hereunder shall include a 
declaration statement, signed by a duly authorized officer of Consultant, that Consultant 
coordinated the work of Consultant and its Subconsultants, that such Deliverable is 
accurate and complete, and that all of Owner’s prior review comments have been 
incorporated therein. 

2.  Consultant shall furnish to Owner, in form and format suitable for reproduction, original 
reproducible files and other Instruments of Service, and computer flash drives containing 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page 4   

 
PSA with {LEGAL VENDOR NAME} 
Dated {ISSUE DATE} 
Project Number: VARIOUS 
 

each submittal in the following electronic formats:  Microsoft PC compatible operating 
system, AutoCAD 2004 or newer, Microsoft Office 2003 or newer.  

F.   Printing & Reproduction     

1.  Consultant shall pay for all printing and reproduction cost incurred in the performance of 
the Services. 

2.  Owner will print coordination check documents to be used by the Owner beyond the 
number of copies identified in the SOW at Owner's expense.   

3.  If applicable to this PSA, Owner will print Bid Documents for distribution to Bidders at 
Owner's expense.  

G.   Meetings   

1.  Required meetings are as specifically identified in the SOW. 

2.  Unless otherwise requested by the OPM, Consultant shall prepare agendas for and take 
minutes of all meetings conducted/attended by Consultant.  This includes meetings that 
are chaired by the OPM.   

3.  The Consultant’s fee for attendance at and preparation of minutes for all meetings 
specifically identified in the SOW will be considered included in the overall fee identified for 
this PSA.  

H.   Consultant’s Staff and Subconsultants 

1.  Consultant's staff and Subconsultants are identified in Exhibit B, and are subject to the 
requirements set forth therein. 

2.  Changes to Consultant’s staff and Subconsultants are subject to Owner’s prior written 
approval as an amendment to the PSA duly executed by the OPM. 

5.04  Base Services & Deliverables: See Exhibit A 

 

PART 6 - CONSULTANT'S SCHEDULE  

6.01  Schedule 

A.   Consultant shall schedule and promptly perform all Services and Deliverables in coordination 
with the County. 

B.   Consultant shall perform all Services and Deliverables within the time and project schedule set 
forth in this Agreement. Time is of the essence in this Agreement. 

C.   Consultant shall provide and maintain Project staffing levels as necessary to perform the 
Services within the time provided in the project schedule set forth in this Agreement. 

 

PART 7 - INDEMNIFICATION & INSURANCE 

7.01  Exhibit D Indemnification and Insurance Requirements 

A.   Consultant shall comply with all indemnification and insurance requirements set forth in Exhibit 
D, attached hereto and incorporated herein by reference. 

 

PART 8 - REPRESENTATION BY COUNSEL 

A.   Both parties to this PSA were represented by counsel in the negotiation and execution of this 
PSA.  
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B.   The parties hereto are aware of the provisions set forth in California Civil Code §1717 and 
intend this paragraph of the PSA to meet said statutory requirements so that the reference to 
attorneys' fees in Part 7, “Indemnification & Insurance” applies only in the indemnification 
context in Part 7, “Indemnification & Insurance.” 

 

PART 9 - HAZARDOUS MATERIALS 

9.01  Responsibility for Hazardous Materials 

A.   Owner acknowledges that Consultant has no special knowledge or expertise regarding 
asbestos or other hazardous materials.  

B.   Unless otherwise provided in this PSA, or unless Owner has provided documented information 
to Consultant regarding the presence or potential presence of such hazardous materials 
Consultant and its Subconsultants have no responsibility for the discovery, presence, handling, 
removal or disposal of, or exposure of persons to, hazardous materials in any form at the 
Project site, including but not limited to asbestos, asbestos products, polychlorinated biphenyl 
(PCB) or any other toxic substance. 

 

PART 10 - COMPENSATION & PAYMENT  

10.01  Compensation 

A.   Payments will be made as set forth herein 

1. Maximum Compensation Limit 

a. The Maximum Compensation Limit (“MCL”) includes the maximum aggregate 
amount of compensation payable to Consultant hereunder. Total payment by 
Owner to Consultant shall not exceed the MCL specified in Exhibit C, attached 
hereto and incorporated herein by reference. Consultant is fully responsible for the 
provision of all Services and Deliverables, compensation for which shall not 
exceed the MCL. 

2. Consultant's Hourly Rate Schedule 

a. Consultant's Hourly Rate Schedule is set forth in the SOW. 

b. Non-Fixed fee Services provided by Subconsultants are subject to the OAR’s prior 
written approval, and shall be set forth in an Amendment to this PSA. 

3. Changes 

a. During the Term of this PSA, the Owner may authorize changes to this PSA, other 
than by amending this PSA in accordance with Part 15.B.,  below, only in 
accordance with Part 4.01, above, and Part 10.03, below, and only to the extent 
authorized by the Board of Supervisors in approving this PSA.   

4. Prevailing Wages 

a. Certain Services to be performed under this contract may be considered “public 
works” subject to prevailing wage, apprenticeship and other labor requirements of 
Labor Code division 2, part 7, chapter 1, section 1720 et seq. Such public works 
may include work performed during the design and preconstruction phases of 
construction including, but not limited to, inspection and land surveying work. 
Consultant is solely responsible for determining whether the Services, or any 
portion thereof, is subject to said requirements, and for complying with all such 
requirements that apply. All such public works projects are subject to compliance 
monitoring by the California Department of Industrial Relations (DIR). County has 
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obtained from the DIR general prevailing wage determinations for the locality in 
which the Work is to be performed that are on file with County’s Public Works 
Agency and are available upon request. Consultant is responsible for posting job 
site notices as prescribed by regulation pursuant to Labor Code section 
1771.4(a)(2). Consultant acknowledges that it is aware of state and federal 
prevailing wage and related requirements and shall comply with these 
requirements to the extent applicable to the Services, including, without limitation, 
Labor Code sections 1771 (payment of prevailing wage), 1771.1 (registration with 
DIR) and 1771.4 (submission of certified payrolls to Labor Commissioner) 
Consultant has included (and shall include) consideration for this obligation in 
calculating compensation and cost estimates under this PSA. 

5. Errors and Omissions 

a. Consultant must correct all errors and omissions attributable to acts and/or 
omissions of and/or on behalf of Consultant and/or Subconsultants without cost to 
Owner. 

b. Owner has the right to pursue claims for any errors and omissions of or on behalf 
of Consultant and/or Subconsultant(s). 

10.02  Reimbursable Expenses  

A.   When travel is authorized as a reimbursable expense, Consultant agrees to comply with the 
Santa Barbara County and Federal travel policies and guidelines, where applicable, for all 
travel, lodging and meal reimbursements arising from the performance of this Agreement.  
Detailed travel policy requirements and limitations can be found in the Capital Projects Division. 

B.   All reimbursable expenses, including travel, mileage, copying, printing, etc. should be included 
in the MCL and not billed separately.   

10.03  Supplementary Services & Deliverables  

A.   To the extent that County has established a Supplemental Services Allowance (“SSA”) for the 
performance of services not included within the Services and Deliverables, such SSA is set 
forth in Exhibit C.  Consultant shall only commence work other than as set forth in the SOW 
pursuant to a Supplemental Services Order duly executed by the County’s OPM (“Change 
Order”), and only to the extent expressly authorized by the County Board of Supervisors in 
approving this PSA. 

10.04  Payment  

A.   Payment Requests  

1. Owner will endeavor to make payments within thirty (30) Days after the OPM’s approval of 
the Consultant's correct Payment Request.  

B.   Invoices 

1. Consultant may submit a Payment Request not more than once each month.    

C.   Progress Payments 

1. Owner may, in its discretion, adjust any progress payment so that it corresponds with the 
percentage of completion as reasonably determined by Owner.   

10.05  Release of All Claims    

A.   Prior to final payment hereunder, Consultant must execute and deliver to Owner a release of 
all claims arising from this Agreement, other than such claims, if any, as may be specifically 
excepted from the release for the reasons and in the amounts stated in the release. 
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10.06  Timely Billings    

A.   Consultant agrees to bill Owner on a timely basis and not later than ninety (90) Days after: 

1. Services are performed; or 

2. Billings are otherwise due pursuant to the terms of the PSA.  

B.   Owner has no liability for payment of, and has sole discretion to pay or decline payment of, any 
billings submitted after the expiration of such ninety (90) Day period.  

10.07  Consultant's Accounting Records 

A.   Accounting System & Records Retention 

1. Consultant must maintain an accounting system in accordance with current standards of 
accounting and financial reporting for the purpose of supporting payments for Services 
authorized under this PSA.  Consultant must retain such records for three (3) years after 
expiration or termination of this PSA, or until all claims, if any, have been disposed of, 
whichever period is longer. 

B.   Owner's Auditing Rights 

1. Upon service of a written Notice to Consultant, Owner, and persons authorized by Owner, 
have the right at any reasonable time and place to examine, audit, and make copies of 
books, records, documents, accounting procedures and practices relating to the 
performance or administration of this PSA, or affecting any changes or modifications to this 
PSA. 

C.   Applicability to Subcontracts 

1. Consultant must incorporate the above-stated accounting and audit requirements into all 
subcontracts, including, but not limited to, contracts with Subconsultants, exceeding Ten 
Thousand Dollars ($10,000) in value in connection with this PSA, including any 
modification(s) thereof. 

 

PART 11 - TERM & TERMINATION  

11.01  Owner's Rights 

A.   Termination for Convenience  

1. OPM may, by written notice to Consultant, terminate all or part of this PSA at any time for 
Owner's convenience. Upon receipt of such notice, Consultant must immediately cease all 
work hereunder as specified in the notice.  

2. If this PSA is so terminated, Consultant will be compensated as set forth below. 

B.   Termination for Breach  

1. If Consultant violates any of the covenants or agreements of this PSA, or if Consultant fails 
to fulfill in a timely and proper manner its obligations pursuant to this PSA, and does not 
cure such failure or violation within thirty (30) days, or such shorter period as the Owner 
may determine is necessary and appropriate, after receipt of written notice from the 
County’s OPM specifying such failure or violation, whether subject to cure, and, if subject 
to cure, the time and manner of cure, Owner may terminate this PSA.  

2. Owner will provide Consultant with written notice as to the effective date of termination, 
and Consultant is not entitled to compensation for Services or expenses beyond the 
specified termination date. 

3. If, after notice of termination for breach of this PSA, it is determined that Consultant did not 
breach this PSA, the termination will be deemed to have been made for Owner's 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page 8   

 
PSA with {LEGAL VENDOR NAME} 
Dated {ISSUE DATE} 
Project Number: VARIOUS 
 

convenience, and Consultant will receive payment due to Consultant for Services 
performed prior to such termination for convenience in accordance with Section 11.02, 
below. 

C.   Suspension for Convenience 

1. OPM may, without cause, order Consultant in writing to suspend, delay, or interrupt the 
Services under this PSA in whole or in part for up to 90 days. COUNTY shall incur no 
liability for suspension under this provision, and such suspension shall not constitute a 
breach in this Agreement. 

D.   The rights and remedies provided herein to Owner are in addition to any other rights and 
remedies provided by law in this PSA. 

11.02  Consultant's Compensation Upon Termination  

A.   In the event of Owner’s termination of this PSA, Consultant will receive compensation as 
follows: 

1. For fully performed and accepted items of Service, and authorized Reimbursable Expenses 
pursuant to this PSA, compensation will be in the amount specified in the PSA for that item 
of Service or expense. 

2. For items of Service on which Owner has issued an Authorization to Proceed but which 
have not been fully completed and accepted, Consultant will be compensated for its 
Services accepted by Owner in an amount which bears the same ratio to the total fee 
otherwise payable for the performance of that Service as the Services performed bear to 
the total Services necessary for the full performance of that Service. 

B.   In no event will the total compensation paid for any item of Service exceed the value specified 
in this PSA for such item of Service. 

11.03  Delivery of Documents 

A.   Upon any termination of this PSA , Consultant shall furnish Owner all documents and 
Instruments of Service prepared pursuant to this PSA, whether complete or incomplete.  
Consultant may retain a copy for its records if so provided by Owner in such notice of 
termination. 

 

PART 12 - DISPUTE RESOLUTION  

12.01  Consultant's Questions & Concerns 

A.   Questions regarding the terms, conditions and Services of this PSA will be decided by the 
County’s Director of General Services, who will furnish the decisions to Consultant in writing 
within thirty (30) Days after receiving a written request from Consultant. 

12.02   Dispute Resolution During Construction 

A.   Alternate Dispute Resolution (ADR) 

1. Owner intends, but shall not be required, to use ADR techniques including Partnering and 
Mediation during Design.   

B.   Consultant and its Subconsultants shall participate in all ADR efforts as directed by Owner. 

C.   In the event that Owner elects to utilize such ADR, the cost of such Partnering training facilities 
and facilitator will be borne equally by the parties hereto. 

12.03  Negotiations Before and During Mediation 

A.   Negotiations to resolve disputes before and during Mediation are initiated for settlement 
purposes only and are not binding unless otherwise agreed by Owner and Consultant.    
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12.04  Mediation 

A.   Voluntary Mediation 

1. In the event a dispute or issue is not resolved by negotiation, Owner and Consultant may 
mutually agree to attempt to resolve the matter by Mediation.  

2. Said Mediation is voluntary, non-binding, and intended to provide an opportunity for the 
parties hereto to evaluate each other's cases and arrive at a mutually agreeable solution.  

3. These provisions relating to voluntary Mediation shall not be construed or interpreted as 
mandatory arbitration. 

B.   Initiation of Mediation 

1. Any party hereto may initiate Mediation by notifying the other party hereto in writing. 

C.   Request for Mediation 

1. A Request for Mediation must contain a brief statement of the nature of the dispute or 
claim, and the names, addresses, and phone numbers of all parties to the dispute or claim, 
and those who will represent them, if any, in the Mediation. 

2. Within ten (10) days of a Party’s receipt of a Request for Mediation, the Party in receipt of 
such Request for Mediation shall provide to the requesting Party a written response 
indicating whether the receiving Party is willing to participate in voluntary, non-binding 
mediation with respect to such dispute or claim. 

D.   Selection of Mediator 

1. Within fourteen (14) days of a Party’s written response to a Request for Mediation 
indicating that such Party is willing to participate in meditation with respect to the dispute 
or claim at issue, the Parties hereto will confer to select an appropriate mediator agreeable 
to all Parties. 

2. If the Parties hereto cannot agree on a mediator, they may accept a mediator appointed 
by a recognized association such as the American Arbitration Association. 

E.   Qualifications of a Mediator: 

1. Any mediator selected hereunder (“Mediator”) must have expertise in the area of the 
dispute and be knowledgeable in the Mediation process. 

2. No person shall serve as a Mediator in any dispute in which that person has any financial 
or personal interest in the result of the Mediation.  

3. Before accepting an appointment, the prospective Mediator must disclose any 
circumstances likely to create a presumption of bias or prevent a prompt meeting with the 
parties.  Upon receipt of such information, the Parties will confer and decide whether to 
select another Mediator. 

F.   Vacancies 

1. If any Mediator becomes unwilling or unable to serve, another Mediator will be selected 
unless the Parties agree otherwise. 

G.   Representation 

1. Any Party may be represented in the Mediation by person(s) of their choice who must have 
full authority to negotiate.  

2. The names and addresses of such representative(s) must be communicated in writing to 
all Parties and to the Mediator. 

H.   Time and Place of Mediation 
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1. The Mediator will set the time of each Mediation session.   

2. The Mediation will be held at a convenient location agreeable to the Mediator and the 
Parties, as determined by the Mediator.  

3. All reasonable efforts will be made by the parties hereto and the Mediator to schedule the 
first session within sixty (60) Days after selection of the Mediator. 

I.   Identification of Matters in Dispute 

1. Unless a longer period of time is required by the Mediator, at least ten (10) days before the 
first scheduled Mediation session, each Party must provide the Mediator a brief 
memorandum setting forth such Party’s position with regard to the issues identified in the 
Request for Mediation, and any other pertinent issues that such Party believes need to be 
resolved.  At the discretion of the Mediator, or otherwise agreed by the Parties, the Parties 
hereto may mutually exchange such memoranda. 

2. At the first Mediation session, the Parties will be expected to produce all information 
reasonably required for the Mediator to understand the issue(s) presented.  The Mediator 
may require each Party to supplement such information. 

J.   Authority of Mediator 

1. The Mediator does not have authority to impose a settlement on the Parties, but will attempt 
to assist the parties hereto in reaching a satisfactory resolution of their dispute.   

2. The Mediator is authorized to conduct joint and separate meetings with the Parties, and to 
make oral and written recommendations for settlement.   

3. Whenever necessary, the Mediator may also obtain expert advice concerning technical 
aspects of the dispute, provided that the Parties agree in writing in advance to such outside 
expert advice, to assume the expenses of obtaining such expert advice, and whether the 
arrangements for obtaining such expert advice will be made by the Mediator or one or more 
of the Parties. 

4. The Mediator is authorized to end the Mediation whenever, in the Mediator's judgment, 
further Mediation efforts would not contribute to a resolution of the dispute between the 
Parties. 

K.   Privacy 

1. Mediation sessions are private.   

2. The Parties and their representatives may attend Mediation sessions.   

3. Other persons may attend Mediation sessions only with the prior written consent of each 
of the Parties , and with the consent of the Mediator. 

L.   Confidentiality 

1. The Mediator will not divulge confidential information disclosed to a Mediator by the Parties 
or by witnesses in the course of the Mediation.   

2. All records, reports, or other documents received by a Mediator while serving as Mediator, 
are confidential.   

3. The Mediator must not be compelled to divulge such records or to testify in regard to the 
Mediation in any adversary proceeding or judicial forum.  

4. The Parties shall maintain the confidentiality of the Mediation and shall not rely on, or 
introduce as evidence in any arbitration, judicial or other proceedings: 

a. Views expressed or suggestions made by the other Party with respect to a possible 
settlement of the dispute;  
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b. Statements made by the other Party in the course of the Mediation proceedings;  

c. Proposals made or views expressed by the Mediator; 

d. Whether the other Party had or had not indicted willingness to accept a proposal 
for settlement made by the Mediator. 

M.   No Stenographic Record 

1. There shall be no stenographic record of the Mediation. 

N.   Termination of Mediation 

1. The Mediation shall be terminated:  

a. By the execution of a Settlement Agreement by the Parties with respect to the 
issues subject to the Mediation;  

b. By a written declaration of the Mediator to the effect that further efforts at Mediation 
are no longer worthwhile; or  

c. By a written declaration of one or more of the Parties to the effect that the Mediation 
proceedings are terminated. 

O.   Exclusion of Liability 

1. No Mediator shall be a necessary party in judicial proceedings related to the Mediation.  

P.   Interpretation and Application of These Mediation Provisions 

1. The Mediator will interpret and apply these Mediation provisions insofar as they relate to 
the Mediator's duties and responsibility. 

Q.   Expenses 

1. The expenses of witnesses for each Party must be paid by the Party producing such 
witnesses.   

2. All other expenses of the Mediation, including required traveling and other expenses of the 
Mediator, and the expenses of any witness called by the Mediator, and the cost of any 
proofs or expert advice produced at the direct request of the Mediator, will be apportioned 
equally between the Parties, or otherwise, as the Mediator finds appropriate, or as may 
otherwise be agreed by the Parties, provided, however, that a Party shall not be 
responsible for any such Mediation expense to which such Party did not consent in 
advance in writing. 

12.05  Compensation for Participation in Mediation 

A.   Consultant is not entitled to compensation for time spent in or for negotiations or Mediation to 
resolve questions or disputes between Consultant and Owner arising out of this PSA. 

PART 13 - MISCELLANEOUS PROVISIONS 

13.01  Capitalization and Formatting 

A.    Terms capitalized in this PSA include those that are: 

1. Specifically defined; or 

2. Titles of Parts or paragraphs; or 

3. Titles of reports or Deliverables; or 

4. Titles of other documents. 
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B.   Unless otherwise indicated, highlighted, emboldened, italicized, or underlined text is not 
indented to imply special significance but serves merely as an aid to the reader to distinguish 
or quickly reference selected text.  

C.   Text shown with Strike Through font is meant to, and does, exclude such text from the PSA. It 
is shown as such merely for the convenience of the Owner. 

D.   The captions of the Parts and paragraphs are for convenience only and will not be deemed 
relevant in resolving any question of interpretation or construction of any such Part or 
paragraph. 

13.02  Force Majeure 

A.   Neither party hereto shall be liable to the other Party hereto for damages or delay in 
performance caused by events beyond the control of such Party or such Party’s employees, 
agents, affiliates, officers, directors, Subconsultants, or representatives, provided that (i) such 
events are not in any way attributable to any act or omission of such Party or any of such 
Party’s employees, agents, affiliates, officers, directors, Subconsultants, or representatives, 
and (ii) the Party claiming such delay promptly provides written notice to the other Party 
specifying the cause and a good faith estimate of the duration of such delay(“Force Majeure 
Notice”), and (iii) such Party cures such delay and resumes performance hereunder as soon 
as practicable under the circumstances. Except for those commitments identified in the Force 
Majeure Notice, the affected Party shall not be relieved of its responsibility to fully perform as 
to all other obligations of such Party under this Agreement. Notwithstanding the foregoing, if 
such Force Majeure event continues for a period of more than 90 days from the date of such 
Force Majeure Notice, the County shall be entitled, in its sole discretion, to terminate this 
Agreement. 

13.03  Waiver 

A.   In the event any provision of this PSA is held to be invalid and unenforceable by a court of 
competent jurisdiction, the remaining provisions shall be valid and binding on the Parties.   

B.   One or more waivers by either Party of any provision, term, condition or covenant shall not 
constitute a waiver of any subsequent breach.  

13.04  Timely Approvals 

A.   Whenever the approval of Owner or Consultant is required pursuant to this PSA, such approval 
shall not be unreasonably withheld or delayed.  

13.05  Ownership & Use of Instruments of Service 

A.   Owner shall be the owner of the following items in connection with this Agreement upon 
creation, whether or not completed: all data collected, all documents of any type whatsoever, 
all photos, designs, sound or audiovisual recordings, software code, inventions, technologies, 
and other materials, and any material necessary for the practical use of such items, from the 
time of collection and/or production whether or not performance under this Agreement is 
completed or terminated prior to completion. Consultant shall not release any of such items to 
any other person except after prior written approval of Owner.   

B.    
Unless otherwise specified herein, Consultant hereby assigns to Owner all copyright, patent, 
and other intellectual property and proprietary rights to all data, documents, reports, photos, 
designs, sound or audiovisual recordings, software code, inventions, technologies, and other 
materials prepared or provided by Consultant pursuant to this PSA (collectively referred to as 
“Copyrightable Work and Inventions”). Owner shall have the unrestricted authority to copy, 
adapt, perform, display, publish, disclose, distribute, create derivative works from, and 
otherwise use in whole or in part, any Copyrightable Works and Inventions. Consultant agrees 
to take such actions and execute and deliver such documents as may be needed to validate, 
protect and confirm the rights and assignments provided hereunder. Consultant warrants that 
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any Copyrightable Works and Inventions and other items provided under this Agreement will 
not infringe upon any intellectual property or proprietary rights of any third party. Consultant at 
its own expense shall defend, indemnify, and hold harmless Owner against any claim that any 
Copyrightable Works and Inventions or other items provided by Consultant hereunder infringe 
upon intellectual or other proprietary rights of a third party, and Consultant shall pay all 
damages, costs, settlement amounts, and fees that may be incurred by Owner in connection 
with any such claims. 

C.    This Ownership of Documents and Intellectual Property provision shall survive expiration or 
termination of this PSA. 

D.   Consultant is not entitled to any fees for Owner's use of Instruments of Service unless Owner 
enters into an agreement with Consultant for Services in connection therewith. 

E.    

13.06  Reliance 

A.   Unless otherwise indicated, Consultant may rely on the accuracy and technical quality of 
documents provided by Owner or the Owner's authorized consultants.  

13.07  Taxes 

A.   Consultant shall pay all taxes, levies, duties, and assessments of every nature due in 
connection with any work under this PSA and shall make any and all payroll deductions 
required by law. Owner shall not be responsible for paying any taxes on Consultant’s behalf, 
and should Owner be required to do so by state, federal, or local taxing agencies, Consultant 
agrees to promptly reimburse Owner for the full value of such paid taxes plus interest and 
penalty, if any. Such taxes shall include, but not be limited to, the following: FICA (Social 
Security), unemployment insurance contributions, income tax, disability insurance, and 
workers’ compensation insurance. 

13.08  Conflicts of Interest 

A.   Consultant covenants that Consultant presently has no employment or interest, and shall not 
acquire any employment or interest, direct or indirect, including any interest in any business, 
property, or source of income, which would conflict in any manner or degree with the 
performance of services required to be performed under this PSA. Consultant further 
covenants that in the performance of this PSA, no person having any such interest shall be 
employed or otherwise engaged by Consultant or any Subconsultant. Consultant must 
promptly disclose to Owner, in writing, any potential conflict of interest. Owner retains the right 
to waive a conflict of interest disclosed by Consultant if Owner determines it to be immaterial, 
and such waiver is only effective if provided by Owner to Consultant in writing. 

13.09  No Publicity or Endorsement 

A.   Consultant shall not use Owner’s name or logo or any variation of such name or logo in any 
publicity, advertising or promotional materials. Consultant shall not use Owner’s name or logo 
in any manner that would give the appearance that the Owner is endorsing Consultant. 
Consultant shall not in any way contract on behalf of or in the name of Owner. Consultant shall 
not release any informational pamphlets, notices, press releases, research reports, or similar 
public notices concerning the Owner or its projects, without obtaining the prior written approval 
of Owner. 

13.10  Non-Discrimination 

A.   Owner hereby notifies Consultant that Owner’s Unlawful Discrimination Ordinance (Article XIII 
of Chapter 2 of the Santa Barbara County Code) applies to this PSA and is incorporated herein 
by this reference with the same force and effect as if the ordinance were specifically set out 
herein and Consultant agrees to comply with said ordinance. 

13.11  Execution in Counterparts 
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A.   This PSA may be executed in any number of counterparts and each of such counterparts shall 
for all purposes be deemed to be an original; and all such counterparts, or as many of them as 
the parties shall preserve undestroyed, shall together constitute one and the same instrument. 

13.12  Governing Law 

A.   This PSA shall be governed by the laws of the State of California. Any litigation regarding this 
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in 
the federal district court nearest to Santa Barbara County, if in federal court. 

 

PART 14 - NOTICES 

A.   All notices will be deemed to have been given when made in writing and delivered or mailed to 
the representatives of Owner and Consultant at their respective addresses as shown in Exhibit 
E (“Notices”), attached hereto and incorporated herein by reference. 

 

PART 15 - LIMITS OF AGREEMENT 

A.   This PSA, including all Exhibits and attachments hereto, together with the Request for 
Qualifications/Proposal (RFQ/P) pursuant to which this Agreement was procured and which is 
hereby incorporated herein by reference, and Consultant’s Proposal submitted to County in 
response to same, constitutes the entire and integrated agreement between Owner and 
Consultant with respect to the subject matter hereof, and supersede all prior and 
contemporaneous negotiations, representations, or agreements, either written or oral, 
preceding this PSA.  

B.   This PSA may be amended only by written agreement signed by Owner and Consultant, except 
as otherwise expressly authorized herein. 

C.   If any one or more of the provisions contained herein shall for any reason be held to be invalid, 
illegal or unenforceable in any respect by a court of competent jurisdiction, then such provision 
or provisions shall be deemed severable from the remaining provisions hereof, and such 
invalidity, illegality or unenforceability shall not affect any other provision hereof, and this PSA 
shall be construed as if such invalid, illegal or unenforceable provision had never been 
contained herein. 

D.   No remedy herein conferred upon or reserved to Owner is intended to be exclusive of any other 
remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be 
cumulative and in addition to any other remedy given hereunder or now or hereafter existing at 
law or in equity or otherwise. 

PART 16 - ORDER OF PRECEDENCE 

A.   In the event of conflict or inconsistency between the provisions contained in Parts 1 through 18 
of this Agreement and the provisions contained in the Exhibits, the provisions contained in 
Parts 1 through 18 of this Agreement shall control and prevail over those in the Exhibits, other 
than Exhibits D and F, which shall control and prevail.  CONTRACTOR agrees that in the event 
of any discrepancy, inconsistency, gap, ambiguity, or conflicting language between 
CONTRACTOR’s Proposal (attached hereto as part of Exhibit A), on the one hand, and any 
other provision(s) of this Agreement, on the other, the provisions of this Agreement other than 
CONTRACTOR’s Proposal shall take precedence and control and prevail. 

PART 17 - FEDERAL FUNDING PROVISIONS 

A.   FEDERAL PROVISIONS:  CONTRACTOR acknowledges that Federal financial assistance will 
be used to fund this Agreement. CONTRACTOR shall only use federal funds as authorized 
herein. CONTRACTOR will comply will all applicable federal law, regulations, executive orders, 
federal policies, procedures, and directives, including, but not limited to, Title 2 of the Code of 
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Federal Regulations (CFR) Part 200, entitled, “Uniform Administrative Requirements, Cost 
Principles, and Audit Requirements for Federal Awards,” and with the Federal Terms and 
Conditions attached hereto as EXHIBIT F and incorporated herein by reference. 
CONTRACTOR shall comply with grant agreements, assurances in applications, notices of 
award, and all other applicable federal, state, and local laws, regulations, ordinances, orders, 
rules, guidelines, directives, circulars, bulletins, notices, and policies governing the Federal 
funds provided in connection with this Agreement. CONTRACTOR shall be responsible for 
providing Services in a manner consistent with all federal and state requirements and standards 
required as a condition of receiving and expending funds provided in connection with this 
Agreement. 

 

PART 18 - EXHIBITS  

A.   The following listed Exhibits referred to herein are incorporated in this PSA as though set forth 
herein in full. In the event of conflict or inconsistency between provisions contained in Parts 1 
through 18 of this Agreement and the provisions contained in the Exhibits, the provisions 
contained in Parts 1 through 18 of this Agreement shall control and prevail over those in the 
Exhibits, other than Exhibits D and F, which shall control and prevail. 

1. Exhibit A, “Consultant's Scope of Work & Hourly Rates” 

2. Exhibit B, “Consultant's Staff & Subconsultants” 

3. Exhibit C, “Consultant’s Compensation” 

4. Exhibit D, “Indemnification And Insurance Requirements”  

5. Exhibit E, “Notices” 

Exhibit F, “Federal Terms and Conditions” 

7. Attachments 
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 IN WITNESS WHEREOF, the Parties have executed this Agreement to be effective as of 
the date executed by the COUNTY 

 

      County of Santa Barbara 

 

      By: _______________________________________ 
      STEVE LAVAGNINO, CHAIR 
      BOARD OF SUPERVISORS 
 
ATTEST:     CONSULTANT: 
MONA MIYASATO,    {LEGAL VENDOR NAME} 
COUNTY EXECUTIVE OFFICER  {CONSULANT ADDRESS} 
CLERK OF THE BOARD    
 
 
By: ________________________________ By: ____________________________________ 

Deputy      Authorized Representative 
        
      Name: ______________________________ 
      Title:    ______________________________ 
      Address:      ______________________________ 
      City/State/Zip: ____________________________ 

 

 

 
APROVED AS TO FORM:   APPROVED AS TO ACCOUNTING FORM: 
RACHEL VAN MULLEM    BETSY SCHAFFER, CPA, CPFO 
COUNTY COUNSEL    AUDITOR-CONTROLLER 

 
By: ________________________________  By: ____________________________________ 

Deputy County Counsel  Deputy 

 

 
APPROVED AS TO FORM:    RECOMMENDED FOR APPROVAL: 
GREGORY MILLIGAN     KIRK LAGERQUIST, DIRECTOR 
RISK MANAGER     GENERAL SERVICES DEPARTMENT 

 
By: _______________________________  By: _____________________________________ 

Risk Manager     Department Head 

 

 

 

 

END OF AGREEMENT
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EXHIBIT A 

 SCOPE OF WORK; HOURLY RATES  

The following scope of work and hourly rates, which include all overhead, administrative costs, and profit, 
shall apply to hourly-rate Services.  Any rate increases must be approved in advance in writing by the OPM, 
and shall thereafter take effect on the following anniversary of the Board of Supervisors’ approval of the PSA.  
Modifications to Consultant’s Hourly Rate Schedule to include out-years beyond the rates identified in this 
Exhibit A, and the addition of personnel not identified in Exhibit B, will be negotiated by the Parties using 
as a benchmark the prevailing rates/increase for similar Consulting Services in the California Central Coast 
area, and are subject to prior written approval by the OPM in each instance as an administrative modification 
to the PSA. 

 

CONSULTANT FIRM NAME: {LEGAL VENDOR NAME} 

SCOPE OF WORK:  

 

 

END EXHIBIT A 
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EXHIBIT B 

CONSULTANT'S STAFF & SUBCONSULTANTS 

A. Consultant declares that the Principal-in-Charge on behalf of Consultant shall be {LEGAL VENDOR 
NAME}. Consultant declares that the Project Manager shall be {PROJECT MANAGER NAME}. 

B. Consultant will only employ Subconsultants identified in the Consultant’s response to the County’s 
RFQ for this project, and each Subconsultants must, if their profession or specialty is licensable, be 
licensed by the State of California to perform such Services.  Consultant must obtain Owner's prior 
written approval of any other subconsultants or subcontractors.  Upon Owner’s request, Consultant 
shall provide copies of all Subconsultant contract agreements to Owner.   

C. None of the Staff or Subconsultants shall be replaced without OPM’s prior written approval pursuant 
to an amendment to this PSA, .  If Consultant's Project Manager or any other designated key staff 
person or Subconsultant fails to perform to the satisfaction of Owner, upon written notice from 
Owner's Project Manager, Consultant shall, within fifteen (15) calendar days, remove that person 
from the Project and provide a qualified replacement acceptable to OPM, and subject to OPM’s prior 
written approval. 

 

 

END EXHIBIT B
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EXHIBIT C 

 

CONSULTANT'S COMPENSATION 
  

1. COMPENSATION SUMMARY   

    
a. Consultant's Fixed Fee for the Base Services described in Exhibit A, 

“Consultant’s Scope of Work and Hourly Rates” shall be: 
  

 Compensation for Base Services  $0 

 Services for Alternates  $0 

    

    

    

    

    

    

    

 SUBTOTAL: Fixed Fee for Base Services      $0 

    
    

b. Allowance for Reimbursable Expenses pursuant to Part 10.02  $0 

    

c. 

Supplemental Services Allowance (SSA) for Supplemental Services to 
the extent authorized by the Owner in writing during the Term pursuant 
to Change Order(s) in accordance with Part 10.03, above.  $0 

2. MAXIMUM COMPENSATION LIMIT (a+b+c)   $0 

    

3. PROGRESS PAYMENTS 
 

 

 a. For FIXED FEE portion, Progress Payments will be on the basis of completion of Project 
Milestones.  

 

b. For HOURLY FEE portion, Progress Payments will be made monthly and based on the actual hours 
worked during the billing period charged at the hourly rates set forth in Exhibit A or B to the PSA. 
(Consultant must include back up information for payment including a breakdown of the staff 
hours for particular tasks performed: task-fee breakdown) 

 
c. Only invoices identifying personnel listed in Exhibit A or B to the PSA will be accepted by Owner for 
payment.  

 d. Consultant must submit appropriate documentation and information to support each invoice, 
including a narrative description of Services performed during such billing period; completed 
milestones and deliverables. 

 
 

 
END EXHIBIT C 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page D- 1   
PSA with {LEGAL VENDOR NAME} 
Dated {ISSUE DATE} 
Project Number: VARIOUS 
 

  
 
 

EXHIBIT D 
 

Indemnification and Insurance Requirements 
(For Design Professional Contracts that also Include Non-Design Services) 

 
INDEMNIFICATION 
 
A. Indemnification pertaining to Design Professional Services: 
 
CONTRACTOR agrees to fully indemnify and hold harmless COUNTY and its officers, 

officials, employees, agents and volunteers from and against any and all claims, actions, losses, 
suits damages, costs, expenses, judgments and/or liabilities that arise out of, or pertain to, or relate 
to the negligence, recklessness, or willful misconduct of the CONTRACTOR and its employees, 
subcontractors, or agents in the performance of services under this Agreement. The indemnity 
includes the cost to defend COUNTY to the extent of the CONTRACTOR’S proportionate 
percentage of fault. Should one (or more) defendants be unable to pay its share of the defense 
costs due to bankruptcy or dissolution of the business, CONTRACTOR shall meet and confer with 
other parties regarding unpaid defense costs and CONTRACTOR shall pay COUNTY’S cost of 
defense to the fullest extent permitted by law.  
  

B. Indemnification pertaining to other than Design Professional Services: 
 
CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by 

COUNTY) and hold harmless COUNTY and its officers, officials, employees, agents and volunteers 
from and against any and all claims, actions, losses, damages, judgments and/or liabilities arising 
out of this Agreement from any cause whatsoever, including the acts, errors or omissions of any 
person or entity and for any costs or expenses (including but not limited to attorneys’ fees) incurred 
by COUNTY on account of any claim except where such indemnification is prohibited by law.  
CONTRACTOR’S indemnification obligation applies to COUNTY’S active as well as passive 
negligence but does not apply to COUNTY’S sole negligence or willful misconduct. 
 

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS 
 
CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury 

arising out of or in connection with this Agreement.  The indemnification provisions in this Agreement 
shall survive any expiration or termination of this Agreement. 

 
INSURANCE 
 
CONTRACTOR shall procure and maintain for the duration of this Agreement insurance 

against claims for injuries to persons or damages to property which may arise from or in connection 
with the performance of the work hereunder and the results of that work by the CONTRACTOR, its 
agents, representatives, employees or subcontractors. 

 
A. Minimum Scope of Insurance  

Coverage shall be at least as broad as: 
 

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 
01 covering CGL on an “occurrence” basis, including products-completed operations, 
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personal & advertising injury, with limits no less than $1,000,000 per occurrence and 
$2,000,000 in the aggregate.  

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, 
Code 1 (any auto), or if CONTRACTOR’S has no owned autos, Code 8 (hired) and 
9 (non-owned), with limit no less than $1,000,000 per accident for bodily injury and 
property damage.  

3. Workers’ Compensation: Insurance as required by the State of California, with 
Statutory Limits, and Employer’s Liability Insurance with limit of no less than 
$1,000,000 per accident for bodily injury or disease. (Not required if CONTRACTOR 
provides written verification it has no employees) 

4. Professional Liability (Errors and Omissions) Insurance appropriate to the 
CONTRACTOR’S profession, with limit of no less than $2,000,000 per occurrence or 
claim, $2,000,000 aggregate.   

If the CONTRACTOR maintains broader coverage and/or higher limits than the 
minimums shown above, the COUNTY requires and shall be entitled to the broader 
coverage for and/or the higher limits maintained by the CONTRACTOR. Any available 
insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the COUNTY. 

B. Other Insurance Provisions 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 

 
1. Additional Insured – COUNTY, its officers, officials, employees, agents and 

volunteers are to be covered as additional insureds on the CGL policy with respect 
to liability arising out of work or operations performed by or on behalf of the 
CONTRACTOR including materials, parts, or equipment furnished in connection with 
such work or operations. General liability coverage can be provided in the form of an 
endorsement to the CONTRACTOR’S insurance at least as broad as ISO Form CG 
20 10 11 85 or both CG 20 10. CG 20 26, Cg 20 33 or CG 20 38; and CG 20 37 if a 
later revisions used). 

2. Primary Coverage – For any claims related to this Agreement, the CONTRACTOR’S 
insurance coverage shall be primary insurance as respects the COUNTY, its officers, 
officials, employees, agents and volunteers. Any insurance or self-insurance 
maintained by the COUNTY, its officers, officials, employees, agents or volunteers 
shall be excess of the CONTRACTOR’S insurance and shall not contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall state that 
coverage shall not be canceled, except with notice to the COUNTY. 

4. Waiver of Subrogation Rights – CONTRACTOR hereby grants to COUNTY a 
waiver of any right to subrogation which any insurer of said CONTRACTOR may 
acquire against the COUNTY by virtue of the payment of any loss under such 
insurance. CONTRACTOR agrees to obtain any endorsement that may be necessary 
to effect this waiver of subrogation, but this provision applies regardless of whether 
or not the COUNTY has received a waiver of subrogation endorsement from the 
insurer. 

5. Deductibles and Self-Insured Retention – Self-insured retentions must be declared 
to and approved by the COUNTY. The COUNTY may require the CONTRACTOR to 
purchase coverage with a lower retention or provide proof of ability to pay losses and 
related investigations, claim administration, and defense expenses within the 
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retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or COUNTY. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, 
insurance shall be written by insurers authorized to do business in the State of 
California and with a minimum A.M. Best’s Insurance Guide rating of “A- VII”. 

7. Verification of Coverage – CONTRACTOR shall furnish the COUNTY with proof of 
insurance, original certificates and amendatory endorsements as required by this 
Agreement. The proof of insurance, certificates and endorsements are to be received 
and approved by the COUNTY before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the 
CONTRACTOR’S obligation to provide them. The CONTRACTOR shall furnish 
evidence of renewal of coverage throughout the term of the Agreement. The 
COUNTY reserves the right to require complete, certified copies of all required 
insurance policies, including endorsements required by these specifications, at any 
time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required 
under this Agreement does not comply with the requirements, is not procured, or is 
canceled and not replaced, COUNTY has the right but not the obligation or duty to 
terminate the Agreement.  Maintenance of required insurance coverage is a material 
element of the Agreement and failure to maintain or renew such coverage or to 
provide evidence of renewal may be treated by COUNTY as a material breach of 
contract. 

9. Subcontractors – CONTRACTOR shall require and verify that all subcontractors 
maintain insurance meeting all the requirements stated herein, and CONTRACTOR 
shall ensure that COUNTY is an additional insured on insurance required from 
subcontractors. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-
made basis: 

i. The Retroactive Date must be shown and must be before the date of the 
contract or the beginning of contract work. 

ii. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of contract work. 

iii. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a Retroactive Date prior to the contract 
effective date, the CONTRACTOR must purchase “extended reporting” 
coverage for a minimum of five (5) years after completion of contract work.   

11. Special Risks or Circumstances – COUNTY reserves the right to modify these 
requirements, including limits, based on the nature of the risk, prior experience, 
insurer, coverage, or other special circumstances. 

 

Any change requiring additional types of insurance coverage or higher coverage limits must 
be made by amendment to this Agreement. CONTRACTOR agrees to execute any such 
amendment within thirty (30) days of receipt. 

 
Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with 

any of the insurance and indemnification requirements will not be deemed as a waiver of any rights 
on the part of COUNTY. 
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 EXHIBIT E 

 NOTICES 

 

 

1. All notices are deemed to have been given when made in writing and delivered or mailed to the 
representatives of Owner and Consultant at their respective addresses as follows: 

 

 

 a. Owner: 

 
  County of Santa Barbara General Services Department 
  Capital Division 
  620 W. Foster Road 
  Santa Maria, CA  93455 
 
  Attention: John Green, Capital Division Chief 
    (805) 934-6229 / jlgreen@countyofsb.org 
 
  County of Santa Barbara Public Works Department 
  Resource Recovery and Waste Management Division 
  130 Victoria Street 
  Santa Barbara, CA 93101 
 
  Attention: Jamie Reyes Perry, Civil Engineer Specialist 
    (805) 882-3625 / jperry@countyofsb.org 
 
  County of Santa Barbara Public Works Department 
  Transportation Division 
  620 W. Foster Road 
  Santa Maria, CA  93455 
 
  Attention: Esau Blanco, Engineering Manager 
    (805) 803-8764 / eblanco@countyofsb.org 
 

 

 

 

 b. Consultant:   

 
  {LEGAL VENDOR NAME} 
  {CONSTULTANT ADDRESS}   
 
  Attention: {CONSULTANT CONTACT}  
     

 

 

END EXHIBIT E 
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EXHIBIT F 

Federal Clauses 
 

1. Additional Federal Clauses Applicable for Federal Funding under this Agreement. 
(2 CFR § 200.326; 2 CFR Part 200, Appendix II, Required Contract Clauses) 
 

A. REMEDIES FOR NONCOMPLIANCE. 
i. In the event COUNTY determines, at its sole discretion, that CONTRACTOR is not in 
compliance with the terms and conditions set forth herein, COUNTY may: 

a. Require payments as reimbursements rather than advance payments; 
b. Withhold authority to proceed to the next phase until receipt of evidence of acceptable 

performance within a given period of performance; 
c.  Require additional, more detailed financial reports; 
d. Require additional project monitoring; 
e. Requiring CONTRACTOR to obtain technical or management assistance; or 
f.  Establish additional prior approvals. 

 
2. EQUAL EMPLOYMENT OPPORTUNITY. 

 
A. During the performance of this Agreement, CONTRACTOR agrees as follows:  

CONTRACTOR will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. CONTRACTOR will take affirmative 
action to ensure that applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, or national origin. Such action shall include, but 
not be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. CONTRACTOR agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause.  
 

B. CONTRACTOR will, in all solicitations or advertisements for employees placed by or on behalf 
of CONTRACTOR, state that all qualified applicants will receive considerations for employment 
without regard to race, color, religion, sex, or national origin.  
 

C. CONTRACTOR will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers' representatives of CONTRACTOR’S commitments 
under this section, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment.  
 

D. CONTRACTOR will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.  
 

E. CONTRACTOR will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 
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thereto, and will permit access to his books, records, and accounts by the administering agency 
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 
 

F. In the event of CONTRACTOR’S noncompliance with the nondiscrimination clauses of this 
Agreement or with any of the said rules, regulations, or orders, this Agreement may be canceled, 
terminated, or suspended in whole or in part and CONTRACTOR may be declared ineligible for 
further Government contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 
as may be imposed and remedies invoked as provided in Executive Order 11246 of September 
24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 
 

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 
of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon 
each subcontractor or vendor. CONTRACTOR will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means of enforcing 
such provisions, including sanctions for noncompliance: Provided, however, that in the event a 
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of such direction by the administering agency CONTRACTOR may request the United 
States to enter into such litigation to protect the interests of the United States.  

 
3. CLEAN AIR ACT. 

 
A. CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 
B. CONTRACTOR agrees to report each violation to the California Environmental Protection 

Agency and understands and agrees that the California Environmental Protection Agency will, in 
turn, report each violation as required to assure notification to the COUNTY, Federal Emergency 
Management Agency, and the appropriate Environmental Protection Agency Regional Office. 

 
C. CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000 

financed in whole or in part with Federal assistance provided by FEMA. 
 

4. FEDERAL WATER POLLUTION CONTROL ACT. 
 
A. CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 
 
B. CONTRACTOR agrees to report each violation to the California State Water Resources Control 

Board and understands and agrees that the California State Water Resources Control Board will, in 
turn, report each violation as required to assure notification to the COUNTY, Federal Emergency 
Management Agency, and the appropriate Environmental Protection Agency Regional Office. 
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C. CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with Federal assistance provided by FEMA. 
 

5. DEBARMENT AND SUSPENSION. 
 

A. CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred, 
suspended, or otherwise excluded from or ineligible for, participation in federal, state, or county 
government contracts. CONTRACTOR certifies that it shall not contract with a subcontractor that is so 
debarred or suspended. 
 
B. This certification is a material representation of fact relied upon by COUNTY. If it is later 
determined that CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, in addition to remedies available to the California Governor’s Office of Emergency Services 
and COUNTY, the Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment. 
 
C. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As 
such CONTRACTOR is required to verify that none of the contractor, its principals (defined at 2 C.F.R. 
§ 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) 
or disqualified (defined at 2 C.F.R. § 180.935). 
 
D. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C 

and must include a requirement to comply with these regulations in any lower tier covered transaction 
it enters into. 
 
E. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 

2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may 
arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions. 

 
6. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED). 

CONTRACTOR shall file the required certification attached as Exhibit ____, Certification for 
Contracts, Grants, Loans, and Cooperative Agreement (Byrd Anti-Lobbying Amendment, 31 U.S.C. § 
1352 (As Amended), which is incorporated herein by this reference.  Each tier certifies to the tier above 
that it will not and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any agency, a member of Congress, 
officer or employee of Congress, or an employee of a member of Congress in connection with obtaining 
any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also 
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal 
award. Such disclosures are forwarded from tier to tier up to the recipient. 

 
7. PROCUREMENT OF RECOVERED MATERIALS. 

 
A. In the performance of this Agreement, CONTRACTOR shall make maximum use of products 
containing recovered materials that are EPA- designated items unless the product cannot be acquired. 

 
i. Competitively within a timeframe providing for compliance with the contract performance 

schedule; 
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ii. Meeting contract performance requirements; or 
iii. At a reasonable price. 

 
B. Information about this requirement, along with the list of EPA-designate items, is available at 
EPA’s Comprehensive Procurement Guidelines web site,                               
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.  

 
8. CHANGES. 

A. Notice. The primary purpose of this clause is to obtain prompt reporting of COUNTY conduct 
that CONTRACTOR considers to constitute a change to this contract. Except for changes identified as 
such in writing and signed by COUNTY, the Contractor shall notify the COUNTY in writing promptly, 
within five (5) calendar days from the date that the Contractor identifies any Government conduct 
(including actions, inactions, and written or oral communications) that the CONTRACTOR regards as 
a change to the contract terms and conditions. On the basis of the most accurate information available 
to the Contractor, the notice shall state:  

 
i. The date, nature, and circumstances of the conduct regarded as a change; 

ii. The name, function, and activity of each Government individual and CONTRACTOR official or 
employee involved in or knowledgeable about such conduct; 

iii. The identification of any documents and the substance of any oral communication involved in such 
conduct; 

iv. In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which 
it arose;  

v. The particular elements of contract performance for which CONTRACTOR may seek an equitable 
adjustment under this clause, including: 

a. What line items have been or may be affected by the alleged change; 
b. What labor or materials or both have been or may be added, deleted, or wasted by the alleged 

change; 
c. To the extent practicable, what delay and disruption in the manner and sequence of performance 

and effect on continued performance have been or may be caused by the alleged change; 
d. What adjustments to contract price, delivery schedule, and other provisions affected by the 

alleged change are estimated; and 
vi. CONTRACTOR’S estimate of the time by which COUNTY must respond to CONTRACTOR’S 

notice to minimize cost, delay or disruption of performance. 
 

B. Continued Performance. Following submission of the required notice, CONTRACTOR shall 
diligently continue performance of this Agreement to the maximum extent possible in accordance 
with its terms and conditions as construed by the CONTRACTOR. 

 
C.  COUNTY Response. COUNTY shall promptly, within ten (10) calendar days after receipt of 

notice, respond to the notice in writing. In responding, COUNTY shall either: 
 

i. Confirm that the conduct of which CONTRACTOR gave notice constitutes a change and when 
necessary direct the mode of further performance; 

ii. Countermand any communication regarded as a change; 
iii. Deny that the conduct of which CONTRACTOR gave notice constitutes a change and when 

necessary direct the mode of further performance; or 
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iv. In the event the Contractor’s notice information is inadequate to make a decision, 
COUNTY will advise CONTRACTOR what additional information is required, and establish the 
date by which it should be furnished and the date thereafter by which COUNTY will respond. 

D. Equitable Adjustments. 
i. If the COUNTY confirms that COUNTY conduct effected a change as alleged by the 

CONTRACTOR, and the conduct causes an increase or decrease in the CONTRACTOR’S 
cost of, or the time required for, performance of any part of the work under this Agreement, 
whether changed or not changed by such conduct, an equitable adjustment shall be made: 

a. In the contract price or delivery schedule or both; and 
b. In such other provisions of the Agreement as may be affected. 

 
ii. The Agreement shall be modified in writing accordingly. The equitable adjustment shall not 

include increased costs or time extensions for delay resulting from CONTRACTOR’s failure to 
provide notice or to continue performance as provided herein. 

 
9. ACCESS TO RECORDS. The following access to records requirements applies to this Agreement: 

 
A. CONTRACTOR agrees to provide COUNTY, the California Governor’s Office of 

Emergency Services, the FEMA Administrator, the Comptroller General of the United 
States, or any of their authorized representatives access to any books, documents, papers, 
and records of the CONTRACTOR which are directly pertinent to this Agreement for the 
purposes of making audits, examinations, excerpts, and transcriptions. 

 
B. CONTRACTOR agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 
 

C. CONTRACTOR agrees to provide the FEMA Administrator or his authorized 
representatives access to construction or other work sites pertaining to the work being 
completed under the Agreement. 

 
10. USE OF U.S. DEPARTMENT OF HOMELAND SECURITY (DHS) LOGO. 

CONTRACTOR shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of 
DHS agency officials without specific FEMA pre- approval. 
 

11. COMPLIANCE WITH FEDERAL LAWS, REGULATIONS, AND EXECUTIVE ORDERS. 
This is an acknowledgement that FEMA financial assistance will be used to fund this Agreement. 
CONTRACTOR will only use FEMA funds as authorized herein. CONTRACTOR will comply will all 
applicable federal law, regulations, executive orders, FEMA policies, procedures, and directives. 
 

12. NO OBLIGATION BY FEDERAL GOVERNMENT. 
The Federal Government is not a party to this Agreement and is not subject to any obligations or 
liabilities to the non-Federal entity, CONTRACTOR, or any other party pertaining to any matter 
resulting from the Agreement. 
 

13. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS. 
CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the CONTRACTOR’S actions pertaining to this Agreement. 
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14. MANDATORY DISCLOSURE 
CONTRACTOR must disclose, in a timely manner, in writing to the COUNTY all violations of Federal 
criminal law involving fraud, bribery, or gratuity violations potentially affecting the award. 
CONTRACTOR is required to report certain civil, criminal, or administrative proceedings to the System 
for Award Management (SAM) located at www.sam.gov. Failure to make required disclosures can result 
in any of the remedies described in 2 CFR §200.338 Remedies for noncompliance, including suspension 
or debarment. (See also 2 CFR part 180 and 31 U.S.C. 3321.) 
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CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, 
AND COOPERATIVE AGREEMENTS 

 
(Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (As Amended)) 
 
The undersigned CONTRACTOR certifies, to the best of his or her knowledge, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 
 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form- 
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any 
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
CONTRACTOR certifies or affirms the truthfulness and accuracy of each statement of its certification and 
disclosure, if any. In addition, CONTRACTOR understands and agrees that the provisions of 31 U.S.C. § 
3801 et seq., apply to this certification and disclosure, if any. 

 
 
 
__________________________________________ 
Signature of Contractor’s Authorized Official 
 
 
__________________________________________ 
Name and Title of Contractor’s Authorized Official 
 
 
_________________________________________ 
   Date 

END EXHIBIT F 
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Attachment 2: Proposal dated June 6, 2024 
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Santa Barbara County 
COMMUNITY WORKFORCE AGREEMENT-COMPLIANCE DUTIES
COMMUNITY WORKFORCE COORDINATOR
Submitted via PlanetBids

Solutions  
for Success

P U R P O S E  |  CO L L A B O R AT I O N  |  V I S I O N
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Vanir Construction Management, Inc.
735 Tank Farm Road, Suite 230

San Luis Obispo, CA 93401
T 805-541-1425
F 805-541-1940

vanir.com

June 6, 2024
Santa Barbara County Public Works
123 E. Anapamu St
Santa Barbara, California 93105

Re: Community Workforce Agreement-Compliance Duties Community Workforce 
Coordinator

Members of the Selection Committee:

Congratulations on moving forward with your new County of Santa Barbara Public Projects! Vanir 
Construction Management, Inc. (Vanir) is thrilled for this opportunity to support County of Santa 
Barbara and provide Community Workforce Coordinator services for your project. Our team is 
extremely well-suited to provide the leadership and expertise to ensure the success of this critical 
local initiative through proper monitoring and compliance documentation.  

Our Experience: Vanir is recognized throughout the state of California and the nation for 
our expertise in managing county government projects; specifically, both vertical (Probation 
Headquarters) and horizontal (Tajiguas Landfill and Santa Claus Lane) projects. For your important 
project, we have assigned Rob Nash, one of our most senior project directors and Sean Murphy, an 
experienced assistant construction manager.

	 Firm Name/Mailing Address:	 Vanir Construction Management, Inc. 
						      735 Tank Farm Road, Suite 230 
						      San Luis Obispo, CA 93401
	 Year Established:			   1980
	 Entity Type:				    Corporation

Organizational Structure and Size: Vanir is a proud minority- and woman-owned firm with offices 
in seven states, including ten in California. Our Sacramento office is our headquarters, housing 
our corporate leadership and firm-wide resources. Over the last five years, Vanir has consistently 
maintained a staff of approximately 340 people, with our current staff count at 343.

Local Team: Vanir has enjoyed having a local presence on the Central Coast for 35 years, 
establishing our San Luis Obispo office in 1989. Project Director Rob Nash, RA, is based out of 
our San Luis Obispo office and lives on the Central Coast. In addition, Community Workforce 
Coordinator Sean Murphy will reside in the Santa Barbara area for the duration of our services. 

	 Vanir Contact Person:	 Rob Nash, RA 
					     Senior Project Director 
					     735 Tank Farm Road, Suite 230 
					     San Luis Obispo, CA 93401 
					     E: rob.nash@vanir.com | T: 805-674-4414

A Leading National Program, Project & Construction Management Firm
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Jerry Avalos
President   
jerry.avalos@vanir.com | 805-541-1425

Rob Nash
Senior Project Director   
rob.nash@vanir.com | 805-674-4414

Your Advocate: Vanir has helped many clients deliver highly effective public works facilities 
including all the various building types available. Many of our clients have projects that are subject 
to a project labor agreement, like your Community Workforce Agreement; we routinely monitor 
overall compliance with these agreements as part of the project documentation. Additionally, Vanir 
has worked with grants on projects that also require extensive compliance documentation, such as 
FEMA projects. We bring this experience to your project to hit the ground running.

Seasoned Local Project Director/Community Workforce Coordinator: Senior Project Director 
Rob Nash is an architect with over 40 years of design and construction management experience; 
more importantly, he is a problem-solver who thrives in any environment to creatively guide his 
clients through difficult project challenges. Our community workforce coordinator for your project, 
Sean Murphy, is an experienced assistant construction manager working with contractors and 
facilitating compliance monitoring, tracking and documentation. 

Leaders in the Industry: Vanir is a construction management company with four decades of 
experience working with public sector clients, with a local office in San Luis Obispo. While the bulk 
of the effort in administering your CWA is monitoring and compliance documentation, we believe 
it’s important that the Community Workforce Coordinator has experience in construction to help 
anticipate and resolve any issues as they arise.

	 Proprietary Information:		  There is no proprietary information in our proposal.

	 Addenda Acknowledgement:	 There has been no addenda issued.

Our team is enthusiastic about this opportunity to support the County of Santa Barbara with this 
important local initiative. 

Sincerely,

Vanir Construction Management, Inc.
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Signatory Requirements

ENTITY TYPE

FULL LEGAL NAME 
OF CORPORATION

SIGNATURE OF 
DULY AUTHORIZED 

OFFICER OF THE 
CORPORATION

NAME/TITLE OF 
OFFICER

Corporation

Vanir Construction Management, Inc.

 
Jerry Avalos, President

Section

2
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Qualifications

Section

3

ABOUT VANIR
Vanir is one of the nation’s leading program, project and construction 
management firms. For more than 40 years, Vanir has helped public agencies 
manage more than $30.8 billion of construction. Our financial strength has 
led Engineering News-Record to list us among the “Top 100 CM Firms” for 
the past 25 years. 

We have proudly maintained our Central Coast office in San Luis Obispo 
for 35 years. We specialize in executing projects from initial conception 
and design through construction and occupancy, never losing focus on 
achieving set goals for cost, schedule, quality, sustainability and safety. We 
combine seasoned personnel, specialized expertise and state-of-the-art 
management information systems to determine our clients’ needs and 
protect their interests.

We believe we have assembled the strongest team with the most relevant 
experience. We are leaders in designing and constructing public sector 
facilities. Our team has the focused technical knowledge of secure, public-
facing buildings, California Building Codes, CWA and FEMA requirements 
that specifically relate to public sector facilities.

We are fortunate to be able to assemble a team of professionals that are 
perfectly aligned with Santa Barbara County’s needs. Our expert team is 
comprised of individuals with engineering, architectural, administrative 
and owner representative backgrounds, who have been blended into a 
cohesive, multi-disciplinary team of professionals dedicated to delivering 
capital programs and projects for a diverse list of clients. We have assembled 
a local team with decades of public project experience that will deliver the 
personal, hands-on experience your project requires, with the benefit of 
national resources. The team presented here will be available to the County 
throughout all phases of your project. 

$28 Billion 
in Public Sector 

Construction

3750+ Public 
Projects

450+ Public 
Government 

Agencies

VANIR STATS
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SCOTT MURPHY, CCM | VANIR
Principal-in-Charge

Summary of Qualifications
Scott Murphy has over 25 years of experience in a variety of construction 
market segments including public safety, criminal justice and public 
works. He has managed every aspect of the project lifecycle from initial 
conception through completion.Education

Bachelor of Science, 
Construction 
Management, California 
State University, Fresno

Legnth of Service 
with Vanir: 16 years

Project Experience
County of Fresno, On-Call Sheriff Substation, Fresno, CA. Project 
Manager, $11.7 million, 6.5 acre site with 22,645 SF substation and 35,520 
SF storage facility, New Construction, Design-Bid-Build. 

City of Corcoran, New Police Station, Corcoran, CA. Project Director, 
$5.5 million, 11,500 SF, New Construction, Modular, Design-Build. 

County of Merced, New Courthouse, Merced, CA. Project Manager, 
$28.5 million, 57,600 SF, 6 Courtrooms, Local, State Funded, Design-Bid-
Build. 

ROB NASH, RA | VANIR
Senior Project Director

Summary of Qualifications
Rob Nash has 40 years of proven experience in the design and 
construction of outstanding public sector projects throughout the State of 
California.

Education
Bachelor of Architecture, 
Temple University, 
Philadelphia

Professional License
CA Registered Architect 
#28592

Legnth of Service 
with Vanir: 11 years

Project Experience
Santa Barbara County CWA Specs, Santa Barbara, CA. Project Director.

San Luis Obispo County, San Luis Obispo Co-Located Dispatch 
Center, Templeton, CA. Project Manager, $18 million, 17,000 SF, New 
Construction, Essential Services Facility. 

City of Pismo Beach, New Public Safety Building, Pismo Beach, CA. 
Project Director, $25 million, 26,500 SF.

County of Colusa, Jail Facility (SB863), Colusa, CA. Project Manager, 
$20 million, 84-bed.

County of Merced, New Los Banos Courthouse, Judicial Council of 
California, Merced, CA. Project Manager, $27 million, 30,000 SF, New 
Construction.
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SEAN MURPHY | VANIR
Community Workforce Coordinator

Summary of Qualifications
Sean Murphy has over 20 years of experience in client support. Sean has 
successfully led multifaceted projects to completion, ensuring adherence to 
timelines, budgets and quality standards. He is capable of engaging diverse 
stakeholders, including community groups, government agencies and private 
sector partners, to foster collaboration and achieve project objectives. 

Education
Coursework at Mesa 
Community College

Certifications
OSHA 10-Hour 

Legnth of Service 
with Vanir: 1 year

Project Experience
Valleywise Health, Special Health Care District Expansion Program, Phoenix, 
AZ. Assistant Project Manager, $935 million, 1.9 million SF, CMAR. 

Valleywise Health, Piper VGP 5th DMG -VGP & DMG 5th Floor, Phoenix, AZ. 
Assistant Project Manager, $2.7 million, 20,519 SF, IPD.

ACH Valleywise Health, Care Reimagined, Phoenix, AZ. Assistant Project 
Manager, $464 million, 617,000 SF of built-out space and a shelled 10th 
floor, IPD. 

VANIR CENTRAL 

COAST RESOURCES
VANIR CORPORATE ESOURCES

VANIR TEAM ORGANIZATION CHART

SENIOR PROJECT DIRECTOR

Rob Nash, RA

Key Personnel

PRINCIPAL-IN-CHARGE

Scott Murphy

COMMUNITY WORKFORCE 
COORDINATOR
Sean Murphy 
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Experience of Firm

Section

4

Vanir has maintained an office in San Luis Obispo 
for over 35 years. Our Central California office has a 
staff of approximately 25 with a full complement of 
seasoned construction professionals experienced 
in a wide variety of project types, construction 
types, funding mechanisms and compliance 
monitoring. Our staff has many years of experience 
documenting compliance with grant funding, 
FEMA and other disaster-related funding, as well 
as monitoring and documenting compliance 
with master labor agreements and project labor 
agreements, very similar to your newly activated 
Community Workforce Agreement.

YOUR VANIR TEAM EXPERIENCE
Our Senior Project Director Rob Nash worked 
directly with the County to update the specifications 
for the Probation Headquarters and the Tajiguas 
Landfill projects to incorporate the requirements 
of the Community Workforce Agreement (CWA). 
Rob worked closely with County staff to modify 
the County standard specifications for both 
vertical projects (Probation Headquarters) and the 
County revisions to the Caltrans specifications for 
horizontal projects such as the Tajiguas Landfill 
and Santa Claus Lane projects. Through these 
efforts Rob has become very familiar with the goals, 
intent and requirements of the CWA, as well as 
the responsibilities of the Community Workforce 
Coordinator position spelled out in the CWA. Our 
proposed Community Workforce Coordinator 
Sean Murphy is a detail-oriented person with strict 
attention to the “small stuff.” Sean is coming off of a 
very large hospital project where he worked closely 
with hospital staff, contractors and IT vendors to 
coordinate the installation of many of the technical 
systems that make a modern hospital work. Sean is 
skilled in asking the right questions, documenting 

responses and actions and following up until issues 
are resolved to completion. These are ideal skills for 
the community workforce coordinator position. Rob 
will work closely with Sean to ensure he has all the 
tools, support and resources he needs to perform 
the position’s responsibilities. Additionally, Rob has 
more than 40 years’ experience in designing and 
constructing public facilities and is available to the 
team as needed.

VANIR EXPERIENCE WITH COMPLIANCE MONITORING
Throughout our 40+ years of providing construction 
management services, we have worked on many 
projects that are subject to project labor agreements, 
like your CWA. We note that many of these labor 
agreements have been in Southern California and 
the Bay Area; this is one of the first labor agreements 
on the Central Coast. Our experience in the past with 
labor agreements has run the gamut from very minor 
monitoring to full compliance monitoring services. 
One of our most successful labor compliance projects 
was for Hayward Unified School District. 

VANIR LABOR COMPLIANCE SUCCESS
The Hayward community passed Measure I for 
new school projects with a desire to stimulate 
the local economy. Vanir assisted Hayward 
Unified School District in developing and 
implementing a project stabilization agreement 
requiring that Hayward residents comprise a 
minimum of 30 percent of the craft labor for 
each contractor. This goal was exceeded with 
a total of 43 percent. This translates to 130 
Hayward construction workers throughout the 
Measure I construction period, which equates 
to approximately $40 million of worker’s wages/
benefits and $40 million of revenue to Hayward 
businesses from the $205 million bond measure. 
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PROJECT DESCRIPTION 
Hayward Unified School District (HUSD) Measure I Bond Program 
was a highly successful effort that involved the rebuild and 
renovation of five schools (two of which were complete re-builds), 
and districtwide safety improvements at 37 HUSD sites. Vanir 
was brought on board as the program, project and construction 
manager for the Bond Program.

The community passed Measure I for new school projects with 
a desire to stimulate the local economy. Vanir assisted HUSD in 
developing and implementing a project stabilization agreement 
requiring that Hayward residents comprise a minimum of 30 
percent of the craft labor for each contractor. This goal was 
exceeded with a total of 43 percent. This translates to 130 Hayward 
construction workers throughout the Measure I construction 
period, which equates to approximately $40 million of worker’s 
wages/benefits and $40 million of revenue to Hayward businesses 
from the $205 million bond measure.

Hayward Unified School District Measure I Bond Program

LOCATION
Hayward, California

DELIVERY METHOD 
Lease-Leaseback

PROGRAM SIZE
371,461 SF

PROGRAM BUDGET
$205 Million

COMPLETION DATE
2012

	9 Bond Management 

	9 PLA Compliance

	9 Project Labor Agreement

KEY RELEVANCE

A sample of our other clients with project labor agreements include:

•	 Los Angeles Community College District
•	 Hayward Unified School District
•	 Contra Costa County
•	 Los Angeles Unified School District
•	 Port of Long Beach
•	 Los Angeles World Airport
•	 San Francisco Unified School District
•	 City of Los Angeles
•	 Fremont Unified School District
•	 Sacramento City Unified School District

In addition to compliance monitoring for labor agreements, we also perform similar services for projects 
with grants and FEMA/disaster funding to ensure the project complies with all requirements and our clients 
receive full reimbursement.

California Fire, DGS
VANIR LABOR AGREEMENTS 
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PROJECT DESCRIPTION
New Orleans Public Schools brought the CBRE|Heery|Vanir
team onboard to perform program management services for the
construction of the New Orleans Charter Science and 
Mathematics High School (Sci High). Located in the heart of the 
city, the 129,716-square-foot facility was funded mainly by FEMA 
grants  that were awarded due to Hurricane Katrina. Our joint 
venture team was hired seven months into the construction 
phase and we quickly took measures to address scope creep 
and minimize potential change orders, reaching substantial 
completion four months ahead of the baseline completion date.

New Orleans Charter Science and Mathematics High School

LOCATION
New Orleans, Louisiana

DELIVERY METHOD 
Design-Bid-Build

SQUARE FOOTAGE
129,716 SF

PROJECT BUDGET
$27.5 Million

CONSTRUCTION START/COMPLETION DATE
2018-2020

	9 FEMA Grant

	9 Scope Compliance

	9 Grant Compliance 

KEY RELEVANCE

PROJECT DESCRIPTION
Vanir is providing construction management and inspection 
services for San Benito County’s Road Improvement Plan, 
consisting of road construction, bridge repair and new retaining 
walls for 12 roads. Vanir’s role includes preparing plans, specs 
and estimates based on information from core samples provided 
from the County’s geotechnical engineer. The proposed road 
rehabilitation method is cold-in-place recycling with an asphalt 
pavement overlay or full depth reclamation. 

The road projects are funded by a variety of sources, including 
community-approved Measure G, local government enterprise 
and state-allocated SB-1 funds.

San Benito Quick Start Road Improvement Plan

LOCATION
San Benito, California

DELIVERY METHOD 
Design-Bid-Build 

PROGRAM SIZE
12 Roads (9.2 miles)

PROGRAM BUDGET
$8 Million

COMPLETION DATE
2020-2022

	9 Grant Management 

	9 Horizontal Construction

	9 County Project 

KEY RELEVANCE
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Alameda County Juvenile Detention Center

Proposed Work Plan, Time Schedule and Workload

Section

5

VANIR’S STAFF AND WORKLOAD
Vanir is a 340+ person construction management firm specializing in public sector projects like the 
three County projects included in this proposal. Our proposed Community Workforce Coordinator 
Sean Murphy is coming off a long term assignment will be assigned full-time to the position for these 
projects; Sean will be 100% dedicated and available to this effort. Our Senior Project Director Rob 
Nash will be available to Sean and the projects as a resource as needed. Additionally, Sean will be 
backed up by the 25 professionals out of our Central Coast office in San Luis Obispo, and will have our 
full suite of corporate resources located in Sacramento as needed. Vanir has performed project labor 
agreement services for many of our clients; we have reviewed the scope of work described in the RFP 
and we have the expertise and availablity to perform these services for the County of Santa Barbara as 
described.

In the following we describe our process and deliverables for each of the three projects. We expect 
the Probation Headquarters project will be the most intense, in terms of length of construction, 
relative complexity of the project and required number of specialty subcontractors. We expect the 
Tajiguas Landfill and Santa Claus Lane projects to be somewhat less intense, but will still require 
careful and regular monitoring and documentation to ensure compliance with the CWA.

OUR PATHWAY TO SUCCESS:  

Data Driven GoalsSET

Clear Roles & 
RespobsibiltiesESTABLISH

Data To Track 
Progress COLLECT

Progress Toward 
GoalsREPORT

To Ensure Progress 

For Local Workforce 
Initiatives

ENFORCE

SUPPORT

PROJECT CWA INITIATION PHASE
Project CWA Initiation Tasks 
1. Establish goal, needs and data metrics to measure progress 
and compliance
2. Develop/customize reporting software, format and templates
3. Preconstruction CWA meeting with the contractor, 
subcontractors, union representative, and the County to discuss:
	 3A. CWA goals and requirements
	 3B. Roles and responsibilities:
		  i. Community Workforce Coordinator
		  ii. County
		  iii. Contractor
		  iv. Subcontractor
		  v. Union representatives
	 3C. Letters of assent
	 3D. Core workers
	 3E. Apprentice requirements
	 3F. Issue/grievance process and resolution
	 3G. Labor request form, submittal timing and 		
	 timing of union reponse
	 3H. Local workforce initiatives
	 3I. Current labor issues
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4. Verify letters of assent for all identified contractors 
and subcontractors
5. Verify core workers and apprentices meet CWA 
requirements
6. Coordinate with contractor and union 
representatives to develop outreach programs to 
promote the local workforce, service providers and 
suppliers

a CWA INITIATION DELIVERABLES
•	 Document CWA goals, needs and data 

metrics that will be collected to verify 
compliance with the CWA

•	 Customized reporting templates for use on 
the project

•	 Preconstruction CWA meeting minutes
•	 Documentation of letters of assent, core 

workers and apprentice requirements
•	 Documentation of local workforce initiatives

PROJECT CWA CONSTRUCTION PHASE
Project CWA Construction Regularly Scheduled Tasks
1. Regular bi-weekly project labor meeting 
(attended by County, contractor, subcontractors as 
needed, and union representatives) to discuss:
	 1A. Project safety
	 1B. 4-week labor look ahead schedule
	 1C. Labor needs
	 1D. Specialty crafts and availability
	 1E. Issues/grievances
2. Regular weekly unannounced site visits to 
verify compliance with the CWA including worker 
interviews as needed
3. Monthly wage rate verification – we recommend 
the contractor provide wage rate information to 
be included with monthly invoicing for the project; 
verification of wage rates can be a condition of 
County approval of monthly contractor application 
for payment
	 3A. Goals, needs and data metrics to be 		
	 measured
	 3B. Progress toward meeting goals and 		
	 needs verified by data metrics
	 3C. Any issues with progress
	 3D. Any issues with labor availability, 			
	 specialty crafts, etc.
	 3E. Labor issues and/or grievances and 		
	 resolution

	 3F. Anticipated work and labor needs for 		
	 next 4 weeks.
5. Verify apprentice utilization, training and monthly 
project labor report showing:

a CWA CONSTRUCTION PHASE REGULARLY SCHEDULED 
DELIVERABLES
•	 Bi-weekly project labor meeting minutes
•	 Field reports for weekly site visits
•	 Monthly wage rate verification report
•	 Monthly project labor report
•	 Quarterly apprentice utilization and training 

report

PROJECT CWA CONSTRUCTION  PHASE
Project CWA Construction Intermittent Tasks
1. Attend Owner, Architect, Contractor (OAC) 
meetings as requested
2. Verify ongoing letters of assent as new 
subcontractors are brought on board
3. Support the County in any formal grievance 
process as outlined in the CWA
4. Attend local workforce events

a CWA CONSTRUCTION PHASE INTERMITTENT 
DELIVERABLES
•	 Meeting minutes for attended OAC meetings
•	 Updated letter of assent report
•	 Documentation as needed to support the 

County in a grievance process
•	 Reports on events attended

PROJECT CWA CLOSEOUT PHASE
Project CWA Closeout Tasks and Documentation
1. Final monthly labor report showing progress 
made toward all goals and needs
2. Final wage rate verification report
3. Final letters of assent report
4. Final apprentice utilization and training report
5. Final report on grievances and resolution
6. Final report on local workforce initiative
7. Provide the County with final electronic versions 
of all project documents
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Preliminary Work Schedule 2024                             2025 2026

Proposed Timeline Schedule per the RFQ/P

Monthly Breakdown Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Ap May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Ap May Jun Jul Aug Sep Oct

Probation Headquarters a Initiation Construction

Tajiguas Landfill a Construction

Santa Claus Lane a Construction

PROPOSED TIMEFRAME

AFFIRMATION OF OUR ABILITY TO PERFORM THE WORK

Vanir currently maintains a staff of approximately 343 construction managers, architects, engineers and 
administrative staff. For your project we propose the following people:

SCOTT MURPHY, PRINCIPAL-IN-CHARGE. Scott will maintain executive oversight of the project and is available to the 
project team and the County throughout the project, as needed.

ROB NASH, SENIOR PROJECT DIRECTOR. Rob is responsible for overseeing the project’s progress, ensuring that we 
provide the County with the needed services and providing the necessary staff and resources to perform the work. 
We expect Rob’s role on the project to account for 5-10% of his time, depending on the phase and specific project 
needs. As a project director, Rob typically oversees three to five projects at a time, and your project will fit well into 
his schedule.

SEAN MURPHY, COMMUNITY WORKFORCE COORDINATOR. Sean will perform the day-to-day tasks with oversight 
from Rob and Scott. 

We affirm that Vanir has staffed this project with highly experienced professionals who are skilled in the tasks 
necessary for the bidding, construction and closeout processes for the County of Santa Barbara’s Community 
Workforce Coordinator. We further commit that Vanir will provide whatever resources are necessary to ensure the 
success of your project.

WORK SCHEDULE LEGEND

Award Datea

Initiation Closeout

Closeout

Initiation Closeout

Proposed Time Schedule 
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References for Past Performance:
Our team has extensive experience successfully delivering construction of important public safety project. 
The following references highlight three comparable projects of our proposed Vanir team.

REFERENCE CONTACT
Client Contact: Ray Reyna
Title: Los Banos Chief of Police
Address:  945 5th St, Los Banos, CA 93635
Phone: 209-675-5797 | Email: ray.reyna@losbanos.org

SCOPE OF SERVICES

•	 Design management
•	 Bridging documents
•	 Construction management
•	 Inspection
•	 Commissioning
•	 Cost controls
•	 Risk assessments

PROPOSER’S STAFF/ROLE 
Rob Nash, Sr. Project Director 
Scott Murphy, Principal-in-
Charge

1| City of Los Banos, Police Headquarters 

Section

6

El Dorado County Public Safety Facility

CONTACT PERSON’S ROLE IN THIS PROJECT 
Ray oversaw project management and progress for the City of Los Banos new Police Headquarters.
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REFERENCE CONTACT
Client Contact: Stephen Schiavone
Title: Chief Technology & Innovation Officer Assistant Professor
Address: 2601 East Roosevelt, Phoenix, AZ 85008
Phone: 602-344-8487 | Email: steve.schiavone@valleywisehealth.org

REFERENCE CONTACT
Client Contact: Steve Loupe
Title: Assistant Director - Public Works Engineering/Operations County 
Engineer	
Address: 2301 Technology Parkway, Hollister, CA 95023
Phone: 831-902-2271 | Email: sloupe@cosb.us

SCOPE OF SERVICES

•	 Health and safety 
regulations

•	 Infection Control Risk 
Assessment (ICRA)

•	 Compliance with 
the Americans with 
Disabilities Act (ADA)

•	 Occupational Safety and 
Health Administration 
(OSHA) standards

PROPOSER’S STAFF/ROLE 
Sean Murphy, Construction 
Manager

SCOPE OF SERVICES

•	 Horizontal construction
•	 Preparation of plans, 

specs and estimates
•	 Grant management
•	 Construction 

management and 
inspection services

•	 Road rehabilitation 

PROPOSER’S STAFF/ROLE 
Scott Murphy, Project 
Director

2 | ACH Valleywise Health, Care Reimagined

3 | San Benito Quick Start Road Improvement Plan

CONTACT PERSON’S ROLE IN THIS PROJECT 
Stephen was a part of design and engineering and then oversaw its implementation; and architectural across 
the entire IT technology stack.

CONTACT PERSON’S ROLE IN THIS PROJECT 
Steve coordinated and supervised delegated operations and functions to plan, design, and oversee the 
construction.
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Section 5
Deliverables

Section

Vanir has various software programs that we utilize in order to deliver successful construction management 
projects. To provide the deliverables to County of Santa Barbara, we utilize the following software:

•	 Word documents in Microsoft Word

•	 Spreadsheets in Microsoft Excel

•	 Schedules in Microsoft Project

•	 PDF or Bluebeam Writer

•	 Databases as necessary for compiling, storing and accessing the project 
records in a commonly available format

•	 Vanir has worked with all of the major web-based project management 
systems and can accommodate the preferences of the County and the 
contractor 

7
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Attached in a separate file and not included in the page count per the RFQ/P.

Section

8
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Vanir has provided the required statements on the following pages for the County of Santa Barbara.

COMPLETED STATEMENT

a
Non-substitution for the designated members of the proposed staff members and
sub-consultants without prior approval by County

a Non-conflict of interest

a Non-collusion affidavit

a Statement listing of litigation and/or claims related to past projects for the past ten (10) years 
*Additional information provided

a Ability to fulfill the indemnification and insurance requirements contained in the
PSA

a Proof of DIR Registration and County Vendor Registration

a Retention of Proposal

Required Statements

Section

9

NON-SUBSTITUTION FOR THE DESIGNATED MEMBERS OF THE PROPOSED STAFF MEMBERS WITHOUT THE 
COUNTY’S PRIOR WRITTEN APPROVAL IN EACH INSTANCE
June 6, 2024

Vanir acknowledges that we are not to substitute designated members of the proposed staff members 
without the County’s prior written approval in each instance.

Vanir Construction Management, Inc. 
Proposer								      

								        Jerry Avalos, President
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NON-CONFLICT OF INTEREST
June 6, 2024

The Proposer hereby warrants and covenants that no official or employee of the County, or any business 
entity in which an official of the County has an interest, has been employed or retained to solicit or aid in the 
procuring of the resulting Agreement and that no such person will be employed in the performance of such 
Agreement without the Proposer’s prior written disclosure to the County of each such fact.

Further, Proposer is not currently committed to another project that would constitute a conflict of interest 
with the Project defined in this County’s RFQ #: 19014 – RFQ/P for County of Santa Barbara COMMUNITY 
WORKFORCE AGREEMENT - COMPLIANCE DUTIES COMMUNITY WORKFORCE COORDINATOR.

Vanir Construction Management, Inc. 
Proposer								      

									         Jerry Avalos, President

Santa Monica College - LA Sheriffs Station
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NON-COLLUSION AFFADAVIT
June 6, 2024

The Proposer hereby certifies and warrants that our proposal is made without any previous understanding, 
agreement, or connection with any person, firm, corporation, or other entity submitting a separate proposal 
for the same Project and is in all respects fair, without outside control, collusion, fraud or otherwise illegal 
action. 

Vanir Construction Management, Inc. 
Proposer								      

									         Jerry Avalos, President

Contra Costa County - Emergency Operation 
Center
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STATEMENT LISTING OF LITIGATION AND/OR CLAIMS RELATED TO PAST PROJECTS FOR THE PAST TEN (10) YEARS

Crystal Wenger v. Balfour Beatty Construction, LLC, 
et al. 
Filed: April 3, 2017
Plaintiff, an employee of Western State Hospital, 
alleged injury due to a slip and fall incident in the 
shower caused by standing water. Vanir was under 
contract with the Commonwealth of Virginia to 
perform project management and inspection 
services at the Western State Hospital project in 
Staunton, VA. We understood there was initially a 
defect in the slope with regard to the construction 
of the shower pan in question, which Vanir did not 
construct. However, the problem was corrected 
prior to when the Plaintiff allegedly sustained her 
injury. All hospital staff were made aware of the 
correction. Vanir denied liability and ultimately 
settled for a nominal amount to resolve the matter.  
Vanir was dismissed with prejudice. 
 
  
Richard Smith v. City of Los Angeles, et al. 
Los Angeles County Superior Court
Filed: 2017
Plaintiff was the employee of a Subcontractor 
working on the Los Angeles County Metropolitan 
Transportation Authority project.  Plaintiff suffered 
an injury while on the jobsite.  Vanir denied liability.  
Ultimately, the Court granted Summary Judgment 
in favor of Vanir and against Plaintiff in November 
2019. 
 
Alliance of Schools for Cooperative Insurance 
Programs v. Western Alta Construction, Inc., et al. 
Filed: 04/30/2019  
Superior Court of California, County of Los Angeles
Case No. 19GDCV00539
This claim concerned the construction of a 
gymnasium for the South Pasadena Unified 
School District in which Vanir was hired to provide 
construction management services.  The project 
was completed in May 2009.  In March 2017, the 
gymnasium suffered water damage.  The District 
filed a claim with Plaintiff for the repair of the facility.  
Plaintiff completed the repairs and as subrogee of 
the District, was seeking reimbursement against 
the Defendants for the damages caused to the 

District.  Vanir denied all liability.  Alliance ultimately 
amended the complaint and Vanir was dismissed 
from the case.
 
Linda Angelakis v. ACME Construction Company Inc.
Filed September 22, 2020
This was a personal injury claim alleging negligence 
and willful failure to warn. The incident occurred 
on March 15, 2018 near a job site in Jamestown, 
California.  Plaintiff alleged that she tripped over 
construction materials and sustained injuries, 
despite the area being barricaded and marked.  
Vanir denied these allegations and the case was 
ultimately dismissed in December 2022. 
 
Shoshone-Bannock Tribes v. Vanir Construction 
Management, Inc.
Filed: February 27, 2023
Court: Shoshone-Bannock Tribal Court, Fort Hall 
Reservation, Civil Div.
Case No. 2023-CV-CM-0051
This claim relates to a casino expansion project for 
the Shoshone-Bannock Tribes. Shoshone contracted 
Ormond Builders, Inc. for the construction of the 
project and two architect firms. After cost overruns 
and numerous disputes between the parties, the 
contract with Ormond was terminated and Ormond 
demanded an arbitration. The parties ultimately 
reached a confidential settlement.  Shoshone then 
made a claim against the two architect firms and 
recently resolved those claims with the architects.  
On February 27, 2023, Shoshone filed a complaint 
against Vanir for alleged mismanagement of the 
project and Vanir denies these claims.
  
Quinault Indian Nation v. Vanir Construction 
Management, Inc.
Vanir entered into a Contract for project 
management services with the Quinault Indian 
Nation for the construction of their Generations 
Building.  The Nation alleged that Vanir failed to 
provide services required by the contract and that 
Vanir failed to provide modification and change 
order management. Vanir disputed the Nation’s 
claims.  The parties ultimately settled the dispute for 
a nominal amount.
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Robert Burden v. Stantec Architecture, Inc.; Vanir 
Construction Management, Inc.; and Jacobs
Filed: 07/14/2021
Superior Court of California, County of Monterey
Case No. 21CV002243
On August 1, 2019, Plaintiff was a locksmith at the 
correctional facility in Soledad, California.  Plaintiff 
alleged that he was injured when he tripped and 
fell due to a missing rail at the project site.  Plaintiff 
alleged negligence and other claims against the 
defendants.  Vanir denied all liability and was 
ultimately dismissed from this matter without 
prejudice. 
 
Best Contracting Services, Inc. v. Colton Joint Unified 
School District; Action Sheet Metal; and Vanir 
Construction Management, Inc.
Filed July 19, 2022
Superior Court of California, County of San 
Bernardino
Case No. CIVSB2209385
On May 6, 2022, Colton Joint Unified School District 
(“CJUSD”) filed a complaint against Best Contracting 
Services, Inc. (“Best”) alleging negligence-latent 
defect, breach of contract, breach of implied 
covenant to perform work in a good and competent 
manner.  In March of 2012, CJUSD independently 
hired Best to complete sheet metal and roofing 
work at Grand Terrace High School.  After the work 
was completed the school began experiencing 
a series of leaks and informed Best in 2016. Best 
attempted to fix the issue but the leaks continued. 
Best has subsequently filed a cross complaint 
against CJUSD, Action Sheet Metal and Vanir.  Vanir 
was the construction manager on the original 
project, but CJUSD independently hired Best to 
complete these particular repairs.  Vanir did not 
perform any of the installation or repairs and denies 
all liability.  Additionally, this matter has settled and 
is pending approval from the court. 
 

City of Lemoore v. J.R. Filanc Construction Company, 
Inc.; Vanir Construction Management, Inc.; Zurich 
American Insurance Company; and Estate of Dion 
Jones, Deceased
Filed: August 1, 2022
Superior Court of California, County of Kings
Case No. 22C-0041
On February 10, 2022 the family of Dion Jones 
filed a complaint against the City of Lemoore 
alleging personal injury, property damage and 
wrongful death.  In June of 2021, while Mr. Jones 
was performing hot work, there was an explosion 
of a water tank that resulted in the loss of his life.  
The deceased was an employee of a J.R. Filanc a 
subcontractor working on the City of Lemoore 
water tank project.  The City has subsequently 
filed a cross complaint against the decedent’s 
estate, J.R. Filanc, Vanir, and Zurich.  Vanir was the 
construction manager of a nearby City project and 
had no knowledge of the work performed by J.R. 
Filanc and Mr. Jones, as Vanir was not provided with 
notice from any of the other parties.  Vanir denies all 
liability.  
 
Border Coast Regional Airport Authority v. Danco 
Builders Northwest, Inc. and Vanir Construction 
Management, Inc., et al.
Filed: April 12, 2023
Court: Superior Court of California, County of Del 
Norte
Case No. CVUJ-2023-1099
On April 12, 2023 Del Norte County Border Coast 
Regional Airport Authority (“BCRAA”) filed a 
complaint alleging a defect stemming from design 
and installation of a rain gutter and alleged water 
damage.  BCRAA has brought claims against 
AECOM, the architect, Danco, the general contractor, 
and Vanir as the project manager.  BCRAA’s 
complaint has been filed, but has not been served 
as the parties are working on resolving this matter 
informally.  Vanir denies all liability as it was not 
engaged in the design, architecture, engineering, 
material selection, and related approvals of the 
alleged defective gutter. 
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ABILITY TO FULFILL THE INDEMNIFICATION AND INSURANCE REQUIREMENTS CONTAINED IN EXHIBIT C OF THE 
AGREEMENT, ATTACHED HERETO AND INCORPORATED HEREIN BY REFERENCE
The Proposer hereby assures the County that it has the ability to fulfill the indemnification and insurance 
requirements contained in Attachment B, attached to and incorporated in the County’s RFQ #: 19014 – RFQ/P 
for County of Santa Barbara COMMUNITY WORKFORCE AGREEMENT - COMPLIANCE DUTIES COMMUNITY 
WORKFORCE COORDINATOR.

We understand that actual certificates of insurance are not required by the County as part of our submittal.

Vanir Construction Management, Inc. 
Proposer								      

									         Jerry Avalos, President

King County Jail Expasion Phase III
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RETENTION OF PROPOSAL
Vanir acknowledges that after submittal of the proposal, it will become the property of the County and will 
no longer be available to be returned to the Proposer.

Vanir Construction Management, Inc.	  
Proposer						    

							       Jerry Avalos, President

John J Benoit Detention Center
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County of Santa Barbara: General Services and Public Works Departments 
 

PSA with VANIR CONSTRUCTION MANAGEMENT, INC. Page A-5 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
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PSA with VANIR CONSTRUCTION MANAGEMENT, INC. Page A-6 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
 

 

END EXHIBIT A 

Docusign Envelope ID: 789B1BE7-AA03-49F6-BF0D-4A62C26B9A0B



County of Santa Barbara: General Services and Public Works Departments 
 

 
      Page B- 1  
PSA with VANIR CONSTRUCTION MANAGEMENT, INC. 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
 

 

EXHIBIT B 

CONSULTANT'S STAFF & SUBCONSULTANTS 

A. Consultant declares that the Principal in- -Charge on behalf of Consultant shall be Scott Murphy, 
CCM. Consultant declares that the Project Manager for Consultant shall be Rob Nash, RA. 

B. Consultant will only employ Subconsultants identified in the Consultant’s Proposal, and each 
Subconsultants must, if their profession or specialty is licensable, be licensed by the State of 
California to perform such Services.  Consultant must obtain Owner's prior written approval of any 
other subconsultants or subcontractors.  Upon Owner’s request, Consultant shall provide copies of 
all Subconsultant contract agreements to Owner.   

C. None of the Staff or Subconsultants shall be replaced without OPM’s prior written approval pursuant 
to an amendment to this PSA.  If Consultant's Project Manager or any other designated key staff 
person or Subconsultant fails to perform to the satisfaction of Owner, upon written notice from OPM, 
Consultant shall, within fifteen (15) calendar days, remove that person from the Project and provide 
a qualified replacement acceptable to OPM, and subject to OPM’s prior written approval. 

 

 

END EXHIBIT B
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      Page C-1   
PSA with VANIR CONSTRUCTION MANAGEMENT, INC. 
Dated AUGUST 7, 2024 
Project Number: VARIOUS 
 

EXHIBIT C 

 

CONSULTANT'S COMPENSATION 
  

1. COMPENSATION SUMMARY   

    
a. Consultant's Fixed Fee for the Base Services described in Exhibit A, 

“Consultant’s Scope of Work and Hourly Rates” shall be: 
  

 Compensation for Base Services  $241,500 

 Services for Alternates  $0 

 

 Compensation for Base Services performed under the Original 
Contract in connection with the Project Initiation and 
Construction phases of Project Nos. 19014, 24023, and 24024.  $175,000 

 

 Compensation for Base Services in connection with the 
Construction and Closeout phases of Project Nos. 19014, 24023, 
and 24024.  $66,500 

    

    

    

 SUBTOTAL: Fixed Fee for Base Services      $241,500 

    
    

b. Allowance for Reimbursable Expenses pursuant to Part 10.02  $0 

    

c. 

Supplemental Services Allowance (“SSA”) for Supplemental Services to 
the extent authorized by the Owner in writing during the Term pursuant 
to Change Order(s) in accordance with Part 10.03, above.  $6,670 

2. MAXIMUM COMPENSATION LIMIT (a+b+c) (“MCL”)   $248,170.00 

    

3. PROGRESS PAYMENTS 
 

 

 a. For FIXED FEE portion, Progress Payments will be on the basis of completion of Project 
Milestones.  

 

b. Supplemental Services pursuant to Change Order(s), payments will be made monthly and based on 
the actual hours worked during the billing period charged at the hourly rates set forth in Exhibit A. 
(Consultant must include back up information for payment including a breakdown of the staff 
hours for particular tasks performed: task-fee breakdown). 

 
c. Only invoices identifying personnel listed in Exhibit A or B to the PSA will be accepted by Owner for 
payment.  

 d. Consultant must submit appropriate documentation and information to support each invoice, 
including a narrative description of Services performed during such billing period; completed 
milestones and deliverables. 

 
 

 
END EXHIBIT C 
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EXHIBIT D 
 

Indemnification and Insurance Requirements 
(For Design Professional Contracts that also Include Non-Design Services) 

 
INDEMNIFICATION 
 
A. Indemnification pertaining to Design Professional Services: 
 
CONTRACTOR agrees to fully indemnify and hold harmless COUNTY and its officers, 

officials, employees, agents and volunteers from and against any and all claims, actions, losses, 
suits damages, costs, expenses, judgments and/or liabilities that arise out of, or pertain to, or relate 
to the negligence, recklessness, or willful misconduct of the CONTRACTOR and its employees, 
subcontractors, or agents in the performance of services under this Agreement. The indemnity 
includes the cost to defend COUNTY to the extent of the CONTRACTOR’S proportionate 
percentage of fault. Should one (or more) defendants be unable to pay its share of the defense 
costs due to bankruptcy or dissolution of the business, CONTRACTOR shall meet and confer with 
other parties regarding unpaid defense costs and CONTRACTOR shall pay COUNTY’S cost of 
defense to the fullest extent permitted by law.  
  

B. Indemnification pertaining to other than Design Professional Services: 
 
CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by 

COUNTY) and hold harmless COUNTY and its officers, officials, employees, agents and volunteers 
from and against any and all claims, actions, losses, damages, judgments and/or liabilities arising 
out of this Agreement from any cause whatsoever, including the acts, errors or omissions of any 
person or entity and for any costs or expenses (including but not limited to attorneys’ fees) incurred 
by COUNTY on account of any claim except where such indemnification is prohibited by law.  
CONTRACTOR’S indemnification obligation applies to COUNTY’S active as well as passive 
negligence but does not apply to COUNTY’S sole negligence or willful misconduct. 
 

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS 
 
CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury 

arising out of or in connection with this Agreement.  The indemnification provisions in this Agreement 
shall survive any expiration or termination of this Agreement. 

 
INSURANCE 
 
CONTRACTOR shall procure and maintain for the duration of this Agreement insurance 

against claims for injuries to persons or damages to property which may arise from or in connection 
with the performance of the work hereunder and the results of that work by the CONTRACTOR, its 
agents, representatives, employees or subcontractors. 

 
A. Minimum Scope of Insurance  

Coverage shall be at least as broad as: 
 

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 
01 covering CGL on an “occurrence” basis, including products-completed operations, 
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personal & advertising injury, with limits no less than $1,000,000 per occurrence and 
$2,000,000 in the aggregate.  

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, 
Code 1 (any auto), or if CONTRACTOR’S has no owned autos, Code 8 (hired) and 
9 (non-owned), with limit no less than $1,000,000 per accident for bodily injury and 
property damage.  

3. Workers’ Compensation: Insurance as required by the State of California, with 
Statutory Limits, and Employer’s Liability Insurance with limit of no less than 
$1,000,000 per accident for bodily injury or disease. (Not required if CONTRACTOR 
provides written verification it has no employees) 

4. Professional Liability (Errors and Omissions) Insurance appropriate to the 
CONTRACTOR’S profession, with limit of no less than $2,000,000 per occurrence or 
claim, $2,000,000 aggregate.   

If the CONTRACTOR maintains broader coverage and/or higher limits than the 
minimums shown above, the COUNTY requires and shall be entitled to the broader 
coverage for and/or the higher limits maintained by the CONTRACTOR. Any available 
insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the COUNTY. 

B. Other Insurance Provisions 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 

 
1. Additional Insured – COUNTY, its officers, officials, employees, agents and 

volunteers are to be covered as additional insureds on the CGL policy with respect 
to liability arising out of work or operations performed by or on behalf of the 
CONTRACTOR including materials, parts, or equipment furnished in connection with 
such work or operations. General liability coverage can be provided in the form of an 
endorsement to the CONTRACTOR’S insurance at least as broad as ISO Form CG 
20 10 11 85 or both CG 20 10. CG 20 26, Cg 20 33 or CG 20 38; and CG 20 37 if a 
later revisions used). 

2. Primary Coverage – For any claims related to this Agreement, the CONTRACTOR’S 
insurance coverage shall be primary insurance as respects the COUNTY, its officers, 
officials, employees, agents and volunteers. Any insurance or self-insurance 
maintained by the COUNTY, its officers, officials, employees, agents or volunteers 
shall be excess of the CONTRACTOR’S insurance and shall not contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall state that 
coverage shall not be canceled, except with notice to the COUNTY. 

4. Waiver of Subrogation Rights – CONTRACTOR hereby grants to COUNTY a 
waiver of any right to subrogation which any insurer of said CONTRACTOR may 
acquire against the COUNTY by virtue of the payment of any loss under such 
insurance. CONTRACTOR agrees to obtain any endorsement that may be necessary 
to effect this waiver of subrogation, but this provision applies regardless of whether 
or not the COUNTY has received a waiver of subrogation endorsement from the 
insurer. 

5. Deductibles and Self-Insured Retention – Self-insured retentions must be declared 
to and approved by the COUNTY. The COUNTY may require the CONTRACTOR to 
purchase coverage with a lower retention or provide proof of ability to pay losses and 
related investigations, claim administration, and defense expenses within the 
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retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or COUNTY. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, 
insurance shall be written by insurers authorized to do business in the State of 
California and with a minimum A.M. Best’s Insurance Guide rating of “A- VII”. 

7. Verification of Coverage – CONTRACTOR shall furnish the COUNTY with proof of 
insurance, original certificates and amendatory endorsements as required by this 
Agreement. The proof of insurance, certificates and endorsements are to be received 
and approved by the COUNTY before work commences. However, failure to obtain 
the required documents prior to the work beginning shall not waive the 
CONTRACTOR’S obligation to provide them. The CONTRACTOR shall furnish 
evidence of renewal of coverage throughout the term of the Agreement. The 
COUNTY reserves the right to require complete, certified copies of all required 
insurance policies, including endorsements required by these specifications, at any 
time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required 
under this Agreement does not comply with the requirements, is not procured, or is 
canceled and not replaced, COUNTY has the right but not the obligation or duty to 
terminate the Agreement.  Maintenance of required insurance coverage is a material 
element of the Agreement and failure to maintain or renew such coverage or to 
provide evidence of renewal may be treated by COUNTY as a material breach of 
contract. 

9. Subcontractors – CONTRACTOR shall require and verify that all subcontractors 
maintain insurance meeting all the requirements stated herein, and CONTRACTOR 
shall ensure that COUNTY is an additional insured on insurance required from 
subcontractors. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-
made basis: 

i. The Retroactive Date must be shown and must be before the date of the 
contract or the beginning of contract work. 

ii. Insurance must be maintained and evidence of insurance must be provided 
for at least five (5) years after completion of contract work. 

iii. If coverage is canceled or non-renewed, and not replaced with another 
claims-made policy form with a Retroactive Date prior to the contract 
effective date, the CONTRACTOR must purchase “extended reporting” 
coverage for a minimum of five (5) years after completion of contract work.   

11. Special Risks or Circumstances – COUNTY reserves the right to modify these 
requirements, including limits, based on the nature of the risk, prior experience, 
insurer, coverage, or other special circumstances. 

 

Any change requiring additional types of insurance coverage or higher coverage limits must 
be made by amendment to this Agreement. CONTRACTOR agrees to execute any such 
amendment within thirty (30) days of receipt. 

 
Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with 

any of the insurance and indemnification requirements will not be deemed as a waiver of any rights 
on the part of COUNTY. 
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 EXHIBIT  

 NOTICES 

 

 

1. All notices are deemed to have been given when made in writing and delivered or mailed to the 
representatives of Owner and Consultant at their respective addresses as follows: 

 

 

 a. Owner: 

 
  County of Santa Barbara General Services Department 
  Capital Division 
  912 W. Foster Road 
  Santa Maria, CA  93455 
 
  Attention: Diana Estorga, Capital Division Chief  
    (805) 934-6229 / diestorga@countyofsb.org 
 
  County of Santa Barbara Public Works Department 
  Resource Recovery and Waste Management Division 
  130 Victoria Street 
  Santa Barbara, CA 93101 
 
  Attention: Jamie Reyes Perry, Civil Engineer Specialist 
    (805) 882-3625 / jperry@countyofsb.org 
 
  County of Santa Barbara Public Works Department 
  Transportation Division 
  620 W. Foster Road 
  Santa Maria, CA  93455 
 
  Attention: Esau Blanco, Engineering Manager 
    (805) 803-8764 / eblanco@countyofsb.org 
 

 

 

 b. Consultant:   

 
  Vanir Construction Management 
  735 Tank Farm Road, Suite 230 
  San Luis Obispo, CA 93401   
 
  Attention: Rob Nash, RA Senior Project Director  
  E: rob.nash@vanir.com | T: 805-674-4414   
     

 

 

END EXHIBIT E 
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County of Santa Barbara
Purchasing Agent
260 N San Antonio Rd,
Santa Barbara, CA 93110

Order CN9335

Order date
8/7/2024

Delivery address
Santa Barbara County
GS AS DIRECTED

Vendor
80176
VANIR CONSTRUCTION MANAGEMENT INC

4540 DUCKHORN DR STE 300
SACRAMENTO
CA
95834
TAMARA LESSLEY
TAMARA.LESSLEY@VANIR.COM

Bill To
Santa Barbara County
912 W FOSTER ROAD SANTA MARIA, CA 93455 JOHN L
GREEN

Refer Inquiries to Buyer
Sarah Witmer
switmer@countyofsb.org

Terms of payment
30 days

Item/Comments Description
Preferred
delivery
date

Quantity Unit Price Amount

000468-PROJECT
DEVELOPMENT/MANAGEMENT

Provide construction
management/CWA compliance
services for General Services
(Capital) and Public Works
(Transporation and Resource
Recovery) Projects.

2025-01-31 1.00 175,000.00 175,000.00

Order Total USD 175,000.00

GENERAL: Contract to monitor compliance with the County of Santa Barbara Community Workforce Agreement 
(CWA); assist as the authorized representative of the County in developing and implementing the programs 
referenced in the CWA; and to otherwise implement and administer the CWA for the following County projects: Santa 
Barbara Probation Headquarters (GS), the Tajiguas Landfill Phase IVA Groundwater Protection System and the 
Santa Clause Lane Streetscape Improvements per the attached Statement of Work dated August 7, 2024.

CONTRACT PERIOD: Start date, as directed. Termination date, as directed and NO LATER THAN January 31, 2025.

LIMITATIONS: Total expenditure for the period shall not exceed $175,000. Any increase or decrease in this total 
amount may be authorized only upon written notice from the County Chief Procurement Officer.

STANDARD TERMS AND CONDITIONS FOR INDEPENDENT CONTRACTORS (ver. 2023 09 29) attached.

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March



1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with
limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or
after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

In accordance with Section 2-96 of the County Code, if complaint is made that seller is engaging in discriminatory
employment practices made unlawful by applicable state and federal laws, rules or regulations, and the State Fair
Employment Practice Commission or the Federal Equal Employment Opportunities Commission determines that such
unlawful discrimination exists, then the County of Santa Barbara may forthwith terminate this order.

NOTE TO CONTRACTOR: No payment will be due or payable unless this contract is properly executed and returned
to the County Purchasing Office. Do not commence performance until you have executed this contract and returned it
to the County of Santa Barbara Purchasing Division, 260 N San Antonio Rd, Santa Barbara, CA 93110.

Accepted By: (X) _____________________________________________________________

Print Name/Title: ______________________________________Date:_________________

Applicable License # (Medical/Contractor/Etc.):_________________

Phung Loman
COUNTY OF SANTA BARBARA

Carolyn.Casey
Text Box
Jerry Avalos, President

Carolyn.Casey
Text Box
08/30/2024

Carolyn.Casey
Text Box
459092
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STATEMENT OF WORK- EXHIBIT A 

The following statement of work and hourly rates, which include all overhead, administrative costs, and 
profit, shall apply to hourly-rate Services.  Any rate increases must be approved in advance in writing by the 
Owner Project Manager (OPM), and shall thereafter take effect on the approval date of an amendment to the 
Purchase Order. Modifications to Consultant’s Hourly Rate Schedule to include out-years beyond the 
rates identified in this Statement of Work, and the addition of personnel not identified in Exhibit B, will be 
negotiated by the Parties using as a benchmark the prevailing rates/increase for similar Consulting 
Services in the California Central Coast area, and are subject to prior written approval by the OPM in each 
instance as an amendment to the Purchase Order.

CONSULTANT FIRM NAME: Vanir Construction Management, Inc. 

SCOPE OF WORK:  

Consultant’s Scope of Work includes work described in RFQ (below) and as further described in Section 5 
of the Consultant’s Proposal also attached here.  This Exhibit A modifies Section 5 of the Consultant’s 
Proposal to include the ‘Project CWA Initiation Phase and the ‘Project CWA Construction Phase’ to support 
the following County projects as their budgets allow: 

 Project No. 19014 County of Santa Barbara Probation Headquarters

 Project No. 24023 (PW 828985) Tajiguas Landfill Phase IVA Groundwater Protection System

 Project No. 24024 (PW720783) Santa Claus Lane Streetscape Improvements Project

The Consultant’s Scope of Work may be expanded to include the ‘Project CWA Closeout Phase’ should 
additional funding become available.  A contract amendment would be required to allow this work to 
proceed. 

4.0  SCOPE OF WORK 

The scope of Community Workforce Coordinator is to identify critical operations and perform necessary 
obligations found in Attachment A “County of Santa Barbara Community Workforce Agreement”, 
(CWA) for the Project.  

4.1 General  
A. Coordinate and facilitate Pre-Job conference with contractor and all subcontractors.
B. Coordinate and communicate updates and reports identified in the CWA as required, but not less

than once per month.
C. Monitor and enforce all provisions of the CWA.
D. Report using a comprehensive plan that facilitates the intent and purpose of the CWA.
E. Provide services through the bidding, construction and closeout for the Project.

4.2 Project Objectives and Deliverables 

A. Develop and implement procedures promptly for the identification of craft needs, scheduling of
work to facilitate the utilization of available craft workers and to secure the services of craft
workers in sufficient numbers to meet the high demands of the Project.
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B. Implement plan and coordinate with the Union to provide opportunities for local
contractors and suppliers to participate in the Project. 

C. Monitor and maintain adequate records for Letter of Assent requirements.
D. Monitor and maintain adequate records for Core Worker requirements.
E. Coordinate with the Unions and Contractors in the administration of this Local Area resident

preference.
F. Develop plan to monitor, enforce, and maintain adequate records of all wages and benefits under

this Project for compliance.
G. Assist in identifying, enforcing, and settling any potential violations or breach of the CWA.
H. Oversee and process grievances and disputes according to Articles 9 and 6 in the CWA.
I. Monitor and enforce compliance by all Contractors and subcontractors with all federal and state

law regulations that may apply to the Project.
J. Develop a plan to encourage maximum utilization of apprentices and overall supply of

experienced workers.
K. Schedule meetings with committee and County staff, develop agenda topics, and keep meeting

minutes. Agendas shall include at a minimum, Agreement administration, progress of the Project,
general labor management problems, and quarterly reports on apprentice utilization and training.
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Alameda County Juvenile Detention Center

Proposed Work Plan, Time Schedule and Workload

Section

5

VANIR’S STAFF AND WORKLOAD
Vanir is a 340+ person construction management firm specializing in public sector projects like the 
three County projects included in this proposal. Our proposed Community Workforce Coordinator 
Sean Murphy is coming off a long term assignment will be assigned full-time to the position for these 
projects; Sean will be 100% dedicated and available to this effort. Our Senior Project Director Rob 
Nash will be available to Sean and the projects as a resource as needed. Additionally, Sean will be 
backed up by the 25 professionals out of our Central Coast office in San Luis Obispo, and will have our 
full suite of corporate resources located in Sacramento as needed. Vanir has performed project labor 
agreement services for many of our clients; we have reviewed the scope of work described in the RFP 
and we have the expertise and availablity to perform these services for the County of Santa Barbara as 
described.

In the following we describe our process and deliverables for each of the three projects. We expect 
the Probation Headquarters project will be the most intense, in terms of length of construction, 
relative complexity of the project and required number of specialty subcontractors. We expect the 
Tajiguas Landfill and Santa Claus Lane projects to be somewhat less intense, but will still require 
careful and regular monitoring and documentation to ensure compliance with the CWA.

OUR PATHWAY TO SUCCESS: 

Data Driven GoalsSET

Clear Roles & 
RespobsibiltiesESTABLISH

Data To Track 
Progress COLLECT

Progress Toward 
GoalsREPORT

To Ensure Progress 

For Local Workforce 
Initiatives

ENFORCE

SUPPORT

PROJECT CWA INITIATION PHASE
Project CWA Initiation Tasks 
1. Establish goal, needs and data metrics to measure progress
and compliance
2. Develop/customize reporting software, format and templates
3. Preconstruction CWA meeting with the contractor,
subcontractors, union representative, and the County to discuss:

3A. CWA goals and requirements
3B. Roles and responsibilities:

i. Community Workforce Coordinator
ii. County
iii. Contractor
iv. Subcontractor
v. Union representatives

3C. Letters of assent
3D. Core workers
3E. Apprentice requirements
3F. Issue/grievance process and resolution
3G. Labor request form, submittal timing and 
timing of union reponse
3H. Local workforce initiatives
3I. Current labor issues
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4. Verify letters of assent for all identified contractors
and subcontractors
5. Verify core workers and apprentices meet CWA
requirements
6. Coordinate with contractor and union
representatives to develop outreach programs to
promote the local workforce, service providers and
suppliers

a CWA INITIATION DELIVERABLES
• Document CWA goals, needs and data

metrics that will be collected to verify
compliance with the CWA

• Customized reporting templates for use on
the project

• Preconstruction CWA meeting minutes
• Documentation of letters of assent, core

workers and apprentice requirements
• Documentation of local workforce initiatives

PROJECT CWA CONSTRUCTION PHASE
Project CWA Construction Regularly Scheduled Tasks
1. Regular bi-weekly project labor meeting
(attended by County, contractor, subcontractors as
needed, and union representatives) to discuss:
	 1A. Project safety

1B. 4-week labor look ahead schedule
1C. Labor needs
1D. Specialty crafts and availability
1E. Issues/grievances

2. Regular weekly unannounced site visits to
verify compliance with the CWA including worker
interviews as needed
3. Monthly wage rate verification – we recommend
the contractor provide wage rate information to
be included with monthly invoicing for the project;
verification of wage rates can be a condition of
County approval of monthly contractor application
for payment
	 3A. Goals, needs and data metrics to be 
	 measured
	 3B. Progress toward meeting goals and 		

needs verified by data metrics
	 3C. Any issues with progress
	 3D. Any issues with labor availability, 			

specialty crafts, etc.
	 3E. Labor issues and/or grievances and 		
	 resolution

	 3F. Anticipated work and labor needs for 
next 4 weeks.

5. Verify apprentice utilization, training and monthly
project labor report showing:

a CWA CONSTRUCTION PHASE REGULARLY SCHEDULED 
DELIVERABLES
• Bi-weekly project labor meeting minutes
• Field reports for weekly site visits
• Monthly wage rate verification report
• Monthly project labor report
• Quarterly apprentice utilization and training

report

PROJECT CWA CONSTRUCTION  PHASE
Project CWA Construction Intermittent Tasks
1. Attend Owner, Architect, Contractor (OAC)
meetings as requested
2. Verify ongoing letters of assent as new
subcontractors are brought on board
3. Support the County in any formal grievance
process as outlined in the CWA
4. Attend local workforce events

a CWA CONSTRUCTION PHASE INTERMITTENT 
DELIVERABLES
• Meeting minutes for attended OAC meetings
• Updated letter of assent report
• Documentation as needed to support the

County in a grievance process
• Reports on events attended

PROJECT CWA CLOSEOUT PHASE
Project CWA Closeout Tasks and Documentation
1. Final monthly labor report showing progress
made toward all goals and needs
2. Final wage rate verification report
3. Final letters of assent report
4. Final apprentice utilization and training report
5. Final report on grievances and resolution
6. Final report on local workforce initiative
7. Provide the County with final electronic versions
of all project documents
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Consultant’s Hourly Rates 



2025

j j a s o n d j

Probation Headquarters

Construction

Tajiguas Landfill

Construction

Santa Claus Lane

Initiation Construction

Proposed Staff Involvment

2024 Rates

Scott Murphy ‐ PIC $260.00 0 0 0 4 1 1 1 1

Rob Nash ‐ PD/PM $230.00 0 0 0 16 16 16 6 4

Community Workforce Coordinator ‐ Probation $190.00 0 0 88 88 88 88 88

Community Workforce Coordinator ‐ Tajiguas $190.00 0 40 40 40 40 40

Community Workforce Coordinator ‐ Santa Claus $190.00 40 40 40 40 40

Scott Murphy ‐ PIC 0 0 0 1040 260 260 260 260

Rob Nash ‐ PD/PM 0 0 0 3680 3680 3680 1380 920

Community Workforce Coordinator ‐ Probation 0 0 0 16720 16720 16720 16720 16720

Community Workforce Coordinator ‐ Tajiguas 0 7600 7600 7600 7600 7600

Community Workforce Coordinator ‐ Santa Claus 0 7600 7600 7600 7600 7600

Monthly Costs 0 0 0 36640 35860 35860 33560 33100

Preliminary Work Schedule
2024

Initiation

Initiation

Task Order 1 ‐ $175,000

approx. 9/1/24 to 1/31/25



County of Santa Barbara: General Services and Public Works Departments 

Dated AUGUST 7, 2024 
Project Number: VARIOUS 

Page A1

END EXHIBIT A 
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EXHIBIT B 

CONSULTANT'S STAFF & SUBCONSULTANTS 

A. Consultant declares that the Principal-in-Charge on behalf of Consultant shall be Scott Murphy, CCM.
Consultant declares that the Project Manager shall be Rob Nash, RA.

B. Consultant will only employ Subconsultants identified in the Consultant’s response to the County’s
RFQ for this project, and each Subconsultants must, if their profession or specialty is licensable, be
licensed by the State of California to perform such Services.  Consultant must obtain Owner's prior
written approval of any other subconsultants or subcontractors.  Upon Owner’s request, Consultant
shall provide copies of all Subconsultant contract agreements to Owner.

C. None of the Staff or Subconsultants shall be replaced without OPM’s prior written approval pursuant
to an amendment to this Purchase Order.  If Consultant's Project Manager or any other
designated key staff person or Subconsultant fails to perform to the satisfaction of Owner, upon
written notice from Owner's Project Manager, Consultant shall, within fifteen (15) calendar days,
remove that person from the Project and provide a qualified replacement acceptable to OPM, and
subject to OPM’s prior written approval.

END EXHIBIT B
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EXHIBIT C

Indemnification and Insurance Requirements 
(For Design Professional Contracts that also Include Non-Design Services) 

INDEMNIFICATION 

A. Indemnification pertaining to Design Professional Services:

CONTRACTOR agrees to fully indemnify and hold harmless COUNTY and its officers, 
officials, employees, agents and volunteers from and against any and all claims, actions, losses, 
suits damages, costs, expenses, judgments and/or liabilities that arise out of, or pertain to, or relate 
to the negligence, recklessness, or willful misconduct of the CONTRACTOR and its employees, 
subcontractors, or agents in the performance of services under this Agreement. The indemnity 
includes the cost to defend COUNTY to the extent of the CONTRACTOR’S proportionate 
percentage of fault. Should one (or more) defendants be unable to pay its share of the defense 
costs due to bankruptcy or dissolution of the business, CONTRACTOR shall meet and confer with 
other parties regarding unpaid defense costs and CONTRACTOR shall pay COUNTY’S cost of 
defense to the fullest extent permitted by law.  

B. Indemnification pertaining to other than Design Professional Services:

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by 
COUNTY) and hold harmless COUNTY and its officers, officials, employees, agents and volunteers 
from and against any and all claims, actions, losses, damages, judgments and/or liabilities arising 
out of this Agreement from any cause whatsoever, including the acts, errors or omissions of any 
person or entity and for any costs or expenses (including but not limited to attorneys’ fees) incurred 
by COUNTY on account of any claim except where such indemnification is prohibited by law. 
CONTRACTOR’S indemnification obligation applies to COUNTY’S active as well as passive 
negligence but does not apply to COUNTY’S sole negligence or willful misconduct. 

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS 

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury 
arising out of or in connection with this Agreement.  The indemnification provisions in this Agreement 
shall survive any expiration or termination of this Agreement. 

INSURANCE 

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance 
against claims for injuries to persons or damages to property which may arise from or in connection 
with the performance of the work hereunder and the results of that work by the CONTRACTOR, its 
agents, representatives, employees or subcontractors. 

A. Minimum Scope of Insurance
Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00
01 covering CGL on an “occurrence” basis, including products-completed operations,
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personal & advertising injury, with limits no less than $1,000,000 per occurrence and 
$2,000,000 in the aggregate.  

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering,
Code 1 (any auto), or if CONTRACTOR’S has no owned autos, Code 8 (hired) and
9 (non-owned), with limit no less than $1,000,000 per accident for bodily injury and
property damage.

3. Workers’ Compensation: Insurance as required by the State of California, with
Statutory Limits, and Employer’s Liability Insurance with limit of no less than
$1,000,000 per accident for bodily injury or disease. (Not required if CONTRACTOR
provides written verification it has no employees)

4. Professional Liability (Errors and Omissions) Insurance appropriate to the
CONTRACTOR’S profession, with limit of no less than $2,000,000 per occurrence or
claim, $2,000,000 aggregate.

If the CONTRACTOR maintains broader coverage and/or higher limits than the 
minimums shown above, the COUNTY requires and shall be entitled to the broader 
coverage for and/or the higher limits maintained by the CONTRACTOR. Any available 
insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the COUNTY. 

B. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:

1. Additional Insured – COUNTY, its officers, officials, employees, agents and
volunteers are to be covered as additional insureds on the CGL policy with respect
to liability arising out of work or operations performed by or on behalf of the
CONTRACTOR including materials, parts, or equipment furnished in connection with
such work or operations. General liability coverage can be provided in the form of an
endorsement to the CONTRACTOR’S insurance at least as broad as ISO Form CG
20 10 11 85 or both CG 20 10. CG 20 26, Cg 20 33 or CG 20 38; and CG 20 37 if a
later revisions used).

2. Primary Coverage – For any claims related to this Agreement, the CONTRACTOR’S
insurance coverage shall be primary insurance as respects the COUNTY, its officers,
officials, employees, agents and volunteers. Any insurance or self-insurance
maintained by the COUNTY, its officers, officials, employees, agents or volunteers
shall be excess of the CONTRACTOR’S insurance and shall not contribute with it.

3. Notice of Cancellation – Each insurance policy required above shall state that
coverage shall not be canceled, except with notice to the COUNTY.

4. Waiver of Subrogation Rights – CONTRACTOR hereby grants to COUNTY a
waiver of any right to subrogation which any insurer of said CONTRACTOR may
acquire against the COUNTY by virtue of the payment of any loss under such
insurance. CONTRACTOR agrees to obtain any endorsement that may be necessary
to effect this waiver of subrogation, but this provision applies regardless of whether
or not the COUNTY has received a waiver of subrogation endorsement from the
insurer.

5. Deductibles and Self-Insured Retention – Self-insured retentions must be declared
to and approved by the COUNTY. The COUNTY may require the CONTRACTOR to
purchase coverage with a lower retention or provide proof of ability to pay losses and
related investigations, claim administration, and defense expenses within the
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retention. The policy language shall provide, or be endorsed to provide, that the self-
insured retention may be satisfied by either the named insured or COUNTY. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management,
insurance shall be written by insurers authorized to do business in the State of
California and with a minimum A.M. Best’s Insurance Guide rating of “A- VII”.

7. Verification of Coverage – CONTRACTOR shall furnish the COUNTY with proof of
insurance, original certificates and amendatory endorsements as required by this
Agreement. The proof of insurance, certificates and endorsements are to be received
and approved by the COUNTY before work commences. However, failure to obtain
the required documents prior to the work beginning shall not waive the
CONTRACTOR’S obligation to provide them. The CONTRACTOR shall furnish
evidence of renewal of coverage throughout the term of the Agreement. The
COUNTY reserves the right to require complete, certified copies of all required
insurance policies, including endorsements required by these specifications, at any
time.

8. Failure to Procure Coverage – In the event that any policy of insurance required
under this Agreement does not comply with the requirements, is not procured, or is
canceled and not replaced, COUNTY has the right but not the obligation or duty to
terminate the Agreement.  Maintenance of required insurance coverage is a material
element of the Agreement and failure to maintain or renew such coverage or to
provide evidence of renewal may be treated by COUNTY as a material breach of
contract.

9. Subcontractors – CONTRACTOR shall require and verify that all subcontractors
maintain insurance meeting all the requirements stated herein, and CONTRACTOR
shall ensure that COUNTY is an additional insured on insurance required from
subcontractors.

10. Claims Made Policies – If any of the required policies provide coverage on a claims-
made basis:

i. The Retroactive Date must be shown and must be before the date of the
contract or the beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided
for at least five (5) years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another
claims-made policy form with a Retroactive Date prior to the contract
effective date, the CONTRACTOR must purchase “extended reporting”
coverage for a minimum of five (5) years after completion of contract work.

11. Special Risks or Circumstances – COUNTY reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience,
insurer, coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must 
be made by amendment to this Agreement. CONTRACTOR agrees to execute any such 
amendment within thirty (30) days of receipt. 

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with 
any of the insurance and indemnification requirements will not be deemed as a waiver of any rights 
on the part of COUNTY. 
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STANDARD TERMS & CONDITIONS 
FOR INDEPENDENT CONTRACTORS 

THESE TERMS & CONDITIONS (“Terms and Conditions”) are entered into by and between the County of Santa Barbara, a political subdivision of the 
State of California (“COUNTY”) and the party identified as “Vendor” on the COUNTY Purchase Order (“Purchase Order”) issued by COUNTY’s 
Procurement Services Division and to which these Terms and Conditions are attached (“CONTRACTOR” and, together with COUNTY, collectively, 
the “Parties” and each individually a “Party”), effective as of the date of CONTRACTOR’s signature on or other acceptance of the Purchase Order 
(defined below).  CONTRACTOR’s signature on or other acceptance of the COUNTY Purchase Order issued by COUNTY’s Procurement 
Services Division to which these Terms and Conditions are attached (“Purchase Order”) means CONTRACTOR has read, accepted, and 
agreed to these Terms and Conditions. These Terms and Conditions, together with the Purchase Order, including all attachments and exhibits 
hereto and thereto, collectively, shall be referred to in these Terms and Conditions as the “Contract” or the “Contract Documents,” and each such 
document comprising the Contract shall individually be referred to as a “Contract Document”.  For the avoidance of doubt, the Contract and the Contract 
Documents include the Description of Services (defined below) and the Indemnification and Insurance Requirements (defined below). 

1. SCOPE OF SERVICES / COMPENSATION.  CONTRACTOR agrees to provide to COUNTY the services (“Services”) and deliverables
(“Deliverables”), and COUNTY agrees to pay CONTRACTOR, as set forth in the Description of Services attached to the Purchase Order and
incorporated herein by reference (“Description of Services”).  This Contract shall be administered by the COUNTY’s Procurement Services Division,
and payment hereunder shall be subject to satisfactory performance of the Services and delivery of the Deliverables in accordance with the terms and
conditions of the Contract as determined by the Director of COUNTY’s General Services Department, or such Director’s designee (“Designee”).
CONTRACTOR will be entitled to reimbursement for only those expenses specifically identified in the Description of Services.

2. STATUS AS INDEPENDENT CONTRACTOR.  CONTRACTOR shall perform all of the Services under this Contract as an independent contractor,
and not as COUNTY’s employee.  CONTRACTOR understands and acknowledges that CONTRACTOR will not be entitled to any of the benefits of a
COUNTY employee, including but not limited to vacation, sick leave, administrative leave, health insurance, disability insurance, retirement,
unemployment insurance, workers' compensation and protection of tenure.  CONTRACTOR warrants that CONTRACTOR is authorized by law to
perform all work contemplated in this Contract, and CONTRACTOR agrees to submit, upon request, verification of licensure or registration, or other
applicable evidence of such official authorization.

3. BILLING & PAYMENT.  CONTRACTOR shall submit invoice(s) for the Services to the COUNTY at the COUNTY’s address set forth on the
Purchase Order, in accordance with the invoicing procedures set forth in the Purchase Order or the Description of Services.  Unless otherwise specified
in the Contract, COUNTY will pay CONTRACTOR within thirty (30) days from COUNTY’s receipt of invoice.

4. TAXES.  COUNTY will not be responsible for paying any taxes on CONTRACTOR’s behalf, and should COUNTY be required to do so by state,
federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY for the full value of such taxes paid, plus all interest and
penalties assessed in connection therewith.  Such taxes include, but are not limited to, the following: FICA (Social Security), unemployment insurance
contributions, income tax, disability insurance, and workers' compensation insurance.  Notwithstanding the foregoing, if CONTRACTOR is using a non-
California address or a California P.O. Box address for conducting its business with COUNTY, CONTRACTOR shall be subject to required nonresident
withholding for Services that CONTRACTOR provides in California for COUNTY, unless CONTRACTOR is a government entity or CONTRACTOR
provides COUNTY with a California withholding form that shows CONTRACTOR is exempt from withholding.

5. CONFLICT OF INTEREST.  CONTRACTOR covenants that CONTRACTOR presently has no employment or interest, and CONTRACTOR shall
not acquire any employment or interest, direct or indirect, which would conflict in any manner or degree with the performance of Services required to
be performed under this Contract. CONTRACTOR further covenants that in the performance of this Contract, CONTRACTOR will not employ any
person or subcontractor having any such conflict interest.  CONTRACTOR shall promptly disclose to COUNTY, in writing, any potential conflict of
interest.

6. OWNERSHIP AND INTELLECTUAL PROPERTY.

A. CONTRACTOR and its licensors are, and shall remain, the sole and exclusive owners of all right, title and interest in and to all
documents, data, know-how, methodologies, software and other materials, including computer programs, reports and specifications,
provided by or used by CONTRACTOR in connection with performing the Services to the extent developed or acquired by
CONTRACTOR prior to the commencement or independently of this Contract (collectively, the “Pre-Existing Materials”), including all
intellectual property rights therein.

B. Except as provided in Subsection A of this Section 6, above, COUNTY shall own all Deliverables provided to COUNTY in connection
with the Services. CONTRACTOR hereby grants to COUNTY a fully-paid, perpetual license to copy, adapt, perform, display, publish,
disclose, distribute, create derivative works from, and otherwise use, in whole or in part, all Pre-Existing Materials incorporated into any
of the Services or Deliverables, and all other reports, data, documents and other materials comprising, and necessary for COUNTY’s
continued use of, the Services and Deliverables, whether or not performance under this Contract is completed or terminated prior to
completion (“License”).  CONTRACTOR agrees to take such actions and execute and deliver such documents as may be needed to
validate, protect and confirm the rights provided by this Section 6.B.  In addition to and without limiting the provisions of the
Indemnification and Insurance Requirements (defined below), CONTRACTOR warrants that none of the Deliverables, Services, or any
other items provided by or on behalf of CONTRACTOR under this Contract shall infringe upon any intellectual property or proprietary
rights of any third party.  CONTRACTOR at its own expense shall defend, indemnify, and hold harmless COUNTY against all claims
that any of the Deliverables, Services, or any other items provided by or on behalf of CONTRACTOR under this Contract infringe upon
intellectual or other proprietary rights of a third party, and CONTRACTOR shall pay any damages, costs, settlement amounts, and fees
(including attorneys’ fees) that may be incurred by COUNTY in connection with any such claims.
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C. This Section 6 shall survive the expiration or termination of this Contract.

7. COUNTY PROPERTY.  COUNTY’s property, documents, data, and information (collectively, “COUNTY Property”) provided for CONTRACTOR’s
use or otherwise made available to CONTRACTOR or to which CONTRACTOR or any of CONTRACTOR’s employees, affiliates, or subcontractors
has access in connection with the Services, shall remain COUNTY’s property, and CONTRACTOR shall return and destroy all copies of any and all
COUNTY Property at the direction of COUNTY.  CONTRACTOR may use COUNTY Property only to the extent necessary to provide the Services.
CONTRACTOR shall not disseminate or disclose any COUNTY Property, without COUNTY’s prior written consent in each instance. All non-public,
confidential or proprietary information of COUNTY (collectively, “Confidential Information”) disclosed, or made available to, or otherwise accessed by
or on behalf of CONTRACTOR, whether disclosed orally or disclosed or accessed in written, electronic or other form or media, and whether or not
marked, designated or otherwise identified as “confidential,” in connection with the provision of the Services and this CONTRACT is confidential, and
shall not be disclosed or copied by CONTRACTOR without the prior written consent of COUNTY in each instance. Confidential Information does not
include information that is in the public domain or rightfully obtained by CONTRACTOR on a non-confidential basis from a third party.
CONTRACTOR may use Confidential Information only to the extent necessary to provide the Services.  This Section 7 shall survive the expiration or
termination of this Contract.

8. RECORDS, AUDIT, AND REVIEW.  CONTRACTOR must keep such business records pursuant to this Contract as would be kept by a reasonably
prudent practitioner of CONTRACTOR’s profession, and will maintain those records for at least four (4) years following the termination of this Contract.
All accounting records must be kept in accordance with generally accepted accounting practices. COUNTY will have the right to audit and review all
such documents and records at any time during CONTRACTOR’s regular business hours or upon reasonable notice.  In addition, if this Contract
exceeds ten thousand dollars ($10,000.00), CONTRACTOR shall be subject to the examination and audit of the California State Auditor, at the request
of the COUNTY or as part of any audit of the COUNTY, for a period of three (3) years after final payment under the Contract (Cal. Govt. Code Section
8546.7).  CONTRACTOR shall participate in any audits and reviews, whether by COUNTY or the State, at no charge to COUNTY.

9. INSURANCE AND INDEMNIFICATION.  CONTRACTOR agrees to and shall at all times during the term of the Contract fully comply with the
Indemnification and Insurance Requirements attached to the Purchase Order and incorporated herein by reference (“Indemnification and Insurance
Requirements”). The indemnification provisions set forth in the Indemnification and Insurance Requirements shall survive the expiration or termination
of the Contract.

10. NONDISCRIMINATION.  The County’s Unlawful Discrimination Ordinance (Article XIII of Chapter 2 of the Santa Barbara County Code) applies
to this Contract and is incorporated into the Contract by this reference with the same force and effect as if the ordinance were specifically set out herein,
and CONTRACTOR agrees to comply with such ordinance.

11. NONEXCLUSIVE AGREEMENT.  CONTRACTOR understands that this is not an exclusive Contract, and that COUNTY has the right to negotiate
with and enter into contracts with others providing the same or similar services as those CONTRACTOR provides.

12. NON-ASSIGNMENT; PERMITTED SUBCONTRACTOR(S).  CONTRACTOR shall not assign, delegate, subcontract, or otherwise transfer, by
operation of law or otherwise, this Contract or any of CONTRACTOR’s rights or obligations under this Contract without COUNTY’s prior written consent
in each instance, and any attempt to so assign or so transfer without such consent shall be void and without legal effect and shall constitute grounds
for immediate termination of this Contract by COUNTY.  CONTRACTOR shall not enter into agreements with or otherwise engage any person or
entity, including all subcontractors and affiliates of CONTRACTOR, other than CONTRACTOR’s employees, to provide any Services to Customer
without the prior written consent of COUNTY in each instance (each such approved subcontractor or other third party, a “Permitted Subcontractor”).
COUNTY’s consent with respect to a Permitted Subcontractor shall not relieve CONTRACTOR of any of its obligations under the CONTRACT,
and CONTRACTOR shall remain fully responsible for the performance of each such Permitted Subcontractor and its employees and for their
compliance with all of the terms and conditions of this Contract as if they were CONTRACTOR’s own employees. CONTRACTOR shall ensure
that all persons, whether employees, agents, subcontractors, or anyone acting for or on behalf of CONTRACTOR, are properly licensed, certified
and accredited as required by applicable law and are suitably skilled, experienced and qualified to perform the Services. CONTRACTOR shall
require each Permitted Subcontractor to be bound in writing by the confidentiality and intellectual property assignment and license provisions of
these Terms and Conditions. Nothing contained in this Contract shall create any contractual relationship between COUNTY and any subcontractor
or supplier of CONTRACTOR.

13. TERMINATION.

A. By COUNTY.  COUNTY may, by written notice to CONTRACTOR, terminate this Contract in whole or in part at any time, whether for
COUNTY's convenience, for non-appropriation of funds, or because of the failure of CONTRACTOR to fulfill the obligations herein.

1. For Convenience.  COUNTY may terminate this Contract in whole or in part upon thirty (30) days’ written notice.  During such
thirty (30) day period, CONTRACTOR shall, as directed by COUNTY, wind down and cease the performance of Services as
quickly and efficiently as reasonably possible, without performing unnecessary Services or activities and by minimizing negative
effects on COUNTY from such winding down and cessation of Services.

2. For Non-appropriation of Funds.  Notwithstanding any other provision of this Contract, in the event that no funds or insufficient
funds are appropriated or budgeted by federal, state or COUNTY governments, or funds are not otherwise available for payments
in the fiscal year(s) covered by the term of this Contract, then COUNTY will notify CONTRACTOR of such occurrence and
COUNTY may terminate or suspend this Contract in whole or in part, with or without a prior notice period.  Subsequent to
termination of this Contract under this provision, COUNTY shall have no obligation to make payments with regard to the remainder
of the term of the Contract.

3. For Cause. Should CONTRACTOR default in the performance of this Contract or materially breach any of its provisions, COUNTY
may, at COUNTY's sole option, terminate or suspend this Contract in whole or in part immediately upon written notice to
CONTRACTOR.  Upon receipt of such termination or suspension notice, CONTRACTOR shall immediately discontinue all
Services (unless such notice directs otherwise) and notify COUNTY as to the status of its CONTRACTOR’s performance of
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CONTRACTOR’s obligations under this Contract.  The date of termination shall be the date such notice is received by 
CONTRACTOR, unless such notice directs otherwise. 

B. By CONTRACTOR.  Should COUNTY fail to pay CONTRACTOR all or any part of the payment set forth in the Description of Services,
CONTRACTOR may, at CONTRACTOR's option terminate this Contract if such failure is not remedied by COUNTY within thirty (30)
days of written notice to COUNTY of such late payment.

C. Upon termination, CONTRACTOR shall deliver to COUNTY all COUNTY Property and all Deliverables, whether completed or in
process, except such items as COUNTY may, by written permission, permit CONTRACTOR to retain.  Notwithstanding any other
payment provision of this Contract, COUNTY shall pay CONTRACTOR for satisfactory Services performed prior to the date of such
termination in a prorated amount of the compensation due hereunder, less payments, if any, previously made by COUNTY to
CONTRACTOR.  In no event shall CONTRACTOR be paid an amount in excess of the full price under this Contract, nor for profit on
unperformed portions of Services.  CONTRACTOR shall furnish to COUNTY such financial information as in the judgment of COUNTY
is necessary to determine the reasonable value of the Services rendered by CONTRACTOR. In the event of a dispute as to the
reasonable value of the Services rendered by CONTRACTOR, the decision of COUNTY shall be final.  The foregoing is cumulative
and shall not affect any right or remedy which COUNTY may have in law or equity.

14. NOTICE.  From CONTRACTOR: CONTRACTOR must send or deliver any required notice to the Designee at the addresses specified for
COUNTY set forth in the Purchase Order.  From COUNTY: Designee must send or deliver any required notice to CONTRACTOR at the address set
forth in the first paragraph of these Terms and Conditions, above. Notices sent under this section shall be given to their respective parties in writing,
by personal delivery, email, or facsimile, or with postage mailed by US Postal Service first-class, receipt of which is unacknowledged, shall be deemed
effective three days from date of mailing.  Other notices shall be deemed effective upon delivery by hand, proof of delivery by nationally recognized
overnight carrier, or written acknowledgement of receipt, whichever is earlier.

15. ENTIRE AGREEMENT AND AMENDMENT.  This Contract contains the entire understanding and agreement of the Parties with respect to the
subject matter hereof and supersedes all prior or contemporaneous understandings, agreements, negotiations, representations and warranties, and
communications, both written and oral, and there have been no promises, representations, agreements, warranties or undertakings by any of the
Parties, either oral or written, of any character or nature hereafter binding except as set forth herein.  This Contract may be altered, amended or
modified only by an instrument in writing (duly executed by Designee and/or COUNTY’s Chief Procurement Officer or designee) and by no other
means.  Each Party waives their future right to claim, contest or assert that this Contract was modified, canceled, superseded, or changed by any oral
agreements, course of conduct, waiver or estoppel. This Contract expressly conditions CONTRACTOR’s acceptance on CONTRACTOR’s agreement
to these Terms and Conditions. These Terms and Conditions shall control and prevail over any terms and conditions contained in any other
documentation, and expressly exclude all of CONTRACTOR’s general terms and conditions, if any, and any other document issued by CONTRACTOR
in connection with the Contract unless such document is duly executed by COUNTY.

16. COMPLIANCE WITH LAW.  CONTRACTOR shall, at its sole cost and expense, comply with all applicable County, State, and Federal statutes,
ordinances, and regulations in effect during the Term of this Contract. The judgment of any court of competent jurisdiction, or the admission of
CONTRACTOR in any action or proceeding against CONTRACTOR, whether COUNTY is a party thereto or not, that CONTRACTOR has violated
any such ordinance or statute, shall be conclusive of that fact as between CONTRACTOR and COUNTY. Before the date on which the Services are
to start, CONTRACTOR shall obtain and, at all times during the term of this Contract, maintain, all necessary licenses, permits, and consents applicable
to the provision of the Services. CONTRACTOR shall comply with all rules, regulations and policies of COUNTY, including security procedures
concerning systems and data and remote access thereto, building security procedures, including, but not limited to, the restriction of access by
CONTRACTOR to certain areas of COUNTY premises or systems for security reasons, and general health and safety practices and procedures.

17. CALIFORNIA LAW.  This Contract is governed by the laws of the State of California.  Any litigation regarding this Contract or its contents must
be filed in the County of Santa Barbara, if in state court, or in the federal district court nearest to Santa Barbara County, if in federal court.

18. ORDER OF PRECEDENCE.  Any ambiguity, conflict, or inconsistency between the documents comprising this Contract shall be resolved
according to the following order of precedence: (1) the Indemnification and Insurance Requirements; (2) these Terms and Conditions; (3) the Purchase
Order; (4) the Description of Services, (5) any other Contract Documents comprising the Contract (a) as attachments to the Purchase Order, or (b)
duly executed by both of the Parties after CONTRACTOR’s acceptance of the Purchase Order.

19. DEBARMENT AND SUSPENSION.  CONTRACTOR certifies to COUNTY that none of CONTRACOR and CONTRACTOR’s employees and
principals are debarred, suspended, or otherwise excluded from or ineligible for, participation in federal, state, or county government contracts.
CONTRACTOR shall not contract with any subcontractor that is so debarred or suspended.

20. NO PUBLICITY OR ENDORSEMENT.  CONTRACTOR shall not use COUNTY’s name or logo or any variation of such name or logo in any
publicity, advertising or promotional materials.  CONTRACTOR shall not use COUNTY’s name or logo in any manner that would give the appearance
that COUNTY is endorsing CONTRACTOR.  CONTRACTOR shall not in any way contract on behalf of or in the name of COUNTY.  CONTRACTOR
shall not release any informational pamphlets, notices, press releases, research reports, or similar public notices or statements regarding COUNTY or
its projects, without the prior written consent of COUNTY in each instance.

21. SEVERABILITY.  If any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal or unenforceable in any
respect, then such provision or provisions shall be deemed severable from the remaining provisions hereof, and such invalidity, illegality or
unenforceability shall not affect any other provision hereof, and this Contract shall be construed as if such invalid, illegal or unenforceable provision
had never been contained herein.

22. REMEDIES NOT EXCLUSIVE.  No remedy herein conferred upon or reserved to COUNTY is intended to be exclusive of any other remedy or
remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative and in addition to any other remedy given hereunder
or now or hereafter existing at law or in equity or otherwise.

23. SURVIVAL.  All provisions of this Contract which by their nature are intended to survive the termination or expiration of this Contract shall survive
such termination or expiration.
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24. NO WAIVER.  No delay or omission of COUNTY to exercise any right or power arising upon the occurrence of any event of default shall impair
any such right or power or shall be construed to be a waiver of any such default or an acquiescence therein; and every power and remedy given by
this Contract to COUNTY shall be exercised from time to time and as often as may be deemed expedient in the sole discretion of COUNTY.

25. SUCCESSORS AND ASSIGNS.  These Terms and Conditions shall be binding upon and inure to the benefit of the parties hereto and their
respective successors and permitted assigns in accordance with these Terms and Conditions.

26. EXECUTION IN COUNTERPARTS; AUTHORITY. The Contract and these Terms and Conditions may be executed in counterparts and each
shall be deemed an original, and all shall constitute the same instrument. Each of the Parties represents and warrants that such Party’s respective
signatories to the Contract have the power and authority to enter into this Contract in the capacities set forth in the Purchase Order, and such Party
has fully complied with all formal requirements necessary for such Party to enter into this Contract and for this Contract to be legally binding on such
Party.  CONTRACTOR hereby certifies and warrants that entering into this Contract shall not cause CONTRACTOR to breach the terms or
conditions of any other contract or agreement to which CONTRACTOR is a party or which is otherwise binding on CONTRACTOR.



County of Santa Barbara
Purchasing Agent
260 N San Antonio Rd,
Santa Barbara, CA 93110

Order CO9415

Order date
8/21/2024

Delivery address
Santa Barbara County
GS AS DIRECTED

Vendor
80176
VANIR CONSTRUCTION MANAGEMENT INC

4540 DUCKHORN DR STE 300
SACRAMENTO
CA
95834
TAMARA LESSLEY
TAMARA.LESSLEY@VANIR.COM

Bill To
Santa Barbara County
912 W FOSTER ROAD SANTA MARIA, CA 93455 JOHN L
GREEN

Refer Inquiries to Buyer
Sarah Witmer
switmer@countyofsb.org

Terms of payment
30 days

Item/Comments Description
Preferred
delivery
date

Quantity Unit Price Amount

000468-PROJECT
DEVELOPMENT/MANAGEMENT

Provide construction
management/CWA compliance
services for General Services
(Capital) and Public Works
(Transportation and Resource
Recovery) Projects.

2025-01-31 1.00 175,000.00 175,000.00

Order Total USD 175,000.00

GENERAL: Contract to provide community workforce consulting services for construction work at COSB Probation
Headquarters and Public Works projects at Tajiguas Landfill and Santa Claus Lane as per Vanir Construction
Management Inc Statement of Work dated August 7, 2024.

CONTRACT PERIOD: Start date, as directed. Termination date, as directed and NO LATER THAN January 31, 2025.

LIMITATIONS: Total expenditure for the period shall not exceed $175,000. Any increase or decrease in this total
amount may be authorized only upon written notice from the County Chief Procurement Officer.

STANDARD TERMS AND CONDITIONS FOR INDEPENDENT CONTRACTORS (ver. 2023 09 29) attached.

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March



1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with
limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or
after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

In accordance with Section 2-96 of the County Code, if complaint is made that seller is engaging in discriminatory
employment practices made unlawful by applicable state and federal laws, rules or regulations, and the State Fair
Employment Practice Commission or the Federal Equal Employment Opportunities Commission determines that such
unlawful discrimination exists, then the County of Santa Barbara may forthwith terminate this order.
NOTE TO CONTRACTOR: No payment will be due or payable unless this contract is properly executed and returned
to the County Purchasing Office. Do not commence performance until you have executed this contract and returned it
to the County of Santa Barbara Purchasing Division, 260 N San Antonio Rd, Santa Barbara, CA 93110.

Amendment 1: Change order to update contract delivery date to January 31, 2025 and to add updated scope of work
documents.

Note to Supplier: The following change(s) required and authorized for:
Original Order # CN9335

Phung Loman
COUNTY OF SANTA BARBARA
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County of Santa Barbara
Purchasing Agent
260 N San Antonio Rd,
Santa Barbara, CA 93110

Order CO10861

Order date
3/20/2025

Delivery address
Santa Barbara County
GS ADMINISTRATION
260 N San Antonio Rd.
SANTA BARBARA, CA
93110

Vendor
80176
VANIR CONSTRUCTION MANAGEMENT INC

4540 DUCKHORN DR STE 300
SACRAMENTO
CA
95834
TAMARA LESSLEY
TAMARA.LESSLEY@VANIR.COM

Bill To
Santa Barbara County
912 W FOSTER ROAD SANTA MARIA, CA 93455 JOHN L
GREEN

Refer Inquiries to Buyer
Rafael Reyez
rreyez@countyofsb.org

Terms of payment
30 days

Item/Comments Description
Preferred
delivery
date

Quantity Unit Price Amount

000468-PROJECT
DEVELOPMENT/MANAGEMENT

Provide construction
management/CWA compliance
services for General Services
(Capital) and Public Works
(Transporation and Resource
Recovery) Projects. Change Order to
extend end date to May 06, 2025.

2025-05-
06 1.00 175,000.00 175,000.00

Order Total USD 175,000.00

GENERAL: Contract to provide community workforce consulting services for construction work at COSB Probation
Headquarters and Public Works projects at Tajiguas Landfill and Santa Claus Lane as per Vanir Construction
Management Inc Statement of Work dated August 7, 2024.

CONTRACT PERIOD: Start date, as directed. Termination date, as directed and NO LATER THAN May 06, 2025.

LIMITATIONS: Total expenditure for the period shall not exceed $175,000. Any increase or decrease in this total
amount may be authorized only upon written notice from the County Chief Procurement Officer.

STANDARD TERMS AND CONDITIONS FOR INDEPENDENT CONTRACTORS (ver. 2023 09 29) attached.

3/20/25, 9:52 AM PurchaseOrder
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No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March
1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with
limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or
after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

In accordance with Section 2-96 of the County Code, if complaint is made that seller is engaging in discriminatory
employment practices made unlawful by applicable state and federal laws, rules or regulations, and the State Fair
Employment Practice Commission or the Federal Equal Employment Opportunities Commission determines that such
unlawful discrimination exists, then the County of Santa Barbara may forthwith terminate this order.

NOTE TO CONTRACTOR: No payment will be due or payable unless this contract is properly executed and returned
to the County Purchasing Office. Do not commence performance until you have executed this contract and returned it
to the County of Santa Barbara Purchasing Division, 260 N San Antonio Rd, Santa Barbara, CA 93110.

AMENDEMENT # 1: Change order to update contract delivery date to January 31, 2025, and to add updated scope of
work documents.

AMENDMENT #2: Change order to CN9335 to extend the closing date to from 1/31/25 to 3/31/25.

AMENDMENT #3: Change Order to extend end date to May 06, 2025.

Note to Supplier: The following change(s) required and authorized for:
Original Order # CN9335

Phung Loman
COUNTY OF SANTA BARBARA

3/20/25, 9:52 AM PurchaseOrder
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