

Board Contract Summary

BC

For use with Expenditure Contracts submitted to the Board for approval. Complete information below, print, obtain signature of authorized departmental representative, and submit this form, along with attachments, to the appropriate departments for signature. See also: Auditor-Controller Intranet Policies->Contracts.

D1.	Fiscal Year	2016-17
D2.	Department Name	PW Flood Control
D3.	Contact Person	Jon Frye
D4.	Telephone	X3444

K1.	Contract Type (check one):	Personal Service	Capital
K2.	Brief Summary of Contract Description/Purpose	Construction management and inspection for the Lower Mission Creek Project Reach 2B, Phase 2	
K3.	Department Project Number	SC8042	
K4.	Original Contract Amount	\$331,908 (plus 10% or \$33,190.80 contingency)	
K5.	Contract Begin Date	February 14, 2017	
K6.	Original Contract End Date	December 31, 2018	
K7.	Amendment? (Yes or No).....	N/A	
K8.	- New Contract End Date	N/A	
K9.	- Total Number of Amendments	N/A	
K10.	- This Amendment Amount.....	\$	
K11.	- Total Previous Amendment Amounts.....	\$	
K12.	- Revised Total Contract Amount	\$	

B1.	Intended Board Agenda Date	February 14, 2017
B2.	Number of Workers Displaced (if any)	N/A
B3.	Number of Competitive Bids (if any).....	N/A
B4.	Lowest Bid Amount (if bid)	N/A
B5.	If Board waived bids, show Agenda Date.....	N/A
	and Agenda Item Number	
B6.	Boilerplate Contract Text Changed? (If Yes, cite Paragraph).....	Added paragraphs 33 and C and F in Exhibit B

F1.	Fund Number	2610
F2.	Department Number.....	054
F3.	Line Item Account Number.....	8400
F4.	Project Number (if applicable)	SC8042
F5.	Program Number (if applicable)	3005
F6.	Org Unit Number (if applicable).....	
F7.	Payment Terms.....	Net 30

V1.	Auditor-Controller Vendor Number.....	019268
V2.	Payee/Contractor Name.....	Filippin Engineering Inc.
V3.	Mailing Address.....	354 S Fairview Ave., STE D
V4.	City State (two-letter) Zip (include +4 if known).....	Goleta, CA 93117
V5.	Telephone Number	(805) 845-4602
V6.	Vendor Contact Person.....	Kelly Wheeler
V7.	Workers Comp Insurance Expiration Date	2/12/17
V8.	Liability Insurance Expiration Date	7/20/17
V9.	Professional License Number	
V10.	Verified by (print name of county staff).....	clopez

V11 Company Type (Check one): Individual Sole Proprietorship Partnership Corporation

I certify information is complete and accurate; designated funds available; required concurrences evidenced on signature page.

Date: 1/23/2017 Authorized Signature: 

AGREEMENT FOR SERVICES OF INDEPENDENT CONTRACTOR

THIS AGREEMENT (hereafter Agreement) is made by and between the **Santa Barbara County Flood Control & Water Conservation District**, a political subdivision of the State of California (hereafter COUNTY) and **Filippin Engineering** with an address at 354-D South Fairview Avenue, Goleta, CA 93117 (hereafter CONTRACTOR) wherein CONTRACTOR agrees to provide and COUNTY agrees to accept the services specified herein.

WHEREAS, CONTRACTOR represents that it is specially trained, skilled, experienced, and competent to perform the special services required by COUNTY and COUNTY desires to retain the services of CONTRACTOR pursuant to the terms, covenants, and conditions herein set forth;

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained herein, the parties agree as follows:

1. DESIGNATED REPRESENTATIVE

Jon Frye at phone number (805) 568-3444 is the representative of COUNTY and will administer this Agreement for and on behalf of COUNTY. Kelly Wheeler at phone number (805) 845-4602 is the authorized representative for CONTRACTOR. Changes in designated representatives shall be made only after advance written notice to the other party.

2. NOTICES

Any notice or consent required or permitted to be given under this Agreement shall be given to the respective parties in writing, by personal delivery or facsimile, or with postage prepaid by first class mail, registered or certified mail, or express courier service, as follows:

To COUNTY:	Mr. Thomas D. Fayram, Santa Barbara County Flood Control & Water Conservation District, 130 E. Victoria Street, Suite 200, Santa Barbara, CA 93101
To CONTRACTOR:	Mr. Gino P. Filippin, Filippin Engineering, 354-D South Fairview Avenue, Goleta, CA 93117

or at such other address or to such other person that the parties may from time to time designate in accordance with this Notices section. If sent by first class mail, notices and consents under this section shall be deemed to be received five (5) days following their deposit in the U.S. mail. This Notices section shall not be construed as meaning that either party agrees to service of process except as required by applicable law.

3. SCOPE OF SERVICES

CONTRACTOR agrees to provide services to COUNTY in accordance with EXHIBIT A attached hereto and incorporated herein by reference.

4. TERM

CONTRACTOR shall commence performance on **February 14, 2017** and end performance upon completion, but no later than **December 31, 2018** unless otherwise directed by COUNTY or unless earlier terminated.

5. COMPENSATION OF CONTRACTOR

In full consideration for CONTRACTOR's services, CONTRACTOR shall be paid for performance under this Agreement in accordance with the terms of EXHIBIT B attached hereto and incorporated herein by reference. Billing

shall be made by invoice, which shall include the contract number assigned by COUNTY and which is delivered to the address given in Section 2 NOTICES above following completion of the increments identified on EXHIBIT B. Unless otherwise specified on EXHIBIT B, payment shall be net thirty (30) days from presentation of invoice.

6. INDEPENDENT CONTRACTOR

It is mutually understood and agreed that CONTRACTOR (including any and all of its officers, agents, and employees), shall perform all of its services under this Agreement as an independent contractor as to COUNTY and not as an officer, agent, servant, employee, joint venturer, partner, or associate of COUNTY. Furthermore, COUNTY shall have no right to control, supervise, or direct the manner or method by which CONTRACTOR shall perform its work and function. However, COUNTY shall retain the right to administer this Agreement so as to verify that CONTRACTOR is performing its obligations in accordance with the terms and conditions hereof. CONTRACTOR understands and acknowledges that it shall not be entitled to any of the benefits of a COUNTY employee, including but not limited to vacation, sick leave, administrative leave, health insurance, disability insurance, retirement, unemployment insurance, workers' compensation and protection of tenure. CONTRACTOR shall be solely liable and responsible for providing to, or on behalf of, its employees all legally-required employee benefits. In addition, CONTRACTOR shall be solely responsible and save COUNTY harmless from all matters relating to payment of CONTRACTOR's employees, including compliance with Social Security withholding and all other regulations governing such matters. It is acknowledged that during the term of this Agreement, CONTRACTOR may be providing services to others unrelated to the COUNTY or to this Agreement.

7. STANDARD OF PERFORMANCE

CONTRACTOR represents that it has the skills, expertise, and licenses/permits necessary to perform the services required under this Agreement. Accordingly, CONTRACTOR shall perform all such services in the manner and according to the standards observed by a competent practitioner of the same profession in which CONTRACTOR is engaged. All products of whatsoever nature, which CONTRACTOR delivers to COUNTY pursuant to this Agreement, shall be prepared in a first class and workmanlike manner and shall conform to the standards of quality normally observed by a person practicing in CONTRACTOR's profession. CONTRACTOR shall correct or revise any errors or omissions, at COUNTY'S request without additional compensation. Permits and/or licenses shall be obtained and maintained by CONTRACTOR without additional compensation.

8. DEBARMENT AND SUSPENSION

CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred, suspended, or otherwise excluded from or ineligible for, participation in federal, state, or county government contracts. CONTRACTOR certifies that it shall not contract with a subcontractor that is so debarred or suspended.

9. TAXES

CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection with any work under this Agreement and shall make any and all payroll deductions required by law. COUNTY shall not be responsible for paying any taxes on CONTRACTOR's behalf, and should COUNTY be required to do so by state, federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY for the full value of such paid taxes plus interest and penalty, if any. These taxes shall include, but not be limited to, the following: FICA (Social Security), unemployment insurance contributions, income tax, disability insurance, and workers' compensation insurance.

10. CONFLICT OF INTEREST

CONTRACTOR covenants that CONTRACTOR presently has no employment or interest and shall not acquire any employment or interest, direct or indirect, including any interest in any business, property, or source of income, which would conflict in any manner or degree with the performance of services required to be performed under

this Agreement. CONTRACTOR further covenants that in the performance of this Agreement, no person having any such interest shall be employed by CONTRACTOR. COUNTY retains the right to waive a conflict of interest disclosed by CONTRACTOR if COUNTY determines it to be immaterial, and such waiver is only effective if provided by COUNTY to CONTRACTOR in writing.

11. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

COUNTY shall be the owner of the following items incidental to this Agreement upon production, whether or not completed: all data collected, all documents of any type whatsoever, all photos, designs, sound or audiovisual recordings, software code, inventions, technologies, and other materials, and any material necessary for the practical use of such items, from the time of collection and/or production whether or not performance under this Agreement is completed or terminated prior to completion. CONTRACTOR shall not release any of such items to other parties except after prior written approval of COUNTY.

Unless otherwise specified in Exhibit A, CONTRACTOR hereby assigns to COUNTY all copyright, patent, and other intellectual property and proprietary rights to all data, documents, reports, photos, designs, sound or audiovisual recordings, software code, inventions, technologies, and other materials prepared or provided by CONTRACTOR pursuant to this Agreement (collectively referred to as "Copyrightable Works and Inventions"). COUNTY shall have the unrestricted authority to copy, adapt, perform, display, publish, disclose, distribute, create derivative works from, and otherwise use in whole or in part, any Copyrightable Works and Inventions. CONTRACTOR agrees to take such actions and execute and deliver such documents as may be needed to validate, protect and confirm the rights and assignments provided hereunder. CONTRACTOR warrants that any Copyrightable Works and Inventions and other items provided under this Agreement will not infringe upon any intellectual property or proprietary rights of any third party. CONTRACTOR at its own expense shall defend, indemnify, and hold harmless COUNTY against any claim that any Copyrightable Works or Inventions or other items provided by CONTRACTOR hereunder infringe upon intellectual or other proprietary rights of a third party, and CONTRACTOR shall pay any damages, costs, settlement amounts, and fees (including attorneys' fees) that may be incurred by COUNTY in connection with any such claims. This Ownership of Documents and Intellectual Property provision shall survive expiration or termination of this Agreement.

12. NO PUBLICITY OR ENDORSEMENT

CONTRACTOR shall not use COUNTY's name or logo or any variation of such name or logo in any publicity, advertising or promotional materials. CONTRACTOR shall not use COUNTY's name or logo in any manner that would give the appearance that the COUNTY is endorsing CONTRACTOR. CONTRACTOR shall not in any way contract on behalf of or in the name of COUNTY. CONTRACTOR shall not release any informational pamphlets, notices, press releases, research reports, or similar public notices concerning the COUNTY or its projects, without obtaining the prior written approval of COUNTY.

13. COUNTY PROPERTY AND INFORMATION

All of COUNTY's property, documents, and information provided for CONTRACTOR's use in connection with the services shall remain COUNTY's property, and CONTRACTOR shall return any such items whenever requested by COUNTY and whenever required according to the Termination section of this Agreement. CONTRACTOR may use such items only in connection with providing the services. CONTRACTOR shall not disseminate any COUNTY property, documents, or information without COUNTY's prior written consent.

14. RECORDS, AUDIT, AND REVIEW

CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a reasonably prudent practitioner of CONTRACTOR's profession and shall maintain such records for at least four (4) years following the termination of this Agreement. All accounting records shall be kept in accordance with generally accepted accounting principles. COUNTY shall have the right to audit and review all such documents and records at

any time during CONTRACTOR's regular business hours or upon reasonable notice. In addition, if this Agreement exceeds ten thousand dollars (\$10,000.00), CONTRACTOR shall be subject to the examination and audit of the California State Auditor, at the request of the COUNTY or as part of any audit of the COUNTY, for a period of three (3) years after final payment under the Agreement (Cal. Govt. Code Section 8546.7). CONTRACTOR shall participate in any audits and reviews, whether by COUNTY or the State, at no charge to COUNTY.

If federal, state or COUNTY audit exceptions are made relating to this Agreement, CONTRACTOR shall reimburse all costs incurred by federal, state, and/or COUNTY governments associated with defending against the audit exceptions or performing any audits or follow-up audits, including but not limited to: audit fees, court costs, attorneys' fees based upon a reasonable hourly amount for attorneys in the community, travel costs, penalty assessments and all other costs of whatever nature. Immediately upon notification from COUNTY, CONTRACTOR shall reimburse the amount of the audit exceptions and any other related costs directly to COUNTY as specified by COUNTY in the notification.

15. INDEMNIFICATION AND INSURANCE

CONTRACTOR agrees to the indemnification and insurance provisions as set forth in EXHIBIT C attached hereto and incorporated herein by reference.

16. NONDISCRIMINATION

COUNTY hereby notifies CONTRACTOR that COUNTY's Unlawful Discrimination Ordinance (Article XIII of Chapter 2 of the Santa Barbara County Code) applies to this Agreement and is incorporated herein by this reference with the same force and effect as if the ordinance were specifically set out herein and CONTRACTOR agrees to comply with said ordinance.

17. NONEXCLUSIVE AGREEMENT

CONTRACTOR understands that this is not an exclusive Agreement and that COUNTY shall have the right to negotiate with and enter into contracts with others providing the same or similar services as those provided by CONTRACTOR as the COUNTY desires.

18. NON-ASSIGNMENT

CONTRACTOR shall not assign, transfer or subcontract this Agreement or any of its rights or obligations under this Agreement without the prior written consent of COUNTY and any attempt to so assign, subcontract or transfer without such consent shall be void and without legal effect and shall constitute grounds for termination.

19. TERMINATION

A. **By COUNTY.** COUNTY may, by written notice to CONTRACTOR, terminate this Agreement in whole or in part at any time, whether for COUNTY's convenience, for nonappropriation of funds, or because of the failure of CONTRACTOR to fulfill the obligations herein.

1. **For Convenience.** COUNTY may terminate this Agreement in whole or in part upon thirty (30) days written notice. During the thirty (30) day period, CONTRACTOR shall, as directed by COUNTY, wind down and cease its services as quickly and efficiently as reasonably possible, without performing unnecessary services or activities and by minimizing negative effects on COUNTY from such winding down and cessation of services.
2. **For Nonappropriation of Funds.** Notwithstanding any other provision of this Agreement, in the event that no funds or insufficient funds are appropriated or budgeted by federal, state or COUNTY governments, or funds are not otherwise available for payments in the fiscal year(s) covered by the

term of this Agreement, then COUNTY will notify CONTRACTOR of such occurrence and COUNTY may terminate or suspend this Agreement in whole or in part, with or without a prior notice period. Subsequent to termination of this Agreement under this provision, COUNTY shall have no obligation to make payments with regard to the remainder of the term.

3. **For Cause.** Should CONTRACTOR default in the performance of this Agreement or materially breach any of its provisions, COUNTY may, at COUNTY's sole option, terminate or suspend this Agreement in whole or in part by written notice. Upon receipt of notice, CONTRACTOR shall immediately discontinue all services affected (unless the notice directs otherwise) and notify COUNTY as to the status of its performance. The date of termination shall be the date the notice is received by CONTRACTOR, unless the notice directs otherwise.
- B. **By CONTRACTOR.** Should COUNTY fail to pay CONTRACTOR all or any part of the payment set forth in EXHIBIT B, CONTRACTOR may, at CONTRACTOR's option terminate this Agreement if such failure is not remedied by COUNTY within thirty (30) days of written notice to COUNTY of such late payment.
- C. Upon termination, CONTRACTOR shall deliver to COUNTY all data, estimates, graphs, summaries, reports, and all other property, records, documents or papers as may have been accumulated or produced by CONTRACTOR in performing this Agreement, whether completed or in process, except such items as COUNTY may, by written permission, permit CONTRACTOR to retain. Notwithstanding any other payment provision of this Agreement, COUNTY shall pay CONTRACTOR for satisfactory services performed to the date of termination to include a prorated amount of compensation due hereunder less payments, if any, previously made. In no event shall CONTRACTOR be paid an amount in excess of the full price under this Agreement nor for profit on unperformed portions of service. CONTRACTOR shall furnish to COUNTY such financial information as in the judgment of COUNTY is necessary to determine the reasonable value of the services rendered by CONTRACTOR. In the event of a dispute as to the reasonable value of the services rendered by CONTRACTOR, the decision of COUNTY shall be final. The foregoing is cumulative and shall not affect any right or remedy which COUNTY may have in law or equity.

20. SECTION HEADINGS

The headings of the several sections, and any Table of Contents appended hereto, shall be solely for convenience of reference and shall not affect the meaning, construction or effect hereof.

21. SEVERABILITY

If any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal or unenforceable in any respect, then such provision or provisions shall be deemed severable from the remaining provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other provision hereof, and this Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been contained herein.

22. REMEDIES NOT EXCLUSIVE

No remedy herein conferred upon or reserved to COUNTY is intended to be exclusive of any other remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative and in addition to any other remedy given hereunder or now or hereafter existing at law or in equity or otherwise.

23. TIME IS OF THE ESSENCE

Time is of the essence in this Agreement and each covenant and term is a condition herein.

24. NO WAIVER OF DEFAULT

No delay or omission of COUNTY to exercise any right or power arising upon the occurrence of any event of default shall impair any such right or power or shall be construed to be a waiver of any such default or an acquiescence therein; and every power and remedy given by this Agreement to COUNTY shall be exercised from time to time and as often as may be deemed expedient in the sole discretion of COUNTY.

25. ENTIRE AGREEMENT AND AMENDMENT

In conjunction with the matters considered herein, this Agreement contains the entire understanding and agreement of the parties and there have been no promises, representations, agreements, warranties or undertakings by any of the parties, either oral or written, of any character or nature hereafter binding except as set forth herein. This Agreement may be altered, amended or modified only by an instrument in writing, executed by the parties to this Agreement and by no other means. Each party waives their future right to claim, contest or assert that this Agreement was modified, canceled, superseded, or changed by any oral agreements, course of conduct, waiver or estoppel.

26. SUCCESSORS AND ASSIGNS

All representations, covenants and warranties set forth in this Agreement, by or on behalf of, or for the benefit of any or all of the parties hereto, shall be binding upon and inure to the benefit of such party, its successors and assigns.

27. COMPLIANCE WITH LAW

CONTRACTOR shall, at its sole cost and expense, comply with all County, State and Federal ordinances and statutes now in force or which may hereafter be in force with regard to this Agreement. The judgment of any court of competent jurisdiction, or the admission of CONTRACTOR in any action or proceeding against CONTRACTOR, whether COUNTY is a party thereto or not, that CONTRACTOR has violated any such ordinance or statute, shall be conclusive of that fact as between CONTRACTOR and COUNTY.

28. CALIFORNIA LAW AND JURISDICTION

This Agreement shall be governed by the laws of the State of California. Any litigation regarding this Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in the federal district court nearest to Santa Barbara County, if in federal court.

29. EXECUTION OF COUNTERPARTS

This Agreement may be executed in any number of counterparts and each of such counterparts shall for all purposes be deemed to be an original; and all such counterparts, or as many of them as the parties shall preserve undestroyed, shall together constitute one and the same instrument.

30. AUTHORITY

All signatories and parties to this Agreement warrant and represent that they have the power and authority to enter into this Agreement in the names, titles and capacities herein stated and on behalf of any entities, persons, or firms represented or purported to be represented by such entity(ies), person(s), or firm(s) and that all formal requirements necessary or required by any state and/or federal law in order to enter into this Agreement have been fully complied with. Furthermore, by entering into this Agreement, CONTRACTOR hereby warrants that it shall not have breached the terms or conditions of any other contract or agreement to which CONTRACTOR is obligated, which breach would have a material effect hereon.

31. **SURVIVAL**

All provisions of this Agreement which by their nature are intended to survive the termination or expiration of this Agreement shall survive such termination or expiration.

32. **PRECEDENCE**

In the event of conflict between the provisions contained in the numbered sections of this Agreement and the provisions contained in the Exhibits, the provisions of the Exhibits shall prevail over those in the numbered sections.

33. **REGISTRATION**

COUNTY hereby notifies CONTRACTOR that no contractor or subcontractor may be listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code § 1771.1(a)]; no contractor or subcontractor may be awarded a contract for public work on a public works unless registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5; and this project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

//
//

Agreement for Services of Independent Contractor between the **Santa Barbara County Flood Control & Water Conservation District** and **Filippin Engineering**.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by COUNTY.

ATTEST:

Mona Miyasato
County Executive Officer
Ex Officio Clerk of Board of Directors
of the Santa Barbara County Flood
Control and Water Conservation District

**SANTA BARBARA COUNTY FLOOD
CONTROL & WATER CONSERVATION
DISTRICT:**

By: _____
Deputy Clerk

By: _____
Joan Hartmann, Chair, Board of
Directors

Date: _____

RECOMMENDED FOR APPROVAL:

Santa Barbara County Flood Control
& Water Conservation District

CONTRACTOR:

Filippin Engineering

By: 

Scott D. McGolpin
Public Works Director

By: 

Authorized Representative

Name: GINO FILIPPIN
Title: PRESIDENT

APPROVED AS TO FORM:

Michael C. Ghizzoni
County Counsel

APPROVED AS TO ACCOUNTING FORM:

Theodore A. Fallati, CPA
Auditor-Controller

By: 


Deputy County Counsel

By: 

Deputy

APPROVED AS TO FORM:

Ray Aromatorio, ARM, AIC
Risk Manager

By: 

Risk Management



EXHIBIT A STATEMENT OF WORK

January 6, 2017

Santa Barbara County Flood Control & Water Conservation District
123 East Anapamu Street
Santa Barbara, CA 93101
Attn: Mr. Matt Griffin, P.E.

**SUBJECT: PROPOSAL FOR CONSTRUCTION MANAGEMENT & INSPECTION SERVICES,
LOWER MISSION CREEK, REACH 2B, PHASE 2**

Dear Mr. Griffin:

Thank you for the opportunity to submit our proposal to perform Construction Management and Inspection services for the Lower Mission Creek, Reach 2B, Phase 2 Project for the Santa Barbara County Flood Control and Water Conservation District (Flood Control).

Filippin Engineering (FE) proposes a team that has worked on previous Flood Control projects, including the Lower Mission Creek, Reach 1B, Reach 2B-1, Reach 1A-1, Reach 2A, and Mason Street Bridge and Reach 1A-2. In addition, FE also has experience working with the various agencies involved on the project, and have a familiarity with the plans from completing a brief constructability review on the contract documents out to bid currently.


UNDERSTANDING OF THE PROJECT

FE's understanding of the project is based upon our recent conversations with Flood Control staff, constructability review of the contract documents during construction of Reach 2B, Phase 1, and bid plan and specification sets. Our staffing, approach, and proposed services are based on our understanding of these documents and conversations. We are flexible in working with Flood Control to meet specific needs of each project, and welcome any suggestions to our approach in this proposal or throughout the performance of the work. Filippin Engineering also complies with all prevailing wage requirements for inspection on all projects we undertake. Fugro, Inc. will also comply with prevailing wage requirements for this assignment, as will any other subconsultant used on the project.

PROJECT STAFFING

Based on previous projects of this scope and magnitude and adjacent reaches it is our experience that FE would need to provide a part time resident engineer, office engineer support, and full time construction inspector to effectively perform the scope of services required. We believe that all necessary coordination, site observation, construction documentation, and other tasks necessary to administer a successful construction project can be accomplished within this amount of time.

FE proposes to staff the project with the following professionals:



Kelly Wheeler, P.E., Principal Construction Manager: Ms. Wheeler is a registered civil engineer with over 16 years of design and construction experience. She is currently the Resident Engineer on the joint City-County Mason Street Bridge, Lower Mission Creek Reach 1A-2, and Lower Mission Creek Reach 2A Projects. In the past she has been the Resident Engineer on a number of Flood Control projects including Lower Mission Creek Reach 1A-1, Lower Mission Creek Reach 2B-1, Lower Mission Creek Reach 1B, Montecito Creek Fish Passage, and North Avenue Storm Drain - West Phase Projects. Because of her familiarity with County staff and procedures, she will be responsible for the constructability review and construction management for this assignment. She will also be available to the FE Team and County Project Manager for any on-call tasks required.

Because of the number of projects that Flood Control has this year, and the uncertainty of project schedules this far in advance, I have provided the short biographies of both of the inspectors that likely will be working on the project. Marco Pecile or Raul Estrada will be our selected inspectors because of their prior experience in closely coordinating with County staff and geographical location. We will work closely with the Flood Control project manager to select appropriate staffing as project schedules come together, and are confident that all of our staff has the experience, knowledge, and skill set to perform well for you on this project. If you would like us to hold a particular staff member for a particular project, please let us know – we pride ourselves in working with clients to select the best fit on each assignment, and would like to continue to do so for your projects.

Marco Pecile, Assistant Resident Engineer/Construction Inspector: Mr. Pecile has been with Filippin Engineering for almost 6 years, and in the construction industry for over 16 years, including staffing a number of Flood Control Projects. Currently, he is serving as construction inspector on the Mason Street Bridge and Lower Mission Creek, Reach 1A-2 project, and has completed the Lower Mission Creek Reach 1A-1, Montecito Creek Fish Passage, and North Avenue Storm Drain projects with Ms. Wheeler and Flood Control Staff. Previously Mr. Pecile was employed with Kenney Construction, serving as the operations manager, project manager and estimator during his tenure, and Granite Construction as a project engineer/estimator.

Raul Estrada, Assistant Construction Manager/Construction Inspector: Raul has extensive experience working as a construction management consultant for various Public Works projects. Most recently, he is assisting Flood Control with inspection of the Las Vegas San Pedro Improvement Project, and assisting in the office engineering and inspection for current Flood Control projects, including Lower Mission Creek Reach 2A and Reach 1A-2 (under the Mason Street Bridge Project). Prior to those recent assignments, he completed inspection on the Mud Lakes Siphon project, an HDD HDPE double-barrel siphon in the Santa Maria area, and a 2-year highway improvement project for Caltrans District 5 OSC that involved the construction of seven new bridge structures, one bridge widening, MSE wall, retaining walls, and tie-back wall.

Resumes for our staff are available upon request, and were not included in this proposal due to Flood Control's familiarity with the individuals proposed.



Also available as a resource on the project is:

Cheril Magallanes, Administrative Assistance: Cheril Magallanes can provide administrative assistance on the project, assisting in tracking, organizing, and reviewing SWPPP and labor compliance documents.

Filippin Engineering will be utilizing a subconsultant for materials testing and survey quality control on the project. For this reason, we have included Fugro, Inc. and Blake Land Survey as our proposed subconsultants. We have worked with both of these subconsultants extensively and are confident that they can meet the County's needs.

Fugro Consultants, Inc. – Materials Testing: Fugro has a qualified team of inspectors, technicians, engineers, and geologists who can provide responsive construction materials testing, special inspection, pavement engineering, and geotechnical services. Fugro inspectors are certified by Caltrans to perform batch plant and field testing services for control of asphalt, concrete, and earthwork. Fugro has provided a proposal which is included by attachment.

Survey Quality Control: The Contractor selected for the project will be providing construction staking on this assignment. Since the project has not bid, FE has not selected a particular surveyor at this time to ensure we do not have a conflict of interest with the Contractor's survey subcontractor. However, the FE team has worked with a number of surveyors in the area including Blake Land Survey, Benner & Carpenter, and WM Surveys, Inc. Since services will be on an on-call basis we have not provided a specific scope of services, however, we have confirmed a reasonable fee amount given an estimated 1-2 site visits to verify construction staking and control.


PROJECT APPROACH

For the purposes of this proposal, the following project phases have been identified with the associated items of work that our project team anticipates performing.

Constructability Review Services:

The FE team has already performed a constructability review of this project approximately 4 years ago, prior to the Phase 1 of the project. However, Flood Control staff has asked that we include some contract document review and bid phase assistance items in this proposal. The RE can be available for an on-call tasks, and for purposes of this proposal, the following is assumed for review:

- **General Items**
 - Review overall clarity and consistency of the documents, specifications, and plans.
 - Review the work shown on the plans is adequately covered in the Special Provisions or the Standard Specifications.
 - Confirm necessary details, cross sections, and typical sections are covered in the plans and consistent with the specifications.



- Confirm roles and coordination responsibilities among contractor, surveyor, materials testing and Filippin Engineering for consistency with not the specifications and consultant and subconsultant contracts with Flood Control.
- Briefly review that pay items are sufficiently covered in the plans and specifications.
- Review measurement and payment language.
- Prepare summary of review with findings and proposing solutions.
- **Bid Support**
 - At this time, we do not anticipate significant bid support on the project, but included 2 hours of assistance in writing or reviewing addendums as necessary to support the General Review above.

Pre-Construction Services:

Prior to the start of construction, the FE team will perform the following:

- **Submittal Review** – Receive, review and/or distribute Contractor submittals prior to the project for materials submittals, shop drawings, schedules, environmental permit compliance, and any other required documentation necessary prior to project kick-off.
- **Pre-Construction Conference** – Coordinate and chair the Pre-construction Conference. Schedule meeting and provide notices to project participants prior to the start of any field activities. Prepare and distribute minutes of the conference.
- **Document Control** – Establish document control procedures and Construction Management procedures to ensure organized, complete, and effective construction management and documentation at the onset and throughout the project duration.
- **Contract Document Review** – Our project team will review the project package in detail to give the team a head start on staying ahead of potential issues, also minimizing costly claims during the project.


Construction Phase Services:

During the construction phase of the project, our team will perform all construction management and observation including the following services, in addition to those requested by Flood Control staff during the course of construction. The list of services below is provided as typical services we provide during construction of similar projects that we expect will be necessary:


- **On-Site Management & Construction Phase Communication** - Establish and implement coordination and communication procedures among Flood Control, City, Caltrans, other permitting agencies, property owners, Filippin Engineering, Design Professional, and Contractors.
- **Construction Administration Procedures** – On all projects administered by Filippin Engineering, we use the Caltrans Local Assistance Procedures Manual as a basis for construction document control, modifying as necessary for any agency or funding-specific requirements. We will utilize the Construction Management procedures for reviewing and processing request for clarifications and interpretations of the Contract Documents; shop drawings, samples and other

submittals; contract schedule adjustments; change order proposals; written proposals for substitutions; payment applications; and the maintenance of logs. As Flood Control's representative at the construction site Filippin Engineering shall be the party to whom all such information shall be submitted.

- **Review of Requests for Information, Shop Drawings, & Other Submittals** - Review the Contractors' requests for information, shop drawings, samples and other submittals to determine the anticipated effect on compliance with the Project requirements, the Project and Construction Budget, and the Baseline Schedule. Forward to the Design Professional as appropriate for review of the request for clarification or interpretation, shop drawing, sample, or other submittals, along with Filippin Engineering's comments. Filippin Engineering comments shall not relate to design considerations, but rather to matters of constructability, cost, sequencing, scheduling and time of construction, and clarity, consistency, and coordination in documentation Filippin Engineering shall receive from the Design Professional, and transmit to the Contractor, all information received from the Design Professional.
- **Change Order Preparation, Negotiation and Processing** - Establish, implement and coordinate systems for processing all contract change orders. Negotiate all contract change orders with the Contractor. Prepare contract change order document for execution by Contractor and Flood Control.
- **Jobsite Progress Meetings** – Conduct weekly progress meetings to review progress and quality, notify the attendees of any contractor deficiencies, determine availability of labor, material, and equipment for upcoming work, coordinate utility outages and site disruptions, and address coordination matters. Additional special meetings may be required to address special issues and conditions and to address special coordination conditions. The RE will chair these meetings, conduct each meeting according to published agenda, and have minutes prepared and promptly distributed. Minutes will detail action items, the discussions that ensued, and announce the time and date of the next meeting.
- **Contractor's Construction Schedule** - Filippin Engineering shall review each Contractor's Construction Schedule and shall verify that the schedule is prepared in accordance with the requirements of the Contract Documents and that it establishes completion dates that comply with the requirements of the approved Baseline Schedule. In addition, we will track conformance with the project schedule, requiring submission of a make-up schedule if necessary to keep the project on track for completion within the time deadlines.
- **Progress Payments** - Filippin Engineering shall review the payment applications submitted by each Contractor and determine whether the amount requested reflects the progress of the Contractor's work. Filippin Engineering shall make appropriate adjustments to each payment application and shall prepare and forward to Flood Control a Progress Payment Report. The Report shall state the total contract price, payments to date, current payment requested, retainage and actual amounts owed for the current period.
- **Photographs** - Provide photographic documentation of project site prior to, during, and after construction.
- **Maintain Construction Record Drawings** - Maintain one set of contract documents with up-to-date information regarding all addendum, substitutions, clarifications and change orders.



- **Materials Laboratory Testing Services** – Schedule, manage, and perform all materials laboratory testing services with Fugro, Inc., or if in any instance the specifications require the Contractor be responsible for materials testing, we will maintain oversight of the Contractor’s Quality Control (QC) Program. Fugro, Inc. has provided a detailed scope of materials testing services in their proposal to FE, which is attached for reference.
- **Reports** - Prepare weekly statements of working days, daily observation reports, and weekly status reports. Prepare any other reports related to field services requested by County staff.
- **Resident Engineering** - Manage all field operations relating to project inspection, materials testing, measurement and payment, administration and conflict resolution.
- **Field Observation** - Provide full-time detailed field observation services to verify compliance and conformance with the contract documents. Daily construction reports will be completed.
- **Traffic Control and Public Safety** – Coordinate with City Public Works for review of traffic control and public safety plans. Monitor throughout construction for compliance with the approved plans and safety laws and regulations. Review all detour, lane closures, temporary access, signing, delineation and traffic control. Report deficiencies to Contractor.
- **Public Relations** – Perform public relations and outreach as necessary to the community. This project is in a very visible, high profile area within Santa Barbara. We are sensitive to the need to be good neighbors, being proactive, responsive, and informative.
- **Coordination** – Perform coordination between the Design Engineer (Tetrattech & Bengal Engineering), Flood Control, other County departments (including biological monitoring), City of Santa Barbara, permitting agencies, property owners, materials testing laboratory, and other stakeholders or agencies as necessary throughout the project.
- **Labor Compliance Checks** – The Office Engineer will perform labor compliance checks as recommended by the Caltrans Construction Manual and the Caltrans Local Assistance Procedures Manual, including labor compliance interviews for the prime contractor and subcontractors, review of certified payrolls, checking contractor postings for all specified posters, notices and wage determinations at the project site (Equal Employment Opportunity posters), and notifications of any observed labor non-compliances so that sanctions can be imposed per Caltrans policy (Construction Manual Chapter 8 “Labor Compliance”).
- **BID ALTERNATE: Construction Staking QC** – If necessary, we will perform QC checks on the Contractor’s survey provided for the project. The scope of services was estimated at this time, but can include up to two site visits to check the Contractor provided construction staking and control. These visits can also be used to verify as-built locations of the work. The FE project manager will work closely with Flood Control staff to scope the survey work as it arises on an as-needed basis.
- **BID ALTERNATE: Temporary Office Facilities** – For purposes of this proposal, if it is desired or necessary for the County to have FE obtain a temporary construction office, we have added this as a bid alternate line item. This would assume we would be providing a temporary office trailer and temporary utilities (power and internet) at a location within the project limits. No fees for permitting are included. The estimate provided in the proposed fee section below includes mobilization and temporary power pole setup, trailer rental, and utilities estimated for an estimated 6 months. These are estimated costs based on the fees for the LMC Reach 2A project



temporary office. Should the County wish us to provide this service, we will use actual charges and provide the estimates for prior approval.

Close-out Services:

We anticipate the need for the following services during the construction close-out phase:


- **Meetings** – Conduct and coordinate meetings with Flood Control, Contractor, and other agencies related to project completion. Prepare meeting notices and prepare and distribute meeting minutes.
- **Reports** - Prepare reports that may be required during the final acceptance and project closeout.
- **Final Inspection and Punch list** - Provide final inspection and prepare list of project construction deficiencies for resolution by Contractor.
- **Construction Approval/Acceptance** - Make recommendations to Flood Control regarding final project approval and acceptance.
- **Final Payment** - Make recommendations regarding Contractor's final progress payment request. Prepare final progress payment report for submission to the Flood Control.
- **Project Closeout** - Prepare documentation needed for project closeout. Deliver all project documentation to Flood Control.
- **Final Report** – Provide the County with a project final report that summarizes key information on the project.

PROPOSED FEE AND METHOD OF PAYMENT

The construction contract period for this project is 135 working days, beginning in mid to late May. If actual construction time is less, our costs will also be less. We have not budgeted additional fees for working extended hours. Should extended hours be required, overtime rates (1.3 times the normal billing rate) will apply. There may also be periods of time during construction when the need for our services will not be as great as projected. We will make every effort to minimize the time we spend on this project, without sacrificing the quality of our work.

Our proposed services will be performed on a time and materials basis and shall be billed monthly at the rates then in effect. Charges for "time" include professional, technical and clerical support services provided by FE. "Materials" include all reimbursable expenses, such as photocopies, FAX transmissions, postage, shipping/delivery, mileage, plots, prints, maps/documents and outside consultant fees. A rates sheet is provided as an attachment to this proposal.

Based on our understanding of your requirements, and the assumptions for staffing outlined in the proposal above, we estimate that the fee required for our services will be approximately **\$331,908**. A breakdown of our services is provided in the following table.



Constructability Phase Items			
Task	Principal Construction Manager, \$183	Assistant Resident Engineer, \$133	Estimated Fee
Review Contract Documents	6	8	\$2,162
Prepare Constructability Summary & Markup	2		\$366
Bid Support, as necessary	2		\$366
TOTAL	8	8	\$2,894
Construction Phase Items			
Task	Principal Construction Manager, \$183	Assistant Resident Engineer, \$133	Estimated Fee
Pre-Construction Phase	40	20	\$9,980
Construction Phase	540	1080	\$242,460
Closeout Phase	100	60	\$26,280
Materials Testing Services	(Consultant Cost +5%)		\$40,294
Bid Alternate - Job Trailer	(Estimate based on total monthly costs of \$465 for rent, temp power & pole, and internet for 7 months, plus \$1,500 mobilization costs, +5% markup)		\$5,000
Bid Alternate - Survey QC	(Consultant Cost +5%)		\$5,000
TOTAL	224	504	\$329,014
Grand Total			\$331,908

We have estimated the cost of our services based on our understanding at this time of the scope and complexity of the work. However, because our services will be performed on a time and materials basis, and it is possible that our actual charges could exceed the amount we have estimated. During the performance of our services, the need for additional or expanded services will be monitored and communicated by the Project Manager.

We look forward to working with you on this project. If you have any questions, please don't hesitate to call me at (805) 448-5619. If this proposal is acceptable, please send the County's agreement to 354-D S. Fairview Ave., Goleta, CA 93117.

Thank you,
FILIPPIN ENGINEERING

Kelly R. Wheeler, P.E.
Vice President
R.C.E. 64522
Enclosures



FUGRO CONSULTANTS, INC.

4820 McGrath Street, Suite 100
Ventura, California 93003
T +1 805 650-7000
F +1 805 650 7010

December 21, 2016
Proposal No. 04.62169176

Filippin Engineering
345-D South Fairview Avenue
Goleta, California 93117

Attention: Ms. Kelly Wheeler, P.E.

Subject: Proposal for Construction Materials Testing, Lower Mission Creek Reach 2B Phase 2, Santa Barbara, California

Dear Ms. Wheeler:

Fugro is pleased to present this proposal for construction materials testing for the Lower Mission Creek Reach 2B Phase 2 Project in Santa Barbara, California. On the basis of an email dated December 20, 2016, our scope of services for Construction Materials Testing is anticipated to include concrete mix design submittal review, limited Portland Cement Concrete (PCC) batch plant inspection, sampling and testing of PCC, structure backfill in-place density testing, laboratory testing in support of these observations and project coordination and reporting. Our laboratories are currently Caltrans, AASHTO, CCRL and DSA approved. Based upon these assumptions we propose the following tasks.

PROPOSED SCOPE OF SERVICES

Task 1 - Construction Materials Testing

We will provide periodic materials testing services as required by the project plans and specifications as directed by Filippin staff.

- Concrete Mix Design Submittal Review;
- PCC Trial Batch Sampling and Testing;
- Limited PCC Batch Plant Inspection;
- Sampling and Testing of PCC Materials;
- In-Place Density Testing of Construction Materials;
- Laboratory Testing of Construction Materials; and
- Other tests as requested by Filippin Engineering personnel.

Task 2 – Project Coordination and Reporting



We propose to prepare a report summarizing the results of our in-place density field and laboratory testing. We will provide daily field reports and a final report of construction activities at the conclusion of the project.

ESTIMATED FEE AND SCHEDULE

We will provide our services on a time and materials basis in accordance with our 2016 Fee Schedule and our pending ACEC Agreement with Filippin Engineering. Since Fugro does not have control over the contractor's schedule, cost estimates given prior to the beginning of construction are made in good faith based on our experience with similar projects. Fugro acknowledges that this project is subject to prevailing wage rates and will comply with all prevailing wage requirements. Our estimates may not coincide with the actual construction duration or contractor's productivity, nor reflect the final scope of our involvement. The Filippin Engineering staff will have control over the frequency of our site visits and testing, and ultimately the fee for our services. Please see our attached 2016 Fee Schedule. Our estimated fee for the proposed services is summarized below by task.

Task 1 – Construction Materials Testing

Concrete Mix Design Submittal Review		
Construction Services Manager 10 hrs @ \$150	\$	1,500
Portland Cement Concrete (PCC) Trial Batch (estimated)		
24 hrs @ \$105/hr	\$	2,520
3 sets of 10 concrete cylinders @ \$30 each cylinder	\$	900
PCC/Wall Sampling and Testing		
20 site visits @ 6 hrs/visit @ \$105/hr	\$	12,600
20 sets of 4 concrete cylinders @ \$30 each cylinder	\$	2,400
Limited batch Plant Inspection		
3 site visits @ 4 hrs/visit @ \$105/hr	\$	1,260
3 sets of Batch Plant Bin Sets @ \$500 each	\$	1,500
In-Place Density Testing		
Subgrade Structural Backfill 60 hrs @ \$105/hr	\$	6,300
Miscellaneous Backfill – 20 hrs @ \$105/hr	\$	2,100
3 modified proctors @ \$265 each	\$	795
Miscellaneous Lab Testing	\$	1,000

Task 2 – Project Coordination and Reporting

Construction Services Manager – 30 hrs @ \$150/hr	\$	4,500
Final Report (estimated)	\$	1,000

Total Fee For Estimated Services Above: \$ 38,375

SITE SAFETY

The safety of the contractor's workmen and the project is solely the contractor's responsibility. Our density testing, special inspection and observation services constitute a professional engineering activity and are not to be construed as supervision or direction of the contractor's work or workmen. Our activities will be conducted in a manner that clearly indicates



that we are not directing or supervising construction operations or personnel, and thus we are not responsible for job site or safety.

CLOSURE

We look forward to working with you on this project. We welcome the opportunity to discuss any issues regarding our proposal with you and if you have any questions or require additional information; please do not hesitate to call us at (805) 650-7000.

Sincerely,

FUGRO CONSULTANTS, INC.

A handwritten signature in black ink, appearing to read "Ed Sullivan", written over a horizontal line.

Ed Sullivan
Construction Services Manager

EXHIBIT B

PAYMENT ARRANGEMENTS

Periodic Compensation (with attached Schedule of Fees)

- A. For CONTRACTOR services to be rendered under this Agreement, CONTRACTOR shall be paid a total contract amount, including cost reimbursements, not to exceed \$ 331,908.
- B. Extra Work required to complete the project may be authorized only if CONTRACTOR receives written approval by the COUNTY's designated representative as identified in Paragraph 1 of the Agreement at the same rate per unit as defined in **Attachment B1**. The total amount of this contingency fund is 10% of the agreement amount or \$ 33,190.80.
- C. Payment for services and /or reimbursement of costs shall be made upon CONTRACTOR's satisfactory performance, based upon the scope and methodology contained in **EXHIBIT A** as determined by COUNTY. Payment for services and/or reimbursement of costs shall be based upon the costs, expenses, overhead charges and hourly rates for personnel, as defined in **Attachment B1** (Schedule of Fees). Invoices submitted for payment that are based upon **Attachment B1** must contain sufficient detail to enable an audit of the charges and provide supporting documentation if so specified in **EXHIBIT A**.
- D. **Monthly**, CONTRACTOR shall submit to the COUNTY DESIGNATED REPRESENTATIVE an invoice or certified claim on the County Treasury for the service performed over the period specified. These invoices or certified claims must cite the assigned Board Contract Number. COUNTY DESIGNATED REPRESENTATIVE shall evaluate the quality of the service performed and if found to be satisfactory and within the cost basis of **Attachment B1** shall initiate payment processing. COUNTY shall pay invoices or claims for satisfactory work within 30 days of receipt of correct and complete invoices or claims from CONTRACTOR.
- E. COUNTY's failure to discover or object to any unsatisfactory work or billings prior to payment will not constitute a waiver of COUNTY's right to require CONTRACTOR to correct such work or billings or seek any other legal remedy.
- F. CONTRACTOR shall comply with the California Labor Code, including but not limited to the payment of prevailing wage when required. The general prevailing wage rates determined by the Director of Industrial Relations, for the county or counties in which the work is to be done, are on file at the office of the Santa Barbara County Flood Control & Water Conservation District, 130 E. Victoria Street, Suite 200, Santa Barbara, CA 93101. Copies of these general prevailing wage rates shall be made available to any interested party on request. Changes, if any to the general prevailing wage rates will be available at the same location. The prevailing wage rates are also available from the California Department of Industrial Relations' Internet web site at <http://www.dir.ca.gov/dlsr/pwd>.



ATTACHMENT B1

EXHIBIT A FILIPPIN ENGINEERING, INC. BILLING RATES EFFECTIVE JANUARY 1, 2016

Engineering

Engineering Technician	\$ 93.00
Senior Engineering Technician	\$ 103.00
Junior Engineer	\$ 133.00
Assistant Engineer	\$ 143.00
Associate Engineer	\$ 163.00
Senior Engineer	\$ 173.00
Principal Engineer	\$ 193.00

Construction Management

Assistant Construction Manager	\$ 143.00
Associate Construction Manager	\$ 163.00
Senior Construction Manager	\$ 173.00
Principal Construction Manager	\$ 183.00
Senior Construction Inspector (PW)	\$ 133.00
Chief Inspector/Owner's Rep (PW)	\$ 144.00
(PW) Prevailing Wage	

General

Technical/Clerical Support	\$ 88.00	Sub-Consultant	Cost + 5%
Office Engineer	\$ 98.00	Reimbursable Expenses	Cost + 5%
Senior Program Manager	\$ 188.00	Outside Consultant	Cost + 5%

Note 1: Reimbursable expenses include postage, shipping, outside plot and copy reproduction costs.

Note 2: Overtime rates for construction inspection = 1.3 X regular rate. Overtime will not be performed unless authorized in writing by the client. Overtime work is not included in the cost of this proposal.



**SOUTHERN CALIFORNIA PROJECTS
PROFESSIONAL AND TECHNICAL FEES - 2016**

1.0 Analysis, Consultation, and Report Preparation. Fees for Fugro professional services, including project administration, are based on the time of professional, technical, and other support personnel directly applied to the project. Personnel participating in judicial proceedings, whether it be expert or witness testimony, delivery of depositions, consultation to legal counsel, or preparation for such, will be billed at \$400 per hour. Rates for overtime (other than as described below), weekend work, and emergency response will be quoted on request.

<u>PROFESSIONAL STAFF</u>	<u>HOURLY RATE</u>
Staff Professional	\$ 125
Senior Staff Professional.....	135
Project Professional	145
Senior Project Professional.....	155
Senior Professional	170
Associate	185
Principal.....	215
Senior Principal	240

<u>TECHNICAL AND OFFICE STAFF</u>	
Field Technician/Inspector - Non-Prevailing Wage, Straight Time	95
Field Technician/Inspector - Prevailing Wage, Straight Time	105
Construction Inspector	110
Construction Services Manager	150
Engineering Assistant	110
Office Assistant	70
Word Processor/Clerical	75
Laboratory Technician.....	75
Technical Assistant/Illustrator	80
Illustrator II.....	85
CADD Operator.....	95
GIS Technician.....	95
HSE Manager.....	160

Overtime Rates for Technical and Office Staff:

- a. Saturday or over 8 hours/day during weekdays 1.5 x straight time
- b. Saturdays over 8 hours or Sundays/holidays 2.0 x straight time
- c. Swing or graveyard shift premium..... 1.3 x straight time

Hardware/Software Interpretive Programs

SMT/Fledermaus	25/hr
GIS/ACAD	25/hr
Finite Element/Finite Difference Packages.....	25/hr

OTHER DIRECT CHARGES

Field vehicle with sampling & logging equipment	200/day
Basic staff vehicle	100/day

Fee Schedule is subject to periodic revision, typically at the first of the year.

LABORATORY AND SPECIALTY TESTING AND EQUIPMENT..... See Separate Schedules

2.0 Reimbursable Expenses. Expenses, other than salary costs, that are directly attributable to the performance of our professional services are billed either under separate fee schedules or as follows:

- 2.1 Transportation in personal vehicles at Internal Revenue Service rates.
- 2.2 Authorized travel expenses at cost plus 10 percent.
- 2.3 Direct project expenses, other than travel, including, but not limited to, sample shipment, subcontractors, and outside reproduction, cost plus 10 percent.



- 2.4 Time of external personnel retained for the project is charged at an assigned billing rate comparable to others in our company of corresponding expertise and experience.
- 3.0 **Other Services.** Projects may require other services, such as: field exploration, field or laboratory testing, or specialized computer services, which are not covered by this schedule. Fee schedules for other services can be provided upon request.
- 4.0 The above hourly rates apply for California, U.S.A. based projects.

FUGRO CONSULTANTS, INC.
2016 FEE SCHEDULE
LABORATORY AND MATERIALS TESTING



CLASSIFICATION TESTS

Moisture Content (ASTM D2216)	\$ 25
Moisture and Density (ASTM D2937).....	\$ 40
- add for shelby tube with above tests.....	\$ 25
Reaction with HCl (ASTM D2488).....	\$ 10
Irregular Shape Density (USACE).....	\$ 55
Plastic and Liquid Limits, wet prep, 3 point LL (ASTM D4318)	\$ 170
Specific Gravity (ASTM D854).....	\$ 120
Organic Content (ASTM D2974)	\$ 100
Sand Equivalent (ASTM D2419)	\$ 95
Sieve Analysis, up to 8 sieves (ASTM D422) ..	\$ 120
- add for each additional sieve in stack.....	10
- add for coarse fraction (>#4 sieve)	\$ 60
Percent Passing #200 Sieve (ASTM D1140)...	\$ 80
Hydrometer and Sieve (ASTM D422).....	\$ 165
Processing Clay Shales (USACE).....	\$ 75

**Tests listed above include classification
(ASTM D2488 or D2487)**

VOLUME CHANGE TESTS

Incremental Consolidation (ASTM D2435)	
- up to 8 load increments.....	\$ 300
- additional load increment	\$ 30
Constant Rate of Strain Consolidation	
- to 16 ksf max (ASTM D4186).....	\$ 425
- with intermediate rebound and reload.....	\$ 500
Expansion Index (ASTM D4829/UBC 29-1).....	\$ 235
Swell and Collapse Tests	
- wet after load, 4 point (ASTM D4546-A).....	\$ 600
- wet after load, 1 point (ASTM D4546-B).....	\$ 160
- load after wet, 1 point (ASTM D4546-C).....	\$ 200

STATIC STRENGTH TESTS

Hand Penetrometer.....	\$ 15
Torvane	\$ 25
Miniature Vane (ASTM D4648)	\$ 50
Miniature Vane with Residual	\$ 55
Unconfined Compression	
- Soil (ASTM D2166)	\$ 110
- Rock, excludes strain (ASTM D7012-C).....	\$ 140
- Rock, with axial strain (ASTM D7012-D)	\$ 210
- add for radial strain.....	\$ 125
Triaxial Compression	
- Unconsolidated Undrained (ASTM D2850) \$	145
- add for back pressure saturation.....	\$ 90
- *Consolidated Undrained with pore pressure measurements, per point (ASTM D4767)...	\$ 440
- *Consolidated Drained, per point (USACE) \$	650
Direct Shear, 3 points, (ASTM D3080).....	\$ 435
- add for residual strength, per point	\$ 50
Point Load Index (ASTM D5731).....	\$ 60

*Multiply single point rate by 2 for up to 3 stages of consolidated, drained or undrained staged triaxial tests

HYDRAULIC CONDUCTIVITY TESTS

Constant Head, 2-3" Dia. (ASTM D2434).....	\$ 290
Constant Head, 6" Dia. Includes remolding (ASTM D2434)	\$ 375
Flexible Wall (ASTM D5084)	\$ 290
- add for additional effective stress.....	\$ 100

CLAY PROPERTIES & CHEMISTRY TESTS

Double Hydrometer (ASTM D4221)	\$ 290
Pinhole Dispersion (ASTM D4647)	\$ 270
Crumb Test (ASTM 6572).....	\$ 45
X-Ray Diffraction.....	\$ 300
Soil Chemistry For Corrosion (pH, chloride, sulfate, resistivity).....	\$ 250
pH (soil or water)	30

EARTHWORK TESTS

Standard Proctor, 4 points (ASTM D698)	
- 4-inch mold	\$ 210
- 6-inch mold	\$ 245
Modified Proctor, 4 points (ASTM D1557)	
- 4-inch mold	\$ 240
- 6-inch mold	\$ 275
California Impact Compaction (Cal 216)	\$ 250
Moisture - Density Check Point	
- 4-inch mold	\$ 80
- 6-inch mold	\$ 105
- add for rock correction for above	\$ 90
Cement/ Lime Treatment	
- Moisture/Density Relation (ASTM D558)	\$ 280
- Wet & Dry Cycles, 2 spec., (ASTM D559)	\$ 510
- Strength, w/ molding, (ASTM D1633).....	\$ 95
- Est. pH for Stabilization, (ASTM D6276).....	\$ 210
Index Density and Unit Weight (ASTM D4253)	
Maximum	\$ 315
Minimum	\$ 135
R-Value (ASTM D2844/Cal 301)	\$ 310
Treated Soil	\$ 325
Aggregate Base.....	\$ 335
Base with Admixture.....	\$ 350
CBR, per point (ASTM D1883)	\$ 340
Proctor Compaction with above CBR.....	\$ 210
Surcharge for Admixture.....	\$ 50
Sample Preparation for Soil with PI>20.....	\$ 55

AGGREGATE TESTS

Sieve Analysis (ASTM C136/Cal202)	
- Coarse Aggregate	\$ 70
- add for samples > 5000g.....	\$ 30
- Fine Aggregate	\$ 120
Sand Equivalent (ASTM D2419/Cal 217).....	\$ 95
Cleaness Value (ASTM C142/Cal 227).....	\$ 150
Durability Index (ASTM C3744/Cal 229)	
- Coarse Fraction.....	\$ 140
- Fine Fraction.....	\$ 140
Specific Gravity & Absorption	
- Coarse Aggregate (ASTM C127/Cal206) ..	\$ 80
- Fine Aggregate (ASTM C128/Cal 207)	\$ 125
% Crushed Particles, per fraction (ASTM D5821/Cal 205)	\$ 100
Flat & Elongated Particles (ASTM D4791).....	\$ 180
Uncompacted Void Content of Fine Aggregate (AASHTO T304).....	\$ 200
Moisture Content (ASTM C566)	\$ 60
Sulfate Soundness, per fraction (ASTM C88/Cal 214)	\$ 125
L.A. Abrasion 500 rev. (ASTM C131/Cal 211)\$	215
Percent Passing #200 Sieve (ASTM C117)	\$ 85
Unit Weight and Voids (ASTM C29/Cal 212) ...	\$ 95

FUGRO CONSULTANTS, INC.
2016 FEE SCHEDULE
LABORATORY AND MATERIALS TESTING



Organic Impurities (ASTM C40)	\$ 50
ASPHALT CONCRETE TESTS	
Stabilometer Value (ASTM D1560/Cal 366)	\$ 160
Lab Compacted Unit Weight	
- each briquette (Cal 304/Cal 308)	\$ 110
- surcharge for rubberized AC	\$ 20
Unit Weight of AC Cores (Cal 308)	\$ 65
Theoretical Max. S.G. (Cal 309)	\$ 150
Extraction and Sieve (ASTM D2172/D5444)	\$ 315
Asphalt Content by Ignition (Cal 382)	\$ 150
Calibration Curve for Ignition Test	\$ 300
Slurry Wet Track Abrasion (ASTM D3910)	\$ 70

CONCRETE, MASONRY, AND STEEL TESTS

Concrete Compression	
- Each 6x12 or 4x8 Cylinder (ASTM C39)	\$ 30
- Add for Elastic Modulus (ASTM C469)	\$ 185
- Hold or Additional Test	\$ 30
- Light Weight Concrete (CTM 548)	\$ 40
Cylinder Molds with Lids	\$ 8
Compression of Core (ASTM C42)	\$ 90
Shrinkage of Mortar and Concrete 3 Bars (ASTM C157)	\$ 440
Unit Weight of Concrete Cylinders	
- Air-Dried	\$ 30
- Oven-Dried	\$ 40
Shotcrete Panel, Lab Coring & Compression	
- 3 cores (ASTM C42)	\$ 375
Grout and Mortar Compression (ASTM C39)	
- Grout	\$ 45
- Mortar	\$ 35
Composite Prism Compression (ASTM E447)	
- 8x8	Quote
- 8x12	Quote
- 8x16	Quote
CMU Block Compression (ASTM C140)	Quote
CMU Absorption & Moisture (ASTM C140)	\$ 95
Concrete Moisture Emission Test Kit, each	\$ 60
Rebar - Tensile and Bend (ASTM A-370)	Quote

MISCELLANEOUS LABORATORY TESTS AND CHARGES

Sample Remold Surcharge	\$ 50
Special Processing	Hourly Rates
Extrude Tube Sample and Visually Classify	\$ 70
Sample Tube Cutting, each cut	\$ 25
Sample Preparation - Non-Routine	\$ 100
Steel Drum - 55 Gallon with Lid	\$ 80
Gas Powered Generator	\$ 80
Shelby Tube with Caps	\$ 45
Addition of Soil Admixtures and Curing	\$ 95
Capping of Strength Test	\$ 40
Weight of Roofing Materials (ASTM D2829)	\$ 50
Density of Sprayed Fireproofing Materials	\$ 60
Static Friction Test	
- Per Surface Location (ASTM C1028) ...	\$ 375
Coring Equip/Bit Charge, per half day	\$ 85
Bit Charge - Difficult Materials, per half day ...	\$ 100
Specimen End Prep	
- Less than 4" Diameter, per cut	\$ 12
- 4" to 8" Diameter, per cut	\$ 18

Special Capping of Specimen	\$ 40
Patch or Grout Core Hole	\$ 35
Photograph of Sample	\$ 40
Additional Copies of Photographs	Cost + 15%
Local Site Pick up of Bulk or AC Sample	
- within 30-mile radius, per sample	\$ 60

NOTES:

- 1) Fugro Consultants, Inc.'s laboratories are accredited or validated by AASHTO (R-18), Caltrans, USACE, DSA/(LEA).
- 2) The following are included at NO CHARGE:
 - a) Visual classification, natural water content and density with all triaxial, direct shear, volume change, and hydraulic conductivity tests.
 - b) Sample photographs for triaxial, hydraulic conductivity, and PLI tests.
- 3) Rates for other tests and test variations, including mix designs, can be furnished on request.
- 4) Rush assignments are subject to a 25% surcharge. Weekend or Holiday test assignments are subject to a 50% surcharge.
- 5) Testing for contaminated samples (EPA Level C & D) will be invoiced at 1.5 times listed rates.
- 6) Shipping or other outside costs at cost +15%.
- 7) Reusable thin-walled tube shipping boxes (ASTM D4220) can be provided at no cost (except for shipping charges) for samples shipped to Fugro's laboratory for testing.
- 8) Please contact the laboratory prior to shipping international soils to make proper arrangements and obtain our foreign soil permit.
- 9) A surcharge of \$1 per linear foot of test boring depth will be added to cover the cost of standard engineering field supplies including sample tubes and caps, stakes, etc.

FUGRO CONSULTANTS, INC.
 2016 FEE SCHEDULE
 FIELD EQUIPMENT AND SUPPLIES



FIELD INSTRUMENTATION/EQUIPMENT

Mini RAE (PID/LEL/CO ₂) Detector	\$ 150/day	Baroid Drilling Fluid Test Kit.....	\$ 30/day
Dynamic or Stainless Steel Penetrometer..	\$ 50/day	Conductivity Probe (in situ)	\$ 55/day
Brass or Stainless Steel Sample Sleeves ..	\$ 8/each	Fisher TW-6 Metal Detector	\$ 50/day
Use of 10 Modified Cal. Sleeves	\$ 30/box	Gas Powered 120v Generator.....	\$ 80/day
Keyed-Alike Locks.....	\$ 25/each	Peristaltic Pump	\$ 50/day
55-gallon Drum.....	\$ 80/each	Positive Displacement Pump	\$ 25/day
Field Filter	\$ 25/unit	Temperature-pH-Conductivity Meter	\$ 25/day
Stainless Steel Hand-Augur Sampler.....	\$ 50/day	Pressure Transducer.....	\$ 75/day
Teflon Tape - 4" roll.....	\$ 75/roll	Water Level Indicator	\$ 20/day
Liquinox.....	\$ 23/bottle	Water Sampling Pump	\$ 200/day
Tyvek	\$ 15/each	(Bladder Pump or Electric Submersible)	
Nitrile Gloves.....	\$ 20/box	Well Bailer - Standard	\$ 25/day
Respirator Cartridges	\$ 10/set	Well Bailer - Disposable	\$ 15/each
Inclinometer Probe and Readout Device....	\$ 185/day	2-inch Diameter Water Meter	\$ 20/day
Rotary Hammer.....	\$ 40/day	4-inch Diameter Water Meter	\$ 40/day
CPN Corp. Hydroprobe	\$ 75/day	Well Cap 2"	\$ 22/each
Double-Ring Infiltrometer	\$ 75/day	Digital Camera	\$ 25/day
Downhole Soil Samplers	\$ 75/day	Field Computer.....	\$ 30/day
(2½-inch California liner, SPT)		Subcontracted Specialty Equipment	Cost + 15%
Kernlevel	\$ 20/day		
24-Channel Seismograph	\$ 1500/wk		
Instantel Mini Mate Pro4 Vibration Monitor	\$ 150/day		
Instantel Mini Mate Pro 6 Vibration Monitor	\$ 200/day		
Larsen/Davis LXT Sound Monitor	\$ 120/day		
Nuclear Gauge	\$ 50/day		
Manometer	\$ 55/day		
Asphalt/Concrete Patch	Cost +15%		

EXHIBIT C

Indemnification and Insurance Requirements (For Professional Contracts)

INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY) and hold harmless COUNTY and its officers, officials, employees, agents and volunteers from and against any and all claims, actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any cause whatsoever, including the acts, errors or omissions of any person or entity and for any costs or expenses (including but not limited to reasonable attorneys' fees) incurred by COUNTY on account of any claim except where such indemnification is prohibited by law. CONTRACTOR's indemnification obligation applies to COUNTY's active as well as passive negligence but does not apply to COUNTY's sole negligence or willful misconduct.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out of or in connection with this Agreement. The indemnification provisions in this Agreement shall survive any expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the work hereunder and the results of that work by the CONTRACTOR, his agents, representatives, employees or subcontractors.

A. Minimum Scope of Insurance

Coverage shall be at least as broad as:

1. **Commercial General Liability (CGL):** Insurance Services Office (ISO) Form CG 00 01 covering CGL on an "occurrence" basis, including products-completed operations, personal & advertising injury, with limits no less than \$1,000,000 per occurrence and \$2,000,000 in the aggregate.
2. **Automobile Liability:** ISO Form Number CA 00 01 covering any auto (Code 1), or if CONTRACTOR has no owned autos, hired, (Code 8) and non-owned autos (Code 9), with limit no less than \$1,000,000 per accident for bodily injury and property damage.
3. **Workers' Compensation:** as required by the State of California, with Statutory Limits, and Employer's Liability Insurance with limit of no less than \$1,000,000 per accident for bodily injury or disease.
4. **Professional Liability (Errors and Omissions)** Insurance appropriate to the CONTRACTOR'S profession, with limit of no less than \$1,000,000 per occurrence or claim, \$2,000,000 aggregate.

If the CONTRACTOR maintains higher limits than the minimums shown above, the COUNTY requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be available to the COUNTY.

B. Other Insurance Provisions

The insurance policies are to contain, or be endorsed to contain, the following provisions:

1. **Additional Insured** – COUNTY, its officers, officials, employees, agents and volunteers are to be covered as additional insureds on the CGL policy with respect to liability arising out of work or operations performed by or on behalf of the CONTRACTOR including materials, parts, or equipment furnished in connection with such work or operations. General liability coverage can be provided in the form of an endorsement to the CONTRACTOR's insurance at least as broad as ISO Form CG 20 10 11 85 or if not available, through the addition of both CG 20 10 and CG 20 37 if a later edition is used).
2. **Primary Coverage** – For any claims related to this Agreement, the CONTRACTOR's insurance coverage except Professional Liability and Workers' Compensation Insurance shall be primary insurance as respects the COUNTY, its officers, officials, employees, agents and volunteers. Any insurance or self-insurance maintained by the COUNTY, its officers, officials, employees, agents or volunteers shall be excess of the CONTRACTOR's insurance and shall not contribute with it.
3. **Notice of Cancellation** – Each insurance policy required above shall provide that coverage shall not be canceled, except with notice to the COUNTY.
4. **Waiver of Subrogation Rights** – CONTRACTOR hereby grants to COUNTY a waiver of any right to subrogation which any insurer of said CONTRACTOR may acquire against the COUNTY by virtue of the payment of any loss under such insurance. CONTRACTOR agrees to obtain any endorsement that may be necessary to effect this waiver of subrogation, but this provision applies regardless of whether or not the COUNTY has received a waiver of subrogation endorsement from the insurer.
5. **Deductibles and Self-Insured Retention** – Any deductibles or self-insured retentions must be declared to and approved by the COUNTY. The COUNTY may require the CONTRACTOR to purchase coverage with a lower deductible or retention or provide proof of ability to pay losses and related investigations, claim administration, and defense expenses within the retention.
6. **Acceptability of Insurers** – Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business in the State of California and with a minimum A.M. Best's Insurance Guide rating of "A- VII".
7. **Verification of Coverage** – CONTRACTOR shall furnish the COUNTY with proof of insurance, original certificates and amendatory endorsements as required by this Agreement. The proof of insurance, certificates and endorsements are to be received and approved by the COUNTY before work commences. However, failure to obtain the required documents prior to the work beginning shall not waive the CONTRACTOR's obligation to provide them. The CONTRACTOR shall furnish evidence of renewal of coverage throughout the term of the Agreement. The COUNTY reserves the right to require complete, certified copies of all required insurance policies, including endorsements required by these specifications, at any time.
8. **Failure to Procure Coverage** – In the event that any policy of insurance required under this Agreement does not comply with the requirements, is not procured, or is canceled and not replaced, COUNTY has the right but not the obligation or duty to terminate the Agreement. Maintenance of required insurance coverage is a material element of the Agreement and failure to maintain or renew such coverage or to provide evidence of renewal may be treated by COUNTY as a material breach of contract.
9. **Subcontractors** – CONTRACTOR shall require and verify that all subcontractors maintain insurance meeting all the requirements stated herein, and CONTRACTOR shall ensure that COUNTY is an additional insured on insurance required from subcontractors.

10. **Claims Made Policies** – If any of the required policies provide coverage on a claims-made basis:
- i. The Retroactive Date must be shown and must be before the date of the contract or the beginning of contract work.
 - ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years after completion of the contract of work.
 - iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a Retroactive Date prior to the contract effective date, the CONTRACTOR must purchase “extended reporting” coverage for a minimum of five (5) years after completion of contract work.
11. **Special Risks or Circumstances** – COUNTY reserves the right to modify these requirements, including limits, based on the nature of the risk, prior experience, insurer, coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be made by amendment to this Agreement. CONTRACTOR agrees to execute any such amendment within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of COUNTY.