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AGREEMENT FOR SERVICES OF INDEPENDENT CONTRACTOR

THIS AGREEMENT (hereafter Agreement) is made by and between the Santa Barbara Fiood Control
and Water Conservation District, a political subdivision of the State of California (hereafter COUNTY) and
Filippin Engineering Inc. with an address at 354 South Fairview Ave., Suite D. Goleta, CA 93117 (hereafter
CONTRACTOR) wherein CONTRACTOR agrees to provide and COUNTY agrees to accept the services
specified herein.

WHEREAS, CONTRACTOR represents that it is specially trained, skilled, experienced, and
competent to perform the special services required by COUNTY and COUNTY desires to retain the services
of CONTRACTOR pursuant to the terms, covenants, and conditions herein set forth;

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained herein, the
parties agree as follows:

1. DESIGNATED REPRESENTATIVE

Matt Griffin at phone number (805) 568-3440 is the representative of COUNTY and will administer
this Agreement for and on behalf of COUNTY. Gino Filippin at phone number (805) 845-4602 is the
authorized representative for CONTRACTOR. Changes in designated representatives shall be made only
after advance written notice to the other party.

2. NOTICES

Any notice or consent required or permitted to be given under this Agreement shall be given to the
respective parties in writing, by personal delivery or facsimile, or with postage prepaid by first class mail,
registered or certified mail, or express courier service, as follows:

To COUNTY: Matt Griffin, Santa Barbara County Flood Control and Water Conservation
District, 130 E Victoria St, Santa Barbara, CA, 93101, (805) 568-3440
To CONTRACTOR: Gino Filippin, Filippin Engineering, 354 S Fairview Ave., Goleta, CA 93117

or at such other address or to such other person that the parties may from time to time designate in
accordance with this Notices section. If sent by first class mail, notices and consents under this section shall
be deemed to be received five (5) days following their deposit in the U.S. mail. This Notices section shall not
be construed as meaning that either party agrees to service of process except as required by applicable law.

3. SCOPE OF SERVICES

CONTRACTOR agrees to provide services to COUNTY in accordance with EXHIBIT A attached
hereto and incorporated herein by reference.

4. TERM

A. CONTRACTOR shall commence performance on July 1, 2025 and end performance upon completion,
but no later than June 30, 2028 unless otherwise directed by COUNTY or unless earlier terminated.

B. The Director of Public Works, or designee, may extend the period of performance of this
Agreement for up to a period of two — one year extension by giving written notice of the
CONTRACTOR.

5. COMPENSATION OF CONTRACTOR

In full consideration for CONTRACTOR's services, CONTRACTOR shall be paid for performance
under this Agreement in accordance with the terms of EXHIBIT B attached hereto and incorporated herein
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by reference. Billing shall be made by invoice, which shall include the contract number assigned by COUNTY
and which is delivered to the address given in Section 2 NOTICES above following completion of the
increments identified on EXHIBIT B. Unless otherwise specified on EXHIBIT B, payment shall be net thirty
(30) days from presentation of invoice.

6. INDEPENDENT CONTRACTOR

Itis mutually understood and agreed that CONTRACTOR (including any and all of its officers, agents,
and employees), shall perform all of its services under this Agreement as an independent contractor as to
COUNTY and not as an officer, agent, servant, employee, joint venturer, partner, or associate of COUNTY.
Furthermore, COUNTY shall have no right to control, supervise, or direct the manner or method by which
CONTRACTOR shall perform its work and function. However, COUNTY shall retain the right to administer
this Agreement so as to verify that CONTRACTOR is performing its obligations in accordance with the terms
and conditions hereof. CONTRACTOR understands and acknowledges that it shall not be entitled to any of
the benefits of a COUNTY employee, including but not limited to vacation, sick leave, administrative leave,
health insurance, disability insurance, retirement, unemployment insurance, workers' compensation and
protection of tenure. CONTRACTOR shall be solely liable and responsible for providing to, or on behalf of,
its employees all legally-required employee benefits. In addition, CONTRACTOR shall be solely responsible
and save COUNTY harmiess from all matters relating to payment of CONTRACTOR’s employees, including
compliance with Social Security withholding and all other regulations governing such matters. It is
acknowledged that during the term of this Agreement, CONTRACTOR may be providing services to others
unrelated to the COUNTY or to this Agreement.

7. STANDARD OF PERFORMANCE

CONTRACTOR represents that it has the skills, expertise, and licenses/permits necessary to perform
the services required under this Agreement. Accordingly, CONTRACTOR shall perform all such services in
the manner and according to the standards observed by a competent practitioner of the same profession in
which CONTRACTOR is engaged. All products of whatsoever nature, which CONTRACTOR delivers to
COUNTY pursuant to this Agreement, shall be prepared in a first class and workmanlike manner and shall
conform to the standards of quality normally observed by a person practicing in CONTRACTOR's profession.
CONTRACTOR shall correct or revise any errors or omissions, at COUNTY'S request without additional
compensation. Permits and/or licenses shall be obtained and maintained by CONTRACTOR without
additional compensation.

8. DEBARMENT AND SUSPENSION

A. CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred,
suspended, or otherwise excluded from or ineligible for, participation in federal, state, or county
government contracts. CONTRACTOR certifies that it shall not contract with a subcontractor
that is so debarred or suspended.

B. This certification is a material representation of fact relied upon by COUNTY. If it is later
determined that CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R.
pt. 3000, subpart C, in addition to remedies available to the California Governor's Office of
Emergency Services and COUNTY, the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment.

C. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.
As such CONTRACTOR is required to verify that none of the contractor, its principals (defined
at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at
2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

D. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

E. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract

(COSB 6/3/2015) Page 2



Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1450A7

that may arise from this offer. The bidder or proposer further agrees to include a provision
requiring such compliance in its lower tier covered transactions.

9. MANDATORY DISCLOSURE

CONTRACTOR must promptly disclose to the COUNTY whenever it has credible evidence of a
commission of a violation of Federal criminal law involving fraud, conflict of interest, bribery, or gratuity
violations found in Title 18 of the United States Code or a violation of the civil False Claims Act (31 U.S.C.
§§ 3729-3733). The disclosure must be made in writing to COUNTY. In addition, CONTRACTOR is
required to report certain civil, criminal, or administrative proceedings to the System for Award
Management (SAM) located at www.sam.gov. Failure to make required disclosures can result in any of
the remedies described in 2 CFR §200.339 Remedies for noncompliance, including suspension or
debarment. (See also 2 CFR part 180, 31 U.S.C. 3321, and 41 U.S.C. 2313))

10. TAXES

CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection
with any work under this Agreement and shall make any and all payroll deductions required by law. COUNTY
shall not be responsible for paying any taxes on CONTRACTOR's behalf, and should COUNTY be required
to do so by state, federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY
for the full value of such paid taxes plus interest and penalty, if any. These taxes shall include, but not be
limited to, the following: FICA (Social Security), unemployment insurance contributions, income tax, disability
insurance, and workers' compensation insurance.

11. CONFLICT OF INTEREST

CONTRACTOR covenants that CONTRACTOR presently has no employment or interest and shall
not acquire any employment or interest, direct or indirect, including any interest in any business, property, or
source of income, which would conflict in any manner or degree with the performance of services required
to be performed under this Agreement. CONTRACTOR further covenants that in the performance of this
Agreement, no person having any such interest shall be employed by CONTRACTOR. CONTRACTOR must
promptly disclose to COUNTY, in writing, any potential conflict of interest. COUNTY retains the right to waive
a conflict of interest disclosed by CONTRACTOR if COUNTY determines it to be immaterial, and such waiver
is only effective if provided by COUNTY to CONTRACTOR in writing.

12. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

COUNTY shall be the owner of the following items incidental to this Agreement upon production,
whether or not completed: all data collected, all documents of any type whatsoever, all photos, designs,
sound or audiovisual recordings, software code, inventions, technologies, and other materials, and any
material necessary for the practical use of such items, from the time of collection and/or production whether
or not performance under this Agreement is completed or terminated prior to completion. CONTRACTOR
shall not release any of such items to other parties except after prior written approval of COUNTY.

Unless otherwise specified in Exhibit A, CONTRACTOR hereby assigns to COUNTY all copyright,
patent, and other intellectual property and proprietary rights to all data, documents, reports, photos, designs,
sound or audiovisual recordings, software code, inventions, technologies, and other materials prepared or
provided by CONTRACTOR pursuant to this Agreement (collectively referred to as “Copyrightable Works
and Inventions”). COUNTY shall have the unrestricted authority to copy, adapt, perform, display, publish,
disclose, distribute, create derivative works from, and otherwise use in whole or in part, any Copyrightable
Works and Inventions. CONTRACTOR agrees to take such actions and execute and deliver such
documents as may be needed to validate, protect and confirm the rights and assignments provided
hereunder. CONTRACTOR warrants that any Copyrightable Works and Inventions and other items provided
under this Agreement will not infringe upon any intellectual property or proprietary rights of any third party.
CONTRACTOR at its own expense shall defend, indemnify, and hold harmless COUNTY against any claim
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that any Copyrightable Works or Inventions or other items provided by CONTRACTOR hereunder infringe
upon intellectual or other proprietary rights of a third party, and CONTRACTOR shall pay any damages,
costs, settlement amounts, and fees (including attorneys’ fees) that may be incurred by COUNTY in
connection with any such claims. This Ownership of Documents and Intellectual Property provision shall
survive expiration or termination of this Agreement.

13. NO PUBLICITY OR ENDORSEMENT

CONTRACTOR shall not use COUNTY's name or logo or any variation of such name or logo in any
publicity, advertising or promotional materials. CONTRACTOR shall not use COUNTY’s name or logo in
any manner that would give the appearance that the COUNTY is endorsing CONTRACTOR.
CONTRACTOR shall not in any way contract on behalf of or in the name of COUNTY. CONTRACTOR shall
not release any informational pamphlets, notices, press releases, research reports, or similar public notices
concerning the COUNTY or its projects, without obtaining the prior written approval of COUNTY.

14. USE OF U.S. FEDERAL AGENCY LOGOS

CONTRACTOR shall not use the seal(s), logos, crests, or reproductions of flags or likenesses of any
Federal Agency without specific pre-approval.

15. COUNTY PROPERTY AND INFORMATION

All of COUNTY’s property, documents, and information provided for CONTRACTOR’s use in
connection with the services shall remain COUNTY'’s property, and CONTRACTOR shall return any such
items whenever requested by COUNTY and whenever required according to the Termination section of this
Agreement. CONTRACTOR may use such items only in connection with providing the services.
CONTRACTOR shall not disseminate any COUNTY property, documents, or information without COUNTY’s
prior written consent.

16. RECORDS, AUDIT, AND REVIEW

CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a
reasonably prudent practitioner of CONTRACTOR's profession and shall maintain such records for at least
four (4) years following the termination of this Agreement. All accounting records shall be kept in accordance
with generally accepted accounting principles. COUNTY shall have the right to audit and review all such
documents and records at any time during CONTRACTOR's regular business hours or upon reasonable
notice. In addition, if this Agreement exceeds ten thousand dollars ($10,000.00), CONTRACTOR shall be
subject to the examination and audit of the California State Auditor, at the request of the COUNTY or as part
of any audit of the COUNTY, for a period of three (3) years after final payment under the Agreement (Cal.
Govt. Code Section 8546.7). CONTRACTOR shall participate in any audits and reviews, whether by
COUNTY or the State, at no charge to COUNTY.

If federal, state or COUNTY audit exceptions are made relating to this Agreement, CONTRACTOR
shall reimburse all costs incurred by federal, state, and/or COUNTY governments associated with defending
against the audit exceptions or performing any audits or follow-up audits, including but not limited to: audit
fees, court costs, attorneys’ fees based upon a reasonable hourly amount for attorneys in the community,
travel costs, penalty assessments and all other costs of whatever nature. immediately upon notification from
COUNTY, CONTRACTOR shall reimburse the amount of the audit exceptions and any other related costs
directly to COUNTY as specified by COUNTY in the notification.

17. ACCESS TO RECORDS

The following access to records requirements apply to this Agreement:
A. CONTRACTOR agrees to provide COUNTY, the California Governor’s Office of Emergency
Services, the Federal Agency which provided funds in support of this Agreement, the
Comptroller General of the United States, or any of their authorized representatives access
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to any books, documents, papers, and records of the CONTRACTOR which are directly
pertinent to this Agreement for the purposes of making audits, examinations, excerpts, and
transcriptions.

B. CONTRACTOR agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

C. CONTRACTOR agrees to provide the Federal Agency which provided funds in support of this
Agreement or its authorized representatives access to construction or other work sites
pertaining to the work being completed under the Agreement.

18. INDEMNIFICATION AND INSURANCE

CONTRACTOR agrees to the indemnification and insurance provisions as set forth in EXHIBIT C
attached hereto and incorporated herein by reference.

19. NONDISCRIMINATION

COUNTY hereby notifies CONTRACTOR that COUNTY's Unlawful Discrimination Ordinance (Article
XIIl of Chapter 2 of the Santa Barbara County Code) applies to this Agreement and is incorporated herein
by this reference with the same force and effect as if the ordinance were specifically set out herein and
CONTRACTOR agrees to comply with said ordinance.

20. EQUAL EMPLOYMENT OPPORTUNITY
During the performance of this Agreement, CONTRACTOR agrees as follows:

A.

CONTRACTOR will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, or national origin. CONTRACTOR will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment without regard
to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to
the following: Employment, upgrading, demotion, or transfer, recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. CONTRACTOR agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

CONTRACTOR will, in all solicitations or advertisements for employees placed by or on behalf of
CONTRACTOR, state that all qualified applicants will receive considerations for employment
without regard to race, color, religion, sex, or national origin.

CONTRACTOR will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of CONTRACTOR'S commitments
under this section, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

CONTRACTOR agrees to comply with Executive Order 11246 of September 24, 1965, entitled
"Equal Employment Opportunity," as amended by Executive Order 11375 of October 13, 1967,
as supplemented in Department of Labor regulations (41 CFR Part 60) and all other applicable
rules, regulations, and relevant orders of the Secretary of Labor. Title 41 of the Code of Federal
Regulations (CFR) section 60.14 applies to this Agreement and is incorporated herein by this
reference with the same force and effect as if the regulation were specifically set out herein and
CONTRACTOR agrees to comply with said regulation.

CONTRACTOR will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
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and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

F. In the event of CONTRACTOR'S noncompliance with the nondiscrimination clauses of this
Agreement or with any of the said rules, regulations, or orders, this Agreement may be canceled,
terminated, or suspended in whole or in part and CONTRACTOR may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph (1) and
the provisions of paragraphs (A) through (F) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. CONTRACTOR will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance: Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as
a result of such direction by the administering agency CONTRACTOR may request the United
States to enter into such litigation to protect the interests of the United States.

21. NONEXCLUSIVE AGREEMENT

CONTRACTOR understands that this is not an exclusive Agreement and that COUNTY shall have
the right to negotiate with and enter into contracts with others providing the same or similar services as those
provided by CONTRACTOR as the COUNTY desires.

22. NON-ASSIGNMENT

CONTRACTOR shall not assign, transfer or subcontract this Agreement or any of its rights or
obligations under this Agreement without the prior written consent of COUNTY and any attempt to so assign,
subcontract or transfer without such consent shall be void and without legal effect and shall constitute
grounds for termination.

23. TERMINATION

A. By COUNTY. COUNTY may, by written notice to CONTRACTOR, terminate this Agreement in
whole or in part at any time, whether for COUNTY's convenience, for nonappropriation of funds,
or because of the failure of CONTRACTOR to fulfill the obligations herein.

1. For Convenience. COUNTY may terminate this Agreement in whole or in part upon thirty
(30) days written notice. During the thirty (30) day period, CONTRACTOR shall, as directed
by COUNTY, wind down and cease its services as quickly and efficiently as reasonably
possible, without performing unnecessary services or activities and by minimizing negative
effects on COUNTY from such winding down and cessation of services.

2. For Nonappropriation of Funds. Notwithstanding any other provision of this Agreement, in
the event that no funds or insufficient funds are appropriated or budgeted by federal, state or
COUNTY governments, or funds are not otherwise available for payments in the fiscal year(s)
covered by the term of this Agreement, then COUNTY will notify CONTRACTOR of such
occurrence and COUNTY may terminate or suspend this Agreement in whole or in part, with
or without a prior notice period. Subsequent to termination of this Agreement under this
provision, COUNTY shall have no obligation to make payments with regard to the remainder
of the term.
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3. For Cause. Should CONTRACTOR default in the performance of this Agreement or
materially breach any of its provisions, COUNTY may, at COUNTY's sole option, terminate
or suspend this Agreement in whole or in part by written notice. Upon receipt of notice,
CONTRACTOR shall immediately discontinue all services affected (unless the notice directs
otherwise) and notify COUNTY as to the status of its performance. The date of termination
shall be the date the notice is received by CONTRACTOR, unless the notice directs
otherwise.

B. By CONTRACTOR. Should COUNTY fail to pay CONTRACTOR all or any part of the payment
set forth in EXHIBIT B, CONTRACTOR may, at CONTRACTOR's option terminate this
Agreement if such failure is not remedied by COUNTY within thirty (30) days of written notice to
COUNTY of such late payment.

C. Upon termination, CONTRACTOR shall deliver to COUNTY all data, estimates, graphs,
summaries, reports, and all other property, records, documents or papers as may have been
accumulated or produced by CONTRACTOR in performing this Agreement, whether completed
or in process, except such items as COUNTY may, by written permission, permit CONTRACTOR
to retain. Notwithstanding any other payment provision of this Agreement, COUNTY shall pay
CONTRACTOR for satisfactory services performed to the date of termination to include a
prorated amount of compensation due hereunder less payments, if any, previously made. In no
event shall CONTRACTOR be paid an amount in excess of the full price under this Agreement
nor for profit on unperformed portions of service. CONTRACTOR shall furnish to COUNTY such
financial information as in the judgment of COUNTY is necessary to determine the reasonable
value of the services rendered by CONTRACTOR. In the event of a dispute as to the reasonable
value of the services rendered by CONTRACTOR, the decision of COUNTY shall be final. The
foregoing is cumulative and shall not affect any right or remedy which COUNTY may have in law
or equity.

24. SECTION HEADINGS

The headings of the several sections, and any Table of Contents appended hereto, shall be solely
for convenience of reference and shall not affect the meaning, construction or effect hereof.

25. SEVERABILITY

If any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal
or unenforceable in any respect, then such provision or provisions shall be deemed severable from the
remaining provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other
provision hereof, and this Agreement shall be construed as if such invalid, illegal or unenforceable provision
had never been contained herein.

26. REMEDIES FOR NONCOMPLIANCE

In the event COUNTY determines, in its sole discretion, that CONTRACTOR is not in compliance
with the terms and conditions set forth herein, COUNTY may: If the Federal awarding agency or pass-
through entity determines that noncompliance cannot be remedied by imposing additional conditions, the
Federal awarding agency or pass-through entity may take one or more of the following actions, as
appropriate in the circumstances:

A. Wholly or partly suspend or terminate the Agreement.

B. Require payments as reimbursements rather than advance payments;

C. Withhold authority to proceed to the next phase until receipt of evidence of acceptable
performance within a given period of performance;,

D. Require additional, more detailed financial reports;
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Require additional project monitoring;
Requiring CONTRACTOR to obtain technical or management assistance; or
Establish additional pricr approvals.

L o mm

Take other remedies that may be legally available.

27. REMEDIES NOT EXCLUSIVE

No remedy herein conferred upon or reserved to COUNTY is intended to be exclusive of any other
remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative
and in addition to any other remedy given hereunder or now or hereafter existing at law or in equity or
otherwise.

28. TIME 1S OF THE ESSENCE
Time is of the essence in this Agreement and each covenant and term is a condition herein.

29. NO WAIVER OF DEFAULT

No delay or omission of COUNTY to exercise any right or power arising upon the occurrence of any
event of default shall impair any such right or power or shall be construed to be a waiver of any such default
or an acquiescence therein; and every power and remedy given by this Agreement to COUNTY shall be
exercised from time to time and as often as may be deemed expedient in the sole discretion of COUNTY.

30. ENTIRE AGREEMENT AND AMENDMENT

In conjunction with the matters considered herein, this Agreement contains the entire understanding
and agreement of the parties and there have been no promises, representations, agreements, warranties or
undertakings by any of the parties, either oral or written, of any character or nature hereafter binding except
as set forth herein. This Agreement may be altered, amended or modified only by an instrument in writing,
executed by the parties to this Agreement and by no other means. Each party waives their future right to
claim, contest or assert that this Agreement was modified, canceled, superseded, or changed by any oral
agreements, course of conduct, waiver or estoppel.

31. CHANGES

A. Notice. The primary purpose of this clause is to obtain prompt reporting of COUNTY conduct
that CONTRACTOR considers to constitute a change to this contract. Except for changes
identified as such in writing and signed by COUNTY, the Contractor shall notify the COUNTY in
writing promptly, within five (5) calendar days from the date that the Contractor identifies any
Government conduct (including actions, inactions, and written or oral communications) that the
CONTRACTOR regards as a change to the contract terms and conditions. On the basis of the
most accurate information available to the Contractor, the notice shall state

i. The date, nature, and circumstances of the conduct regarded as a change;

ii. The name, function, and activity of each Government individual and CONTRACTOR
official or employee involved in or knowledgeable about such conduct;

iii. The identification of any documents and the substance of any oral communication
involved in such conduct;

iv. Inthe instance of alleged acceleration of scheduled performance or delivery, the basis
upon which it arose;

v. The particular elements of contract performance for which CONTRACTOR may seek
an equitable adjustment under this clause, including:

¢ What line items have been or may be affected by the alleged change;
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vi.

e What labor or materials or both have been or may be added, deleted, or wasted by
the alleged change;

s To the extent practicable, what delay and disruption in the manner and sequence
of performance and effect on continued performance have been or may be caused
by the alleged change;

e What adjustments to contract price, delivery schedule, and other provisions
affected by the alleged change are estimated; and

CONTRACTOR'S estimate of the time by which COUNTY must respond to
CONTRACTOR’S notice to minimize cost, delay or disruption of performance.

B. Continued Performance. Following submission of the required notice, CONTRACTOR shall
diligently continue performance of this Agreement to the maximum extent possible in
accordance with its terms and conditions as construed by the CONTRACTOR.

C. COUNTY Response. COUNTY shall promptly, within ten (10) calendar days after receipt of
no’uce respond to the notice in writing. In responding, COUNTY shall either --

iv.

Confirm that the conduct of which CONTRACTOR gave notice constitutes a change
and when necessary direct the mode of further performance;

Countermand any communication regarded as a change;

Deny that the conduct of which CONTRACTOR gave notice constitutes a change and
when necessary direct the mode of further performance; or

In the event the Contractor's notice information is inadequate to make a decision,
advise CONTRACTOR what additional information is required, and establish the date
by which it should be furnished and the date thereafter by which COUNTY will respond.

D. Equitable Adjustments.

i.

If the COUNTY confirms that COUNTY conduct effected a change as alleged by the
CONTRACTOR, and the conduct causes an increase or decrease in the
CONTRACTOR’S cost of, or the time required for, performance of any part of the work
under this Agreement, whether changed or not changed by such conduct, an equitable
adjustment shall be made —

¢ In the contract price or delivery schedule or both; and

o In such other provisions of the Agreement as may be affected.

The Agreement shall be modified in writing accordingly. The equitable adjustment shall
not include increased costs or time extensions for delay resulting from
CONTRACTOR'S failure to provide notice or to continue performance as provided
herein.

32. SUCCESSORS AND ASSIGNS

All representations, covenants and warranties set forth in this Agreement, by or on behalf of, or for
the benefit of any or all of the parties hereto, shall be binding upon and inure to the benefit of such party, its
successors and assigns.

33. COMPLIANCE WITH LAW

CONTRACTOR shall, at its sole cost and expense, comply with all County, State and Federal
ordinances and statutes now in force or which may hereafter be in force with regard to this Agreement. The
judgment of any court of competent jurisdiction, or the admission of CONTRACTOR in any action or
proceeding against CONTRACTOR, whether COUNTY is a party thereto or not, that CONTRACTOR has
violated any such ordinance or statute, shall be conclusive of that fact as between CONTRACTOR and

COUNTY.
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34. COMPLIANCE WITH FEDERAL LAWS, REGULATIONS, AND EXECUTIVE ORDERS

This is an acknowledgement that federal financial assistance will be used to fund this Agreement.
CONTRACTOR will only use federal funds as authorized herein. CONTRACTOR will comply will all
applicable federal law, regulations, executive orders, federal policies, procedures, and directives.

35. CALIFORNIA LAW AND JURISDICTION

This Agreement shall be governed by the laws of the State of California. Any litigation regarding this
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in the federal
district court nearest to Santa Barbara County, if in federal court.

36. EXECUTION OF COUNTERPARTS

This Agreement may be executed in any number of counterparts and each of such counterparts shall
for all purposes be deemed to be an original, and all such counterparts, or as many of them as the parties
shall preserve undestroyed, shall together constitute one and the same instrument.

37. AUTHORITY

All signatories and parties to this Agreement warrant and represent that they have the power and
authority to enter into this Agreement in the names, titles and capacities herein stated and on behalf of any
entities, persons, or firms represented or purported to be represented by such entity(ies), person(s), or firm(s)
and that all formal requirements necessary or required by any state and/or federal law in order to enter into
this Agreement have been fully complied with. Furthermore, by entering into this Agreement,
CONTRACTOR hereby warrants that it shall not have breached the terms or conditions of any other contract
or agreement to which CONTRACTOR is obligated, which breach would have a material effect hereon.

38. SURVIVAL

All provisions of this Agreement which by their nature are intended to survive the termination or
expiration of this Agreement shall survive such termination or expiration.

39. PRECEDENCE

In the event of conflict between the provisions contained in the numbered sections of this Agreement
and the provisions contained in the Exhibits, the provisions of the Exhibits shall prevail over those in the
numbered sections.

40. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED)

CONTRACTOR shall file the required certification attached as Exhibit D, Cerfification for
Contracts, Grants, Loans, and Cooperative Agreement (Byrd Anti-Lobbying Amendment, 31 U.S.C. §
1352 (As Amended), which is incorporated herein by this reference. Each tier certifies to the tier above
that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of Congress,
officer or employee of Congress, or an employee of a member of Congress in connection with obtaining
any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose
any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award.
Such disclosures are forwarded from tier to tier up to the recipient.

41. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

A. Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such
work to work in excess of forty hours in such workweek unless such laborer or mechanic
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42.

F.

G.

43.
A

B.

receives compensation at a rate not less than one and one-half times the basic rate of pay for
all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (1) of this section CONTRACTOR and any subcontractor
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (1)
of this section, in the sum of $10 for each calendar day on which such individual was required
or permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (1) of this section.

Withholding for unpaid wages and liquidated damages. COUNTY shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of
this section.

Subcontracts. CONTRACTOR or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (1) through (4) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set
forth in paragraphs (1) through (4) of this section.

CLEAN AIR ACT

CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

CONTRACTOR agrees to report each violation to the California Environmental Protection
Agency and understands and agrees that the California Environmental Protection Agency will,
in turn, report each violation as required to assure notification to the COUNTY, Federal Agency
which provided funds in support of this Agreement, and the appropriate Environmental
Protection Agency Regional Office.

CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance.

FEDERAL WATER POLLUTION CONTROL ACT

CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued

pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.
CONTRACTOR agrees to report each violation to the California State Water Resources Control
Board and understands and agrees that the California State Water Resources Control Board
will, in turn, report each violation as required to assure notification to the COUNTY, Federal
Agency which provided funds in support of this Agreement, and the appropriate Environmental
Protection Agency Regional Office.
CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance.
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44. PROCUREMENT OF RECOVERED MATERIALS

A. CONTRACTOR must comply with section 6002 of the Solid Waste Disposal Act, as amended
by the Resource Conservation and Recovery Act of 1976 as amended, 42 U.S.C. 6962. The
requirements of Section 6002 include procuring only items designated in the guidelines of the
Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage
of recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of the quantity
acquired during the preceding fiscal year exceeded $10,000; procuring solid waste
management services in a manner that maximizes energy and resource recovery; and
establishing an affirmative procurement program for procurement of recovered materials
identified in the EPA guidelines.

B. CONTRACTOR should, to the greatest extent practicable and consistent with law, purchase,
acquire, or use products and services that can be reused, refurbished, or recycled; contain
recycled content, are biobased, or are energy and water efficient; and are sustainable. This may
include purchasing compostable items and other products and services that reduce the use of
single-use plastic products. See Executive Order 14057, section 101, Policy.

45. NO OBLIGATION BY FEDERAL GOVERNMENT

The Federal Government is not a party to this Agreement and is not subject to any obligations or
liabilities to the non-Federal entity, CONTRACTOR, or any other party pertaining to any matter resulting from
the Agreement.

46. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS

CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims
and Statements) applies to the CONTRACTOR’S actions pertaining to this Agreement.

47. REGISTRATION

COUNTY hereby notifies CONTRACTOR that no contractor or subcontractor may be listed on a bid
proposal for a public works project unless registered with the Department of Industrial Relations pursuant to
Labor Code § 1725.5 (with limited exceptions from this requirement for bid purposes only under Labor Code
§ 1771.1(a)); no contractor or subcontractor may be awarded a contract for public work on a public works
project unless registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5; and
this project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

48. IMMATERIAL CHANGES

CONTRACTOR and COUNTY agree that immaterial changes to this Agreement such as time frame
and mutually agreeable work program changes which will not result in a change to the total contract amount
or to the scope of the Statement of Work may be authorized by the Public Works Director, or designee in
writing, and will not constitute an amendment to the Agreement.

49. PROHIBITION ON CERTAIN TELECOMM _ PROHIBITION ON _ CERTAIN
TELECOMMUNICATIONS AND VIDEO SURVE!LLANCE SERVICES OR EQUIPMENT

A. CONTRACTOR is prohibited from obligating or expending loan or grant funds to:
i.  Procure or obtain covered telecommunications equipment or services;
ii. Extend or renew a contract {o procure or obtain covered telecommunications
equipment or services; or
ii. Enter into a contract (or extend or renew a contract) to procure or obtain covered
telecommunications equipment or services.
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B.

50.

As described in section 889 of Public Law 115-232, “covered telecommunications equipment or
services” means any of the following:

i.  Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

i. For the purpose of public safety, security of government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video
surveillance and telecommunications equipment produced by Hytera
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities);

ii. Telecommunications or video surveillance services provided by such entities or using
such equipment;

iv.  Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director
of the National Intelligence or the Director of the Federal Bureau of Investigation,
reasonably believes to be an entity owned or controlled by, or otherwise connected
to, the government of a covered foreign country;

For the purposes of this section, “covered telecommunications equipment or services” also
includes systems that use covered telecommunications equipment or services as a substantial
or essential component of any system, or as critical technology as part of any system.

In implementing the prohibition under section 889 of Public Law 115-232, heads of executive
agencies administering loan, grant, or subsidy programs must prioritize available funding and
technical support to assist affected businesses, institutions, and organizations as is reasonably
necessary for those affected entities to transition from covered telecommunications equipment or
services, to procure replacement equipment or services, and to ensure that communications
service to users and customers is sustained.

CONTRACTOR certifies that it will comply with the prohibition on covered telecommunications
equipment and services in this section. CONTRACTOR is not required to certify that funds will
not be expended on covered telecommunications equipment or services beyond the certification
provided upon accepting grant funding and those provided upon submitting payment requests
and financial reports.

For additional information, see section 889 of Public Law 115-232 and 2 C.F.R. § 200.471.

DOMESTIC PREFERENCES FOR PROCUREMENTS

CONTRACTOR should, to the greatest extent practicable and consistent with law, provide a
preference for the purchase, acquisition, or use of goods, products, or materials produced in the
United States (including but not limited to iron, aluminum, steel, cement, and other manufactured
products). The requirements of this section must be included in all subawards, contracts, and
purchase orders under Federal awards.

For purposes of this section:

i.  “Produced in the United States” means, for iron and steel products, that ail
manufacturing processes, from the initial melting stage through the application of
coatings, occurred in the United States.

ii. “Manufactured products” means items and construction materials composed in whole
or in part of non-ferrous metals such as aluminum; plastics and polymer-based products
such as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical
fiber; and lumber.
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51. AFFIRMATIVE SOCIOECONOMIC STEPS

If subcontracts are to be let, the prime contractor is required to take all necessary steps identified in
2 C.F.R. § 200.321(b)(1) — (5) to ensure that small and minority businesses, women'’s business enterprises,
and labor surplus area firms are used when possible.

52. COMPLIANCE WITH THE COPELAND ANTI-KICKBACK ACT

A. Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into
this contract.

B. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above
and such other clauses as FEMA may by appropriate instructions require, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all of these contract clauses.

C. Beach. A Breach of the contract clauses above may be grounds for termination of the contract,
and for debarment as a contractor and subcontractor as provided in 29 C.F. R. § 5.12.

Agreement for Services of Independent Contractor between the Santa Barbara County Flood
Control and Water Conservation District and Filippin Engineering, Inc.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date
executed by COUNTY.

ATTEST: SANTA BARBARA COUNTY FLOOD
. CONTROL AND WATER
Mona Miyasato CONSERVATION DISTRICT:

County Executive Officer

Ex Officio Clerk of the Board of the
County Flood Control & Water
Conservation District

By: 52)%,: i’g QMQ Q:)!!Q(M\ By: //{[///,f

“Taura Capps

Deputy Clerk Chair, Board of Directors
Date: (a - Z/(/l -Z»S\
RECOMMENDED FOR APPROVAL.: CONTRACTOR:
Chris Sneddon Filippin Engineering, Inc

Public Works Director

Name: Gino Filippin
Title: President
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APPROVED AS TO FORM: APPROVED AS TO ACCOUNTING FORM:
Rachel Van Mullem Betsy M. Schaffer, CPA
County Counsel Auditor-Controller
Sligned by: Sligned by:
By: (_S(«M Stuwart By: Shawmna jorgw«,sm
Dew@“&%’ﬂﬁﬁibounsel Deputy
APPROVED AS TO FORM:

Greg Milligan, ARM
Risk Management
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Exhibit A — Statement of Work

Filippin Engineering, Inc. shall be the individual(s) personally responsible for providing all services hereunder.
CONTRACTOR may not substitute other persons without the prior written approval of County’s Designated

Representative.
Work shall comply with the proposal and will occur pursuant to executed Task Orders.

The work includes construction engineering services for flood control public works projects as specified. The
work does provide evaluation or a discipline report and is therefore A&E (Architecture & Engineering) service
(Reference: California Government Code §4527.)

SCOPE OF WORK AND PROJECT DELIVERABLE

1.1  DESCRIPTION OF WORK
Contractor must have the ability to respond in a timely and cost-efficient manner to the District requests
for Construction Engineering Services at any project location within the County. The selected contractor will
perform as needed consultation, research, professional, technical, and administrative services required for
Construction Engineering and Contract Administration.

Generally, contractor will perform construction contract administration tasks in order to keep full and
complete records of a construction project and determine if it is in compliance with the project plans,
specifications, and estimate, to maintain overarching control of the work through contract progress payments
and retentions as warranted.

Construction Engineering Services may also include, but not be limited to: constructability reviews, pre-
construction meeting scheduling and orchestration, contract submittal review and technical analysis, writing
reports, writing directive letters to contractors, onsite inspection of the work including measurements, material
testing and coordination of testing requirements, quantity calculations and construction engineering analyses,
and work related to the overall administration of construction contracts in accordance with District directives on
an as-needed basis. The scope of services will be defined by the Work Statement in the executed agreement
and subsequent Task Orders. A general example is as follows:

WORK STATEMENT

Contractor agrees to provide the District, including but not limited to, Construction Engineering Services
as needed. Work is to begin upon District and Contractor developing an estimate and schedule in a Task Order.
Scope of work typically includes:

a. Inspection of construction activities including but not limited to grading, rock and concrete
placement, reinforcing steel, falsework construction, aggregate placement and compaction, native
soil compaction, Storm Drain Construction, Drain Structure construction, metal railings, masonry
block walls, and hot mix asphalt placement and compaction.

b. Writing construction inspection daily reports (on C-MIS)

¢. Batch plant inspections for trial batching;
d. Tagging and sampling of structural steel, rebar, and other related materials;
e. Verifying the field testing of concrete slump, soil compaction, and other related materials;

f.  Verifying the field testing of welds, bolted connections;
g. Providing, scheduling, verifying and organizing laboratory testing data for materials on each project

h. Providing ongoing reporting to District staff detailing status of construction
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i. Reviewing all submittals to ensure compliance with the contract and provide written responses toeach
j.  Providing onsite civil engineer supervision and oversight of construction activities

k. Drafting and reviewing contract change order language and providing recommended courseof
action to District staff

I Field measuring quantities and completing quantity calculation worksheets

m. Taking quantity calculation worksheets and producing progress payment calculations, payment
vouchers, and contingency tracking on a monthly basis following the Caltrans Construction Manual
process as modified by District directives

n. Conducting employee interviews on a monthly basis
o. Development review as needed by the executive advisor identified in the qualifications.
p. Flood Control Engineering Services as needed by the district

This contract requires a DIR number issued by the California Department of Labor Relations for prevailing
wage work.

1.2 TASKS AND DELIVERABLES
District anticipates each Task Order under the IDIQ agreement will likely include, but not be limited to,
the following deliverables:

e Wiritten correspondence to contractor project managers on C-MIS including responses to
Requests for Information (due within 5 days of receipt of contractor request)

+ Meeting agendas and minutes (due weekly)

« Completed submittal review and submittal responses to contractors on C-MiS within specified timeframes.

« Assistant Resident Engineer (ARE) Daily Report — Written report documenting all labor,
equipment names, makes and models and hours used on each project item of work, noting
materials used on the project, and noting the time of day notable actions were taken by the
contractor and any issues or conversations on C-MIS. Daily site photos must be included in the
report and date/time stamped (due daily)

» Resident Engineer (RE) Weekly Report — Written report of notable conversations, project issues
and progress, not duplicating the ARE Daily Report, with pertinent date/time stamped photos on
C-MIS (due weekly)

«  Weekly Statement of Working Days (WSWD) on C-MIS (due weekly)

o Monthly Employee Interviews on C-MIS (2 per month)

e Weekly Jobsite Labor Forms on C-MIS (due weekly)

+ Measurement and payment documents including quantity calculation work sheets on C-MIS,
monthly progress pay estimates, and payment vouchers signed and checked for District review and
subsequent payment, et al per Caltrans Construction Manual & District directives.

* Review and monitor DBE or CWA compliance if specifically described on task order for specific projects

The District has moved away from paper reports and submittals to online construction management
software through C-MIS.com (or other software mutually agreeable between the District and contractor). Access
to perform tasks on C-MIS will be given to Contractors by District representative as needed. Referenced
deliverables should be sent through C-MIS as identified above.
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1.3 QUALITY ASSURANCE SERVICES

Quality assurance consists of reviewing and acting upon the quality assurance materials sampling and

testing of the material tester along with the contractor's quality control measures. The frequency and testing
requirements are found in the County of Santa Barbara Quality Assurance Plan.

1.4 STANDARDS

The contractor is expected to be knowledgeable of and adhere to the latest editions of pertinent

standards of practice. This includes, but is not limited to:

*® & & & o 0

1.

Caltrans Standard Specifications and Plans

Caltrans Construction Manual (and Construction Manual Change Transmittals);
Caltrans Construction Procedure Directives (CPDs)

Caltrans Local Agency Structure Representative Guidelines

Caltrans Labor Surcharge and Equipment Rental Rates

Caltrans Labor Compliance Policy Bulletins.

All deliverables will comply with County, State, and Federal regulations

1.5 PERSONNEL REQUIREMENTS

Overview; The Contractor's personnel must be capable, competent, and experienced in performing
the types of work indicated in this solicitation with minimal instruction and little to no supervision.
Personnel skill level should match the job classifications as set forth below. The Contractor’s
personnel must be knowledgeable about, and comply with, all applicable federal, state, and local
laws and regulations. In location(s) where the Contractor personnel is expected to work for
extended period(s) of time, the Contractor must either relocate the personnel or make every effort
to hire local persons at noadditional cost to the District.

The contractor will be responsible for providing the District with registered professional civil
engineers to serve as structure representatives/resident engineers with pertinent engineering and
inspection experience on construction projects. The contractor must also provide assistant structure
representatives/assistant resident engineers (not required to be registered professional civil engineers
or Engineer-in-Training) and “office engineers” with pertinent inspection and contract administration
experience on construction projects.

Task Orders; Prior to preparing and issuing a Task Order, the District will request that the Contractor
propose personnel by providing documentation that the personnel meet the appropriate minimum
qualifications. Documentation must include a resume and copies of the minimum required
certifications and be submitted to the District within one (1) week of receiving the request. If the
District elects to interview the Contractor’s personnel for the qualifications and experience, the
Contractor must provide qualified personnel within one (1) week of receiving the request. The
District's decision to select the Contractor's personnel must be binding to the Task Order. The
District must evaluate the adequacy (quality and quantity) of the work performed by the Contractor’s
personnel and determine whether deliverables are acceptable. The District may reject any
Contractor personnel due to lack of minimum qualifications. If at any time the level of performance is
below expectations, the District may direct the Contractor to immediately remove Contractor
personnel from aTask Order and request another qualified person to be assigned.

Additions or Substitutes; The Contractor is required to submit a written request and obtain the
District’s prior written approval for any substitutions or additions to the Contractor’s originally
proposed personnel and project organization, as depicted on the proposed Contractor’s
Organization Chart or in the Contractor's cost proposal. Substitute personnel must have the same
job classification, meet or exceed the qualifications and experience leve! of the previously assigned
personnel, and not exceed the billing rate so that no additional cost is incurred by the District. The
substitute personnel must have significant experience in the work involving similar facilities for, ata
minimum, two (2) previous projects, unless otherwise approved by the District.
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The Contractor's personnel must typically be assigned to and remain on Task Order until
completion and acceptance of the project/deliverables by the District. After the District's approval of the
Contractor's personnel and finalization of a Task Order, the Contractor may not add or substitute
personnel without the District's prior written approval. Any substitute personnel must meet the
qualifications for performance of the work as demonstrated by a resume and copies of current
certifications submitted by the Contractor.

Invoices with charges for personnel not pre-approved in writing by the District Contract
Manager for work on the Contract and for each Task Order will not be reimbursed. The removal or
replacement of personnel without the written approval from the District will be a material breach of the
IDIQ agreement and may result in termination.

4. Contractor Employee Leave; When assigned contractor personnel are on approved leave and
required by the District, the Contractor must provide a substitute employee until the assigned
employee returns to work from the approved leave. Substitute personnel must be provided as
described above.

5. Training; The Contractor is responsible to provide fully trained personnel to efficiently perform the
work. All other costs, fees, and expenses associated with the training, or re-certification, including
any transportation costs and training fees, will be the Contractor's responsibility. In addition,
services to train or re-certify the District personne! will not be provided by the Contractor under this
Contract.

6. Job Classification: Construction Engineer. As required, must be a Professional Engineer registered
& licensed in the State of California, in good standing with the California State Board for
Professional Engineers, Land Surveyors, and Geologists. The PE must also have a documented
minimum of 2 (two) years of experience in stamping plans, specifications, and estimates.

7. Job Classification: Contract Manager. At all times during the IDIQ period of performance, the
Contractor Contract Manager must be a Registered Professional Civil Engineer, licensed in the State
of California, in good standing with the California State Board of Professional Engineers, Land
Surveyors, andGeologists and have a documented minimum of ten (10) years of Construction
Engineering experience. The Contractor Contract Manager must perform the tasks described in the
IDIQ agreement and subsequent Task Orders. In addition to other specified responsibilities, the
Contractor Contract Manager will be responsible for all matters related to the Contractor’s personnel
performing Construction Engineering Services work and Contractor’s operations including, but not
limited to:

o Ensuring that deliverables are clearly defined and time-bound; and that the deliverables
satisfy the District.

o Supervising, reviewing, monitoring, training, and directing the Contractor’'s and Sub-
Contractor's personnel.

o Assigning qualified personnel to complete the required Task Order work as specified on an
“as- needed” basis in coordination with the District Contract Manager.

o Administering personnel actions for Contractor personnel and ensuring appropriate actions
taken for personnel.

o Maintaining and submitting organized project files in Caltrans file format for record tracking and
auditing.

o Developing, organizing, facilitating, and attending scheduled coordination meetings,
and preparation and distribution of meeting minutes.

o Implementing and maintaining quality control procedures to manage conflicts, insure
product accuracy, and identify critical reviews and milestones.

o Assuring that all applicable safety measures are in place.

o Providing monthly invoices, no later than 30 days after the end of the month the work
occurred within and include total Task Order amount, amount billed to date under the Task
Order todate, the Task Order balance as well as the same for the total contract value.
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8.

1.

Reviewing invoices for accuracy and completion before billing to the District.
Managing overall budget and provide report to the District Contract Manager.
Monitoring and maintaining any required DBE involvement documentation.
Ensuring compliance with the provisions in this Contract and all specific Task
Order requirements.
o Monitoring the health and safety of personnel working in a hazardous environment in
accordance with all applicable federal, state, and local regulations.
o Knowledge, experience, and familiarity with prevailing wage issues and requirements in
State of California.
o Provide knowledge, experience, and familiarity with Quality Control and Quality
' Assurance (QC/QA) for construction engineering and inspection.
o Experienced and capable in the review of the test reports within a reasonable time frame of
the completion of the tests to avoid delay of the field construction operation.

O O O O

Job Classification: Other Personnel. Other project personnel not identified on the Contractor's cost
proposal, including, but not limited to, administrative office staff, must also satisfy appropriate
minimum qualifications identified herein or in each Task Order.

1.6 GENERAL REQUIREMENTS & TOOLS/MATERIALS

Safety; Work must not be performed when conditions prevent a safe and efficient operation. If
such a condition exists Contractor agrees to immediately terminate work and immediately notify
District. Contractor will not proceed in such a case unless issued a written authorization by the
District.

Overtime; The Contractor Contract Manager may direct the Contractor's employees to work overtime
to meet Task Order schedules at Contractor's own expense. Otherwise, all overtime that will be
submitted to District for payment must be pre-approved and directed in writing by the District in the
applicable Task Order or follow up written communication. District will only pay overtime to persons
covered by the Fair Labor Standards Act or DIR prevailing wage (as applicable)..

Costs; The District will not incur costs beyond the funding commitments in each Task Order. If the
Contractor anticipates that funding for work will be insufficient to complete work, the Contractor
must promptly notify the District in writing.

Cost Prohibitions; The District will not reimburse the Contractor for costs to relocate its personnel to
the task order location. The District will not reimburse the Contractor for per diem costs, unless
preapproved by the District. The District will not reimburse the Contractor for out-of-state travel
without prior written approval from the District.

Tools/Materials; Contractor must provide all necessary tools, instruments, equipment, materials,
supplies, and safety equipment required to perform the work identified in each Task Order and the
Contract accurately, efficiently, and safely. The Contractor's personnel must be fully trained in the use
of such necessary tools, instruments, equipment, materials, supplies, and safety equipment. The
Contractor will not be reimbursed separately for tools of the trade.
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Contractor must have and provide adequate office equipment and supplies to complete the work
required. Such equipment and supplies will include, but not be limited to:
e  Office Supplies.
e Calculators, computers with appropriate software, printers, plotters, fax machines,
calculators, data collectors and their necessary attachments and accessories.
¢ Data processing systems, software packages, reference materials, construction survey
equipment, or other toals, including hardware and software, used in providing
transportation construction engineering deliverables. This includes, but not be limited to,
the following:
o Microsoft Office Software (including, but not limited to, Word, Excel, and PowerPoint)
o Adobe Acrobat Professional or Bluebeam Revu
o Design and falsework checks.
o Quantity Calculations

If the Contractor fails to submit the required analytical results, reviewed plan submittals, estimates, notes,
calculations, analysis, reports, graphics, drawings, visual simulations, studies, products, data, manuals, details,
deliverables, backup documents, other documents, and other items required by this Contract and any approved
Task Order, The District will have the right to withhold payment and/or terminate the Task Order or the IDIQ
agreement in accordance with the termination provisions. If the Contract is terminated, the Contractor will, at the
District's request, return all materials recovered or developed by the Contractor under the Contract including, but not
limited to, photos, field notes, computer data files, maps, artifact collections, catalogs, analytical results, reviewed
plan submittals, estimates, notes, calculations, analysis, reports, graphics, drawings, visual simulations, studies,
products, data, manuals, details, deliverables, backup documents, other documents, and otheritems required by this
Contract.

The District will not pay the Contractor for the Contractor's work under the Contract and the charges
incurred by the Contractor that does not conform to the requirements specified in the Contract and to the
applicable Task Order, and such work must be corrected at the Contractor's sole expense at no additional cost
to the District.

/
I
I
/i

1
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Exhibit B — Payment Arrangements Specific Rates of
Compensation

A. The method of payment for the work shall be at the rate specified for each class of employee engaged directly in
the work, as described in this Exhibit. The specified rate shall include full compensation to CONTRACTOR for
the work as described, including profit and overhead and also include but not be limited to, all materials,
equipment, any repairs, maintenance, or insurance, and no further compensation will be allowed therefore.
Additional compensation may only be authorized with a contract amendment.

Specific projects will be assigned to CONTRACTOR through issuance of Task Orders. After a
project to be performed under this contract is identified by County, County will prepare a draft Task
Order; less the cost estimate.

A draft Task Order will identify the scope of services, expected results, project deliverables,
period of performance, project schedule and will designate a County Project Coordinator. The draft
Task Order will be delivered to CONTRACTOR for review. CONTRACTOR shall return the draft Task
Order within five (5) calendar days along with a Cost Estimate, including a written estimate of the
number of hours and hourly rates per staff person, any anticipated reimbursable expenses, overhead,
fee if any, and total dollar amount. After agreement has been reached on the negotiable items and
total cost; the finalized Task Order shall be signed by both County and CONTRACTOR. Projects, task
orders, and overall contract budget will be tracked by the County.

B. Task Orders shall be negotiated for specific rates of compensation, which must be based on the labor and
other rates set forth in CONTRACTOR's Cost Proposal.

C. CONTRACTOR will not be reimbursed for actual costs that exceed the estimated wage rates, employee
benefits, travel, equipment rental, overhead and other estimated costs set forth in the approved Cost Proposal,
unless additional reimbursement is provided for though a contract amendment. In no event will CONTRACTOR
be reimbursed for overhead costs at a rate that exceeds the COUNTY-approved overhead rate set forth in the
approved Cost Proposal except for prevailing wage rates beyond the annual escalation rate. In the event
COUNTY determines that changed work from that specified in the approved Cost Proposal and contract is
required; the actual costs reimbursable by COUNTY may be adjusted by contract amendment to accommodate
the changed work. The maximum total cost as specified in Paragraph “M,” shall not be exceeded unless
authorized by contract amendment.

D. Reimbursement for transportation and subsistence costs shall not exceed the rates as specified in the
approved Cost Proposal. Regardless of inclusion in a cost proposal, the COUNTY shall not reimburse the
CONTRACTOR for costs to relocate its personnel to the service area. The COUNTY shall not reimburse the
CONTRACTOR for per diem costs, unless preapproved in writing by the COUNTY. The COUNTY shall not
reimburse the CONTRACTOR for out-of-state travel without prior written approval from the COUNTY. The
COUNTY shall not reimburse for housing accommodations unless explicitly outlined in a Task Order.

E. Progress payments for each Task Order will be made monthly in arrears based on services provided and actual
costs incurred. If CONTRACTOR fails to submit the required deliverable items according to the schedule set
forth in the Statement of Work, COUNTY shall have the right to delay payment or terminate this Contract in
accordance with the provisions of Section 19, Termination. Failure to submit the required deliverable items in
the time specified may result in withholding of payment or permanent deductions from total payment if it
results in a loss to the COUNTY due to delaying a project.

F. CONTRACTOR shall not commence performance of work or services until this contract has been approved

by COUNTY, and notification to proceed has been issued by the County designated representative. No
payment will be made prior to approval or for any work performed prior to approval of this contract.

(Co of SB EX A 10-17-2014) Exhibit B Page 1
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G. A Task Order is of no force or effect until returned to COUNTY and signed by an authorized representative of
COUNTY. No expenditures are authorized on a project and work shall not commence until a Task Order for that
project has been executed by COUNTY.

H. CONTRACTOR will be reimbursed within 30 days upon receipt by the County designated representative of
itemized invoices. Separate invoices itemizing all costs are required for all work performed under each Task
Order. Invoices shall be submitted no later than 45 calendar days after the performance of work for which
CONTRACTOR is billing, or upon completion of the Task Order. Invoices shall detail the work performed on
each milestone, on each project as applicable. Invoices shall follow the format stipulated for the approved Cost
Proposal and shall reference this contract number, project title and Task Order number. Invoices shall be mailed
to the County designated representative at the following address:

Kasey Kump, 620 Foster Road, Santa Maria, CA 93455

I.  For personnel subject to prevailing wage rates as described in the California Labor Code, all salary increases
greater than the agreed Cost Proposal annual cost escalation rate, which are the direct result of changes in the
prevailing wage rates, are reimbursable.

J. The period of performance for Task Orders shall be in accordance with dates specified in the Task Order. No
Task Order will be written which extends beyond the expiration date of this Contract.

K. The total amount payable by County for an individual Task Order shall not exceed the amount agreed to in
the Task Order, unless authorized by contract amendment.

L. Task Orders may not be used to amend this Agreement and may not exceed the scope of work under this
Agreement.

M. The total amount payable by County for all Task Orders resulting from this contract shall not exceed
$3,000,000.00. It is understood and agreed that there is no guarantee, either expressed or implied that
this dollar amount will be authorized under this contract through Task Orders.

N. Al subcontracts shall contain the above provisions.

O. CONTRACTOR shall comply with the California Labor Code, including but not limited to the payment of prevailing
wage when required. The general prevailing wage rates determined by the Director of industrial Relations, for the
county or counties in which the work is to be done, are on file at the office of the Santa Barbara County Fiood
Control & Water Conservation District, 130 E. Victoria Street, Suite 200, Santa Barbara, CA 93101. Copies of
these general prevailing wage rates shall be made available to any interested party on request. Changes, if any
to the general prevailing wage rates will be available at the same location. The prevailing wage rates are also
available from the California Department of Industrial Relations’ Internet website at http://iwww.dir.ca.gov/disr/pwd

P. CONTRACTOR shall comply with applicable federal labor standards, including without limitation, the Davis-Bacon
Act (40 U.S.C. §§ 3141-3148), (see Exhibit E) which requires that workers receive no less than the prevailing
wages being paid for similar work in their locality, and its implementing regulations and policies (Title 29, Code of
Federal Regulations CFR, Subtitle A, Parts 1, 3 and 5) issued by the Secretary of Labor. Prevailing wages are
computed by the Federal Department of Labor and are issued in the form of federal wage decisions for each
classification of work. In the event that there are different state and federal wage decisions for the same
classification of work, the higher of the two wage decisions shall apply. CONTRACTOR shall maintain
documentation that demonstrates compliance with hour and wage requirements of this part, which shall be made
available to the COUNTY for review upon request.
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fHIPPIN TNGT ST

Engineering
Engineering Technician

Senior Engineering Technician

Junior Engineer
Assistant Engineer
Associate Engineer
Senior Engineer
Principal Engineer

General
Technical/Clerical Support
Public Qutreach Specialist
Office Engineer

Billing Support

IT Manager

Senior Program Manager

Notes:

EXHIBITB

FILIPPIN ENGINEERING, INC.
BILLING RATES EFFECTIVE JULY 1, 2025 ta JUNE 30, 2026

5132.00
$147.00
§189.00
$205.00
$210.00
$221.00
$252.00

$126.00
$132.00
514200
5147.00
$153.00
$221.00

Construction Management
Assistant Construction Manager
Associate Construction Manager
Senior Construction Manager
Principal Construction Manager
Senior Construction Inspector (PW)
Senor Construction Inspector Il (PW)
Chief Inspector/Owner's Rep (PW)

Markup

Sub-Consultant
Reimbursable Expenses
Outside Consultant

$206.00
§210.00
$221.00
§ 25200
$189.00
$195.00
$200.00

10%
10%
10%

(Co of SB EX A 10-17-2014)

{1 - Reimbursable expenses include postage, shipping, outside plot and copy reproduction costs

2 - On pravailing wage assignments, overtime rates for construction inspection = 1.5 X regular rate. Double
time rates = 2.0 X regular rates. Overtime will not be performed unless authorized in writing by the client
Overtime is Incurred as defined on the prevailing wage determination for construction inspector.

2 - Billing rates are subject to annual increases of 5%.

4 - Prevailing Wage rate increasas are calculated at an increase of proportionale percentage from
Determination SC-23-63-2-22-10 for Building/Construction Inspector and Field Soils and Material Tester,
these may be higher than Note 3 and are reauired by the DIR.

5 - Expert Witness services are 2x the applicable classification rate.

Exhibit B Page 3
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EARTH SYSTEMS

A378 Santa Fe Road | San Luis Obispo, CA 93400 | (805) 544-3276 | www sarthsystonms com

FEE SCHEDULE

(Effective January 1, 2025)

This schedule presents rates for professional and technical services in the fields of geatechnical engineering, engineering
geology, environmental consulting, construction observation and testing, and special inspection. Listed are charges for
services most frequently performed by Earth Systems. Additional services not listed are available and can be discussed upon
request; fixed-fee quotes for some services can also be provided upon request. To discuss a scope of work and fees for a
specific project, please contact our office.

PERSONNEL Hourly Rate
Principal Professional,
Assaciate Professional .
Senior Professional ...
Project Professional..
Staff Professional ......cocvceevenns
Special Inspector, Prevailing Wage* ...
Technician, Prevailing Wage™ ...
Field Services Supervisor .
Technical Assistant....
Special Inspector.
Technician
CElerical /AAMINISEIATIVE s simmmssssmsinsissss ssmyssmms e o sssrsias s saivs v s ssss s aebsss oAy a0 o A S SR

..$100.00
* Technician/Inspector Classifications as defined by the State of California Department of Industrial Relations.

BASIS OF CHARGES, GENERAL

1. Field services for regular work days for non- Pravailing Wage projects are subject to a 2-hour minimum charge.

2. Work performed on Saturdays, night work, and far premium hours (before 7 a.m., after 5 p.m. or more than 8 hours in
one day) for personnel are at time and one-half. Work performed on Sundays and holidays, or when time exceeds 12
hours in one day, is at double time. Work performed on weekends, holidays, and when work starts outside of regular
business hours is subject to a 4-hour minimum charge.

3. Charges are calculated in one-hour increments and accumulate on a portal-to-portal basis.

A 2-hour cancellation charge applies if scheduled inspection or testing is cancelled after 3 p.m. the day prior to the
scheduled work.

&

Mileage is invoiced at a rate of $0.85/mile (portal-ta-portal).

Nuclear density gauge charge: $10.00/test.

Weekly special inspection report charged at staff engineer hourly rate.

Subcontracted services, materials, rental equipment, out of town travel, and expenses are charged at cost plus 20%.

Fixed per diem rates for specific projects can be provided upon request.

Report capies: $30.00 each (minimum)., Posting of electronic documents to project websites will be charged at

clerical/administrative services rate.

10. Invaices are payable upon presentation. Invoices thirty days past due are subject to a service charge of ane and one-half
percent per month. Payments using a credit card will be assigned a 3% surcharge.

11. Rates are effective through December 31, 2025.

PREVAILING WAGE PROIJECTS

1. Field services for regular work days for Prevailing Wage projects are subject to a 4-hour minimum charge, and after 4
hours will be billed in 1-hour increments.

2. The prevailing wage (PW) rates presented herein are based on current rates established by the Department of Industrial
Relations (DIR). If, during the course of the project, prevailing wage rates are increased by DIR, rates are subject to
adjustment. Also, please note requirements concerning overtime, shift wark, travel time, holidays, and other factors can
vary for different classifications of work under prevailing wage regulations.

3. Electronic submittal of Certified Payroll to DIR for prevailing wage projects will be assessed a fee of $100.00/week.

Additional time required to address specific requests related to DIR/Labor Compliance will be charged at the

clerical/administrative service rates.

N

©

JaNUARY 1, 2025 FEE SCHEDULE CC-2501-001,FEE
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B\ EARTH SYSTEMS

~ 4378 Santa Fe Road | San Luis Obispo, CA 93401 | (B05) 544-3276 | www sarthsystems.com
S FEE SCHEDULE - MATERI ESTI

(Effective January 1, 2025)

BASIS OF CHARGES

Rates for field work such as materials sampling, construction inspection, and field evaluation will be in accordance with the
Personnel Rates listed in the basic Fee Schedule. The below listed rates apply to standard ASTM test methods. An additional
hourly charge (technician rate) will be applied for cutting, capping, or other preparation of non-standard samples and, where
noted, for steel samples.

soiLs

All prices are based on California and Madified California sample sizes (2” - 2.5” diameter) unless noted otherwise. Preparation
of 3" diameter samples add $20.00. Testing of contaminated soil will be per quote. Contaminated samples will be returned to
sender for proper disposal.

Atterberg Limits: Liguid LImit:or PIastic LIMIt. c sssssossisisssisssmssrivssvssssivsissasoss ssiassssssnsssedssivssssissssnsssesissnsns svasasin §115.00
Atterberg Limits: Plasticlty IMOem: i csinssisiascissassivinnsveiosssimessi s 9300 aiavisss sasoss sy s oo s SaSNEN S99 00 $260.00
California Bearing Ratio, 3 Paints; Incl. Ref Maximum Density ... ..§700.00

California Bearing Ratio, 9 Points; Incl, Ref Maximum Density...
Cansolidation, One DImensional..........c.eecimeiieciienresnerens

Consolidation, Timed, Per Point... ..$110.00

Carrosivity Tests .....cvceneiecnens . Per Quote
Direct SHEAr, 3 POINES IMINIMTIUIT ...ecivioreieesieeesiseesaesseiaressaesesassesassessesensesssssernsaensstasasssestasansessssrassasassesassssesasessensastonssee $315.00
EXPANSION INTEX TS ..iveiiiucriaeaniitarenes seesesieaseseesesrsesestens sressesensssesssnesennessssceseatsns seesesstas sins esssessntocsnsbensibsonsasssensesnssssne $230.00
Maximum Density and Optimum MOIStUFE: 4” MOl ....c.coiiiiiiiniii i st e eas s s eaescessre s aenin $330.00
Maximum Density and Optimum MOIStUre: 6" MO ....cvuiiiineeiis e e ssas s siassesarss $330.00
Maximum Density and Optimum Moisture: California IMPact ... s s s s aeaese $330.00
Moisture and Unit Weight Determination, from Ring Samples .. ...550.00
M OISEUTE ORIV ivmmessssissaos st s in e siss e sowsiess ...540.00
Permeability Tests, Constant Head or Falling Head . Per Quote
REVAIRE 1 sikeov3issssnsiiansisniess bmediionssiiasaHiss hedsd o snsehedAvwaTHTR s RECERTA A 449 400 0 TR SRR ST S Y SR ST TR T SR SRy $355.00

R-Value, CA State Highway/Set of 3, Cement, Lime, Other Addmves .$975.00
Hydro Collapse Potential .. .$175.00
Sieve/Hydrometer Analysns Assumed Speclflc Grawty, wsth 200 Wash$31500

Sieve Analysis, AZEregate Base/SUDDASE ...t et st esse e e sesaas s ems st st s eeeae e se e ebse e ssese e sae s s aere st $160.00
Sieve Analysis 200 WaSh ONIY ...ttt b st et e e ee e aeaesh e see e st ee st es s a s es e sheensaee s etnaat $135.00
SIEVE ANAIYSIS WITE WESH 1.reviviiiiriitiniisacsene et st st st ceses s e et s sme st abesa shes b ssobaabessessseaeses sassssnsssechsassssasassaessinsrnerasans $230.00
Sieve Analysis, OVEFSIZE MALEITAL ............oeceieeirereriarer e et sessesesesenssbes st assensesesssssassessensranssasssenssassessasnnctossnsneeses 9 200,00
Specific Gravity $185.00
Swell Test, Undisturbed .......cccccoeivviinennns .$215.00
Swell Test, Remolded ......co.oceerveeeiveinneersvninnene, .$240.00
Unconfined Compressive Strength, Untreated .........cococvcccnniinnnne. .$185.00

Unconfined Compressive Strength, Lime or Cement Treated Material..., .$190.00

THERMAL RESISTIVITY TESTS

Concrete, 1 Point with Moisture Cantent (Requires Special Callection ProCeSS) ... Per Quote
Field Testing using Thermal ReSIStIVILY IMBLET .. ...ccvciviiiiii i e e s s s shsrnenes Per Quote
Soil, Per MOISTUre POINT, PEI SAMIPIE.. .. ciiceiie oottt sene s esmes sreesraes saes s ae e essbe e s e aes smae e saeenmsssnaessanaes Per Quote
Soil, 3 Moisture Paints with Dry-0Out CUrve, Per SMPIE (.....cciiiieoiiiie i s b s b s Per Quote
CONCRETE AGGREGATE

Abrasion, L.A. Rattler, 100 and 500 revolutions, ASTM C131 (Small Size AgEregate).....cccuvvirmiiiinieniieriininirecienens $310.00

.$560.00
.$110.00
.$160.00
.$125.00

Abrasion, L.A. Rattler, 100 and 500 Revolutions, ASTM C535 (Large Size Aggregate)..
Absorption, Coarse Aggregate ...
Absorption, Fine Aggregate
Clay Lumps and Friable Particles in Aggregate..

Cleanness Value of Coarse Aggregate......... .$175.00
Crushed Particles, Each Size $160.00
Durability Index, Coarse or Fine Aggregate ................................................................................................................... $210.00

JANUARY 1, 2025 FEE SCHEDULE CC-2501-001.FEE
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EARTH SYSTEMS

A378 Sants Fe Road | San Luis Obispo, CA 93401 | (805) S44-3276 | www eathsystems. corm

SCHEDULE - IALS TESTING - Contin

(Effective January 1, 2025)

CONCRETE AGGREGATE-Continued

Flat and Elongated Particles iN ABBIEBAL ... ...cvvii it erie e sre s craesssessenassresas e e aresnsassaseesasassasnsessanessesansansnnnsss $125.00
Organic Impurities in Fine Aggregate ... ...5110.00
Paotential Reactivity of Aggregate by Chemlcal Method Each Slze Per Quote
Sand EQUIVAIENT . cssssimmmssmecosissimssss s pssssssissses s ....5180.00
Sieve Analysis, Washed ..........c..... .$220.00
Soundness, Sodium Sulfate, 5 Cycles .$510.00
Specific Gravity, Coarse Aggregate... $160.00

SpPECIfic Gravity, FING ABBIOBATE .iui..svinitossitansssssmonssssss shsrsssusssssssssyisssess s (S48 e aes G580 1s oS SEEEH00 8800 180604 SHT MRS S BARFASITASISTINY $160.00
Uncompacted Void Content of Fine Aggregate, with Fine Aggregate AnBUIATILY ......c.vicceverriinimiinseisiesansenanieenes $290.00
UNIE WEIBNE OF ABBFREALE . co.ieveireritiuiseaerse bt cereressaeschebesfr s et ases I ebecsseaese b e et s e e b eaeEeEs 1o ed et Febe tasenebebe b sbena st $160.00
CONCRETE CYLINDERS, BEAMS AND CORES

Compression Test/Storage of Cast CyliNdErs (AX8) ...ciiviiiiiiiiiniri i s s b s s s s $45.00
Compression Test/Storage of Cast CYHNAEIS (BX12) ...ccuierruemrermsareseisismsesesisesssamseseseesessssesasiosmseressssssssssssassressssssnsssasas $75.00
Compression Test of Caored Samples, Cored at LabOoratary.. ... e esesssseissseses $120.00
Compression Test of Cores Delivered By OENErs. . ... s e s sheressnas s ssesssnasses $100.00
Compression Test of Lightweight Concrete ......... ...555.00

Density of Cancrete Cylinders .........ccco.es ..585.00
Density of Hardened Concrete........cceveeveccncinecnnnne .$115.00
Flexural Strength, Simple Beam with Third Point Loading. .$190.00
Grading of Shotcrete Cores ..., .$490.00
Sample Storage, Monthly PEF SEMIPIE.... ... e i sb s s sbab st st ebssas s rms e s e assasenebanae $45.00
Shrinkage, Set of 3...ccoievviincinieiicninns
Unit Weight of Lightweight Concrete
Enviro Recycle Fee/Form Stripping, Per Shatcrete Panel/Beam ... sssisssss s ssnsasassenes $75.00
MASONRY
Absarption Of BIOCK, SET OF 3 ...ttt sttt cr s bt st b ea s ben s sas b e s e b e bbb an e $165.00
Compression Test, 2" x 4” Mortar Cylinders......... ...540.00
Compression Test, 3” x 3" x 6" Grout Samples . ..$55.00
Compression Test'on BIOck, SELOF 3 i sssmssivismmss sisissssss sevisssstss s sasisr syiais sisais s srsissunsndsd savedisussnsssssnssstonsss $165.00
Compression Test on Grouted Prisms, INCIUA@S CULLING ..ovvvcriiiiiiiiiiiis s s eses
Compression Test on Masonry COres........couueuimeieciinnns O T G A SR s s W P S PR  Eee s B8
Coring of Grouted Masonry by Subcontractor..
MaSONTY SHENKAEE, SELOF 3......ocvereeeernriaessesansissasnmsneassanspssnsssons sainasosntss siississisussssssstsisiastsisssnssnsaspasatsassioss onsassnssassnnssia
Moisture Content of Black as Received, SBL OF 3 ...t cec e s s e e e s abes sbe e snsssbns ca e ensraeesn $130.00
Shear Test on Masonry Cores, 2 fACES ... s e SRR AR TR SRS SR p DR AR R0V $185.00
Specific Gravity and Unit Weight of Black, SEt of 3........cociiiniiisss st s s ns $175.00
FIREPROOFING
FIr@ProOOf BONMM TEST....i ittt ittt d e s ea s et ea s e et ek es e R e b sa a4 £ aa s h e bbb b en et e Per Quote
Fireproofing Density Test
ASPHALT CONCRETE
Bulk Specific Gravity of Compacted Specimens and COre SamMples.......cviriiinim s st $80.00
Caompaction of Lab Samples, CA Kneading Compactor, SEt 0f 3 ...t es v e $240.00
Compaction of Lab Samples, CA Kneading Compactor, SELOf 5 ... snsnaesenes $400.00
Compaction of Lab Samples, Marshall Method Set of 3 — (S0 bIoWS/SIHE) ........ooviriiiiiicii i $245.00
Compaction of Lab Samples, Marshall Method Set of 3 = (75 bIOWS/SIJE).....cc..ivciiiiiiiii i e $260.00
Extraction of Ol fromiA.C. IVIIXEUNES vussyssesrississsiueihsvisssissesasivs ssiisss sopress osntsstsssssseosiissiesssisessios sy ss sissusssssqionove spsvs Per Quote
Extractioniof Ol from RubBerized IMIXYMIES i e s sisicsanonssinsrssssissise v s sssiiases iss dessams sdvessrssnssgissass ixposss Per Quote
Gyratary Compactar, Per Set of Field Mixed ASphalt........cociiiii i e $495.00
JANUARY 1, 2025 FEE STHEDULE CC-2501-001,FEE
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EARTH SYSTEMS

A378 Santa Fa Road | San Luis Olispo, CA 93401 | (805) 544-3276 | www.earthsystems.cam
EE ULE - MAT! TING - Continued

(Effective January 1, 2025)
ASPHALT CONCRETE-Continued

Hamburg Wheel Tracker Test, Per Set of Field Mixed ASPhalt. . ... i e s e $890.00
Ignition Oven Binder Content, After Initial Correction Value is Determined ... s $275.00
lgnition Oven Binder Content Correction Value Per Mix Design, Average of 3. ..o $850.00
Ignition Oven Gradation Correction Value, Per Mix Design .....cccovvenvcivnnene Per Quote

...550.00
.5285.00

Moisture Content
Sieve Analysis of Extracted Aggregate..

Sieve Analysis of Ignition Oven Residue ..........cnuee .$270.00
Specific Gravity, Thearetical Maximum, Rice Method .$170.00
Stability and Flow, Marshall Apparatus, SEt OF 3., ssiswsmmssnmmisismsavsinmsisiosissivesmmssssessssasnisisessssassssssrassss $240.00
Stabllometer, HVeem SValle, SEHOE 3 cimusmssamssios iressmms o 41t s ssci it s eas s postsssmashatyssesies $350.00
REINFORCING AND STRUCTURAL STEEL

Bend Test of Welded Specimen, Sample Preparation Not INCIUded.......c.coiviiiiineiiieiiin et $75.00
Pipe Flattening Test, Sample Preparation Not INCIUAE ... e $75.00
Reinfarcing Steel Coupler Tensile and Slip TESES.c.. v .$175.00

..$75.00
cost + 20%

Structural Steel Bend Test, Sample Preparation Not Included.........covcivvnininiininnnics
Structural Steel Machining/Sample Preparation..........c...
Structural Steel Tensile Test, Sample Prep Not Included ...
Tensile and Bend Tests of Reinforcing Bar, #2 through #9....

Tensile and Bend Tests of Reinforcing Bar, #10 through #18 ettt er s e st ea e Per Quote
BOLT TESTS

Bolt Tests, Chemical 0r MECRANICAL .......iviccereeieriee ettt e e s e ses st et e s e e ereseebeenesesebeambesnensens sansnnrnera cost + 20%
WELDER QUALIFICATION

AWS D111 3/8" Plate, PI POSILION .evveueieeeeiteesiareesseesiesesosassasastraeessasessassaesnen sherassesssaeses saesissbass s aseaneensessassasssssssaras Per Quote
AWS DL 1: 17 PIAte, Por POSITION....ciiiveiiieiiiretteemtreesiirases et e tescestessetserasmstasae st ssesseba s s st saesas seassnseassaneresnasessessennanes Per Quote
AWS D1.3: Sheet Steel.........cccveeneen ... Per Quote
AWS D1.4: Reinfarcing Bar ... Per Quote
ASIME/AP PIDE SEETIONS ..v1vivvereeeirerenesessreraesesetesaseesessrssassesestesessesenssess sbesamsessssasesensestheses essas et ees basaassesshssansstsstsrnses Per Quote
EQUIPMENT/CHARGES (Does Not Include Personnel)

110-Volt Portable Electric Generator $120.00/day
Anchor Pull Test Equipment... A S S s S Y S T N SRS R RN BT AR P T RSSO 1RS $25.00/hr.
Bailer (Disposable} with Dedlcated RO wsnismasisiansnsssesmsssssasyes soususgues sATsH VIS GH NS 065 PO RO RERSI ORI QRO gV oR VRO Ui $35.00/ea.
Concrete and Asphalt Concrete Coring EQUIPIMENT........iiriioieimmii s i ineis st s assnsiansetesssenes $280.00/day
Concrete Slab Moisture TranSmiSSION Kl wissssessonisesessivs s s s st aseuss reon omssssassssias ssis 1o e sy a1 sssevestsosssssssssh $45.00/ea.
CONBUCTIVILY IMIBLET i, s ciseinsisinsisassiossivsssisioessiRssivassvuisisosied (oEvs oo o ERaE A omO TS R R ST os S S uh s T cost + 20%
GO SHW, «cvsssrtesnasnansstssessonsinnentassssbosns sonsaionnsinsashinnnsiins sinss s o5 s 088 HERoHATE R SoNaN oA A FH PR B ST AR U hns $90.00/day

...$100.00/week

DIR COMPIANCE/ECPR ...cocvietiiie et resie et ieeseesee s se s s ares st sb s s et sess e sasasaress sheres s caesassaaasaseeenrensaaesn .
... $165.00/day

Double Ring Infiltrometer (Per Set)...

Drum Dolly.... . $40.00/day
Drums ....ovevee wee $90.00/ea.
DSA Box Posting .... $100 00/week
Dynamic Cone Penetrometer (DICPY v v ovienusioss s ssms s vomsvosgsns (oo R s SIS ST FE T RSB U S oa P W o pppaomsvins $150.00/day
DYNAITIOMELET, IN-HNE SEAIE iiv.isissvosivessisnssnsesmimsissssesiossiogss oy s Vs Sos EEv s sRs S8 SHEET S6HEDE RS0 TH U a0 VO SSENE ST RAOTRIVESH IS $200.00/day
1111 1Tl || T — $65.00/day
Hand AUgEr/SamiDlET EQUIDTIENE .. seersesnessssssnsissssessissnsiisns sisssssdisss s6uessisssvssuse Fooesints dosvasssshevsissiosissssesvivsssnsapoysanio $65.00/day
LOCK N’ LOAD® VOC Sample Preservation SYSTEIM ... i ueiiieriiin s sias steesssnssssassassssssnasssssassssasasssiasss $35.00/ea.
MagNELIC Particle EQUIPIMENE ....viiuiieieies it ar st et ss s shesi s saas s b saaessas e se b st eaab e sab e e saaaebeth e b e s s sasna s s saeananes $200.00/day
IVLBNOIMIELEE oot eeeeeeee e et e seeeesteasseeeeseeeseseessseesssaneseestr e sasenn s o1 ssaeen e ssassasane et eusatsese o4 s aensere sensessaseebe st esannsassenesnsnsaas $155.00/day
Mini-Troll Groundwater Level Transducer ..... $115.00/day
V(Lo o1 (=R I Y5 To 1= Y (oY oV OSSOSO TP Per Quote
JANUARY 1, 2025 FEE SCHEDULE CC-2501-001.FEE
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Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1459A7

EARTH SYSTEMS

A378 Santa Fe Road | San Luis Otwspa, CA 93401 | (805) 544-3276 | www.earthsystems com

C - - Continu
(Effective January 1, 2025)
EQUIPMENT/CHARGES (Does Not Include Personnel)-Continued
Nuclear Density EGUIPMENT, PEF TESE...cvuiicvrerrr i s eseseresecesssesesssesasessasseresas et sesssesss sesesesessensnererssssasens $10.00/ea.
PAINT THICKNESS/HAUNESS IMEBLET 1...cvvivrisecrercriereseenessesesaesessiasseseesssss s senssaesshemsnssses s sebesesass rassensnsssssssntsssnanesess oo $140.00/day
P DML 1t ieet s eeue e see s saes e on b et sea s b et s b esenn e e eb et ek s e Rt sa e na R eh £ et aa e e AR b S e R e s R R e R EeR e S e LR a s r e e RO Rer et sen b Per Quote

$260.00/day
.. Per Quote

Percolation Tank System and Trailer...
Personal Protective Equipment Level C...

Photo-lonization Detector (PID)....... $100.00/day
PUISE Vel OCTEY VIR wsuninsissvssvaussvrsssisnsisssssosvnssssssbssas srse ssasss coes 63w o540 48055 55414430 s 040HERUY DI T R AT GE0SHTRIHSSRATSRD AR SOHES AR LA RY Per Quote
Rebound Hammer{Schmidt HamIEE) ... osnmmsisimmvmiiose i ismsvesisss 1560 65165 s kos 5oy o Esinseia s dain $80.00/day
Reinforcing Steel IMage (GPR)..uvvervimrenimeneninsinmisiessnerenssneens . $50.00/image
Reinfarcing Steel Lacating Equipment (DR-Meter) .........ccocvveeene ... 5200.00/day
Reinforcing Steel Locating Equipment (GPR) .... ... $400.00/day
Safety and SPeCialty EQUIPIMENT.....ccui ittt sie s ereres e e rerrasessrer et sesste s as st e besbshe s e snsbes e aneseseseaneresransssashesneren Per Quote
SAMPIING CONSUMBDIES 1.ttt s s s sae e s h bbb 144 sR Ao e e e b ee bbb et n b seceneaton Per Quote
Skidmore Bolting Calibration EQUIPMIENT ......cccviiieesr e cesiseessrenesssnne . .. $250.00/day
Slope Inclinometer EQUIPMENL, PEr HOIE ......c.cococieiiieiirircreeee et as o nemers s creeeaiae .... $35.00/day
Soil Sampling Containers (Glass) .......... ..$10.00/ea.
Soil Sampling Containgrs [MBLal) sissimssmssssimsiisssssiusesssin i s i o o e vos v ssssessssaons sossss $25.00/ea.
SubmMersible PUmMpP WILH CONTOIIRT iuwmiiisssrsivamnsrsssiosssssssmsvass s seises s o samis iyt ubabs o sbis essiis sy s rassssisnss $125/well/day
TP BRSO TUEEE sy vmorsicesianes cossasness oo waaiensv e sas o1 SO s B3R s S8V AR LSRR B VA AR SR oW 58 $200.00/day
TENSION EOUIDINBAT oot sesiieseinnsasinismar aan s oass s oy i e e T T A e e T B oS e e TN e .. $200.00/day
Torque Equipment. .. $200.00/day
LI oL LY== SRS $100.00/day
VEHICIE MIIBAEE CRATEE ... . et iveeereeceetetiireee e ceeteaeeeaes b1 asae st abesse b banteeeseseseesanentesesseeob s daessebes s et eman s emasenaraseensnnensanen $0.85/mile
WALEE LOVEI INTICAEOT ... tevvsieieecveireeae et e eessaessme e em s asea sebes e stee e se st eame e et ee o8 bt eba st n st mn s st eean $55.00/day
Water quality MUIti-paramEter PrODE ..o rin s e et stb st s sesa e s e s et vesnsreseseasseas $100.00/day
MVINSOE PrODE, SEE O 3 ooiiiiiireciietiee it teeeere et tcat et e emeiesaesaesses e es e s st s ensenseeseessabesessesa s seessessbanesaesasese et ansnsensareesrannee $110.00/day
JANUARY 1, 2025 FEE SCHEDULE CC-2501-C01.FEE
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EARTH SYSTEMS

A378 Santo Fe Road | 930 Luis Oteapa, CA 93301 | (80%5) S44-3270 | www earthoystems o
DRILLING SERVICES

(Effective January 1, 2025)

DRILLING AND SAMPLING CAPABILITIES

Geotechnical barings to depths of 75 feet.

Borings for hazardous materials studies.

Monitoring well and piezometer installation.

Drill crews experienced in hazardous materials drilling and sample acquisition.

Drill crews trained in 40-hour Health and Safety course (HAZWOPER).

Steam cleaners, grout mixers, and other auxiliary equipment available.

Standard Penetration Sampler (2" o.d. split spoon).

Modified California Sampler {lengths: 18", 24", 3" 0.d.; 2.5" i.d. rings); resin fiber, brass, or stainless
steel rings available.

Shelby Tubes (3" i.d.).

DRILLING RATES (NON-PREVAILING WAGE)

DRILLING EQUIPMENT/PERSONNEL

Gtech GT-8 with driller and helper.......iiineciinnnn, $350.00/hr,
Simca EP200 direct-push rig with driller and helper.. $295.00/hr.
Additional drill Relpar......c.covieeviineiiierciie e e $115.00/hr.

Driller/Rig preparation.
Staff Professional. ... oo cveieeiicnr e e e

$115.00/hr,
$160.00/hr.

AUXILIARY EQUIPMENT/MISCELLANEQUS

SUPPOTTETUCK v iever e creiarinesnesenresster et eeessersrasnes $200.00/day + $0.85/mile
Drill SUPPOIE trAIlEN cocveivcee ittt se s $150.00/day
Generator .......... ..$120.00/day
PO HIQRY coosmvminuisaismssinges ines e v aos s ieres sy sssasessmimesisssuii s seiohsmrsss Per Quote
Traffic control equipment (SIgNS, CONES) ...vvvcviirnirimerin e Per Quote

DRILLING RATES (PREVAILING WAGE)

Gtech GT-8 with driller and helper.........cccocoveniiienine s ererreinens $425.00/hr.
SIMCO EP200 direCt-push Fig . ..o veeceererecenreeeererrrmreesevecsveseseneenneennes 9390.00701,
Additional drill REIPET ...c..cvvriieci e e $160.00/hr.

Hourl
deter

y rates for prevailing wage projects are subject to adjustment based upon changes in general prevailing wage
minations or their application by the Department of Industrial Relations (DIR). Rates are effective through

December 31, 2025.

BASIS OF CHARGES

1. Minimum drill time is 4 hours. Drill crew overtime (hours more than 8 hours a day) and Saturday work are 1.5
times the hourly rate. Sunday waork is two times the hourly rate. Holiday work is per quote.

2. Ratesfor 3-man crew available on request.

3. Assembly and demobilization of materials are charged at the drill helper haurly rate.

4. Subcontractors are charged on a cost plus 20% basis.

5. Materials are charged on a cost plus 20% basis.

6.  Drilling in material that causes more than normal wear to the equipment may be subject to additional charges.
The client will be notified prior ta drilling in such material.

7. Earth Systems Pacific’s drillers and drill crews have been trained in the 40-hour course developed by the EPA and
will satisfy the Federal OSHA requirements (29-CFR 1910-120) for personnel working on sites containing
hazardous materials.

8.  Drilling jobs must be confirmed a minimum of 48 hours prior to the start of work. labs cancelled less than 48
hours prior to the start of work will be subject to the 4-hour minimum charge, plus any charges for material
acquisition, rig preparation, etc., that have been incurred.

9. Theclientis responsible for the accurate location of all subterranean structures and utilities, and agrees to waive
any claim against Earth Systems Pacific for damage done to subterranean structures and utilities not identified or
accurately located. The client also agrees to obtain free access to the site for all equipment and personnel
necessary for Earth Systems Pacific to perform the work.

JANUARY 1, 2025 FEE SCHEDULE CC-2501-C01.FEE

(Co of SB EX A 10-17-2014)
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Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1459A7

EARTH SYSTEMS

A378 Santa Fe Road | 93n Luis Obispo, CA 93401 | {805) 544-3276 | www.earthsystems.cam

EXPERT WITNESS SERVICES
(Effective January 1, 2025)

The following rates apply ta deposition testimony, arbitration testimony, hearings and caurt appearances.

HOURLY CHARGES FOR PERSONNEL

Principal Professional i wssssssissssissisiesisssesisnsassivindsssarsmssssessisssssvassesiasss sisess $500.00
ASSOCIate Professional. . ittt sebe s et eraene $425.00
SENIOr Prof@sSional ... it et s sn e aer e e $375.00
Project Prafessional.... ... e ceeerereinesieesinssenssersiensssesseiseetessisesstosennnenseeese 9300.00
Staff Professional.......ccco s SR T R A T SR $250.00
Clericall Ad Dy SBOVITES s anssummsmsssnsiros s s s s s et dosss $150.00
SPECIAL SERVICES

DY EOSIEIONT, o nnesivbositansasionsniireniingss Shimshsnsnibnanfsmssibssnbhinesiins sobbmsiiomsabent ETHIRTos i $500.00/hr.
o L1 L | —— $500.00/hr.
Court ApPeArance/HBAMNES ....cccoveurererremerereriresveseemseiserssensssasserns $2,000.00/half day

Standby to Appear $2,000.00/day

BASIS OF CHARGES
1. Hourly rates are charged during investigation, analysis, consultation, and preparation services.

2. Estimated deposition fee payable in advance by party requesting deposition. The difference between advance
payment and final fee to be billed or refunded in accordance with the fee and billing information in this schedule.
Fee for reviewing deposition transcript will be billed at hourly rates to the party requesting the review.

3. Minimum half day charge will apply to court appearances and hearings. Time extending through the noan hour
will be subject to the full day charge of $4,000.00.

4. Days, or portions thereof, reserved for appearances at hearings, court, or arbitrations, during which we are not
required to be away from our offices will be subject to a standby charge of $750.00. Standby at other locations
will be charged at the general hourly rates.

JANUARY 1, 2025 FEE SCHEDULE CC-2501-C01,FEE
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Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1459A7

s Dbispo, T4 93401 | £y 205 59 177 Y P s Lty
FEE SCHEDULE
(Effective August 1, 2023)

Earth Systems

This schedule presents rates for professional and technical services in the fields of geatechnical engineering, engineering
geology, environmental consulting, construction observation and testing, and special inspection. Listed are charges for
services most frequently performed by Earth Systems. Additional services not listed are available and can be discussed upon
request; fixed-fee quotes far some services can also be provided upon request. To discuss a scope of work and fees for a
specific project, please contact our office.

PERSONNEL Hourly Rate
PrNGIPAl PrOfESSIONAL..vuiviveerivereiveseiseirseessssierssessssesseseresstssssssssesessetsrsssrassssessssensetsesessessnirsssssstsssssanessssssnnesesssneres 9 279,00

Associate Professianal ....
Senior Professional ......
Project Prafessional ..
Staff Professional...
Special Inspectar, Prevailing Wage
Technician, Prevailing Wage* ...
Special Services/Caltrans Technician..
Technical Assistant....
Special Services Technician.
Special Inspectar.

Technician ....covviiens ....590.00
Clerical/AGIINISEratIVE qivsiins ivvveisisies somssimmivmmaier i s wss s roi e s sy s s vassosis R ...585.00
* Technician/Inspector Classifications as defined by the State of California Department of Industrial Relations.

BASIS OF CHARGES, GENERAL

1. Charges are calculated in two-hour increments and accumulate on a portal-to-portal basis.

2. A 2-hour cancellation charge applies if scheduled inspection or testing is cancelled after 3 p.m. the day prior to the

scheduled work.

Mileage is invoiced at a rate of $0.655/mile (portal-to-portal).

Nuclear density gauge charge: $10,00/test.

Weekly special inspection report charged at staff engineer hourly rate.

Subcontracted services, materials, rental equipment, out of town travel, and expenses are charged at cost plus 20%.

Fixed per diem rates for specific projects can be provided upon request.

Report copies: $30.00 each (minimum). Posting of electronic documents to project websites will be charged at

clerical/administrative services rate.

8. Invoices are payable upon presentation. Invoices thirty days past due are subject to a service charge of one and one-half
percent per month. Payments using a credit card will be assigned a 3% surcharge.

9. Rates are effective through luly 31, 2024,

PREVAILING WAGE PROJECTS

1. The prevailing wage (PW) rates presented herein are based on current rates established by the Department of Industrial
Relations {DIR). If, during the course of the project, prevailing wage rates are increased by DIR, rates are subject to
adjustment. Also, please note requirements concerning overtime, shift work, travel time, holidays, and other factors can
vary for different classifications of work under prevailing wage regulations.

o wme w

™

2. Electronic submittal of Certified Payroll to DIR for prevailing wage projects will be assessed a fee of $85.00/week.
Additional time required to address specific requests related to DIR/Labor Compliance will be charged at the
clerical/administrative service rates.

AUGUST 1, 2023 FEE SCHEOULE [F-2308-041.FEE
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Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1459A7

Earth Systems

FEE SCHEDULE - MATERIALS TESTING
(Effective August 1, 2023)

BASIS OF CHARGES

Rates for field work such as materials sampling, construction inspection, and field evaluation will be in accordance with the
Personnel Rates listed in the basic Fee Schedule. The below listed rates apply to standard ASTM test methods, An additional
hourly charge (technician rate) will be applied for cutting, capping, or other preparation of non-standard samples and, where
noted, for steel samples.

SOILS

All prices are based on California and Modified California sample sizes (2" - 2.5” diameter) unless noted otherwise, Preparation
of 3" diameter samples add $20.00. Testing of contaminated soil will be per quote. Contaminated samples will be returned to
sender for proper disposal.

Atterberg Limits: Liquid Limit or PIastic Limit.....c.ovecvniieniecrieseninnsiresensens e s b e $115.00
Atterberg Limits: Plasticity Index et et ee et enen e e 3250.00
California Bearing Ratio, 3 Paints; Incl. Ref MaximuUm DENSILY ....v.viiieiiiimiirrseneeeerescsneenm e $650.00
Califarnia Bearing Ratio, 9 Points; Incl. Ref Maximum DEeNSILY .......cccoviuiierecreiniriieeeesis e ereses s sseseeessies e srsvesiesns $945.00
Consalidation, One DIMIEISTOMA! .. s secsmissnsns sorassnsssinsissssssns v sssiass s soewsessnmssii Gihsssasasassmis s srssses i sHUss s SNSRIV ETeS $225.00
Consolidation; TImed, Per Poliiti.sssesssss s sosssssssssasssasmssiosssvasdsessis s isssisssssistass v vie assessveo e Sassises st dango $100.00

Per Quote
.$315.00

Corrosivity Tests
Direct Shear, Per Point, 3 Points Mlmmum

EXPansion INAEX TEST......cuueierrsirermsensesiesesaneeseresanen .$205.00
Maximum Density and Optimum Moisture: 4" Mold . ...$350.00
Maximum Density and Optimum Moisture: 6” Mold ........... ....$350.00

Maximum Density and Optimum Moisture: California Impact....
Moisture and Unit Weight Determination, from Ring Samples

IVIOTSTUTE DNV e cteeieiieeiaeeetecenereeettesereseseesbaeebasess e besaeas b seesbansse sanebeees b4 e aab ebae nee et oae 41mdae b e om et aaneebaae 1eeh e eema st dsaesmenthesbasonanea as
Permeability Tests, Constant Head ar FAlliNg HEead ..o nriiciininsrinien it cise e sesesriestessessssssessassssnssis Per Quote
$425.00
R-Value, CA State Hcghway/Set of 3, Cement; Lime;, Other AdditiVes. ..o msssisvaniinssssssisisissossssissioss $375.00
Hydro Collapse POtential.......c..cveicrrerieeiienineniieinsssecssnncsnsines .$165.00
Sieve/Hydromelter Analysis, Assumed Specific Gravity, with 200 Wash .$250.00
Sieve Analysis, Aggregate Base/Subbase .......ccveievecniinncinniniinnenn .$255.00
Sieve Analysis 200 Wash Only ............. ....5150.00
Sieve Analysis with Wash ........... ....5135.00
Sieve ANAIYSIS, OVEISIZE MATETTIA! ..v.ieecriieriieverinsirieseseesisarseresesbesasesess e e saseesesas eseeesbenssetasscsasarensssensesssestasssosesssansess s $215.00
SPECHTIC GIAVILY 1.ererevireeuereetiateuereee e siaeessres e e se st esantsaes s aeebaseesebes bt o8 es £t et emeats s e aaeme b aR o0 nhea e ne e ae et st en bt i b e s aa e sraa 1n $150.00
SWEII TESE, UNGISTUIDEU ....ieeitieeiie et itietimre s ee it es e e see et s esa e esese s bt e e e sbesaesasas e b e e e ae shbs e ea s bedhme et ddan b b dab eatanbnente
Swell Test; RerMo et e o comosssemamms s s s sy easss otk Susess samvas s uvsvss esssngrsctid $230.00
Unconfined Compressive Strength, Untreated
Unconfined Compressive Strength, Lime or Cement Treated Material ... $490.00
THERMAL RESISTIVITY TESTS
Concrete, 1 Point with Moisture Cantent (Requires Special Callection Process) ........couvmiiiniiciiiinnnnecins Per Quote
Field Testing using Thermal Resistivity Meter... .. Per Quote
Soil, Per Moisture Point, Per Samplé.......cccvevinnniienns ... Per Quaote
Soil, 3 Moisture Points with Dry-Out Curve, Per Sample T, Per Quote
CONCRETE AGGREGATE
Abrasion, L.A. Rattler, 100 and 500 revolutions, ASTM C121 (Small Size ABEreBate). ... $300.00
Abrasion, L.A, Rattler, 100 and 500 Revolutions, ASTM C535 (Large Size ABEregate) .....ovvvviiencicnii i $560.00
AbsOrption, COarse ABEBTEEALE .....ccccii ittt ittt e d e b b e s s e bbbt e e b s b e s R b sEes e bbb ee s s b ae b aabe e ebenae bene it $100.00
ADSOTPLION, FINE ABEIEEBLE . ivvvvvtvirieertsresiressreemessessrssestsressstsnsioseesssesiaessese st atsss st srenstsimesestes desstesesstseterssnstassasss st bessassss $150.00
Clay Lumps and Friable Particles in AZEIregate ...t e st ee s s et shar s enss st $125.00
Cleanness Value of Coarse Aggregate............... $175.00
Crushed Particles, Each Size .........cccovevecieaennce .$150.00

Durability Index, Coarse or Fine Aggregate $200.00

AUGUST 1, 2023 FEE SCHEDULE FF-2308-041.FEE
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Earth Systems

T St Te Boad San Lues Cibespo, CaA 93407 e 805 544 32760 Vewe st Livgystem

- TING - Continued

(Effective August 1, 2023)

CONCRETE AGGREGATE-Continued

Flat and Elongated Particles in ABEFEEALE ... .o veirieineersiticenie s cersaaiiass sesrasesrares st ans st asessstsisssucs s aenesessdrssssserasssaessssss $125.00
Organic Impurities in FINe ABBIEBAE u s missivievisss oo s a6 05T R 553348158y EHS S HR TS TSR oS SR THE S o PG $100.00
Potential Reactivity of Aggregate by Chemical Method, Each Size ... s Per Quote
TSy o T e — $170.00
SIaVE ANIVSIS, WASHRA siiviivsmirsrsimssssisniisswsvis 5o sarsssmis e sl s e s oV v oo ST ey R T woa oo ooy (R oA s SOV RN G Seavaovs $200.00
Soundness, SOdiUM SUIFATE, 5 CYCIBS .....ovveeeeiereeieeeieeees e tessseaeseess s sresabesaessaserssessessnssasessssssssnsaetessesesensesnasnneesess 9490,00
SPECITIC Gravity, COArSE ABBIEATE . 1veetivtrerererarserresnreassrrerssrseressesenssssrensssessssessssset shessesnesseressessesssstsesssessssesnessnsissiisiee $150.00
SPECIFIC GraVity, FING ABBIEEALE ..vviveuerier et ceriersesssesemrar e entsesssre s eab b bbb s R bbb as st bbb e b bt a e $150.00
Uncompacted Void Content of Fine Aggregate, with Fine Aggregate Angularity .. .$285.00
UL W RIBNE Of A BIBBALE ... et iveetirt it steeeiareestes e sr b reesmsase b e st aaeesesbs seebasbe et e s e b e s e sa s e mese et e e aeaseabeseeme st gt e e reensensrabin $150.00
CONCRETE CYLINDERS, BEAMS AND CORES

Compression Test/Storage of Cast CYNNAErS (AX8) ......ccviarisirisienisisinmersissinsssisissssassssnsssssssnssenssasanssonsatssssepassessssspasssss $55.00

Compression Test/Storage of Cast Cylinders (6x12) ......

Caompression Test of Cored Samples, Cored at Laboratory... .5120 00
Compression Test of Cares Delivered by Others............ ....5100.00
Compression Test Of LIGhtWEIZHT CONCIELE . ..iiiiiirieeriieriesin s sireresssies s sisesesasssssesesseesensessssessesnssessns ensessessressesnesnin $50.00
Density Of CONCrate CYINTENS .uovivivreccirieeieieniierinse s ereiae e seseses s sesestssesissenssrensssesssenes bttt e e ea et e e raentere $80.00
Density Of HArAENEA CONMCIBTE ... ciiieiiierieies et csesiassrtesese b ias st aes et baes aen s aabarbassetbsasssessberenebane bbb arsesbbsananasetes bennern $105.00
Flexural Strength, Simple Beam with Third POINT LOGTINEG c.cc.evuiierieeeereeitee et se s s stssee e sn e ae e s e sas s st eesennesesnae $180.00
Grading Of SNOTEIEEE COMES ...viiiiiiiieiieeieiieeiriie aeaeteescere et sts e obese e s e e easseb e eaae e bae et benner st e e eb s s e rees b e e ehbene 4 ioeeabe sebaereentsn $190.00
Sample Starage, MONthIY PEr SEMPIE . ......civ vttt e ercees b e s s st s b e e sne e aenee $45.00
SHNVKAE . SEY OF Blucoucssernvassswssissasnsyessussisrssiesss sssssssssssssasss sssassnssss o IvsHs o sH85 I¥sHeHaTSIHsHUEHPHAT SHISH NI H I THS PR OR T ESTHUTHHOFEESSS $400.00
Unit Weight of Lightweight Concrete..........cocooviiivvevenennnen $130.00
Enviro Recycle Fee/Form Stripping, Per Shotcrete Panl/Beami ... i e st srcrsassesessss $65.00
MASONRY

Absorption of BlOck; SEtiOF 3 s smusissssiussissssiamsinessosrssis s socss i sTivys e ssopssiss ssontisss sossegssesy s i so st v s Vi essives $165.00
Compression Test; 2" x:4” NIOrar CYIINOBIS «.uis s s evissssnsnsoissessneiassass i smsssssss s sssssssans s Lsnrs st saisis i s esieess 540.00
Compression Test, 3" % 3" & 6" Grout SAIMVPIES weseisssiosussiavsnssriessivessiss sssesi3ions issess 68 6659 svs53sa0RTHs85E S8 0T ERSPTSITIFIRIOIRITSS $45.00
Compression Test on Block, Set of 3 ..

Compression Test on Grouted Prisms, Includes Cuttlng ............................................................................................... $165.00
Compression Test 0N MasONTY COTBS ... uicissesminisssncnississssisssstosssstisissshesssisisesson inssssis st sssssnssys sssian sifs disasasssisssnssssnossngss $85.00
Coring of Grouted Masonmy DY SUDCONTIACION ..cuu ittt sa s e e e e e sr e o sa sesass e stesns tastansenes cost +20%
Masonry Shrinkage, Set of 3. ...5245.00

Moisture Content of Block as Received, Set of 3. .$105.00

Shear Test on Masonry Cores, 2 faces .. .$150.00
Specific Gravity and Unit Weight of Block Set of3 ......................... T .$170.00
FIREPROOFING

Fireproof Bond Test.......... RS Y TGRSR ST TSR SRRV U Ty 4 A SR S SR TR ¥ AU LR R PR PR OS B ES HOR U Per Quote
FIreproofing DEnSItY TeSE ysssmsisciesnossssossmissorisansyssseiues soessssos s ioas sy s e stassapss iy sHNy v aess s oNsyhavs sa a0 snss o sesssnn $80.00
ASPHALT CONCRETE

Bulk Specific Gravity of Compacted Specimens and Core SAMPIES ... e e e $80.00

$240.00
....5400.00
....$245.00

....5260.00

Compaction of Lab Samples, CA Kneading Compactor, Set of 3
Compaction of Lab Samples, CA Kneading Compactor, Set of 5
Campaction of Lab Samples, Marshall Methad Set of 3 — (50 blows/side)...
Compaction of Lab Samples, Marshall Method Set of 3 - (75 blows/side)...

Extraction of Oil from A.C. MiXEUIES.....ovvveiiieieniniieniisne e siasee s Per Quote

Extraction of Oil from Rubberized Mixtures......... ... Per Quote

Gyratary Compactor, Per Set of Field Mixed ASPRalt........cciiiriiiii e e srnas st sreons $695.00
AUGUST 1, 2023 FEE SCHEDULE FF-2308-041.FEE

(Co of SB EX A 10-17-2014) Exhibit B Page 14
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EEE SCHEDULE - MATERIALS TESTING - Continued

(Effective August 1, 2023)

ASPHALT CONCRETE-Continued

Hamburg Wheel Tracker Test, Per Set of Field MiXed ASPRalt........cc i snessaesenssnesiae $1,290.00
Ignition Oven Binder Content, After Initial Correction Value is Determined ..........c.occeceeiriiiereriveesieecvssesenssssnesorense. 9375.00
Ignition Oven Binder Content Correction Value Per Mix Design, AVErage 0f 3. nvneeneasesmessnnesnieeenns 9 1,250,00

Ignition Oven Gradation Correction Value, Per Mix DESIgN .....cvevvivrvrnens B S S Per Quote
IMLOISTUTE COMEENT L. .uveetieseeteeeeieseeieeenteserseersessestaeensenestssrnesesessesns omeessensesasessoaseshsentassansssnssessessessanserss be mebedhbensertesasernennsersas $50.00
Sieve Analysis of Extracted Aggregate ....5285.00

Sieve Analysis af IZNItion OVEN RESIHUE . isesgosssivsirs sssssssssasssssastssssrasissasssiassssssssessisisessssssrnsasessssassmysariphssareessiniss $270.00
Specific Gravity, Thearetical Maximum, Rice Methad .$170.00
Stability and Flow, Marshall Apparatus, Set of 3.. .$240.00

Stabilometer; HVeem S-ValUE, SBE OF 3. ssissssssiivioss soistssssisss i issssssisasdiissseesssessorsissssnsssssmmems sl iaiisssmse $350.00

REINFORCING AND STRUCTURAL STEEL
Bend Test of Welded Specimen, Sample Preparation NOt INCIUARA ........vovevreerirecnnrcnrcircrere st csneneens 979,00

Pipe Flattening Test, Sample Preparation Not INCIUAEd ... s s $75.00
Reinfarcing Steel Caupler TENSIE aNd SHP TESTS...ciiiiiieiiireriirecters e stssaeseses st s e e sssraesesaebsssssaesnes s sesesnssnnseescsbone $175.00
Structural Steel Bend Test, Sample Preparation Not INCIUAed........ocviiiiiniiiriirinriccce e srane §75.00
Structural'Steel Machining/Sample Preparationi. s sestssaiiss s isasesssos ssissssis(sssssssassonyssnist ssissse

Structural Steel Tensile Test, Sample Prep NOt INCIULEM ......ociiinimiiniamisisassssmmiemsssisssssssssssssaressssatpissyrassise
Tensile and Bend Tests of Reinfarcing Bar, #2 through 49....
Tensile and Bend Tests of Reinforcing Bar, #10 through #18

BOLT TESTS

Bolt Tests; Chemical ariMechanital s isasismarsuvisssasepsssmpssvsssvosssings spssssssissssssiiss jivesysmsisseayivsiigsaivs gyl cost + 20%
WELDER QUALIFICATION

AWS D1.1: 3/8" Plate, PEr POSILION c.vcivveceieeaicaieieieeiintestestee st eeteasscasastsaesasseen tatas santasessessassesssesnesassssensasssssassenssestunns Per Quote
AWS D111 17 Plate, Par PoOSitiOn v wmessissminssisesisss s isisissiassiassisssivesissss iostsavd 1633068 s54esiossssauvaes 6 esn sssssns ssvgsvsss Per Quote
AWS D353 B Naet ST syiwvvusvvivsivien issassoi vaeiusriesissssss s vs ors e 14 6vos sobmae s crsv SHiove ss F1U0H 65 eaIFvcs ) Svos oS R s s R ERW S5 DRSS Terss Per Quote
AWS: D141 REINTOTCING BAY iscouisssonsssvussessnsssoisssinassssavsnss otk o famsss e ssauasinsisssesmiiiess oy ssvasssss seess e sis s sasmasss i sunsess Per Quote
ASME/AP] Pipe SOCLIONS wuusissewvwrsiomssvsssiiessissisesossnssssiiasstsvasssiaiamsmsissss (5saassss s sisoimlo essavs s ssissssssswarss oy v ssmssiaamnns Per Quote

EQUIPMENT/CHARGES (Does Not Include Personnel)
110-Volt Portable Electric Generator ...

.. $115.00/day

Anchor Pull Test EQuipment .........coureeee ... $200.00/day
Bailer (Disposable) with Dedicated ROPE ......c.oveviiievirvieireniinieieesiesresiesreesiesneses $35.00/ea.
Concrete and Asphalt Concrete Coring Equipment.. $280.00/day
Concrete Slab MOoiSture TranSmUSSION Kif.. . oveeeierime e eienereiensie s sscons s st smee s sressersessseasssinesassetsersstsraene $45,00/ea.
(0o Ty o [T Tl U AT AT =T € O P TP cost +20%
UL OFF SAW.e-territeeeteeeteeessreeserasme assecassstesseseessesestsast st aeresassateessanesssessessssetsnetasessiasnesaes st assntoss sorntasentssassssssesasearesans $90.00/day
DIR COMPIANCE/ECPR, PEF WEEBK ........oiveeeeitiiscieiie e saeeessaesesesssthetsasias tesesaess teme e e es st seesem et coeser s crnasaese e et sereensassase enen $90.00
Double Ring Infiltrometer (Per Set) .. $165.00/day
DRI DOIIN e sesenvmensimsnssnsvsvsss evss e s smm e sossss o3 s I SR 304 AT SR SHUF 1 R B ER RN SRV O $40.00/day
Drums ...copene .. $90.00/ea.
DSA Box POSEING, PO WK xirus riwvssusssuimssessassesimas s seievs s sousssss sy 515456 c5e5as 50358555 04003590 45635500088 0SS FH 02 0000 RIAES O gassSA 550 $90.00
Dynamometer, In-line Scale $200.00/day
Hammer Orill ............. iinaacin ..... $65.00/day
Hand Auger/Sampler EGUIPIMEINT ..cccveiiveieres e itseecrtsisiessses s e eees thes st sessebeses snsssssessnssstsssensseatassesssbstesssasarerans $65.00/day
LOCK N’ LOAD® VOC Sample Preservation SYSTRM ... i ciieieereeeeesieeriiescenessesreesssesseseesssseesisssstsmnesssssassissuessansns $35.00/ea.
Magnetic Particle EQUIPMENT .......cocuieeeiceeeiriemaetir e ee st ses e eme esa st se e e st e e et ems st bbb ensa e $200.00/day
IVTANOMIBLET .1uvevieeeiiie e caetereetebeseeseseseres s benes oot be b b aaasbe seosebebese o0 es o0 ok odeEsE SR LESobebeb b e b0 eeehebeh e s B4 bbb e ndse b aebab b s $155.00/day
Mini-Troll GrounNAWater LEVEl TraNSHUCET ....c.ccviviviieeeriieiereieircrensestsesstsesessecassresses s sasaesansssasoserassenesnesessass ienes e $115.00/day
Mabile LabOratony e s sansissms s s o ssmmess emmes S60005 00 50a0R s 5SS TS0 EF o0V 967545 SUFENTHE OR TV BNT R IS v a RN s Per Quote
AUGUST 1, 2023 FEE SCHEDULE FF-2308-041.FEE
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Earth Systems
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E - STING - inued

(Effective August 1, 2023)
EQUIPMENT/CHARGES (Does Not Include Personnel)-Continued

Nuclear Density EGUIPIMENT, PEI TS .ii it sensssisessorestanmassnssmsseassenssssessnssnsses oresnossnsessonses
PaiNT ThICKNESS/HBIANESS IMELET ..veueieeriiinrieeeiriesirenssean e sessssanssssesases s sese st sbesan omses srsssensiessesasseses seansnssnstonsnsses
PET DI N cvussvnoncrosvsmessvonyusnn o ass v ssssevsesnss sewarsersss ey A VEPES FON VNS R YTV RPN SRR a R s TSR AR

Percolation Tank System and Trailer....
Personal Protective Equipment Level C....
Phaoto-lonization Detector (PID)........

Pulse: VElATItY VBT covisimsiisirssisse s uimms s somssssm s oo res i so e o Foas s B veo S v e vos s e ta s ewamavis
Rebound Hammer (SChmidt HAMMET) .....cocvieeiiiiee e cineenteneeseee e stes esesbe s saessebresesbesetbase s seserens

Reinforcing Steel Image (GPR)
Reinforcing Steel Locating Equipment (DR-Meter)
Reinforcing Steel Locating Equipment (GPR) .........

................ $10.00/ea.
. ... $140.00/day
.................. Per Quote
. $260.00/day
..o, Per Quote
. $100.00/day
.................. Per Quote
............... $80.00/day
... $50.00/image
... $200.00/day
. $400.00/day

Safety and Specialty Equipment...........c...... SO PO URR PPN Per Quote
Sampling Consumables ........covcvcenennae e e e st et e Per Quote
Skidmore Bolting Calibration EQUIPMENT ....vcviiiicii s s s snesesne s isssebassesstsnesassnses $250.00/day
Slope Inclinometer EQUIPIMENE, PEI HOIE .. ...cciuivieieeics et ss e b eie s sr e e sbesne st st e see e sess s sesscsneassensens $35.00/day
Soil Sampling Containers (Glass) ........... .... $10.00/ea.

Soil Sampling Containers (Metal) ...
Submersible pump with controller.

TAPE BXAONSOMBLET . rs e covassersssmmsimmarinnesibioss imenilissss i ShoAsstas Eassstasibiansdbhn s s sSis 1o o TARET PSSR SR PO TAANS IR ER
TENSION EQUIPIMIBNT .eeviveetieiieesiistnnessi s e ress s enin et st es et sae s e tesee sate e es o sbtosass e snasenssinsrnares simssntsnannnd

Torque/Tension Equipment
Vehicle Mileage Charge.......
Water Level Indicator........ccocceeeeeene
Water quality multi-parameter Probe ... s esnans

WINSOT Probe Setiof'3 v isssmsssesinsinsseissssisisismss sseiissssieoaises s vaissssssoss s s s mis e sismsnsisssubas ssraeny

AUGUST 1, 2023 FEE SCHERULE

(Co of SB EX A 10-17-2014)

. $25.00/ea.

.. $125/well/day

$200.00/day
$200.00/day

. $200.00/day
«eer $0.85/miile
... $55.00/day
<. $100.00/day

$110.00/day
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DRILLING SERVICES
(Effective August 1, 2023)

baie IR Sitrs

DRILLING AND SAMPLING CAPABILITIES
=« Geotechnical borings to depths of 75 feet.
=  Borings for hazardous materials studies.
= Monitoring well and piezometer installation.

= Drill crews experienced in hazardous materials drilling and sample acquisition.

= Drill crews trained in 40-hour Health and Safety course (HAZWOPER).
e Steam cleaners, grout mixers, and other auxiliary equipment available.
= Standard Penetration Sampler (2" o.d. split spoon).

» Maodified California Sampler (lengths: 18", 24", 3" a.d.; 2.5" i.d. rings); resin fiber, brass, or stainless

steel rings available.
= Shelby Tubes (3" i.d.).

DRILLING RATES (NON-PREVAILING WAGE)

DRILLING EQUIPMENT/PERSONNEL

Mobile B-53/Gtech GT-8 with driller and helper........cooveviinn $315.00/hr.
Simco EP200 direct-push rig with driller and helper .. $260.00/hr.
Briller  ssasssssiss $105.00/hr.
Additional drill helper..

Driller/Rig preparation. .. $95.00/hr
Staff Professional......coccceccuciciiie e e ssesree s sassesseesansans $130.00/hr.
AUXILIARY EQUIPMENT/MISCELLANEOUS

SUPPOTE tUCK ..t e e cen e e $200.00/day + $0.655/mile
Drill SUPPOTTEFAIEN .ovvvvcreecite ettt et een v e e $230.00/day
Generator ......... .. $215.00/day
PRUHIBII covvsscsvssmvsssimmsnisssessnnsnss imssiosssuss sss oA sy Vasess ssssmpy s iosans Per Quote
Traffic control equUIpMENT (SIBNS, CONES) ....vvvviivecireieimireranrirsieesenes Per Quote
DRILLING RATES (PREVAILING WAGE)

Mobile B-53/Gtech GT-8 ...cccvriivrireiiinrece e sreiesesie e sresnanee $200.00/hr.
Simco EP200 direCt-pUSH Mg .veceeieerreaiereeiesoeeesesenveesssesssesenereesens $200.00/hr.
DAEE oottt ettt er ettt st st ea b aene $150.00/hr.
DL REIPET vt ettt e rs e enebesa st sae st eass e ae st s e $125.00/hr.

Hourly rates for prevailing wage projects are subject to adjustment based upon changes in general prevailing wage

determinations or their application by the Department of Industrial Relations (DIR).

December 31, 2023,

Rates are effective through

BASIS OF CHARGES

1. Minimum drill time is 4 hours.

2. Assembly and demobilization of materials are charged at the drill helper hourly rate.

3. Subcontractors are charged on a cost plus 20% basis.

4, Materials are charged on a cost plus 20% basis.

S.  Drilling in material that causes more than normal wear to the equipment may be subject to additional charges.

The client will be natified prior to drilling in such material.

o

Earth Systems Pacific’s drillers and drill crews have been trained in the 40-hour caurse developed by the EPA and

will satisfy the Federal OSHA requirements (29-CFR 1910-120) for personnel working on sites containing

hazardous materials,

7.  Drilling jobs must be confirmed a minimum of 48 hours prior to the start of work. Jobs cancelled less than 48
hours prior to the start of work will be subject to the 4-hour minimum charge, plus any charges for material

acquisition, rig preparation, etc., that have been incurred.

8. Theclientis responsible for the accurate location of all subterranean structures and utilities, and agrees to waive
any claim against Earth Systems Pacific for damage done to subterranean structures and utilities not identified or
accurately located. The client also agrees to obtain free access to the site for all equipment and personnel

necessary for Earth Systems Pacific to perform the work.

AUGUST 1, 2023 FEE SCHEDULE

(Co of SB EX A 10-17-2014)
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EXHIBIT A
BILLING RATES EFFECTIVE JANUARY 1, 2025

Engineering
DESIGRET suveussusmmmevmnns sssspssasssvssssmsesassssss $125
Senior Designer.........ccooccvveeeeceieeeeeee $165
Assistant Engineer | ... $155
Assistant Engineer il ..........cccooveieriviiinecnnn, $165

Assaciate Engineer
Senior Engineer L ..o
Senior Engineer ll........ccccesieesmmsianisassvnnsssnsssns
Principal Engineer |
Principal Engineer Il

General
Technical/Clerical Support ........ccooeviiiecrinnene. $95
Testimony (Trial ar Deposition).. 2.5 x Hourly Rate
Special Consultant .........ccocoevvioeeiviiiicrninnnnns $250
(Prncipal with specislized skills in engineeting or geomalics)
Outside Consultant.............ccoovceeeenninnn. Cost+ 10%
Reimbursable Expenses..........cccce.u.n. Cost+ 10%

Geomatics (Surveying & Mapping)
Surveying Technician ..........ccooociiiininiene.
Assistant Surveyor L.
Assistant Surveyor ..o,
AssOCiate SUIVEYON.........cccvvereeiee e
SENIOT SUEVEYOT Lisssisvesssivsssinesssmrvmssussassvsssiosies b
Senior SUrveyor Hl........cccrrneneceneeens
Principal SUrveyor | .......ccccoeeemiceeeereeseeeneenne.
Principal Surveyorl ........

One-Man Survey Crew
Twao-Man Survey Crew ... 5280
Three-Man Survey Crew ..........cccoceeeveeeveenenns $360
One-Man Survey Crew (Prevailing Wage)..... $220
Two-Man Survey Crew (Prevailing Wage)...... $335
Three-Man Survey Crew (Prevailing Wage) ........ $475

* The above billing rates are for straight time (non-overtime) work. Overtime and Saturdays will be charged at 150% of the
standard hourly rates. Sundays and holidays will be chargad at 200% of the standard hourly rates,

© 'Prevailing Wage' rates are usad for field work on projects subject to federal or state prevailing wage law and are subject to

increases in accordance with the CA Dept of Industrial Relations.

* The above billing rates are subject lo change annually for multiple-year contracts in conjunction with labor cost increases.

An Employee Gwned Company

(Co of SB EX A 10-17-2014)
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Local Assistance Procedures Manuat

EXHIBIT 10-H2
Cost Proposal

Note: Mark-ups are Not Allowed

Consultant  Encompass Consultant Group

EXHIBIT 10-H2 COST PROPOSATL
SPECHFE RATE OF COMPENSATION (LSH FOR ON-UALL OF AS-NEEDED CONTRACTS)
(CONSTRUCTION ENGINELERING AN INSPECTION CONTRACTS)

Cvinre Consuliant =

Project No.  ID-IQ_FCD_CMIT 2025-207 Contract No.

Participation Amount §

Subconsultant

Page t of 4

{7 2nd Tier Subeonsubtant

Dalc 05:15/28

For Combined Rate

147.86%

TFringe Denefit % + Genera) &Administralive Y = Combhined ICR%a
OR
For Home
Iringe Benefit % t General & Administrative %o = Home Office ICR
Tor Ficld
Fringe Benelit % +  General & Adminisiralive %o = Field Office ICR%

10.00%

BILLING INFORMATION

CALCULATION INFORMATION

Name'loh Title/Classification’ ourly Billing Rates’ Effective Date of Hourly Rate  [Actualor Avg]  ®wor$ Hourly Range -
Slraight" O1(1.5%) OT(2%) From Ta Hourly Rate? Inerease for

James Fatlon Project Manager * S317.77 7:1:2028 6302026 $116.53 Not Applicable
Principal Survesor IT §333.66 7:4:2026 ¢30°2027 12238 5.00%
535034 7:4:2027 6302028 F128.50 3.00%
$367.86 70152028 6:30:2029 $134.92 3.00%

Hen Hardio Project Survevor S241.48 7172028 6:30:2026 $88.57 Nat Applicable
Principal Surveyor | 8253.56 7:1,2026 6:30:2027 $93.00 5.007,
$266.23 713:2027 6:30°2028 $97.65 3.00%%
$279.55 7/1/2028 6:30:2029 $102.33 3.00%

Jedediah Hawk  Associate Supveyor $144.12 $170.55 $196,98 7:1:2028 6/30:2026 $52.86 Nat Applicable
S151.33 S179.08 $206.83 7:1:2026 6/30°2027 $55.50 3.00%
$158.89 $188.03 $217.17 7/1:2027 6/30:2028 $58.28 5.00%
$166.84 $197.43 $228.03 712028 6:30:2029 $61.19 5.00%

Jedediah Hawk  1PW Chiel of Party ** $223.32 $264.28 $305.23 7:1:2023 58191 Not Applicable
823449 §277.49 $320.50 7:1:2026 $86.01 5.00%
§246.22 $291.37 $336.52 7:1:2027 6:3072028 $90.31 5.00%
$258.53 $305.94 $353.35 7:1:2028 6/30:2029 $94.82 5.007

Hector Farias Assistant Surveyer 1 5118.57 $140.32 $162.06 Ti1iN28 6302026 $43.49 Not Applicable
S124.50 $147.33 $170.17 7:1:2026 6302027 $45.66 5.00%
$130.73 $154.70 $178.68 71,2027 6:30;2028 $47.95 3.00%
$137.26 $162.44 $187.61 72028 6:30:2029 $50.35 5.00%

Heetor Farias PW Chiel of Party ** §223.41 $264.38 330538 7:4:2028 6:3072026 $81.94 Naot Applicable
$234.58 8277.539 $320.61 7:1:2026 6:30°:2027 $86.04 5.00%
$246.31 $291.47 $336.64 7:1:2027 6/30:2028 §90.34 3.00%
S238.62 $306.05 $353.48 7:1:2028 6730,2029 $94.R6 5.00%%

tiector Farias PW Chainman ** $203.69 $241.05 $278.40 0:30:2026 §74.71 Not Applicable
$213.88 8233.10 $202.32 /1 6:30:2027 $78.45 5.00%
$224.57 $265.76 $306.94 712027 6/30°2028 $82.37 3.00%
$235.80 5279.04 $322.29 712028 6:30:2029 $86.49 5.00%

{Co of SB EX A 10-17-2014)
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Local Assistance Procedures Manual

EXHIBET 10412
Cost Proposal

EXHIBIT 10-H2 COST PROPOSAL
SPRCIFIC RATE OF COMPEMSATION (LK FOR ON-CALL OR AS-NEEDED CONTRACLS)

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS)

Note: Mark-ups are Not Allowed

Consultant  Encompass Consultant Group

Project No.  1D-IQ_FCD_CMIT 2025-20; Contract No.

[prime Consubtant ]

Farticipation Amount §

Suhconsultant

Page Zof 4

[ 2nd Tier Subconsuliant

Dale 05:15:23

For Combined Rate 147 86%
[ringe Denefit %4 + Creneral &Administrative % = Combined ICR%
OR
For Home
tringe Benefil % t General &Administrative %y = Home Office ICR"
For Ficld
Fringe Benelit % ¥ General &Administtalive %6 = Field Office ICRw

Foe =

10.00%

BILLING INFORMATION

CALCULATION INFORMATION

Name’lob Title/Classification’ Hourly Billing Ratex Effective Date of Hourly Rate  {Actual or Avg.]  ®eor§ Hourly Range -
Straight’  OT(L3%) 0T Trom To Hourly Rate' | Inercase for
Enc Weir Assistant Survevor | $112.93 $133.64 315435 712028 6:30:2026 $41.42 Not Applicable
SHIR.SR $140.32 $162.07 6.30:2027 $43.49 5.00%
§124.51 $147.24 517017 6:30:2028 $45.67 3.00%
$130.73 $5134.70 $178.68 6:30:2029 $47.98 5.00%
Erie Weir PW Chief of Party®* $244.21 $288.99 $333.7 ; 6/30/2026 $89.37 Not Applicable
$256.42 $303.44 $350.47 712026 032027 $94.035 5.00%
$269.24 $318.62 $367.99 702027 6/30:2028 %98.75 5.00%
528270 $334.55 $386.39 712028 6:30:2029 $103.09 5.00%
Eric Weir PW Chainman** $224.50 $265.67 $306.84 6:30:2026 $82.34 Not Applicable
823372 §278.95 532218 7:1:2026 6:30/2027 48646 3007
$247.51 §292.90 $338.29 702027 6302028 $90.78 3.00%
S5289.88 $307.34 $355.20 7:1:2028 6:30:2029 $95.32 3.00%
Drew Worthy  Assistant Surveyor [ $102.43 S121.22 £140.00 712028 6:30:2026 $37.57 Not Applicable
3107.55 $127.28 $147.00 7202 6/30:2027 $39.43 3.00%
$112.93 $133.64 $154.35 71,2027 G028 41 42 $.00%%
S1IR.58 $140.33 $162.07 7/1:2028 H6/30:2029 $43.49 5.00%
Drew Worthy PW Chainman ** 8§227.22 S268.89 $310.56 7712025 6:30:2026 $83.34 Noi Applicahle
§238.58 5282.34 $326.09 71:2026 6:30:2027 $87.51 300%
$250.51 §296.45 34240 72027 6/30°2028 $91.88 5000
$263.04 $311.28 $359.52 7152028 G307 3029 $96.48 3.00%
Prevon Glass Survev Teenician SB1.66 S96.63 SH.61 7:1/2023 030, 2026 $2995 Not Applicable
S85.74 S101 .40 $117.19 71,2026 6:30:2027 $31.43 500
S90.43 $106.54 $123.08 F1:2027 5:30/202% $33.02 S00%
30433 $111.80 $129.20 712028 6:30:2000 $34.67 3.00%
Devon Glaas PW Chaimman #* $233.06 273,80 $318.54 7/1:2025 30,2026 8348 Not Applicable
S244.70 $289.39 333446 72026 6:30:2027 $89 75 5.00%
525698 $304.07 §351.19 7172027 6:30:202% $94.24 3.00%
$269.79 $319.27 $368.75 712028 6:30:2029 $98.93 300"
Mike Urick Assoctate Surveyor SE3L33 S179.10 $206.86 7/4:2025 62026 $358.51 Not Applicable
513891 $188.06 $217.20 7:4:2026 6302027 $38.29 5.00%
$160.86 $197.46 $228.06 712027 6/30:2028 $61.20 5.00%
S$175.20 $207.33 $239.46 7:1:2028 6:30:2029 $04.26 5.00%
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Local Assistance Procedures Manual EXHIBIT 10-H2
Clost Proposat

EXHIBIT 10-H2 COST PROPOSAL Page 3 of 4
SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS)
(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS)

Consultant Encompass Consultant Group [ Prime Consultant 4] Subconsultant
Project No. 1D-1Q FCD CMIT 2025-2028 Contract No. Date 05/15:25
SCHEDULE OF OTHER DIRECT COST ITEMS (Add additional pages as necessary)
Description of Item Quantity Unit Unit Cost Total
Mileage Costs [} 0 $0.00 3 -
Liquipment Rental and Supplics 0 0 $0.00 $ -
Permit Fees 0 0 $0.00 $ -
Plan Sheets 0 0 $0.00 $ -
Test 0 0 $0.00 $ -
Vehicle 0 0 $0.00 $ -
Subconsultant 1: $
Subconsultant 2: $
Subconsultant 3: $
Subconsultant 4: 3
Subconsultant 5: $

(Co of SB EX A 10-17-2014) Exhibit B Page 21
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Lacat Assistance Procedures Ml FXHIBIT 10-112
Cost Proaposal

Pape dof 4
EXHIBIT HO-H2 CosT PROPOSAL

Certification of Direct Cost

1. the undersigned. centfy to the best of nyy knowledae and behief that all divect costs identified on the cost proposal(s) i ths
eontract are actual, reasonable, allowable, anid allevulile 1o the contract i acoardance with the coniraet terms and the followi,

J'L"'.[Ui rements!

T Generally Accepled Accounting Principles (GAAP
S Terms and conditions of the comract
le devtion 1D - Leting of Contigots

it 31 - Contpaet Cast Pancijles and Procedures

9 e o3 mbad Bhee
By R Code o b
1123 o

120 18 Cadde o Federal Renulpirong Par 9061 -

Py

salatiens Bt T2 - Procurement. Manugement, and Adminstiration of Engineerny and Design Related
st Hoard cwhen applicable;

aeiin

All stz must be applied consistentty smd Sy to all contraets AN documentaton of complianes must be retained m the project

ts that are noncomphant with the federal ond state

liles and be o compliance with applicable federal and state requirements. Co

rxjuirements aee ot cligible for reimbursemenn.

wame 53! Contrerss, P.E. lie < Vice President

Mg ““"‘&‘«., Diate ol Cerftfication (oneddivyyyy 05/15/2025
ey ——

Email: Sal'Contreras@e‘:gcw"'com Phone Mumber (805)416-8704

333 N Lantana St., Suite 287, Camarillo Ca 93010

Addidrags:

T Armdividual exeentive or Gnancal effticer of the cotsltant™s or subconsultant™s orgamzation st a level no
toneer than a Vice President ar a Chief Fisanaial Oficer. or equivalent. who has anthority to represant the

finsmerat mivmmmbon wideed to establish e cost propesal tor the contract

Lt services the consultant s providing under the proposed condnsch:

Land surveving services - topographic mapping. boundany / dziu of way determination. legal deseriptions. as-built smveys,

stepctial momiening, construchon stakng,

(Co of SB EX A 10-17-2014) Exhibit B Page 22
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NV5, Inc.

1868 Palma Drive, Suite A, Ventura, CA 93003 | 805,856.6074 | vavw NV5.com

2025 GEOTECHNICAL / MATERIAL TESTING FEE SCHEDULE

MV

1. Testing Samples - Ar noury pregaration narss will e 333ed @ all s3mpkes
submitted that are ot
2 Turn-Around-Time
at mnum ot

1o tezting

andara TAT Ing

Tiple pronteed «

cumpleted as 18

= p2rsonnet (4%-

4. Scheduling - A muimum

GSHPD pray

iour Tor DS IEMIUM 3pE

e dispatened will be chargen
5. Minimum Charges
Calt ol bty
el 4 N

Ny

8. Overtime Retes -

Watk out
15 times th
will ho chargon at 2

s o e

Wik ¢

L umes quo

11 weeak works (5

= normal rale uples
vear Day Memonst Day

O3y & the fallowr

v Labar Day velersn
s Doy MO Buldays falling

il

gaid portakio-panal for wechniians Travel charges

B, Travel - Hautly tiavel i
may De waived 1or sp

Al rates hsle

within 5 mnos of aur ahomaton: Milkage/Tnp

{hardes cha

9, Per Diem  Fer diem will be ehar

al 1 1 tmes (he bederal (GS5A) rate lor sl oul

Of -l assSInments untess Uiher atrangey
10. Project Mansgement & Report Cistribution
supevizion of g Profazsianal Engdinezr PE time o

DT WSSl (TN weill B (ry 1101 30h
11. Expenses / Drillers-CPT / Subcontractors -
12. Prevalling Wage  Client =hall notity i

menl of Sallcme Frevaling Wage or olher prsc

2uling, ma

2y requirement 1ar

candilion (et

anrly NVD against gl ¢ Lo nully MVS ol

y."’/rr.\. pac nngdubie sam
14, Certfied Payroll - A
Fayroll 15 assessad gn Pre
15. Escalation - Lizted rafes are sy
WVE venlutg & publishet annual Fes

21 Tor

Canine

Nage Projects

valling
ath
ey will e

lo annust e

Upyate:

iedule

iy

puthiEnsd annually ano peoame sffectie
16. Project Lebor Agreements: A [ioy

sUlchargs T= 20 On propects under s e

agemi an and Uaien spenss

LV TR

L_PROFESSIONAL, TECHNICAL, & SUPPORT STAFF

Hlounly 1atss unkess othe MEGHE prortal trony/ o MVAS

A. Professional Staff
! Principal Engineer/Geologist/Consulitant
2 Senior Engineer/Geologist/Consultant (PE, CEG)

e anificsted Chatiiss gtz b

“ Project Engineer/Geologist/Consultant $

4 s' Staff Enginesr/Geologist/Consultant $ iiu
& Staff Enginaer/Geologist/Consultant 5 15%
i Conatruction Services Manager { 215
7 Projsct Managsr § 188
8. Technical Staff Frvsi

1 ICC Special Inspector | / Soil-Asphalt-ACI Technician |
2 ICC Special Inspector Il / Sail-Asphalt-AC| Technician |l
i ICC Special Inspector lll/Soil-Asphalt-ACI Technician (Il
+ AWS Certified Welding Inspector |

5 AWS Certified Welding Inspector Il

o Roofing/Waterproofing Inspector | i
! Roofing/Waterproofing Inspector i PoLe
< NDT Technician | (UT/Mag Part/Dye Pan.) 3 1se ¥ L/
% NDT Technician Il (UT/Mag Part./Dye Pen.) I L A & 8
1% Fiald Supervisor 35 0§ 34
C. Public Works/DSA/OSPHD Inspaction Prezya i
! Project Inspector | / OSHPD IOR C. DSA PI I i
= Projsct Inspector Il / OSHPD IOR B. DSAPI I
= Project Inspector 1l OSHPD IOR A, DSAPI I 3
< DSA Masonlty / Shotereta Inspectian | )
% DSA Masonry / Shotcrete Inspection |} §oisn 8
& Spacial Inspection Verified Report (SIVR/VR. each)
/ Laboratory / Geotech. Verified Rpt {54 3 ¢
» Combined Lab Verified Report. Tttt S trisactoniim, machiy 8 J
% DSAKS SI {Inspector Qualifications, each) i 98
$ 00

1 DSA 109 Transfar of Gaatechnical Responsibility

D. Support Staff & Speclal Services

! Laboratory Technician

2 Certified Payroll Admin.(per praject, per week)
= Court Appearance and Depositions (hourly. 4 hr min)
= Clerical

E Plckup/Dslivery, Field Vahicle, Sampls Storags & Mileage

L Sample Pickup/Delivery (hourly. plus mileage) !
2 Saturday Sample Pickup/Delivery inouny, i hr manmurm pius mesass)
= Mileage - (z=1miiz
< Mileage - Coring Truck (per mila) §
Vehicle - Field Truck 2ZWD (per day) ]
Vehicle - Field Truck 4WD (per day) P

2/day imn chard

" Sample Storage - culk Eag HMA Fox #C E WEINE SenREnE) DR ma §  w
% Samp{a Smrage = CGmtehs Dot (ATt Bty compiatod s o agthy 4 i}
F Brevalling Wags / Labor Asreemant Administration

L Prevailing Wage - Certified Payroll Reporting. per week ¢ A%
-~ Project Labor Agreement - Hourly Surcharge 3 0
H Diamond Corng (mm _hisigs = bzht e w/tavs + 1

I Machine, truck & 1 cperator (a: 3

2 Machine, truck & opearator & helper 3 $

= Coring Bit Charge (per inch) H

-Around-T|
Qi o
ving days, © = 7 eaong days Y = 10w e E o
e EHIURIFRICS WS H R R U TR T (RS CHT IR i

moedetics RUTITAT

BDSA ncaigf CCRL

Rodarorica Laboratory '

‘AMRL .:i.ﬁ_Am

/S
W AASHIO ok sk Kofeemnce Ly

AASHID K18
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N 5 2025 NV5 GEOTECHNICAL / MATERIAL TESTING FEE SCHEDULE
1L LAB TESTS: AGGREGATE. SOIL. & STONE Fz2 £ Ume Treatment /SoilCement /CTS Tests Fet
A Solls - Geotechnical 1 Lime Treatment: pH by Eades & Grirmn ~ ASTI DE275 ° § 412
1 Atterberg Limits (LL and PL) - ASTM D4318, CTM 204 $ 232 2z {ime Treatment: Fabrication & Compaction (3) - ASTM D2651 ® $ 902
2 Gonsalidation (up to 9 Load/Rebound Pts) - ASTM 02435 © 5 404 3 Lime Treatrnent: Compressive Strength (2a) - ASTM 06102 ° 5 126
3 Consalidation Time-Rate Curves, sach & 101 4 Sail Cement ~ Moist -Dens. - ASTM [B58 - Lab Mixed © 1 468
% Gollapse - ASTM D4546° § 199 5 Soil Cement - Moist -Dens. - ASTM C65S - Field Mixed ® § 3/
5 additional Load Increment (Consel /Collapse) ~ par pt ] 78 6 Soil Cemant — Wet-Dry Durability ~ ASTM oesat $ 1120
6 Direct Shear, remolded sample ~ ASTM D30E0 ° § 3s2 7 Sail Gement - Freaze-Thaw Durability ~ASTM 0560 ° $ 1310
7 Dirsct Shear, undisturbed (ring) sample ~ ASTM £3020 ° ¥ 208 8 Soil Gement — Mix, Compact & Gure, each - ASTM D1632% § 149
8 Direct. Shear, Repeated Residual - ASTM D3080 © $ a0 9 S0/l Cemant - Comprassive Strength - each - ASTM D1633* $ 437
9 Expansion Index ~ ASTM D4829 $ 256 10 Cement Treated Base (STB), compact & cure (3 samples)t $ 02
10 Moisturs & Dry Density {ring samples)- ASTM D2937 © $§ 28 11 Cement Treated Base - Compression (ea) § 125
U OrganicContent by Oven Burn-off - ASTHM D2974 ® § 270 12 Cement Treated Base — Stability (3) 3 0o
12 o (soily - ASTM D4@72© § a8
13 Resistivity — ASTM G57 © $ 71 R X fee
14 Ragistivity (Minimurm) - CTM €43 © § 189 1 Rock Gradation D (hourly engineering charge - per quote)
15 Sl Classification — ASTM D2488 - Visual-Manual * ¥ 54 2 Absorption / Apparent Specific Gravty - ASTM 2127, GTM 208 ° § 140
16 Soluble Chioride / Soluble Chioride - each {sails) © 3 98 3 Durability - CTM 229° $ 315
17 Yneanfined compression on prepared specimens : § 167 4 Percentage Wear - ASTM c131° $ 2268
5 Compressive Strength — ASTM G170 5 160
B. Particle Size Analysis fee 6 Water Absorption & Dansity - ASTM CS7 (3 required) § 101
(listed fees are for standard ASTM C33 sieve stack special sleves by quote) 7 Modulus of Rupturs — ASTM cog? $ 173
1 Sand Equivalent - ASTM D2419, CTM 217 * 5 138 8 Flexural Strength - ASTM £e80° § 198
2 Sieve #200 wash only ~ ASTM D1140, CTM 202* § 45 9 Sulfate Soundness, 5 cycle test per primary size - ASTM D5240° § 3,718
3 Sieve (coarse or fine only, na wash — ASTM 5136, CTM -202)" $  I26 10  addition Soundnass samples(>5 spacimens) $ 710
? Sieve (coarse & fine w/ wash ~ ASTM C136, CTM 202) . K G 11 Sample Preparation (cutting/crushing/processing=1 hrmin) /hr 4 191
5 Hydrometer w/ Fine Sieve - ASTM D422, CTM 202 ° § 256
6 Hydrometer w/ Fine & Coarsa Sieve - ASTM D422, STM 203 $ 202 I LABTESTS: CEMENT, CONCRETE, & MASONRY fee
A Cement,
€. Maisturs Density Relationship Fee 1 Grab sample (CCR Title 24) includas 1 year storage § 8o
1 Max, Density-Opt. Moisture (4 in. mold) - ASTM D1557, D698 * 258 2 Compression Test - High Strength Grout 2° cube - ASTM €108 " LI
2 Max. Density-Opt. Moisture (6 . mold) - ASTM D1557, D69g * $ 318
3 Max Density-Opt. Moist. w/ Rack Carr - ASTM 01567, 04718 * $ 378 B.Concrete
4 Maximum Denstty Checkpoint (4 in mold) * i 114 1 Compression test: Concrete 4x8 cylinder - ASTM C39 i 33
5 Caltrans Relative Cornpaction (Wet Density) —GTM 216" § 334 2 Compression test: Concrete 6x12 cylinder - ASTM C39 $ 3@
3 Sompression test. Concrete/Shotcrete Core — ASTM c42° $ 83
D. Aggregate, Soil & Rock ree 4 Concrete cylinder mald (wy/' lid - spare) $ 14
1 abrasion Resistance by LA Ratter - ASTM 0131, CTM 211 & § 246 5 Concrete cylinder p/up: 4x8 (>25mi radius of Lab add hily p/up rate) $ 19
2 Ahsorption, sand or gravel - ASTM C127, C128 B $ 70 6 Concrete sylinder p/up: 6x12 (>25mi. radius of Lab add idy p/up rate) P 26
3 Califarnia Bearing Ratio (CBR) with expansion - ASTM D1683 © $ & 7 Goncrete Mix Design Review (excludes testing & revisions) * $ 318
4 Clay lumps and friable particles, per pnmaty size-ASTM C142 ¢ $ 131 & (Concrete mix proportion revision § 220
5 Cleannass Test - ASTM D4740, CTM 227 " (<1.5" max size) 5 149 g Conerete Trial Batch (includes 6 compression tasts) Per Quote
6 Cleanness Test - ASTM D4 740, STM 227 “(15"—2_5' size) $ 350 10 Coring of Shoterets/Gunite panel in [aboratory, each core v 78
7 Crushed particles, par primary size® § 189 11 pensily of Lightweight Struct Concrete (ASTM 0587 -Equil)® § 248
8 Durability Index ($120 per size fraction) - CTM 229* $ 246 12 Dryingshrinkage — ASTM G157 (setof 3,5 ages)® § 880
9 Flat & Elongated Particles (per bin size) - ASTM 04791 ° $ 214 13 End preparation of caras, diamond sawing. per cut $ 26
10 | ightweight pieces, per size fraction ~ ASTM C123° § 458 16 Flexural baar pickup (>25mi. radius of Lab add hry p/up rate) 55
11 Moisture determination (aggregate samples) ® § 40 17 Fexural strength, 66" beam - ASTM C78 & C293* b 100
12 \Mortar maldng properties of Sand ASTM €87 ° § 442 18 Lab Trial Batch, notincluding spacimen tests - ASTM C192 Per Quote
13 Organic Impurities - ASTM C40, CTM 213° § 110 19 Lightweightinsulating concrate - unit weight (oven dry) $ 107
18 petrographic Analysis of Gravel -~ ASTM C255 (single grading) © § 570 20 Lightweight insulating conerete compress, 4 req. - ASTM C485 § 101
15 petrographic Analysis of WG Sand ~ ASTM G235 (pre-graded) & § 970 21 Modulus of elasticity, 4°x8" cylinder — ASTM C46a° § 324
16 potenual Reactivity Test — ASTM C289 Chemical MeUiod ° § 570 22 Non-Shrink(Dry-Pack) Grout Compression — 2'x 272" $ 65
17 potential Reactivity - ASTM 13227 Maitar Bar Mathod (3 month) © $§ 895 23 Petrographic Analysis - Hardened Concrets - ASTM CBS6 (per cors) © $ 1,240
Each additional morth $ 135 24 Pojsson’s Ratio on 6°x12” cylirdars - ASTM C469°
18 potential Reactivity Tast - ASTM C1260 Rapid Method © § 715 25 Shoterete/Gunite panel pick-up (>25ml radius of Lab add houdy pickup rate) § 97
19 potential Reactivity - ASTM C1233 Mortar Bar wy/ Pozz (12 m)© § 1825 26 Splitting Tensile - ASTM C496° b 8
Extend to 24-months add (C1293 requires Sp Grav. & Unit wgt) $ 920 27 Thermal Resistvity — Concrate - FTB o $ 1,185
2 potential Reactivity Test — ASTM C1567 Rapid-Cement. Combo® § 265
2L ‘R Valug - ASTM D2844, CT 301 (Treated raterial by quote) © i 302
22 3paific gravity w/ absomtion - coarse — ASTM C127, CTM 206)° §axm
23 Specific gravity w/ absorption - fine - ASTM G128, CTM 207)° § 148
24 3fate Soundness, 5 cycle test per primary size - ASTM C88° § 415
%5 Therrnal Resistivity of Soil (including 1 proctor curve) $ 1475
% yncompacted Void Content of Fine Aggregate ~ AASHTO T304° $ 200
2 Ynit weight - ASTM €29 & &3
Fage 20f4
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LK

3 fee
L Absorption - Brick 5 required - ASTM C67 © ¥ 92
2 Absorption- Concrete Masonry Unit, 3 required - ASTM C140 ° $ 71
3 Compression - Concrete Masonry Unit, 3 required — ASTM C140° $ 108
(requires absorption & Unit wt. Tests for net area)
4 Comprassion - Masoniy Core § 67
5 Cornpression - Masonry Prisms 87x §° - ASTM 51314 ° § 210
6 Compression test, Masonry Grout 3x6" spacimens -ASTM C1019 § 49
7 Compression test mortar specimens -ASTM C102 ] 49
8 Compression, brick, 5 raquired - ASTM 67 ° ¥ 80
3 Diamond sawing of masonry specimans, if required (minimum) $ 335
10 Dimensions - masonry unit. 3 required ° b 65
11 Linear shrinkage, masonry unit, set of 3 - ASTM C428°¢ ¥ 590
12 Masonry Unit Acceptance Tests — ASTM C140° {set of 3) § 765
(includes absorption, compression, dimenstons, unit weight)
13 Mortar Aggregate Ratio - ASTM 5780 (a4)° § 426
14 Modulus of rupture, brick, S required — ASTM C67° % 142
15 Moisture contant - masonry unit{as received),3 req'd-ASTM 21407 § 62
16 Relative Mortar Strength - CTM 515 ° $ 590
17 Sample Pickup — Grout, Mortar (per specimen) 3 39
18 Sample Pickup - Masonry Prism (per specimen) % 100
19 Sheartest on masonry core - CAC 210544 ° §o1a1
20 Tensile test on masonry block § S50
2 ynit weight, Masonry Unit, 3 required - ASTI 5140 ° 74
2 Venser Shear Test - ASTM C482 ° (8 requirad) 5 248
2 yisual Examination & Photo-Document Core - CBC 21054 4 8 $ 62
IV, LAB TESTS: REINFORCING & STRUCTURAL STEEL Fee
A General Testing
L Fireproofing Density (Oven Dried) - ASTM E6CB © ¥ 135
2 Processing mill certification (gach size & heat) k] 40
3 Torque Wrench Calibration (25-250 ft-lb) § 245
4 Rockwell or Brinell Hardness, average of three readings $ 44
5 Zinc coating, each item (includes Haz Mat Fee) © 256
8 Relnforcing Steel Fee
1 Defomnations, reinforcing steel® § 71
2 Pre-stress, strand or wirs, tensile & elongation® Per Quote
3 Proof test on post-tension assernbly Per Quote
4 Bend Test(rebar) <=#11° 78
* Bend Test(rebar) >#11° b o0
5 Tensile test (rebar), up ta & including #8° L
8 Tensile test (rebar) #9, #10, #11° $ 1490
T Tensile tast(rebar) #14, #18° § 330
2 Rebar Mechanical Coupler (Tension) Test {up to #11 bar)” § 264
C Structural Steel fee
1 Cutting& machining chargas cost pius 15%
2 Bend test, structural, all sizes § a2
3 Tensile test, € %" cross-section (cutting & machining extra)* § 103
4 Tensile tast, > 34" cross-section (cutting & machining extra)* % 160
D High Strength Bolts __fee
1 High-Strength Bolt Assembly ea. (Bolt, Nut, & Washer)® (<78 § 335
2 High-Strength Bolt Assembly ea. (Bolt, Nut & Washer) ® (7/8*1.125% $ 455
3 High-Strength Bolt Assembly ea. (Bolt, Mut & Washer) © (+1 125+ § 525
5 Bolt - Wedge Tensile” - ASTM F606 (<7/8") & 75
6 Bolt - Wedge Tensile ® - ASTM FB0B (7/8" - 1.125" § 100
7 Bolt - Wedga Tensile ” - ASTM FEO6 (> 1.125") § 125
8 Bolt - Proof Load/Elongation © - ASTM FEQS (< 7/8") § &
9 Bolt - Proof Load/Elongation ” -ASTM FEO6 (7/8" - L1251 § 10
10 Bolt - Proof Load/Elongation © - ASTM FEO6 (»1.125% $ 130
1 Nut-Proof Load - (< 7/87 $ 65
12 Nut - Proof Load ? - (7/8"- 1.125% § &0
13 Nut-Proof Load ° - (>1 15" § 95
18 Hardness (ASTM E18)° § 78

(Co of SB EX A 10-17-2014)

V. LAB TESTS: ASPHALT & ASPHALTIC CONCRETE Fee

A Emulsions And Slurry Seals

1 Consistency test - ASTM D3910* 5 us

2 Residue by Evaporation - T5, CT330, D6934 * §od72

3 Soiids content by eveporation and gnition extraction (sturry) * § 28

4 Wet Track Abrasion —ASTM D3940 (prep. not included) * § 102

B Aspha i gep d Mix fee

1 Air Yoids —ASTM D3203, T269 (does not includa max ) 318

2 Bulk Specific Gravity (HVEEM - 3 pt. LTME) CT08 / T186* 28

3 Coring of asphaltic concrete —~ See Section E Diamond Coring

Extraction, % bitumen

4 ignition Oven Method — ASTM DS307, AASHTO 7208, CT 382 * i 210

5 Solvent Extraction Method - ASTM D2172, AASHTO T164° § 228

5 Film Stripping - CTM 302° $ 0

8 i3yratory Compaction, 6 specimen, Lab Mix* - AASHTO T312° § 432

7 Gyratory Compaction, 6 specimen, Plant Mix* - ASSHTO T312° § a2

8 Gyratory Compaction- ARHM, 67 specimen, Flart Mix* - ARASHTO T312° $ 740

* Add $115 for Asphalt Rubber

9 Hamburg Wheel Track — AASHTO T324 ° $ 1,790
10 |gnition Oven Sorrection Factor - CTM 382 ° i 789
11 Marshall - Preparation & Compaction® b ®2
12 Marshall -Stability and flow (core) — ASTM D6927"* § 157
13 Marshall -Stability and flow (bulk) - ASTM 06927 $ .4
14 pMarshall - Specific Gravity - ASTM D2926* § 216
15 Treoretical Maximum Specilic Gravity (RICE) ~ 0-2044, CT309" $ 240
16 Moisture content -~ ASTM D-1461# § 16
17 Recovery of Extracted Asphalt (extraction only) -ASTM D5404° 5 o2
18 Recovery of rubber from ARHM extraction® $ 378
19 Specific grawty of care - ASTM D2726* o7
20 {VEEM Stabilometer test on premixed sample - CTM 366% § 224
21 Stabilometer test and mising of sarnple® § 420
22 gurfage Abrasion - CTM 260° 3 630
23 Resistance to Moisturs Induced Darnage - T-283° §2225
24 Resistance to Moisture Induced Damaga - 5T 371° $ 3,125

Fage 3or4
Exhibit B Page 25

2025 NV5 GEOTECHNICAL / MATERIAL TESTING FEE SCHEDULE




Docusign Envelope ID: 5A2E893B-FB6A-4E0D-88CF-A405EE1459A7

N V 5 2025 NV5 GEOTECHNICAL / MATERIAL TESTING FEE SCHEDULE

ADDITIONAL TESTE: V5 parforms & broad spectrum of fl2id and fabaratory testing TS
V1. MATERIALS AND EQUIPMENT fee fee Scheaule fists only the most common tests performed  For hformation regerding
A Eguipment adaitional testing services, please contact our laboratory.
1 A Metar (Concrete).per day
2 Asphalt Patch (cold patch / cutbach) — per bag
3 Calibrated Hydraulic Ram (Pull tast) - per day
4 Ceiling Wire Dead-Weight Equip. - per day
5 Coating Thickness Gauge - per day
6 Concrete Slab Moisture Emission Kit / RH Probe (ea.)
7 Cure Box - Insulatated (per box, per deployment)
8 Cure Box - Temperature Confroled (per month)
9 Flaor Flatness Cipstick (plus labar - 4hr min) - per day
10 Double Ring Infiltrometer - per day
11 Durometar Gauge (Shore A/D) - per day
12 Dynamic Cone Penstrometer (Wildeat w/ 35 b hammer) - per day
13 Generator (Portable) - per day
14 Ground Penetrating Radar (GPR) - (plus labor-4 hr min) /day
15 Half-Cell Corrosion Potential Equpiment - par day
16 Hardness Gauge (Brinell, Rockwell) - per day
17 Non-Shrink High-Strength Grout (per bag)
18 Nuclear Density Gauge - per day
19 Pachomeater (Rebar) Survey Equipmsant - per day
20 Penstaltic Groundwater Sampling Purap - per day
21 Sand Cone Density Equipment) - per day
2z Scaffold - Portable - per day
23 Schmidt Hammer - per day
24 Ssismic Refraction Survey, 24-Channel Seismodule - per day
25 Sladmare Wilhelm - per day
26 Slope Indinorneter Probe & Data Collector - per day
27 Soil Resistivity Survey (4-pin) - per day
28 Torque Wrench (Large, >1CC R4b), per day
29 Torque Wrench (Small), per day
30 Ultrasonic / Mag Particle Equipment & Consumabhles.per day

47  Standard Laboratory Turn-Around-Times:
114 (where applicabia TAT Indicated in supersaript Tollowing the tast method):
194 A 3working days; * -5 working days, © 7 working days; ® — 10 working days; &~ >10 working day
135  Standard TAT indicates anticipated testing time under typical conditions and Is subject to
13 availablity and precedence. RUSH TAT priontizes testing over other samples. PRIORITY TAT
175 dedicates techniclan tu complete test as quickly as possible per the method specifications -
hourly charges apply for weelend or holiday work.
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NV5 10-H COST PROPOSAL

EXHIBIT 10-H COST PROPOSAL
COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS
(DESIGN. ENGINEERING AND ENVIRONMENTAL STUDIES)

Exhibit 10-H

Note: Mark-ups are Not Allowed O Prime Consultant Subconsultant 3 27 Tier Subconsultant

Consuttant  NVB, INC.

Project Mo COSE Flood Controt On-Call Contract Mo, Date 5/14/25
DIRECT LABOR
Ciasailication/ TIe Name Hours Actual Hourly Rate Total
Material Testers See attached 10-H 300.0 3 58181 % 2959000
Jinspector> See attached 10-H 100.0 $ 60961} $ 6,096 00
JPrincipai See attached 10-H 100 |$ 9500 ] % 950.00
JConstruction Mgr/Sr Engy See attached 10-H 20.0 3 70001 % 140000
lField Supervisor See attached 10-H 200 [3 49001 % 980.00
LABOR COBTS
a) Subtotal Direct Labor Costs $ 3901600
b) Anticipated Salary Increases (see page 2 for sample) ¥ 3.250.79
¢) TOTAL DIRECT LABOR COSTE [(®)+(D)] % 42.266.79
INDIRECT CO8TS
d) Fringe Benefits 16.26% &) Total Fringe Benefits [{cidd)]: § 587258
f) Overhead 128.56% g) Overhead flcyx (D} $ 54.3383.18
h) General and 0.00% 1) Gen & Admin [{c)x ()] $ -
HTOTAL INDIRECT CO8TS [(e)+(r+ (i)} § 61,210.78
FEE (Profi)
Q) Fee Rate: 10.00%
K) TUTAL FIXED PROFIY [(c)+ () x (o)} 3 10.247.76
OTHER DIRECT COSTS (0DC)
tem Deseription Quantity | unit]  Unit Cost Total
Mileage Costs 5000 mi§$ 0704 % 3,500.00
Field Vehicle - 2WD 100 dy | ¢ 70001 % 7.000.00
Field Vehicle - 4WD 50 dy | § 880014 % 4.400.00
Nuclear Gauge 100 dy | § 50001 % 5.000.00
Various Lab Test - ses Fee Schedule i ea § $ 1000000} 3% 10.000.00
TOTAL OTHER DIRECT COSTS: § 29,900.00
SUBCONSULTANT COSTS
1 Subconsultant 1 %
2 Subconsultant 2 $
TOTAL SUBCONSULTANT COBTS: ¢ -
TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS: § 29,800.00
TOTALCOST: § 143,72531

MNOTES:
- Employees subject (o prevalling wage requirements o be marked with an

- 0DC items should be based on actua! costs and supported by historical dats and other documentation

- QDO items that would be considered " 100ls of the trade” are not reimbursabile,

- ODC items should be consistently billed directly to all clients. not just when client will pay for them as a dirsct cost
- ODC Hems when incurred for the same purpose in ke circurnatances should not be included in any tndirect cost

pool or in overheatr rate

(Co of SB EX A 10-17-2014)
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NVS5 10-H COST PROPOSAL
Exhibit 10-H

EXHIBIT 10-H COST PROPOSAL (EXAMPLE #1) FPAGE20FZ
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS

Consutant NVE, INC.

Project Mo COSH Fiood Contro! On-Call Contract No Date’ 5/14/25

1. Caloulate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Subtotal Per Total Hours Per AVE 5 Year
Cost Proposal Coat Proposal Hourly Rate Contract Duration
$ 39.016.00 850.0 $ 8002 Year 1 Ave Hourly Rate

2. Calculate hourly rate for all years (incragse the Average Hourly Rate for 3 year by proposed sscalation %

Avg Houtly Rate Proposed Escalation
Year 1 $60.02 + 5.00% = i 6303 Year 2 Avg Hourly Rate
Year 2 563.03 + 5.00% = 3 G6.18 Year 3 Avg Houtly Rats
Year 3 466,18 + 50% = $ 59 49 Year 4 Avg Hourly Rate
Year 4 $69.49 + 5.0% = $ 72.96 Year 5 Avg Hourly Rate

% escalation based upon scheduled PW % increases (years 2 & 3)
3. Calculate estimated hours per year (Multiply estimate % each year by total hours)

Est. % Completed Total Houry Total Hours
Each Year per Cost Proposal per Year
Yearl 25.00% = 650.0 = 1625 Estimated Hours Year 1
Year 2 25.00% = §50.0 = 18625 Estimated Hours Year 2
Year 3 25 00% - 650.0 = 1625 Estimated Hours Year 3
Year 4 15.00% ® 680.0 = 75 Estimated Hours Year 4
Year 5 10.00% * §50.0 = 85 Estimated Hours Year 5
Totat Direct 100.00% Total 550
4, Caloulate Total Costs Including Escalation (Multiply Averags Hourly Rate by the number of hours)
Avg Hourly Rate Estimated hours‘ Cost per Year
(saloulated above) (caloutated above)
Year 1 $60 02 * 1625 = 3 9.754 00 Estimated Cost Year 1
Year 2 $63.03 b 152.5 = % 10.241.70 Estimated Cost Year 2
Year 3 $66.18 bl 1628 = ¥ 10,753,789 Estimated Cost Year 3
Year 4 $69.49 * a7r.s = 8.774.88 Estimated Cost Year 4
Year § 372,98 * 85.0 = % 474242 Estimated Cost Year 5
Total Dirent Labor Cost with Escalation = § 42.266.79
Direct Labor Subtotal before Escalation = $ 39.016.00

H 3,250.79 Transfer to Page 1

Estimated total of Direct Labor Salary Increase

NOTES:
1 This is not the only way 1o estimate salaty increases. Other methods will be accepted if they clearly indicate the %
increase, the # of years of the contract, and a breakdown of the labor to be performed each year.
2 An estimation that is based on direct labor multiplied by salary increase % muitiplied by the # of years is not
acceptable, {l.e. $250,000 % 2% » 5yrs = $258.000 is not an acceptable methodalogy)
3 This assumes that one vear will be worked al the rate on the cast proposal before selfary increases are granted

4 Calculations for anticipated salaiy escalation must be provided.

Page 2 of §
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NV5 10-H COST PROPOSAL
Exhibit 10-H

EXHIBIT 10-H 1 COST PROPOSAL Page30f3

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the
cost praposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in
accordance with the contract terms and the following requirements:

1. Generally Accepted Accounting Principles {GAAP)

2. Terms and conditions of the contract

3. Title 23 United States Code Section 112 - Letting of Contracts

4, 48 Code of Federal Requlations Part 31 - Contract Cost Principles and Procedures

5, 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration of
Engineering and Design Related Service

6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board {when applicable)
All costs must be applied consistently and fairly to all contracts. All documentation of compliance
must be retained in the project files and be in compliance with applicable federal and state
requirements.

Costs that are noncompliant with the federal and state requirements are not eligible for
reimbursement. Local governments are responsible for applying only cognizant agency approved or
Caltrans accepted Indirect Cost Rate{s).

Prime Consultant or Subconsultant Certifying:

Name: Scott Moors Title®*:  Vice President
Signature: | ' Date of Certilication (mm/dd/yyyv): 5/14/2025
Fmail: scott.moors'@NV3.com Phone Number: 805-656-6074

Address: 1868 Palma Drive. Suite A. Ventura. CA 93003

*An mdividual executive or financial officer of the consultant’s or subconsultant's organization at a level no
lower than a Vice President or a Chiel Financial Officer. or equivalent. who has authority (o represent the
financial information utilized to establish the cost proposal for the contract.

List services (he consullant is providing under the proposed contract:

Construction materials engineering and lesting services, special inspection services.

Page 3 of 3
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Exhibit C - Indemnification and Insurance Requirements (For
Professional Contracts)

INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY) and
hold harmless COUNTY and its officers, officials, employees, agents and volunteers from and against any
and all claims, actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any
cause whatsoever, including the acts, errors or omissions of any person or entity and for any costs or
expenses (including but not limited to attorneys’ fees) incurred by COUNTY on account of any claim except
where such indemnification is prohibited by law. CONTRACTOR’S indemnification obligation applies to
COUNTY'S active as well as passive negligence but does not apply to COUNTY’S sole negligence or willful
misconduct.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out
of or in connection with this Agreement. The indemnification provisions in this Agreement shall survive any
expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder and the results of that work by the CONTRACTOR, its agents,
representatives, employees or subcontractors.

A. Minimum Scope of Insurance
Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01
covering CGL on an “occurrence” basis, including products-completed operations, personal
& advertising injury, with limits no less than $2,000,000 per occurrence and $4,000,000 in
the aggregate.

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1
(any auto), or if CONTRACTOR has no owned autos, Code 8 (hired) and 9 (non-owned),
with limit no less than $1,000,000 per accident for bodily injury and property damage.

3. Workers’ Compensation: Insurance as required by the State of California, with Statutory
Limits, and Employer’s Liability Insurance with limit of no less than $1,000,000 per accident
for bodily injury or disease. (Not required if CONTRACTOR provides written verification
that it has no employees)

4. Professional Liability: (Errors and Omissions) Insurance appropriates to the
CONTRACTOR'’S profession, with limit no less than $2,000,000 per occurrence or claim,
$2,000,000 aggregate.

If the CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown
above, the COUNTY requires and shall be entitled to the broader coverage and/or the higher limits

(Updated 4-16-2014) Exhibit C Page 1
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maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the COUNTY.

B. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:

1. Additional Insured — COUNTY, its officers, officials, employees, agents and volunteers are
to be covered as additional insureds on the CGL policy with respect to liability arising out of
work or operations performed by or on behalf of the CONTRACTOR including materials,
parts, or equipment furnished in connection with such work or operations. General liability
coverage can be provided in the form of an endorsement to the CONTRACTOR'S insurance
at least as broad as 1SO Form ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG
20 33, or CG 20 38; and CG 20 37 forms if later revisions used).

2. Primary Coverage — For any claims related to this contract, the CONTRACTOR’S insurance
coverage shall be primary insurance primary coverage at least as broad as ISO CG 20 01 04
13 as respects the COUNTY, its officers, officials, employees, and volunteers. Any insurance
or self-insurance maintained by the COUNTY, its officers, officials, employees, or volunteers
shall be excess of the CONTRACTOR'S insurance and shall not contribute with it.

3. Notice of Cancellation — Each insurance policy required above shall provide that coverage
shall not be canceled, except with notice to the COUNTY.

4. Waiver of Subrogation Rights — CONTRACTOR hereby grants to COUNTY a waiver of
any right to subrogation which any insurer of said CONTRACTOR may acquire against the
COUNTY by virtue of the payment of any loss under such insurance. CONTRACTOR agrees
{o obtain any endorsement that may be necessary to effect this waiver of subrogation, but
this provision applies regardless of whether or not the COUNTY has received a waiver of
subrogation endorsement from the insurer.

5. Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must
be declared to and approved by the COUNTY. The COUNTY may require the
CONTRACTOR to purchase coverage with a lower deductible or retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense expenses
within the retention.

6. Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance
shall be written by insurers authorized to do business in the State of California and with a
minimum A.M. Best's Insurance Guide rating of “A- VII".

7. Verification of Coverage — CONTRACTOR shall furnish the COUNTY with proof of
insurance, original certificates and amendatory endorsements as required by this
Agreement. The proof of insurance, certificates and endorsements are to be received and
approved by the COUNTY before work commences. However, failure to obtain the required
documents prior to the work beginning shall not waive the CONTRACTOR’S obligation to
provide them. The CONTRACTOR shall furnish evidence of renewal of coverage throughout
the term of the Agreement. The COUNTY reserves the right to require complete, certified
copies of all required insurance policies, including endorsements required by these
specifications, at any time.

8. Failure to Procure Coverage — In the event that any policy of insurance required under this
Agreement does not comply with the requirements, is not procured, or is canceled and not

(Updated 4-16-2014) Exhibit C Page 2
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replaced, COUNTY has the right but not the obligation or duty to terminate the Agreement.
Maintenance of required insurance coverage is a material element of the Agreement and
failure to maintain or renew such coverage or to provide evidence of renewal may be treated
by COUNTY as a material breach of contract.

9. Subcontractors - CONTRACTOR shall require and verify that all subcontractors maintain
insurance meeting all the requirements stated herein, and CONTRACTOR shall ensure that
COUNTY is an additional insured on insurance required from subcontractors.

10. Claims Made Policies ~ If any of the required policies provide coverage on a claims-made
basis:

i. The Retroactive Date must be shown and must be before the date of the contract or
the beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for at
least five (5) years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another claims-made
policy form with a Retroactive Date prior to the contract effective date, the
CONTRACTOR must purchase “extended reporting” coverage for a minimum of five
(5) years after completion of contract work.

11. Special Risks or Circumstances — COUNTY reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer,
coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be made
by amendment to this Agreement. CONTRACTOR agrees to execute any such amendment within thirty (30)
days of receipt.

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of
the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of
COUNTY.

(Updated 4-16-2014) Exhibit C Page 3
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Exhibit D - CERTIFICATION FOR CONTRACTS, GRANTS, LOANS,
AND COOPERATIVE AGREEMENTS (Byrd Anti-Lobbying Amendment,
31 U.S.C. § 1352 (As Amended))

The undersigned CONTRACTOR certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form- LLL, “Disclosure Form to Report Lobbying,” in
accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award documents for
all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

CONTRACTOR, Filippin Engineering, Inc. certifies or affirms the truthfulness and accuracy of each statement
of its certification and disclosure, if any. In addition, CONTRACTOR understands and agrees that the provisions of 31
U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

DocuSigned by:
Gins Fligpin
TT8ZAFB7930CT

Signature of Contractor's Authorized Official

Gino Filippin, President

Name and Title of Contractor's Authorized Official

5/28/2025 | 4:07 PM PDT
Date

Exhibit D Page 1
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Exhibit E - Davis Bacon Act

(1) Minimum wages. (i) All laborers and mechanics employed or working upon the site of the work
(or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), will be paid unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between
the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section;
also, regular contributions made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which cover the particular weekly period,
are deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in
§5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have
been met:

(1) The work to be performed by the classification requested is not performed by a classification in
the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the
contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

Exhibit E Page 1
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(C) In the event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer
the questions, including the views of all interested parties and the recommendation of the contracting
officer, to the Administrator for determination. The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(i) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either
pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the contractor does not make payments {o a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its
own action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld from the contractor under this contract or any other Federal contract with the same
prime contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so much of the accrued payments or advances
as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.
In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed
or working on the site of the work (or under the United States Housing Act of 1937 or under the Housing
Act of 1949 in the construction or development of the project), all or part of the wages required by the
contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or owner, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

(3) Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be maintained
by the contractor during the course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work (or under the United States Housing Act of 1937,
or under the Housing Act of 1949, in the construction or development of the project). Such records shall
contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide
fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible,
and that the plan or program has been communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence of the
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registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a
copy of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the
contract, but if the agency is not such a party, the contractor will submit the payroils to the applicant,
sponsor, or owner, as the case may be, for transmission to the (write in name of agency). The payrolls
submitted shall set out accurately and completely all of the information required to be maintained under 29
CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee's social security number). The required weekly
payroll information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security number and current
address of each covered worker, and shall provide them upon request to the (write in name of appropriate
federal agency) if the agency is a party to the contract, but if the agency is not such a party, the contractor
will submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in
name of agency), the contractor, or the Wage and Hour Division of the Department of Labor for purposes
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and social security numbers
to the prime contractor for its own records, without weekly submission to the sponsoring government
agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under
§5.5 (a)(3)(iiy of Regulations, 29 CFR part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;

(2) That each laborer or mechanic (inciuding each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance”
required by paragraph (a)(3)(ii)}(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor
to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(ili) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of
this section available for inspection, copying, or transcription by authorized representatives of the (write
the name of the agency) or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the required
records or to make them available, the Federal agency may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment,
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advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees—(i) Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services,
or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire
work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination for the work actually performed. Where
a contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified
in the contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid
at not less than the rate specified in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than
the predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the
job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program for
the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination for the work actually performed. In the
event the Employment and Training Administration withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.
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(i) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under
this part shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements
of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal
agency) may by appropriate instructions require, and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance
by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as provided
in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of
the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of
this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility. (i) By entering into this contract, the contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.
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