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County of Santa Barbara: General Services
Capital Division

PROFESSIONAL SERVICES AGREEMENT
FOR
PROFESSIONAL ENVIRONMENTAL SERVICES

This Professional Services Agreement (“Agreement”) is entered into by and between THE COUNTY
OF SANTA BARBARA ("Owner" or “County”) and UltraSystems Environmental Incorporated, a
corporation formed in California ("Consultant” or “Contractor” and, together with County,
collectively, the “Parties” and each individually a “Party”).

PART 1 - RECITALS

1.01 WHEREAS, this Professional Services Agreement ("PSA" or “Agreement”) sets forth the terms
and conditions pursuant to which Consultant, as a professional, will provide professional
planning consulting services to Owner in connection with County Project Number 20056, Orcutt
Library and Community Center environmental services (“Project”); and

1.02 WHEREAS, Consultant was selected by means of the County’s qualifications-based selection
process, and represents itself as a professional having the requisite qualifications, licenses and
agrees to perform the Services defined herein.

NOW, THEREFORE, Owner and Consultant agree as follows:

PART 2 - PROJECT AUTHORIZATION, TERM AND MAXIMUM COMPENSATION
2.01 Agreement For Services

A. This PSA sets forth the terms and conditions pursuant to which Consultant, as a professional,
will provide services to the County as set forth herein ("Services").

2.02 Maximum Compensation

A. The sum of all payments made to Consultant pursuant to this PSA for the performance of the
Services specified in the SOW and Attachment 1 shall not exceed three hundred seventy three
thousand six hundred thirty seven ($373,637.00) dollars three hundred thirty nine thousand six
hundred seventy ($339,670.00) (“Base Contract Amount”). The sum of all payments made to
Consultant for the performance of Supplemental Services performed pursuant to a duly
executed Change Order in accordance with Part 10.03 below shall not exceed the
Supplemental Services Amount set forth in Section 1.c of Exhibit C, attached hereto
(“Supplemental Services Amount”). In no event shall the aggregate amount of all payments
made by the County hereunder exceed the Maximum Compensation Limit specified in Section
1.d of Exhibit C, attached hereto (“Maximum Compensation Limit” or “MCL”). If Consultant
performs services or incurs expenses beyond the Base Contract Amount before execution of
a Change Order for Supplemental Services in accordance with Part 10.03, or in excess of the
Maximum Compensation Limit, Consultant does so at Consultant’s sole risk and expense.

2.03 Term

A. This PSA is effective as of first the date it is duly executed by both of the parties hereto, and
shall remain in effect for a period of 15 months thereafter, unless earlier terminated in
accordance with the provisions of this Agreement (“Term”).

2.04 Scope

A. The services (“Services”) and deliverables (“Deliverables”) described in “Consultant’'s Scope of
Work & Hourly Rates,” attached hereto as Exhibit A and Attachment 1 and incorporated herein
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by reference (Exhibit A and Attachment 1, collectively, the “SOW?”), establish the extent of the
Services and Deliverables that may be authorized by the Owner’s Project Manager (“OPM”)
hereunder.

PART 3 - OWNER'S RESPONSIBILITIES

3.01
A.

Owner Provided Information

If required and where available, Owner may provide any of the following for Consultant’s use in
connection with the Services:

(i) Specialized studies of existing site conditions, including the presence of hazardous
materials, soil, air, water, pollution, etc.

Consultant must make a written recommendation to the Owner regarding the completeness or
sufficiency of any survey or specialized study provided to Consultant, or the need for any study
or survey that the Consultant believes is required for the Project that is not included within
Consultant’s Services.

3.02 Approval & Permit Fees

A.

Owner will pay all fees required by any jurisdiction having authority over the Project for filing
and checking of any filing prepared by Consultant that is required for the performance of the
Services, and such standard fees as are charged any governmental Agency for the issuance
of approvals and permits by such governmental agency necessary for the performance of the
Services.

PART 4 - PROJECT SCOPE OF WORK (SOW)

4.01
A

Changes in Scope

If Owner causes a change in the Service(s) or Deliverable(s) that Consultant believes to be
material, Consultant must, within fourteen (14) calendar Days of the event that caused such
change, notify Owner in writing that Consultant contends Owner has caused a material change
in the Service(s) or Deliverable(s). If written notice is not given to Owner within such 14-day
period, such change shall be deemed immaterial, and Consultant shall not be entitled to
additional compensation for such change. If the Director of the County’s General Services
Department (“Director”), or his Assistant Director designee, concurs that there has been a
material change in Service(s) or Deliverable(s) required by Owner hereunder, payment to
Consultant may be adjusted pursuant to a Change Order for Supplemental Services duly
executed by both of the parties hereto in accordance with Parts 10.01.A.3, and 10.03, below;
provided, however, that Consultant shall not be entitled to any Supplemental Services Amount
unless and until memorialized in a duly executed Change Order, and in no event shall the
aggregate amount of payments to Consultant hereunder exceed the MCL.

If Consultant contends that there is a material increase in the Service(s) or Deliverable(s)
required to complete the Services and requests additional compensation hereunder for the
performance of such Supplemental Services, and such increase is not in any way attributable
to any act or omission of, or on behalf of, Consultant or any Subconsultant, including, but not
limited to, faulty or inaccurate calculations or estimations made by or on behalf of Consultant,
and the Director, or his Assistant Director designee, concurs that there has been a material
change in Service(s) or Deliverable(s) required by Owner hereunder, payment to Consultant
hereunder may be adjusted pursuant to a Change Order for Supplemental Services duly
executed by both of the parties hereto in accordance with Parts 10.01.A.3 and 10.03, below;
provided, however, that Consultant shall not be entitled to any Supplemental Services Amount
unless and until memorialized in a duly executed Change Order, and in no event shall the
aggregate amount of payments to Consultant hereunder exceed the MCL. OPM may request,
and Consultant, pursuant to such request, shall provide, assistance in re-allocating the
remaining available funds available hereunder. Such assistance must, if requested by OPM,
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also include a determination of any other Supplemental Services necessary to complete the
Project.

If there is a material decrease in the Services or Deliverables required to complete the
Services, Consultant If shall immediately notify OPM of such decrease, and agrees to accept
a reasonable corresponding reduction in compensation hereunder.

Depending on the details of the design, this could consist of a determination that the prior EIR
analyzed all impacts, an addendum, a supplemental EIR, or a subsequent EIR to meet the
legal requirements of the project’s environmental consequences.

PART 5 - CONSULTANT'S RESPONSIBILITIES, SERVICES, AND DELIVERABLES

5.01 Consultant as Independent Contractor

A.

Consultant is performing all Services as an independent contractor, and not as an agent or
employee of County.

5.02 No Assignment; Consultant’s Use of Subconsultants

A.

The expertise and experience of Consultant are material considerations for County’s execution
of this Agreement. Consultant shall not assign, delegate, or transfer, directly or indirectly,
whether by operation of law or otherwise, this PSA or any of Consultant’s rights or obligations
hereunder, without the prior written consent of County in each instance, and any attempt to so
assign, delegate, or transfer this Agreement, or any rights, duties or obligations arising
hereunder, shall be void and of no effect. Notwithstanding the foregoing, Consultant may use
the subconsultants set forth in Exhibit B, attached hereto and incorporated herein by reference
(“Subconsultants”), in performing the Services under this Agreement. Consultant shall be
responsible for directing the work of authorized Subconsultants, and for all compensation and
benefits due to Subconsultants, if any. County assumes no responsibility whatsoever
concerning such compensation or benefits. Consultant shall not engage any subconsultant(s)
in the performance of Services, other than the Subconsultants identified in Exhibit B, without
the prior written approval of the OPM in each instance.

5.03 Consultant's General Responsibilities

The following General Responsibilities shall apply to all Services under this Agreement.

A. Standard of Care

1. Consultant shall perform all Services in accordance with those standards of care that are
generally recognized as being used by competent persons in Consultant’s profession and
area of specialty in the State of California.

2. At all times during the Term, Consultant shall ensure the performance of all Services in
compliance with all applicable federal, state, and local codes, statutes, laws, regulations
and ordinances (“Applicable Laws”).

3. Consultant shall use its professional judgment and expertise to verify interpretations of
Applicable Laws from the appropriate government agency(ies) and authorities having
jurisdiction over the Project. Such efforts shall be undertaken in accordance with the
Standard of Care.

B. Funding by Governmental Agencies

1. Ifthe Project is to be constructed, wholly or in part, with funds from Federal, State, or other
outside funding sources, Consultant shall comply with all requirements of all such Federal,
State, and outside funding sources.

C. HCAI (formally known as OSHPD) Jurisdiction
Page 3
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1. If the Project is within the jurisdiction of the State of California, Department of Health
Access and Information (“HCAI” formally known as OSHPD), Consultant’'s Deliverables
and performance of Service must meet all HCAI requirements.

D. Sequence of Consultant’s Services

1. Consultant's Services shall proceed sequentially as described in the SOW unless
otherwise agreed or directed by the Owner via a duly executed Change Order.

2. The Milestone Schedule for completion of the Consultant’s Services is set forth in the SOW.
E. Submittal of Deliverables

1. Each submittal of a Deliverable by Consultant to Owner hereunder shall include a
declaration statement, signed by a duly authorized officer of Consultant, that Consultant
coordinated the work of Consultant and its Subconsultants, that such Deliverable is
accurate and complete, and that all of Owner’'s prior review comments have been
incorporated therein.

2. Consultant shall furnish to Owner, in form and format suitable for reproduction, original
reproducible files and other instruments of Service, and computer flash drives containing
each submittal to County hereunder in the following electronic formats: Microsoft PC
compatible operating system, AutoCAD 2004 or newer, Microsoft Office 2003 or newer.

F. Printing & Reproduction

1. Consultant shall pay for all printing and reproduction cost incurred in the performance of
the Services.

2. Owner will print coordination check documents to be used by the Owner beyond the
number of copies identified in the SOW at Owner's expense.

3. If applicable to this PSA, Owner will print Bid Documents for distribution to Bidders at
Owner's expense.

G. Meetings
1. Required meetings are as specifically identified in the SOW.

2. Unless otherwise requested by the OPM, Consultant shall prepare agendas for and take
minutes of all meetings conducted or attended by Consultant in connection with the
performance of Services hereunder. This includes meetings that are chaired by the OPM.

3. The Consultant’s compensation for attendance at and preparation of minutes for all such
meetings is included in Base Contract Amount.

H. Consultant’s Staff and Subconsultants

1. Consultant's staff and Subconsultants are identified in Exhibit B, and are subject to the
requirements set forth therein.

2. Changes to Consultant’s staff and Subconsultants are subject to Owner’s prior written
approval via a duly executed Change Order.

5.04 Basic Services & Deliverables: See Exhibit A

PART 6 - CONSULTANT'S SCHEDULE
6.01 Schedule

A. Consultant shall promptly perform all Services and Deliverables in accordance with the Project
schedule approved by the County.

B. Consultant shall perform all Services and Deliverables within the time and Project schedule set
forth in this Agreement. Time is of the essence in this Agreement.
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C. Consultant shall provide and maintain Project staffing levels as necessary to perform the
Services within the time provided in the Project schedule set forth in this Agreement.

PART 7 - INDEMNIFICATION & INSURANCE
7.01 Exhibit D Indemnification and Insurance Requirements

A. Consultant shall comply with all indemnification and insurance requirements set forth in Exhibit
D, attached hereto and incorporated herein by reference.

PART 8 - REPRESENTATION BY COUNSEL

A. Both parties to this PSA were represented by counsel in the negotiation and execution of this
PSA.

B. The parties hereto are aware of the provisions set forth in California Civil Code §1717 and
intend this paragraph of the PSA to meet said statutory requirements so that the reference to
attorneys' fees in Part 7, “Indemnification & Insurance” applies only in the indemnification
context in Part 7, “Indemnification & Insurance.”

PART 9 - HAZARDOUS MATERIALS
9.01 Responsibility for Hazardous Materials

A. Owner acknowledges that Consultant has no special knowledge or expertise regarding
asbestos or other hazardous materials.

B. Unless otherwise provided in this PSA, or unless Owner has provided documented information
to Consultant regarding the presence or potential presence of such hazardous materials
Consultant and its Subconsultants have no responsibility for the discovery, presence, handling,
removal or disposal of, or exposure of persons to, hazardous materials in any form at the
Project site, including but not limited to asbestos, asbestos products, polychlorinated biphenyl
(PCB) or any other toxic substance.

PART 10 - COMPENSATION & PAYMENT
10.01 Compensation
A. Payments will be made as set forth herein
1. Maximum Compensation Limit

a. The Maximum Compensation Limit includes the maximum aggregate amount of
compensation payable by the Owner to Consultant hereunder. Total payment by
Owner to Consultant shall not exceed the Maximum Compensation Limit specified
in Exhibit C, attached hereto and incorporated herein by reference. Consultant is
fully responsible for the provision of all Services and Deliverables, compensation
for which shall not exceed the MCL.

2. Consultant's Compensation Schedule

a. Compensation payable to Consultant hereunder for Consultant’s performance of
the Services comprising of the CEQA major task milestones; Task 1: Kick-off
meeting, Task 2: Project Description, Task 3: Field Investigation, Peer Review and
Analysis, Task 4: Prepare and Circulate NOP, Initiate AB 52 Consultation, Scoping
Meeting and Report, Task 5: Draft EIR and Screencheck Draft EIR, Task 6:
Response to Comments and Final EIR, Task 7: Final Certification/Hearing. For
the NEPA portion of the project the major tasks include Task 1: Project Initation,
Project Meetings and Scoping, Task 2: Prepare Technical Reports and Task 3:
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Adminstrative Draft EA/IS. as set forth in the SOW shall be on a fixed fee basis
upon completion of each such Task and in the respective amounts for each such
Task as set forth in the SOW.

b. Consultant's Hourly Rate Schedule, applicable to Supplemental Services, is set
forth in the SOW.

3. Changes

a. During the Term of this PSA, the Owner may authorize changes to this PSA, other
than by amending this PSA in accordance with Part 15.B., below, only in
accordance with Part 4.01, above, and Part 10.03, below, and only to the extent
authorized by the Board of Supervisors in approving this PSA.

4. Prevailing Wages

a. Certain Services to be performed under this contract may be considered “public
works” subject to prevailing wage, apprenticeship and other labor requirements of
Labor Code division 2, part 7, chapter 1, section 1720 et seq. Such public works
may include work performed during the design and preconstruction phases of
construction including, but not limited to, inspection and land surveying work.
Consultant is solely responsible for determining whether the Services, or any
portion thereof, is subject to said requirements, and for complying with all such
requirements that apply. All such public works projects are subject to compliance
monitoring by the California Department of Industrial Relations (DIR). County has
obtained from the DIR general prevailing wage determinations for the locality in
which the Work is to be performed that are on file with County’s Public Works
Agency and are available upon request. Consultant is responsible for posting job
site notices as prescribed by regulation pursuant to Labor Code section
1771.4(a)(2). Consultant acknowledges that it is aware of state and federal
prevailing wage and related requirements and shall comply with these
requirements to the extent applicable to the Services, including, without limitation,
Labor Code sections 1771 (payment of prevailing wage), 1771.1 (registration with
DIR) and 1771.4 (submission of certified payrolls to Labor Commissioner)
Consultant has included (and shall include) consideration for this obligation in
calculating compensation and cost estimates under this PSA.

5. Errors and Omissions

a. Consultant must correct all errors and omissions attributable to acts and/or
omissions of and/or on behalf of Consultant and/or Subconsultants without cost to
Owner.

b. Owner has the right to pursue claims for any negligent errors and omissions of or
on behalf of Consultant and/or Subconsultant(s).

10.02 Reimbursable Expenses

A. When travel is authorized as a reimbursable expense, Consultant agrees to comply with the
Santa Barbara County and Federal travel policies and guidelines, where applicable, for all
travel, lodging and meal reimbursements arising from the performance of this Agreement.
Detailed travel policy requirements and limitations can be found in the Capital Projects Division.

B. Allreimbursable expenses hereunder, including travel, mileage, copying, printing, plotting, And
visualizations are included in the Base Contract Amount and shall not be invoiced more often
than monthly.

10.03 Supplemental Services & Deliverables

A. To the extent that County has established a Supplemental Services Allowance (“SSA”) for the
performance of services not included within the Services and Deliverables, such SSA is set
forth in Section 1.c of Exhibit C. Consultant shall only commence work other than as set forth
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in the SOW pursuant to a Change Order duly executed by the Director or his Assistant Director
designee (“Change Order”), and only to the extent expressly authorized by the County Board
of Supervisors in approving this PSA.

10.04 Payment
A. Payment Requests

1. Owner will make payments within thirty (30) Days after the OPM’s approval of the
Consultant's correct Payment Request.

B. Invoices
1. Consultant may submit a Payment Request not more than once each month.
C. Progress Payments

1. Owner may, in its discretion, adjust any progress payment so that it corresponds with the
percentage of completion as reasonably determined by Owner.

10.05 Release of All Claims

A. Prior to final payment hereunder, Consultant must execute and deliver to Owner a release of
all claims arising from this Agreement, other than such claims, if any, as may be specifically
excepted from the release for the reasons and in the amounts stated in the release.-

10.06 Timely Billings
A. Consultant agrees to bill Owner on a timely basis and not later than ninety (90) Days after:
1. Services are performed; or
2. Billings are otherwise due pursuant to the terms of the PSA.

B. Owner has no liability for payment of, and has sole discretion to pay or decline payment of, any
billings submitted after the expiration of such ninety (90) Day period.

10.07 Consultant's Accounting Records
A. Accounting System & Records Retention

1. Consultant must maintain an accounting system in accordance with current standards of
accounting and financial reporting for the purpose of supporting payments for Services
authorized under this PSA. Consultant must retain such records for three (3) years after
expiration or termination of this PSA, or until all claims, if any, have been disposed of,
whichever period is longer.

B. Owner's Auditing Rights

1. Upon service of a written Notice to Consultant, Owner, and persons authorized by Owner,
have the right at any reasonable time and place to examine, audit, and make copies of
books, records, documents, accounting procedures and practices relating to the
performance or administration of this PSA, or affecting any changes or modifications to this
PSA.

C. Applicability to Subcontracts

1. Consultant must incorporate the above-stated accounting and audit requirements into all
subcontracts, including, but not limited to, contracts with Subconsultants, exceeding Ten
Thousand Dollars ($10,000) in value in connection with this PSA, including any
modification(s) thereof.

PART 11 - TERM & TERMINATION
11.01 Owner's Rights

A. Termination for Convenience
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1. The Director may, by written notice to Consultant, terminate all or part of this PSA at any
time for Owner's convenience. Upon receipt of such notice, Consultant must immediately
cease all work hereunder as specified in the notice.

2. Ifthis PSA is so terminated, Consultant will be compensated as set forth below.
Termination for Breach

1. If Consultant violates any of the covenants or agreements of this PSA, or if Consultant fails
to fulfill in a timely and proper manner its obligations pursuant to this PSA, and does not
cure such failure or violation within thirty (30) days, or such shorter period as the Owner
may determine is necessary and appropriate, after receipt of written notice from the
County’s OPM specifying such failure or violation, whether subject to cure, and, if subject
to cure, the time and manner of cure, Owner may terminate this PSA in accordance with
Part 11.01.A.1, above.

2. Owner will provide Consultant with written notice as to the effective date of termination,
and Consultant is not entitled to compensation for Services or expenses beyond the
specified termination date.

3. If, after notice of termination for breach of this PSA, it is determined that Consultant did not
breach this PSA, the termination will be deemed to have been made for Owner's
convenience, and Consultant will receive payment due to Consultant for Services
performed prior to such termination for convenience in accordance with Section 11.02,
below.

Suspension for Convenience

1. OPM may, without cause, order Consultant in writing to suspend, delay, or interrupt the
Services under this PSA in whole or in part for up to 90 days. COUNTY shall incur no
liability for suspension under this provision, and such suspension(s) shall not constitute a
breach of this Agreement.

The rights and remedies provided herein to Owner are cumulative and in addition to any other
rights and remedies provided by law in this PSA.

11.02 Consultant's Compensation Upon Termination

A

B.

In the event of Owner’s termination of this PSA, Consultant will receive compensation as
follows:

1. For fully Deliverables and Services performed and delivered by Consultant and accepted
by County, and authorized Reimbursable Expenses pursuant to this PSA, compensation
will be in the amount specified in the PSA for such Deliverables, Services, and authorized
expenses.

2. For items of Service on which Owner has issued an Authorization to Proceed but which
have not been fully completed and accepted, Consultant will be compensated for its
Services accepted by Owner in an amount which bears the same ratio to the total fee
otherwise payable for the performance of that Service as the Services performed bear to
the total Services necessary for the full performance of that Service.

In no event will the total compensation paid for any item of Service exceed the value specified
in this PSA for such item of Service.

11.03 Delivery of Documents

A

PART 12 -

Upon any termination of this PSA, Consultant shall furnish Owner all documents and
Instruments of Service prepared pursuant to this PSA, whether complete or incomplete.
Consultant may retain a copy for its records if so provided by Owner in such notice of
termination.

DISPUTE RESOLUTION

UltraSystems
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12.01 Consultant's Questions & Concerns

A. Questions regarding the terms, conditions and Services of this PSA will be decided by the
County’s Director of General Services, who will furnish the decisions to Consultant in writing
within thirty (30) Days after receiving a written request from Consultant.

12.02 Dispute Resolution During Construction
A. Alternate Dispute Resolution (ADR)

1.

Owner intends, but shall not be required, to use ADR techniques including Partnering and
Mediation during Design.

B. Consultant and its Subconsultants shall participate in all ADR efforts as directed by Owner.

C.

In the event that Owner elects to utilize such ADR, the cost of such Partnering training facilities
and facilitator will be borne equally by the parties hereto.

12.03 Negotiations Before and During Mediation

A. Negotiations to resolve disputes before and during Mediation are initiated for settlement
purposes only and are not binding unless otherwise agreed by Owner and Consultant.

12.04 Mediation
A. Voluntary Mediation

w

m

1.

In the event a dispute or issue is not resolved by negotiation, Owner and Consultant agree
to attempt to resolve the matter by Mediation.

2. Said Mediation is non-binding, and intended to provide an opportunity for the parties hereto

to evaluate each other's cases and arrive at a mutually agreeable solution.

Initiation of Mediation

1.

Any party hereto may initiate Mediation by notifying the other party hereto in writing.

Request for Mediation

1.

A Request for Mediation must contain a brief statement of the nature of the dispute or
claim, and the names, addresses, and phone numbers of all parties to the dispute or claim,
and those who will represent them, if any, in the Mediation.

Within ten (10) days of a Party’s receipt of a Request for Mediation, the Party in receipt of
such Request for Mediation shall provide to the requesting Party a written response
indicating whether the receiving Party is willing to participate in voluntary, non-binding
mediation with respect to such dispute or claim.

Selection of Mediator

1.

Within fourteen (14) days of a Party’s written response to a Request for Mediation
indicating that such Party is willing to participate in meditation with respect to the dispute
or claim at issue, the Parties hereto will confer to select an appropriate mediator agreeable
to all Parties.

If the Parties hereto cannot agree on a mediator, they may accept a mediator appointed
by a recognized association such as the American Arbitration Association.

Qualifications of a Mediator:

1.

Any mediator selected hereunder (“Mediator’) must have expertise in the area of the
dispute and be knowledgeable in the Mediation process.

No person shall serve as a Mediator in any dispute in which that person has any financial
or personal interest in the result of the Mediation.

Before accepting an appointment, the prospective Mediator must disclose any
circumstances likely to create a presumption of bias or prevent a prompt meeting with the
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parties. Upon receipt of such information, the Parties will confer and decide whether to
select another Mediator.

F. Vacancies

1.

If any Mediator becomes unwilling or unable to serve, another Mediator will be selected
unless the Parties agree otherwise.

G. Representation

1.

2.

Any Party may be represented in the Mediation by person(s) of their choice who must have
full authority to negotiate.

The names and addresses of such representative(s) must be communicated in writing to
all Parties and to the Mediator.

H. Time and Place of Mediation

1.
2.

The Mediator will set the time of each Mediation session.

The Mediation will be held at a convenient location agreeable to the Mediator and the
Parties, as determined by the Mediator.

All reasonable efforts will be made by the parties hereto and the Mediator to schedule the
first session within sixty (60) Days after selection of the Mediator.

Identification of Matters in Dispute

1.

Unless a longer period of time is required by the Mediator, at least ten (10) days before the
first scheduled Mediation session, each Party must provide the Mediator a brief
memorandum setting forth such Party’s position with regard to the issues identified in the
Request for Mediation, and any other pertinent issues that such Party believes need to be
resolved. At the discretion of the Mediator, or otherwise agreed by the Parties, the Parties
hereto may mutually exchange such memoranda.

At the first Mediation session, the Parties will be expected to produce all information
reasonably required for the Mediator to understand the issue(s) presented. The Mediator
may require each Party to supplement such information.

J. Authority of Mediator

1.

The Mediator does not have authority to impose a settlement on the Parties, but will attempt
to assist the parties hereto in reaching a satisfactory resolution of their dispute.

The Mediator is authorized to conduct joint and separate meetings with the Parties, and to
make oral and written recommendations for settlement.

Whenever necessary, the Mediator may also obtain expert advice concerning technical
aspects of the dispute, provided that the Parties agree in writing in advance to such outside
expert advice, to assume the expenses of obtaining such expert advice, and whether the
arrangements for obtaining such expert advice will be made by the Mediator or one or more
of the Parties.

The Mediator is authorized to end the Mediation whenever, in the Mediator's judgment,
further Mediation efforts would not contribute to a resolution of the dispute between the
Parties.

K. Privacy

1.
2.
3.

Mediation sessions are private.
The Parties and their representatives may attend Mediation sessions.

Other persons may attend Mediation sessions only with the prior written consent of each
of the Parties , and with the consent of the Mediator.

L. Confidentiality
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The Mediator will not divulge confidential information disclosed to a Mediator by the Parties
or by witnesses in the course of the Mediation.

All records, reports, or other documents received by a Mediator while serving as Mediator,
are confidential.

The Mediator must not be compelled to divulge such records or to testify in regard to the
Mediation in any adversary proceeding or judicial forum.

The Parties shall maintain the confidentiality of the Mediation and shall not rely on, or
introduce as evidence in any arbitration, judicial or other proceedings:

a. Views expressed or suggestions made by the other Party with respect to a possible
settlement of the dispute;

b. Statements made by the other Party in the course of the Mediation proceedings;
c. Proposals made or views expressed by the Mediator;

d. Whether the other Party had or had not indicted willingness to accept a proposal
for settlement made by the Mediator.

M. No Stenographic Record

1.

There shall be no stenographic record of the Mediation.

N. Termination of Mediation

1.

The Mediation shall be terminated:

a. By the execution of a Settlement Agreement by the Parties with respect to the
issues subject to the Mediation;

b. By a written declaration of the Mediator to the effect that further efforts at Mediation
are no longer worthwhile; or

c. By awritten declaration of one or more of the Parties to the effect that the Mediation
proceedings are terminated.

O. Exclusion of Liability

1.

No Mediator shall be a necessary party in judicial proceedings related to the Mediation.

P. Interpretation and Application of These Mediation Provisions

1.

The Mediator will interpret and apply these Mediation provisions insofar as they relate to
the Mediator's duties and responsibility.

Q. Expenses

1.

2.

The expenses of witnesses for each Party must be paid by the Party producing such
witnesses.

All other expenses of the Mediation, including required traveling and other expenses of the
Mediator, and the expenses of any witness called by the Mediator, and the cost of any
proofs or expert advice produced at the direct request of the Mediator, will be apportioned
equally between the Parties, or as may otherwise be agreed by the Parties, provided,
however, that a Party shall not be responsible for any such Mediation expense to which
such Party did not consent in advance in writing.

12.05 Compensation for Participation in Mediation

A. Consultant is not entitled to compensation for time spent in or for negotiations or Mediation to
resolve questions or disputes between Consultant and Owner arising out of this PSA.

PART 13 - MISCELLANEOUS PROVISIONS
13.01 Capitalization and Formatting

UltraSystems

Page 11

Dated Date of Agreement
Project Number: 20056



A.

13.02

13.03
A

13.04
A.

13.05
A.

County of Santa Barbara: General Services
Capital Division

Terms capitalized in this PSA include those that are:
Specifically defined; or
Titles of Parts or paragraphs; or

Titles of reports or Deliverables; or

o b=

Titles of other documents.

Unless otherwise indicated, highlighted, emboldened, italicized, or underlined text is not
indented to imply special significance but serves merely as an aid to the reader to distinguish
or quickly reference selected text.

Text shown with Strike Through font is meant to, and does, exclude such text from the PSA. It
is shown as such merely for the convenience of the Owner.

The captions of the Parts and paragraphs are for convenience only and will not be deemed
relevant in resolving any question of interpretation or construction of any such Part or
paragraph.

Force Majeure

Neither party hereto shall be liable to the other Party hereto for damages or delay in
performance caused by events beyond the control of such Party or such Party’s employees,
agents, affiliates, officers, directors, Subconsultants, or representatives, provided that (i) such
events are not in any way attributable to any act or omission by or on behalf of such Party or
any of such Party’s employees, agents, affiliates, officers, directors, Subconsultants, or
representatives, and (ii) the Party claiming such delay promptly provides written notice to the
other Party specifying the cause and a good faith estimate of the duration of such delay(“Force
Majeure Notice”), and (iii) such Party cures such delay and resumes performance hereunder
as soon as practicable under the circumstances. Except for those commitments identified in
the Force Majeure Notice, the affected Party shall not be relieved of its responsibility to fully
perform as to all other obligations of such Party under this Agreement. Notwithstanding the
foregoing, if such Force Majeure event continues for a period of more than 90 days from the
date of such Force Majeure Notice, the County shall be entitled, in its sole discretion, to
immediately terminate this Agreement upon written notice to Consultant.

Waiver

In the event any provision of this PSA is held to be invalid and unenforceable by a court of
competent jurisdiction, the remaining provisions shall be valid and binding on the Parties.

One or more waivers by either Party of any provision, term, condition or covenant shall not
constitute a waiver of any subsequent breach.

Timely Approvals

Whenever the approval of Owner or Consultant is required pursuant to this PSA, such approval
shall not be unreasonably withheld or delayed.

Ownership & Use of Deliverables and Instruments of Service

Owner shall be the owner of the following items in connection with this Agreement upon
creation, whether or not completed: all data collected, all documents of any type whatsoever,
all photos, designs, sound or audiovisual recordings, software code, inventions, technologies,
and other materials, and any material necessary for the practical use of such items, from the
time of collection and/or production whether or not performance under this Agreement is
completed or terminated prior to completion. Consultant shall not release any of such items to
any other person except after prior written approval of Owner.

Unless otherwise specified herein, Consultant hereby assigns to Owner all copyright, patent,
and other intellectual property and proprietary rights to all data, documents, reports, photos,
designs, sound or audiovisual recordings, software code, inventions, technologies, and other
materials prepared or provided by Consultant pursuant to this PSA (collectively referred to as
“Copyrightable Work and Inventions”). Owner shall have the unrestricted authority to copy,
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13.06

13.07

13.08

13.09
A.

13.10

County of Santa Barbara: General Services
Capital Division

adapt, perform, display, publish, disclose, distribute, create derivative works from, and
otherwise use in whole or in part, any Copyrightable Works and Inventions and all Deliverables
provided to County hereunder. Consultant agrees to take such actions and execute and deliver
such documents as may be needed to validate, protect and confirm the rights and assignments
provided hereunder, including all licenses and permissions as may be necessary for County to
use all Deliverables produced by Consultant hereunder. Consultant warrants that no
Copyrightable Works and Inventions or any other item provided under this Agreement will
infringe upon any intellectual property or proprietary rights of any third party. Consultant at its
own expense shall defend, indemnify, and hold harmless Owner against any claim that any
Copyrightable Works and Inventions or other items provided by Consultant hereunder infringe
upon intellectual or other proprietary rights of a third party, and Consultant shall pay all
damages, costs, settlement amounts, and fees that may be incurred by Owner in connection
with any such claims.

This Part 13.05 shall survive expiration or termination of this PSA.

Consultant is not entitled to any fees for Owner's use of any Deliverable or instrument of
Service unless Owner enters into a separate agreement with Consultant specifically providing
for such fees.

Reliance

Unless otherwise indicated, Consultant may rely on the accuracy and technical quality of
documents provided by Owner or the Owner's authorized consultants.

Taxes

Consultant shall pay all taxes, levies, duties, and assessments of every nature due in
connection with any work under this PSA and shall make any and all payroll deductions
required by law. Owner shall not be responsible for paying any taxes on Consultant’s behalf,
and should Owner be required to do so by state, federal, or local taxing agencies, Consultant
agrees to promptly reimburse Owner for the full value of such paid taxes plus interest and
penalty, if any. Such taxes shall include, but not be limited to, the following: FICA (Social
Security), unemployment insurance contributions, income tax, disability insurance, and
workers’ compensation insurance.

Conflicts of Interest

Consultant covenants that Consultant presently has no employment or interest, and shall not
acquire any employment or interest, direct or indirect, including any interest in any business,
property, or source of income, which would conflict in any manner or degree with the
performance of services required to be performed under this PSA. Consultant further
covenants that in the performance of this PSA, no person having any such interest shall be
employed or otherwise engaged by Consultant or any Subconsultant. Consultant must
promptly disclose to Owner, in writing, any potential conflict of interest. Owner retains the right
to waive a conflict of interest disclosed by Consultant if Owner determines it to be immaterial,
and such waiver is only effective if provided by Owner to Consultant in writing.

No Publicity or Endorsement

Consultant shall not use Owner’s name or logo or any variation of such name or logo in any
publicity, advertising or promotional materials. Consultant shall not use Owner’s name or logo
in any manner that would give the appearance that the Owner is endorsing Consultant.
Consultant shall not in any way contract on behalf of or in the name of Owner. Consultant shall
not release any informational pamphlets, notices, press releases, research reports, or similar
public notices concerning the Owner or its projects, without obtaining the prior written approval
of Owner.

Non-Discrimination
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Owner hereby notifies Consultant that Owner’s Unlawful Discrimination Ordinance (Article XIlI
of Chapter 2 of the Santa Barbara County Code) applies to this PSA and is incorporated herein
by this reference with the same force and effect as if the ordinance were specifically set out
herein and Consultant agrees to comply with said ordinance.

13.11 Execution in Counterparts

A.

This PSA may be executed electronically and in any number of counterparts and each of such
counterparts shall for all purposes be deemed to be an original; and all such counterparts, or
as many of them as the parties shall preserve undestroyed, shall together constitute one and
the same instrument.

13.12 Governing Law

A.

PART 14 -

A.

PART 15 -

A.

B.

C.

D.

PART 16 -

A

This PSA shall be governed by the laws of the State of California. Any litigation regarding this
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in
the federal district court nearest to Santa Barbara County, if in federal court.

NOTICES

All notices will be deemed to have been given when made in writing and delivered or mailed to
the respective representative(s) of Owner and Consultant at their respective addresses as
shown in Exhibit E (“Notices”), attached hereto and incorporated herein by reference.

LIMITS OF AGREEMENT

This PSA, including all Exhibits hereto, together with the Request for Qualifications and
Proposals for Project 20056 pursuant to which this Agreement was procured and which is
attached hereto as Attachment 1 and hereby incorporated herein by reference (“RFQ/P”), and
Consultant’s Proposal submitted to County in response to same, a copy of which is attached
hereto as Attachment 2 (“Proposal’), constitutes the entire and integrated agreement between
Owner and Consultant with respect to the subject matter hereof, and supersede all prior and
contemporaneous negotiations, representations, or agreements, whether written or oral.

This PSA may be amended only by written agreement signed by Owner and Consultant, except
as otherwise expressly authorized herein.

If any one or more of the provisions contained herein shall for any reason be held to be invalid,
illegal or unenforceable in any respect by a court of competent jurisdiction, then such provision
or provisions shall be deemed severable from the remaining provisions hereof, and such
invalidity, illegality or unenforceability shall not affect any other provision hereof, and this PSA
shall be construed as if such invalid, illegal or unenforceable provision had never been
contained herein.

No remedy herein conferred upon or reserved to Owner is intended to be exclusive of any other
remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be
cumulative and in addition to any other remedy given hereunder or now or hereafter existing at
law or in equity or otherwise.

ORDER OF PRECEDENCE

In the event of conflict or inconsistency between the provisions contained in Parts 1 through 18
of this Agreement and the provisions contained in the Exhibits and Attachments, the provisions
contained in Parts 1 through 18 of this Agreement shall control and prevail over those in the
Exhibits and Attachments, other than Exhibit D, which shall control and prevail. Consultant
agrees that in the event of any discrepancy, inconsistency, gap, ambiguity, or conflicting
language between Consultant's Proposal (attached hereto as Attachment 2), on the one hand,
and any other provision(s) of this Agreement, on the other, the provisions of this Agreement
(including the RFQ/P) other than Consultant's Proposal shall take precedence and control and
prevail.
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PART 17 - EXHIBITS

A. The following listed Exhibits and Attachments referred to herein are incorporated in this PSA
as though set forth in full.

Exhibit A, “Consultant's Scope of Work & Hourly Rates”
Exhibit B, “Consultant's Staff & Subconsultants”

Exhibit C, “Consultant's Compensation”

Exhibit D, “Indemnification And Insurance Requirements”
Exhibit E, “Notices”

Exhibit F, “Federal Provisions”

Attachment 1: RFQ/P

Attachment 2: Consultant’s Proposal

© N o g ke Dd -~

[Signatures appear on the following page.]
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IN WITNESS WHEREOF, the Parties have executed this Agreement to be effective as of the first date
executed by all of the parties hereto.

County of Santa Barbara

By:
LAURA CAPPS, CHAIR
BOARD OF SUPERVISORS
ATTEST: CONSULTANT:
MONA MIYASATO, UltraSystems Environmental, Incorporated

COUNTY EXECUTIVE OFFICER
CLERK OF THE BOARD

[ bersy usty
By:

By: 0995C95E0C054FC...
Deputy Name:BETSY LINDSAY
Title:
President/CEO
APROVED AS TO FORM: APPROVED AS TO ACCOUNTING FORM:
RACHEL VAN MULLEM BETSY SCHAFFER, CPA, CPFO
COUNTY, GRUNSEL AUDITQR:GENTROLLER
Wideman. awna. Joramsin
B %rmaébm By SI‘)FRI’)RRI’WHH’%A\QFR M/
Deputy County Counsel Deputy
APPROVED AS TO FORM: RECOMMENDED FOR APPROVAL:
GREGORY MILLIGAN KIRK LAGERQUIST, DIRECTOR
RIS@QNA@ER GENER;&IEIW‘,RVICES DEPARTMENT
Millipan. ' '
By: ént::?m:nmmma By: hVFWwS{
Risk Manager Department Head
END OF AGREEMENT
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FUTURE

EXHIBIT A
SCOPE OF WORK; HOURLY RATES

Consultant shall perform all of the following services set forth in this Scope of Work (“Services") in exchange
for the fixed fee Base Contract Amount set forth in the table below and in Section 1.a of Exhibit C, below,
which shall include all overhead, administrative costs, and profit.

SCOPE OF WORK:

Environmental & NEPA/ CEQA Analysis: Consultant shall evaluate the existing Environmental Impact
Report (EIR) and site for potential environmental impacts based on the change of scope. The resulting
document needs to be in accordance with the California Environmental Quality Act (CEQA) and the
National Environmental Policy Act (NEPA). The Consultant will need to peer review and provide
feedback on the content of the technical studies and reports for the report. The Consultant will evaluate
and prepare the appropriate CEQA/NEPA document based on the change of scope. Depending on the
details of the design, this could consist of an addendum, a supplemental EIR, or a subsequent EIR to
meet the legal requirements of the Project’s environmental consequences. The resulting document will
serve as an informational document for the public and County Santa Barbara decision makers including
the Board of Supervisors. The resulting NEPA document will be used to meet the Project’s grant
requirements.

Phase 1: Initial Environmental Study

Environmental & NEPA/CEQA Analysis: The Consultant shall conduct or subcontract with others to
conduct peer review of and provide feedback on the content of technical studies and reports for the
Project. All of the technical studies and reports for the Project site and community center project have
been completed for the previous EIR. It will be the Consultants responsibility to decide which studies and
reports must be updated or completed based on the new scope of work as set forth in the Contract. This
assessment must be completed by the Consultant and the list of technical studies/reports that will be
required will be reviewed by the County of Santa Barbara. The Consultant will also prepare a draft
Project description to be reviewed by the Project team and the County of Santa Barbara.

Phase 2: Environmental Documentation

Preparation of Environmental Document for Parcel Acquisition: The Consultant shall provide
Environmental documentation prior to property acquisition. At a minimum, a phase 1 environmental study
must be completed. Consultant must prepare and provide proper documentation to facilitate the
acquisition of the five parcels.

Preparation of CEQA/NEPA Environmental Document: The Consultant shall prepare the appropriate
CEQA/NEPA document to evaluate the revised Project description. This document shall be in
accordance with the standards set forth by the State and National requirements for CEQA and NEPA.
The document shall incorporate public comments and staff comments, as required by law. The
Consultant shall prepare all draft documents, outreach materials, required sections, a mitigation
monitoring and reporting program if required, Project alternatives if required and Statement of Overriding
Considerations if required. This includes all Notices related to the EIR. Any required public hearings or
decision maker hearings must be attended by the Consultant.
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FUTURE

Other Project Requirements & Expectations

For all submittals to the County, the Consultant shall, at no additional cost to the County, correct errors,
omissions, whether discovered during or after the completion of the review process. Electronic format
files will be required for all submittal phases.

All deliverables shall be prepared in accordance with the latest County and Federal policies, procedures,
manuals and standards. All deliverables will be in English units. At the conclusion of the Project,
electronic transmittal of files will be required. Reports shall be in MS Word format. The County shall be
the owner of all work produced for this Project and such work shall be provided by the Consultant at the
County’s request.

Consultant shall coordinate with and inform the County Project Manager of schedule, or budget changes.

Other Scope of Work Expectations:

Consultant shall be expected to include review of the existing conditions of approval for the Project. The
Consultant is also responsible for understanding existing conditions of the parcels comprising the Project
site (terrain, site specific characteristics, circulation, surrounding environment and other aspects of the
parcels and the surrounding community) to inform the development of the EIR.

The Consultant required expectations through all task include, however not limited to:

* Regular progress meetings with core Project team:

The Project Team shall meet on a weekly basis in-person or virtually. The purpose of these meetings is to
briefly update County staff on the status of the Project. The Consultant shall prepare agendas, including
schedule/budget updates, and distribute at minimum 24 hours prior to each meeting. Meeting minutes for
each meeting shall be distributed to the Project Team within 48 hours of meeting completion each week.

« Milestone updates/presentations

*  Schedule Management:

The Consultant shall meet the Project schedule approved in the Contract and communicate any possible
subsequent changes to the Project timeline to the County Project manager.

»  Stakeholder meetings to gather necessary data to aid in the EIR development.
+  Community engagement where necessary
+ Standards of Document Quality:

The selected Consultant shall provide complete and thorough documents developed without grammatical
or punctuation errors. A qualified member of the selected Consultant’s team shall perform final quality
assurance/quality control review on all documents.

+ Draft EIR Documents issuance for review and final EIR Document acceptance by the County.

Attend, and/or otherwise support County staff with certain tasks associated with presentations to the
Board of Supervisors and other decision-maker hearings required
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Base Contract Amount Compensation Schedule:

UltraSystems TASKBY TASK COST BREAKDOWN - COUNTY OF SANTA BARBARA | CEQA EIR
Senior | Deputy | Semor | : . e i X §
Project Y | premior || scientist/ | Senior | Associate Senior | Semior | staff | Culural Senior GIS | Word
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Hours Days | S160
CEQA - EIR/NOD
10 [Pros Coordi
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UltraSystems TASK COST BREAKDOWN - COUNTY OF SANTA BARBARA [NEPA EA/FONSI
Senior | Deputy Planner/
Scientist/ | Senor | Associate | Tt Senior | st | cutural Senior GIS .
Labor Categories >>3>| Principal | Project | Project | Principal Eaviron, | [ Semor | sl Archacologist s Total Vehicle Travel Direct Costs
oot | S | et | engineer | Planmer | ‘Plamner | 0% | Biologistl | Biolagist1 | Specialit Analyst | Techmician | Processor e N
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[ 50| ADMINISTRATIVE DRAFT ENVIRONMENTAL ASSESSMENT
1 i nEa ) 1s 1t 000|000
2 I + 3 50 s000 | 5000
3 [PublicDranEA o 2 1 5000
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s o z i 5000
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Rate Schedule for Supplemental Services:

The following hourly rates, which include all overhead, administrative costs, and profit, shall apply to any and
all Supplemental Services performed during the Term in accordance with duly executed Change Orders.
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Effective January 2025

County of Santa Barbara: General Services
Capital Division

STANDARD RATE SCHEDULE

PROFESSIONAL STAFF Hourly
Principal $200
Director $200
Senior Project Manager $195
Project Manager $190
Senior Principal Engineer $190
Senior Scientist/Engineer $185
Scientist/Engineer $180
Staff Scientist/Engineer $175
Senior Planner $170
Associate Planner $165
Planner/Environmental Analyst $160
Senior Biologist II $170
Senior Biologist I $165
Staff Biologist II $160
Staff Biologist I $155
Associate Biologist $150
Cultural Specialist $165
Archaeologist $160
ICultural Monitor $130
Senior GIS Analyst $165
IGIS Technician $160
Word Processor $130
Intern $100
Building Services
Field Management $150
IACM Air Monitor/Lead Inspector/Sampling $130
Note: ACM/LBP Removal quoted per job basis
FIELD EQUIPMENT Daily Weekly
Excavation Screen $5 520
Field Supplies (shovels, health and safety, flagging, binoculars, etc.) $15 560
|Garmin GPS (non-Trimble) $5 $20
|iPad Data Tablet $25 $100
Kestrel Anemometer (or equivalent) $5 $20
Photoionization detector (PID) or equivalent $100 $400
Quest SoundPro SP-DL-1-1/3 Sound Level Meter (or equivalent) $110 $440
RKI GX-2003 Multi-Gas Meter (or equivalent) $65 $260
Trimble Geo7x GPS Unit with Rangefinder (or equivalent) $120 $560
XRF Analyzer $95 $380
END EXHIBIT A
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EXHIBIT B
CONSULTANT'S STAFF & SUBCONSULTANTS

A. Consultant declares that the Principal in- C-harge on behalf of Consultant shall be Betsy Lindsay.
Consultant declares that Consultant’s Project Manager shall be Hina Gupta.

B. Consultant will only employ subconsultants identified in the Consultant’s Proposal submitted in
response to the County’s RFQ/P for this project (each, a “Subconsultant”), as set forth below, and
each Subconsultants must, if their profession or specialty is licensable, be licensed by the State of
California to perform such Services. Consultant must obtain Owner's prior written approval of any
other subconsultants or subcontractors. Upon Owner’s request, Consultant shall provide copies of
all Subconsultant contracts to Owner.

C. None of the Staff or Subconsultants specified in this Agreement shall be replaced without the prior
written approval of the Director, or his Assistant Director designee, in each instance. If Consultant's
Project Manager or any other designated key staff person or Subconsultant fails to perform to the
satisfaction of Owner, upon written notice from the OPM, Consultant shall, within fifteen (15) calendar
days, remove that person from the Project and provide a qualified replacement acceptable to Owner,
and subject to Owner’s prior written approval.

List of Consultant’s Staff
Billye Breckenridge

Dr. Michael Rogozen
Michelle Tollett

Allison Carver

Megan Doukakis

Michael Milroy

Steven Borjeson

Victor Paitimusa

List of Subconsultants:

Justin Tucker VMT Transportation Study
Mark Drollinger Hazards and Hazardous Materials
END EXHIBIT B
Page B- 1
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EXHIBIT C

CONSULTANT'S COMPENSATION

1. COMPENSATION SUMMARY

a. | Consultant's Fixed Fee for the performance of all of the Services
described in Exhibit A (“Consultant’s Scope of Work™) shall be:
CEQA -EIR/NOD $269,510
NEPA -EA/FONSI $70,160
SUBTOTAL: Base Contract Amount $339,670
b. | Allowance for Reimbursable Expenses pursuant to Part 10.02 $0
Supplemental Services Allowance for Supplemental Services that may
be authorized by the Owner in writing pursuant to a duly executed
Change Order issued during the Term in accordance with Part 10.03,
. | above. $33,967
d. | MAXIMUM COMPENSATION LIMIT (at+b+c) $373,637

2. PROGRESS PAYMENTS

a. For the Base Contract Amount, progress payments will be on a FIXED FEE basis for completion
of each of milestone in accordance with Exhibit A.

b. For Consultant compensation payable hereunder in terms of an HOURLY FEE (i.e., for
Supplemental Services performed in accordance with duly executed Change Order(s)), payments will
be made monthly and based on the actual hours worked during the billing period charged at the hourly
rates set forth in Exhibit A, above, (Consultant must include substantiating documentation for
each payment request hereunder, including a breakdown of the staff hours for particular tasks
performed as a task-fee breakdown)

c. Only invoices identifying personnel listed in Exhibit A or B, above, will be accepted by Owner as
valid substantiation for hourly fee payment requests.

d. Consultant must submit appropriate documentation and information to support each invoice,
including a narrative description of Services performed during such billing period. including, but not
limited to, all completed milestones and deliverables.

END EXHIBIT C
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EXHIBIT D
Indemnification and Insurance Requirements
(For Environmental Contractors and/or Consultant Contracts)

INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY)
and hold harmless COUNTY and its officers, officials, employees, agents and volunteers from and
against any and all claims, actions, losses, damages, judgments and/or liabilities arising out of this
Agreement from any cause whatsoever, including the acts, errors or omissions of any person or entity
and for any costs or expenses (including but not limited to attorneys’ fees) incurred by COUNTY on
account of any claim except where such indemnification is prohibited by law. CONTRACTOR’S
indemnification obligation applies to COUNTY’S active as well as passive negligence but does not apply
to COUNTY’S sole negligence or willful misconduct.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out
of or in connection with this Agreement. The indemnification provisions in this Agreement shall survive any
expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder and the results of that work by any of the CONTRACTOR, its agents,
representatives, employees, Subconsultants, and subcontractors.

A. Minimum Scope of Insurance Coverage
shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01
covering CGL on an “occurrence” basis, including products-completed operations, personal
& advertising injury, with limits no less than $2,000,000 per occurrence and
$4,000,000 in the aggregate.

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1
(any auto), or if CONTRACTOR has no owned autos, Code 8 (hired) and 9 (non-owned),
with limit no less than $1,000,000 per accident for bodily injury and property damage.

3. Workers’ Compensation: Insurance as required by the State of California, with Statutory
Limits, and Employer’s Liability Insurance with limit of no less than
$1,000,000 per accident for bodily injury or disease. (Not required if CONTRACTOR
provides written verification that it has no employees)

4. Contractor’s Pollution Liability and/or Asbestos Pollution Liability and/or Errors &
Omissions: applicable to the work being performed, with a limit no less than $2,000,000
per claim or occurrence and $2,000,000 aggregate per policy period of one year.

If the CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown
above, the COUNTY requires and shall be entitled to the broader coverage and/or the higher limits
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the COUNTY.

B. Other Insurance Provisions

Page D- 1
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County of Santa Barbara: General Services
Capital Division

The insurance policies are to contain, or be endorsed to contain, the following provisions:

Additional Insured — COUNTY, its officers, officials, employees, agents and volunteers are
to be covered as additional insureds on the CGL policy with respect to liability arising out of
work or operations performed by or on behalf of the CONTRACTOR including materials,
parts, or equipment furnished in connection with such work or operations. General liability
coverage can be provided in the formof an endorsement to the CONTRACTOR'’S insurance
at least as broad as ISO Form ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG
20 33, 0or CG 20 38; and CG 20 37 forms if later revisions used.

Primary Coverage — For any claims related to this contract, the CONTRACTOR'S
insurance coverage shall be primary insurance primary coverage at least as broad as ISO
CG 20 01 04 13 as respects the COUNTY, its officers, officials, employees, and volunteers.
Any insurance or self-insurance maintained by the COUNTY, its officers, officials,
employees, or volunteers shall be excess of the CONTRACTOR’S insurance and shall not
contribute with it.

Notice of Cancellation — Each insurance policy required above shall provide that coverage
shall not be canceled, except with notice to the COUNTY.

Waiver of Subrogation Rights — CONTRACTOR hereby grants to COUNTY a waiver of
any right to subrogation which any insurer of said CONTRACTOR may acquire against the
COUNTY by virtue of the payment of any loss under such insurance. CONTRACTOR
agrees to obtain any endorsement that may be necessary to effect this waiver of subrogation,
but this provision applies regardless of whether or not the COUNTY has received a waiver
of subrogation endorsement from the insurer.

Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must
be declared to and approved by the COUNTY. The COUNTY may require the
CONTRACTOR to purchase coverage with a lower deductible or retention or provide proof
of ability to pay losses and related investigations, claim administration, and defense
expenses within the retention.

Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance
shall be written by insurers authorized to do business in the State of California and with a
minimum A.M. Best's Insurance Guide rating of “A- VII”.

Verification of Coverage — CONTRACTOR shall furnish the COUNTY with proof of
insurance, original certificates and amendatory endorsements as required by this
Agreement. The proof of insurance, certificates and endorsements are to be received and
approved by the COUNTY before work commences. However, failure to obtain the required
documents prior to the work beginning shall not waive the CONTRACTOR'’s obligation to
provide them. The CONTRACTOR shall furnish evidence of renewal of coverage
throughout the term of the Agreement. The COUNTY reserves the right to require complete,
certified copies of all required insurance policies, including endorsements required by these
specifications, at any time.

Failure to Procure Coverage — In the event that any policy of insurance required under
this Agreement does not comply with the requirements, is not procured, or is canceled and
not replaced, COUNTY has the right but not the obligation or duty to terminate the
Agreement. Maintenance of required insurance coverage is a material element of the
Agreement and failure to maintain or renew such coverage or to provide evidence of
renewal may be treated by COUNTY as a material breach of contract.

Subcontractors — CONTRACTOR shall require and verify that all subcontractors, including,
but not limited to, Subconsultants, maintain, at all times during the Term, insurance meeting
all the requirements stated herein, and CONTRACTOR shall ensure that COUNTY is an
additional insured on insurance required from subcontractors and Subconsultants.

10. Claims Made Policies — If any of the required policies provide coverage on a claims-made

UltraSystems
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basis:

i. The Retroactive Date must be shown and must be before the date of the
contract or the beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for
at least five (5) years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the contract effective date, the
CONTRACTOR must purchase “extended reporting” coverage for a minimum
of five (5) years after completion of contract work.

11. Special Risks or Circumstances — COUNTY reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer,
coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be
made by amendment to this Agreement. CONTRACTOR agrees to execute any such amendment within
thirty (30) days of receipt.

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of
the insurance and indemnification requirements set forth herein shall not be deemed as a waiver of any rights
on the part of COUNTY.

END EXHIBIT D
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EXHIBIT E
NOTICES

1. All notices are deemed to have been given when made in writing and delivered or mailed to the
representatives of Owner and Consultant at their respective addresses as follows:

a. Owner:

County of Santa Barbara

Capital Division

260 North San Antonio Road — Casa Nueva
Santa Barbara, CA 93110-1315

Attention: John Green, Assistant Director, General Services Department
(805) 896-2236/ jigreen@countyofsh.org

b. Consultant:

UltraSystems Environmental Incorporated
16431 Scientific Way
Irvine, CA 92618

Attention: Betsy Lindsay, CEO
(949) 788-4900x227 blindsay@ultrasystems.com

END EXHIBIT E
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REQUEST FOR QUALIFICATIONS AND PROPOSALS
FOR

ENVIRONMENTAL SERVICES

SANTA BARBARA COUNTY
GENERAL SERVICES DEPARTMENT

ORCUTT LIBRARY AND COMMUNITY CENTER
Project # 20056

ORCUTT, CALIFORNIA

Santa Barbara County — General Services Department
260 N San Antonio Rd — Casa Nueva
Santa Barbara, CA 93110
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County of Santa Barbara RFQ/P — Orcutt Library and Community Center

1.0 INTRODUCTION

The County of Santa Barbara (“County”) General Services Department is soliciting qualifications
and proposals (“Proposals”) from qualified entities (“Proposers”) to provide environmental
documentation and analysis services. Qualifications and proposals from an experienced consultant
team demonstrating expertise in providing the required environmental documents for a complex
that includes the Orcutt Library and a separate community center (“Project”). The proposed library
and the community center will be located in Orcutt, California in Northern Santa Barbara County.

The Friends of the Orcutt Library and the Santa Maria City Librarian have proposed relocating the
existing Orcutt Branch Library from its current leased location in Old Town Orcutt to an expanded
facility under future County ownership. This expansion will allow for increased library services,
designated workspace for professionals and students and flexible space for community residents.
The OASIS senior center is also looking to expand and find a suitable location that meets the needs
for its members. Co-locating these projects at a single location allows the public to utilize both
facilities.

The Project shall include:

* Conduct an Initial Study to determine the appropriate technical studies and level of
environmental documentation for both property acquisition and project construction.

* Prepare environmental document. The county is anticipating an Environmental Impact
Report (EIR)/Environmental Assessment (EA) to allow participation from the public. The
environmental document must meet both the CEQA/NEPA requirements.

The County shall provide any readily available documents to assist in the environmental review
process and updating the environmental document. This includes existing design plans, existing
technical studies and environmental impact report for the OASIS senior center (community
center).

The final deliverables (“Documents”) shall include an initial study with the required environmental
recommendations based on the scope of work, environmental documentation for the property
acquisition and CEQA/NEPA documents per the recommendation of the study.

The purpose of this Request for Qualifications and Proposals ("RFQ/P”) is to solicit meaningful
responses so that the County may select from among a range of Proposals that best meet our needs
and requirements. The County urges all interested parties to carefully review the requirements of
this RFQ/P. Written Proposals, including qualification submittals containing the requested
information will serve as the primary basis to be considered for the interview phase of the selection
process. All responses will be reviewed by the Selection Committee. The County reserves the
right to select a Proposer based on their Proposal in response to this RFQ/P and/or to conduct
interviews at their discretion, however the intent is to make final selection based upon the interview
phase of the selection process.

General Services will act as the main point of contact and support for this Project with potential
involvement from other County departments, public agencies, community constituents, and other
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stakeholders with interest in the Project. The County will award a single environmental contract
(“Contract”) for the services contemplated herein, in the form of the Form of Agreement attached
hereto as Attachment A (“Form of Agreement”).

2.0 BACKGROUND

The Project site is comprised of five parcels. The acreage for APN: 105-020-063 is 4.16 acres,
APN: 105-020-064 is 1.12 acres, APN: 105-020-061 is 0.32 acres, APN: 105-020-060 is 5.50 acres
and APN: 105-020-062 is 4.76 acres, see Attachment B for parcel map exhibit. All the above
listed parcels are zoned for open space and nonrecreational purposes. The Project site currently
has an approved access easement from the adjacent parcel, APN 105-020-041. Based on input
from the Friends of the Orcutt Library and the City of Santa Maria Library Director, the proposed
library building should be designed to approximately 20,000 square feet. The current plans for the
OASIS senior center propose a 14,069 square foot two-story building with a 1,600 square foot bar-
b-que area and storage building with walking paths thereto. These developments will require
public improvement plans to include; access roads with curb, gutter and sidewalk parking and
traffic circulation, storm water detention, new utility services and fire protection requirements
from the County of Santa Barbara Fire standards. In addition landscaping plans, documentation
and plans to meet the County of Santa Barbara Clean Water standards and drainage analysis to
meet the County of Santa Barbara flood control requirements will be required. The environmental
documentation should reflect these aspects of the Project.

3.0 PROJECT GOAL

The overall goal of this Project is to provide the Orcutt Community with a new library. The new
library will provide a central hub for the community to utilize with existing and future activities
for local organizations.

4.0 SCOPE OF WORK

The Project focuses on the environmental portion of the Project.

Environmental & NEPA/ CEQA Analysis: Evaluate the existing Environmental Impact Report (EIR)
and site for potential environmental impacts based on the change of scope. The resulting document needs
to be in accordance with the California Environmental Quality Act (CEQA) and the National Environmental
Policy Act (NEPA). The Consultant will need to peer review and provide feedback on the content of the
technical studies and reports for the report. The Consultant will evaluate and prepare the appropriate
CEQA/NEPA document based on the change of scope. Depending on the details of the design, this could
consist of an addendum, a supplemental EIR, or a subsequent EIR to meet the legal requirements of the
Project’s environmental consequences. The EIR will serve as an informational document for the public
and County Santa Barbara decision makers including the Board of Supervisors. The resulting NEPA
document will be used to meet the Project’s grant requirements.

4.1 Phase 1: Initial Environmental Study
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4.1.1 Environmental & NEPA/CEQA Analysis: The selected Consultant would conduct or subcontract
with others to conduct peer review of and provide feedback on the content of technical studies and reports
for the Project. All of the technical studies and reports for the Project site and community center project
have been completed for the previous EIR. It will be the Consultants responsibility to decide which studies
and reports must be updated or completed based on the new scope of work as set forth in the Contract. This
assessment must be completed by the Consultant and the list of technical studies/reports that will be
required will be reviewed by the County of Santa Barbara. The Consultant will also prepare a draft Project
description to be reviewed by the Project team and the County of Santa Barbara.

4.1.3.1 Deliverable: Assessment of Technical Studies/Reports needed and completion of
required studies and documents.

4.2 Phase 2: Environmental Documentation

4.2.1 Preparation of Environmental Document for Parcel Acquisition: Environmental documentation
must be submitted prior to property acquisition. At a minimum, a phase 1 environmental study must be
completed. Consultant must prepare and provide proper documentation to facilitate the acquisition of the
five parcels.

4.2.2.1 Deliverable: Environmental Documentation for Parcel Acquisition

4.2.2 Preparation of CEQA/NEPA Environmental Document: The Consultant shall prepare the
appropriate CEQA/NEPA document to evaluate the revised Project description. This document shall be in
accordance with the standards set forth by the State and National requirements for CEQA and NEPA. The
document shall incorporate public comments and staff comments, as required by law. The Consultant shall
prepare all draft documents, outreach materials, required sections, a mitigation monitoring and reporting
program if required, Project alternatives if required and Statement of Overriding Considerations if required.
This includes all Notices related to the EIR. Any required public hearings or decision maker hearings must
be attended by the Consultant.

4.2.2.2 Deliverable: Environmental Impact Report

4.5 Other Project Requirements & Expectations

4.5.1 For all submittals to the County, the Consultant shall, at no additional cost to the County, correct
errors, omissions, whether discovered during or after the completion of the review process. Electronic
format files will be required for all submittal phases.

4.5.2 All deliverables shall be prepared in accordance with the latest County and Federal policies,
procedures, manuals and standards. All deliverables will be in English units. At the conclusion of the
Project, electronic transmittal of files will be required. Reports shall be in MS Word format. The County
shall be the owner of all work produced for this Project and such work shall be provided by the Consultant
at the County’s request.

4.5.3 Coordinate with and inform the County Project Manager of schedule, or budget changes.

4.6 Other Scope of Work Expectations:
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Consultant shall be expected to include review of the existing conditions of approval for the
Project. The Consultant is also responsible for understanding existing conditions of the parcels
comprising the Project site (terrain, site specific characteristics, circulation, surrounding
environment and other aspects of the parcels and the surrounding community) to inform the
development of the EIR.

Required expectations through all task include, however not limited to:

» Regular progress meetings with core Project team:
The Project Team shall meet on a weekly basis in-person or virtually. The purpose of these
meetings is to briefly update County staff on the status of the Project. The Consultant shall
prepare agendas, including schedule/budget updates, and distribute at minimum 24 hours
prior to each meeting. Meeting minutes for each meeting shall be distributed to the Project
Team within 48 hours of meeting completion each week.

* Milestone updates/presentations

* Schedule Management:
The Consultant shall meet the Project schedule approved in the Contract and communicate
any possible subsequent changes to the Project timeline to the County Project manager.

» Stakeholder meetings to gather necessary data to aid in the EIR development.

+ Community engagement where necessary

» Standards of Document Quality:
The selected Consultant shall provide complete and thorough documents developed
without grammatical or punctuation errors. A qualified member of the selected
Consultant’s team shall perform final quality assurance/quality control review on all
documents.

» Draft EIR Documents issuance for review and final EIR Document acceptance by the
County.

+ Attend, and/or otherwise support County staff with certain tasks associated with
presentations to the Board of Supervisors and other decision-maker hearings required.

5.0 OTHER PROJECT CONSULTANTS

The County may contract with separate consultants as necessary for related work. It is expected
the selected Consultant from respondents to this RFQ/P ("Proposers") will work with the County
to coordinate any related work scope as necessary.

6.0 FEES AND TENTATIVE CONSTRUCTION BUDGET OUTLINE

The selected Consultant will be required to submit billings on a monthly basis, based on the
Contract between the Consultant and County.

Travel time required by the Consultant to reach the designated meeting place or County staff office
shall be included in all quoted fees and shall not be billed separately. There shall be no
reimbursable expenses on this Project unless associated with additional services to the extent
approved in advance in writing by County.
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Section 10 (Item 8) outlines the cost proposal requirements for this phase of the Project. Each cost
proposal submitted in response to this RFQ/P (“Cost Proposal’) shall be submitted and uploaded
to the Public Purchase site by the deadline specified herein as a separate document clearly
identifying the name of Proposer, the name of the Project, and labeled as “Sealed Cost Proposal.”
Each Cost Proposal shall breakdown the Project into line items consistent with the scope of work
presented herein and must include all costs associated with the Project. All costs shall be not-to-
exceed amounts.

7.0 ANTICIPATED PROJECT DELIVERY

The following represents the anticipated schedule for the completion of the Environmental
Documents. All dates are subject to change.

Notice to Proceed to Consultant October 17, 2025

Initial Study October 17, 2025-
November 28, 2025

Environmental =~ Documentation  for  Parcel | October 17. 2025-

Acquisition November 28, 2025

65402 Conformity Review October 17, 2025-
November 28, 2025

NEPA Review November 28, 2025-
November 27, 2026

CEQA Review November 28,  2025-
November 27, 2026

8.0 REGISTERING WITH PUBLIC PURCHASE

Registering entities wishing to submit a Proposal in response to this RFQ/P must first register as a
Supplier on the County of Santa Barbara Public Purchase website at Public Purchase: Vendor
Registration. Successful registration will allow Proposers to receive email updates to the proposal
process and the ability to upload their final Proposal package to the site. Proposers are
recommended to register as a Supplier as soon as possible — it can take 24 to 48 hours for your
account to become active.

To register as a Supplier, follow the steps below:

a. Step 1) Registering as a Supplier with Public Purchase: Your first step should be to register
as a supplier through Public Purchase. If you are already registered with Public Purchase,
please skip this step and proceed directly to step two below. Once registered you will
receive an activation email from notices@publicpurchase.com advising that your account
is activated (Note: be sure to add this email address to your contacts to avoid bid
notifications being sent to your junk folder rather than your inbox). It can take 24 to 48
hours for your account to become active.
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b. Step 2) Registering as a Supplier with the County: Once you have received your activation
email from Public Purchase, log into Santa Barbara County Public Purchase homepage and
accept the terms and conditions of use. You will need to register with Santa Barbara County
and select the National Institute of Government Procurement (NIGP) Commodity Codes
that relate to your business in order to receive email notifications of future bid
opportunities.

It is important to complete Step 2 of the registration process (register with Santa Barbara County)
or you will not receive notifications of upcoming proposal opportunities. It is your responsibility
to keep your Supplier information updated in Public Purchase, particularly your contacts and email
addresses.

9.0 PROPOSAL QUESTIONS

Questions or requests for clarification of this RFQ/P must be submitted in writing on the Public
Purchase website (www.publicpurchase.com).

Submit Question Instructions:

a. Click on the title of the bid,

b. On the right of the bid page, click on [View/Ask Questions] to open a new page that lists
all previous questions and answers.

c. Click "Ask a Question" and enter your question here.

Answers may be provided directly and visible for all interested parties to see or provided as an
addendum to this RFQ/P, posted on Public Purchase for review and consideration.

Do not contact County departments or County staff directly. Information obtained by such means
is invalid and proposals which are submitted in accordance with such information may be declared
non-responsive.

In the event that it becomes necessary to revise any part of this RFQ/P, written addenda will be
issued and posted on Public Purchase. Any amendment to this RFQ/P is valid only if in writing
and posted to Public Purchase. Verbal conversations or agreements with any officer, agent, or
employee of the County that purport to modify any terms or obligations of this RFQ/P are invalid.

All addenda for this RFQ/P will be distributed via Public Purchase.
It is each Proposer's responsibility to monitor the documents associated with the RFQ/P via Public
Purchase. Failure of Proposer to retrieve addenda shall not relieve such Proposer of the

requirements contained therein. Additionally, failure of Proposer to return a signed addendum,
when required, may be cause for rejection of such Proposer's Proposal.

10.0 INSTRUCTIONS FOR PROPOSERS
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Each Proposal submitted in response to this RFQ/P shall include the information described in this
Section 11. Failure to include all of the elements specified may be cause for rejection. Additional
information may be provided, but should be succinct and relevant to the goals of this RFQ/P.
Excessive information will not be considered favorably.

General: The instructions below provide guidance for the preparation and submission of
Proposals. Their purpose is to establish the requirements, format, and content of Proposals so that
proposals are complete, contain all essential information, and can be evaluated fairly.

Submission _and Content of Proposals: All Proposals must be received by the proposal
submission deadline as identified in Section 7.0, above, and submitted via Public Purchase.

Proposals shall be formatted so they can be printed in 8 /2 x 11” format; drawings may be
formatted for 117 x 17 sizing. All Proposal documentation shall be in 12-point font.

All Proposals will be valid for one hundred eighty (180) days.

All Proposals shall contain the following elements, in the order presented below. Proposals shall
be divided into tabbed sections and should not exceed (25) twenty-five pages (each side of the
page, if utilized is considered 2 pages — front and back).

10.1 Transmittal/Cover Letter: (two pages, if necessary) with the following information:

e Title of this RFQ/P

e Name and Mailing Address of Proposer (include physical location if mailing address is a
P.O. Box)

e Year the Proposer's business entity was established (and registered with the California
Secretary of State to do business in California).

e Type of business entity (partnership, corporation, etc.)

e Organizational structure of Proposer's business entity, its constituent parts and size
variation of staff in the past five (5) years

e Name of Proposer contact person including title, address, email and telephone. This
individual should be available by telephone or email to provide the location of Proposer's
office that will be responsible for this Project.

e A statement by Proposer clearly identifying and requesting protection of any proprietary
information included in such Proposer's Proposal if necessary. All Proposals may be
considered public information. Subsequent to notice of intent to enter into a Contract with
the selected Proposer, all or part of any and all Proposals may be released to any person
who may request it. Therefore, Proposers may request in their Cover Letter if any portion
of their Proposal should be treated as proprietary and not released as public information.

e Addenda Acknowledgement
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10.2 Signatory Requirements: (one page) In order to receive consideration, the Cover Letter
must be signed by an officer duly authorized by the Proposer to sign such material and thereby
commit such Proposer to the obligations contained in this RFQ/P and its Proposal. Further, the
signing and submission of a Proposal shall indicate the intention of the Proposer to adhere
to the provisions described in this RFQ/P and a commitment to enter into a binding Contract
in the form of the Form of Agreement attached to this RFQ/P as Attachment A. Each
Proposal shall be signed by one of the following representatives:

» If the Proposer is a partnership, its Proposal shall be signed in the name of the partnership
by all of the general partners required to legally bind the partnership or the Attorney-In-Fact.
If signed by the Attorney-In-Fact, there shall be attached to the proposal a Power-Of-
Attorney evidencing such authority to sign the Proposal, dated the same date as the Proposal
and duly executed by all partners of such partnership.

» If the Proposer is a corporation, the Proposal shall include the full legal corporate name
as registered with the California Secretary of State to do business in California, and the actual
signature of the duly authorized officer of the corporation written (not typed) below the
corporate name. The name and title of the office held by the person signing for such
corporation shall be printed below the signature of the officer.

* If the Proposer is an individual, the Proposal shall be signed in the name of the individual
Proposer.

« If the Proposer is doing business under a fictitious business name registered with the
County of Santa Barbara, its Proposal shall reflect such fictitious business name after the full
legal name of the Proposer and “dba” or “doing business as”.

10.3 Qualifications: (five pages) A synopsis of each proposed team member's qualifications and
experience with public or government projects of similar type and size as described in this RFQ/P,
including length of service with the Proposer and resume. Include an organization chart of the
proposed staff to be assigned to this Project. For each sub-consultant to be used in connection
with the Contract, provide sub-consultant name, area of expertise, the names of individual staff
assigned to this Project and their role on the team.

10.4 Experience of Proposer: (five pages) A narrative of the Proposer’s qualifying background
and experience with public or government projects of similar type and size as described in this
RFQ/P. Individual project descriptions, including scope, project budget and schedule are
encouraged.

10
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10.5 Proposed Work Plan, Time Schedule and Workload: (three pages) Provide a work plan
description addressing all scope of work tasks along with a proposed timeline schedule reflecting
each task and its deliverables and identifying appropriate progress checkpoints along with draft or
interim deliverables. Also provide a narrative of Proposer staffing size, current Proposer
workload, and with consideration of the Proposer's current projects, confirm the Proposer's ability
to perform the scope of work as described herein.

10.6 References for Past Performance: (two pages) Provide a list of past performance and
service. Include three (3) references for whom the Proposer has developed a comparable project.
Include project name, contact person, title, address, telephone number, email address as well as
the contact person’s role in the project and which of the Proposer's staff participated and their
roles. For each reference listed, submit a brief summary of the scope of the services provided.

10.7 Deliverables: (one page) Describe Proposer's ability to provide deliverables in the required
formats:

a. Word documents in Microsoft Word.

b. Spreadsheets in Microsoft Excel.

c. Schedules in Microsoft Project.

d. Databases as necessary for compiling, storing and accessing the Project records in a
commonly available format.

e. Bluebeam and BIM

10.8 Cost Proposal: (Cost proposal not counted to page count limit.) Provide a total cost proposal
(in not-to-exceed amounts) for all services to be delivered under the Contract, including a
breakdown of costs itemized for each task as defined in the Scope of Work. This cost proposal
shall encompass the complete proposed Project costs for meetings and Project expenses for
reproduction, postage, mileage, travel time and all related miscellaneous expenses. Also provide
an hourly rate schedule for all assigned team members, including hourly rates for participation in
public meetings. Cost proposal shall be utilized for unit price information at this stage, and
thereafter to finalize a Contract for those services at a fair and reasonable fee with the best qualified
Proposer.

Each cost proposal shall be submitted in a separate file via Public Purchase. It shall be
identified with the Proposer's name, the name of this Project, and ""Sealed Cost Proposal".

10.9 Required Statements: (one page per statement) Include statements of assurance regarding
the following requirements:
* Non-substitution for the designated members of the proposed staff members and Sub-
consultants without prior written approval by County in each instance.
* Non-conflict of interest.

11
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Non-collusion affidavit.

Statement listing of litigation and/or claims related to or arising out of past projects for
which Proposer provided services at any point during the past ten (10) years.

Ability to fulfill the indemnification and insurance requirements contained in the Form of

Agreement. Please note that actual certificates of insurance are not required as part of

your submittal.

» Insurance certificates (as required in the attached Form of Agreement).
* Proof of DIR Registration (if applicable) and County Vendor Registration.

10.10 Retention of Proposal. All Proposals will become the property of the County. Proposals

shall not be returned to the Proposer.

11.0 ANTICIPATED CONSULTANT SELECTION SCHEDULE

The following represents the tentative schedule for this RFQ/P and completion of the

Environmental Documents. All dates are subject to change.

RFQ/P Published and Distributed by County July 31, 2025

Deadline for Vendors to submit RFQ/P Questions | August 14, 2025, 3pm PDT
Answers to RFQ/P Questions published by County | August 19, 2025

Proposal Response Deadline and RFQ/P Opening | August 28, 3pm PDT

Proposal Evaluations

August  28-September8,
2025

(Possible) Interview Sessions

September 8-12, 2025

Contract Award by Board of Supervisors

October 14, 2025

Notice to Proceed to Consultant

October 17, 2025

the Board of Supervisors

Project Deliverables Complete and Presentation to

October 2026

Dates listed above are subject to change.

12.0 EVALUATION PROCESS

Proposals will be evaluated by a selection committee and the Proposers submitting the most
highly rated Proposals may be invited for interviews. The following evaluation criteria
and rating schedule will be used to determine the Proposer that provides the best value.

The County may consider other criteria it deems relevant.

Evaluation Criteria

Maximum
Possible Points

12




Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

County of Santa Barbara RFQ/P — Orcutt Library and Community Center

Completeness of Summary of Qualifications (SOQs)
A Submission: 20
SOQ’s should describe comprehensive services and should
respond to each of the items set forth in this RFQ/P.
Personnel Experience and Qualification:
Evaluation of the list of personnel specifically assigned to the 20
B. | proposed project, including their qualifications, overall
experience, and recent experience on projects of similar nature
and complexity to the proposed project.
Depth and Quality of Respondent’s Performance:
Qualifying background and relevant experience of Proposer
and sub-consultants on projects of similar nature and
C. . : . ) 20
complexity as the proposed project; evaluation of client
references (whether included in the proposal or not); overall
responsiveness to County’s solicitation.
Technical/Management Approach:
D. | Evaluation of Proposer's strategy towards completion of the 15
project (work plan, time schedule, etc.)
Availability:
Evaluation of the workload of Proposer and the staffing to be
E assigned to the proposed project; time scheduled of the 15
" | Proposer in relation to that of the proposed project location of
the offices or facilities from which the services are to be
provided to County.
F. | Ability to integrate sustainable approaches. 10
TOTAL POSSIBLE POINTS 100

13.0 SELECTION PROCEDURE

Each Proposer should thoroughly review the Form of Agreement and expect to execute the
Contract in the form of the Form of Agreement without modifications or changes.

County staff will open Proposals following the submittal deadline. The only information that will
be made available to the public at that time will be the names of the Proposers who provided
submissions. The contents of all Proposals, or any other medium which discloses any aspect of the
Proposal, shall be held in strictest confidence until the County releases a Notice of Intent to Award.
Proposals will be reviewed for responsiveness. A selection committee will then evaluate Proposals
in accordance with the above criteria. The Proposer(s) submitting the highest rated Proposals may
be invited for an interview. Interviews will be conducted in the County's sole discretion. County
reserves the right to select the most qualified Proposer solely on the content of its Proposal. If
County chooses to conduct interviews, the Proposer's proposed project manager shall represent the
Proposer at the interview. After completion of the interviews, the Committee will recommend the
Proposer with the highest interview evaluation, for approval by the Board of Supervisors.

13
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The County expects to enter into contract negotiations with the top ranked responding Proposer,
during which time the County and Respondent will resolve any necessary issues that need to be
addressed prior to entering into the Contract. Upon successful completion of such negotiations
and discussions, the County and the selected Proposer shall enter into a Contract. If, in the sole
judgment of the County, these negotiations are not successful, the County reserves the right to
enter into negotiations with other Proposers, proceeding in the order of their initial ranking.

County reserves the right to make an award without further discussion of the submittal with the
submitter. Therefore, each Proposal should be submitted initially on the most favorable terms that
the Proposer may propose.

County reserves the right to award a Contract to the Proposer who, in the sole judgment of County,
presents the most favorable response to this RFQ/P (and possible follow-up interviews) pursuant
to the evaluation criteria indicated above.

County reserves the right to reject any or all Proposals, to waive minor irregularities in said
responses, or to negotiate minor deviations with the successful Proposer.

In the case of differences between written words and figures in a Proposal, the amount stated in
written words shall govern. In the case of a difference in unit price versus the extended figure, the
unit price shall govern. County reserves the right to reject any and all Proposals, to waive minor
irregularities in said proposals, or to negotiate minor deviations with the successful Proposer.
County shall be the sole judge of the materiality of any such defect or irregularity.

Failure to comply with any of the requirements contained herein may result in
disqualification. It is the responsibility of each Proposer to read ALL sections of this RFQ/P
prior to submitting a Proposal.

14.0. ASSURANCE OF DESIGNATED PROJECT TEAM

Each Proposer shall assure that only the designated Consultant staff and sub-consultants identified
in its Proposal (“Consultant Project Team”), perform the services described in this RFQ/P pursuant
to the Contract. Changes to the Consultant Project Team or sub-consultant(s) shall not be made
without the prior written approval of County in each instance.

15.0. GENERAL TERMS AND CONDITIONS

Protests and Appeals: Protests shall be submitted in writing within seven (7) calendar days after
such aggrieved person or entity knows, or should have known, of the facts giving rise thereto.

Standard Contract: Upon completion of the evaluation and recommendation for award, the
selected Proposer will be required to execute a Contract with the County in the form of the Form
of Agreement as the Consultant. Proposers are advised to carefully review the attached Form of
Agreement. Each Proposer must specify all proposed exceptions, alterations, changes and
amendments to the Form of Agreement in the form of requested redline edits to the Form of

14
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Agreement included in such Proposer's Proposal, the nature of which may affect the evaluation of
such Proposal and the County's decision regarding entering into a Contract with such Proposer.

Independent Contractor: At all times the Consultant shall represent itself to be an independent
contractor and shall not represent itself, or any of Contractor's employees, to be an employee of
County. Therefore, the Consultant shall assume all legal and financial responsibility for taxes,
FICA, employee fringe benefits, workers compensation, employee insurance, minimum wage
requirements, overtime, etc., and agrees to indemnify, save, and hold County its officers, agents,
and employees, harmless from and against, any and all loss, cost (including attorney fees), and
damage of any kind related to such matters.

Non-Appropriation: County may terminate any resulting Contract at the end of any fiscal year,
June 30th, without further liability other than payment of debt incurred during such fiscal year,
should funds not be appropriated by its governing body to continue services for which the Contract
was intended.

Non-Collusion: Each Proposer submitting a Proposal shall warrant that such Proposal is an offer
made without any previous understanding, agreement or connection with any person, firm or entity
submitting a separate Proposal for the same project, and is in all respects fair, without outside
control, collusion, fraud or otherwise illegal action. This condition shall not apply to Proposals
which are submitted by Proposers who have partnered with others to submit a cooperative Proposal
that clearly identifies a Proposer to serve as primary Consultant and the Proposer to serve as an
associated sub-consultant.

Indemnification and Insurance Requirements: County's standard indemnification and
insurance requirements are provided as an exhibit to in the Form of Agreement (see Attachment
A) and shall be required in any Contract.

16.0. REJECTION OF PROPOSALS

Only Proposals submitted to County in compliance with this RFQ/P will be considered. Failure
to comply with any of the requirements contained herein may result in disqualification. It is
the responsibility of each Proposer to read ALL sections of this RFQ/P prior to submitting a
Proposal. The County reserves the right to reject any or all Proposals, to waive minor irregularities
in Proposal(s), or to negotiate minor deviations with the selected Proposer.

The County may reject a Proposal if it is conditional, incomplete, contains irregularities, or reflects
inordinately high cost rates. County may waive immaterial and/or minor deviation and/or
irregularities in a Proposal. County shall be the sole judge of the materiality of any such defect,
deviation, and/or irregularity. Waiver of an immaterial/minor deviation shall in no way modify
this RFQ/P or excuse the Proposer from full compliance with the Contract requirements if such
Proposer is awarded the Contract.

17.0. VALID OFFER

15
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Proposals shall remain valid for one hundred eighty (180) days from the due date. The County
reserves the right to negotiate with the successful Proposer any additional terms or conditions not
contained in their Proposal which are in the best interest of the County or to otherwise revise the
scope of this RFQ/P.

This RFQ/P does not constitute a contract or an offer of employment. The cost of preparation of
a Proposals shall be the obligation of the Proposer. All Proposals, whether accepted or rejected,
shall become the property of the County and will not be returned. Unnecessarily elaborate
responses, enclosures and specialized binding are not desired-

18.0. COUNTY’S RIGHTS
The County reserves the right to:

Request clarification of any submitted information.

Waive any irregularity or immaterial deviation in any Proposal.

Not enter into any Contract.

Not select any Proposer.

Cancel this process at any time.

Amend this process at any time.

To award more than one Contract if it is in the best interest of the County.
Interview Proposer(s) prior to award.

To request additional information during an interview.

WX N R WD =

Waiver of an immaterial deviation shall in no way modify the RFQ/P documents or excuse the
Proposer from full compliance with the Contract requirements if the Proposer is awarded the
Contract.

19.0. CONTRACT AWARD

The County evaluation committee intends to recommended that the County Board of Supervisors
enter into a Contract with the Proposer whose Proposal best meets the needs of the County. The
County reserves the right to reject any or all Proposals, and to solicit additional Proposals if
deemed in the best interest of the County to do so. The decision of the County Board of
Supervisors shall be final in making such determination.

The successful Proposer will receive written notification of the award, along with instructions for
finalizing the Contract documents.

Selection of a Proposal will not necessarily result in a Contract with the County of Santa Barbara.
Proposal opening does not constitute awarding of a Contract. Contract award is by action of the
County of Santa Barbara Board of Supervisors and is not in force until fully executed by the Board.

20.0. CONFLICT OF INTEREST

16



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

County of Santa Barbara RFQ/P — Orcutt Library and Community Center

Each Proposer must warrant and covenant that no official or employee of the County, or any
business entity in which an official of the County has an interest, has been employed or retained
to solicit or aid in the procuring of the resulting Contract, nor that any such person will be
employed in the performance of such Contract without prior and immediate divulgence of such
fact to the County. Each Proposal must contain a statement to the effect that such Proposer is not
currently committed to another project that would constitute a conflicting interest with the Project
described in this RFQ/P.

21.0. PUBLIC RECORDS REQUEST

All responses, proposals and materials submitted shall become property of the County and will not
be returned. All responses, including the accepted Proposal and any subsequent Contract, become
public records per the requirements of the California Government Code, Sections 6250 - 6270,
“California Public Records Act”. Proprietary material must be clearly marked as such. Pricing
and service elements of the successful Proposal are not considered proprietary information.
Proposals which indiscriminately identify all or parts of their Proposal as confidential or
proprietary without justification may be deemed unresponsive.

The County will treat all information submitted in a response or Proposal as available for public
inspection once the County has selected a Consultant. If you believe that you have a legally
justifiable basis under the California Public Records Act (Government Section 6250 et. seq.) for
protecting the confidentiality of any information contained within your response or Proposal, you
must specifically identify all such information, together with the legal basis of your claim, in your
Proposal, and present such information separately as part of your response package.

The final determination as to whether the County will assert your claim of confidentiality on your
behalf shall be in the sole discretion of the County. If the County makes a determination that your
information does not meet the criteria for confidentiality, you will be notified as such. Any
information deemed to be non-confidential shall be considered public record.

Upon receipt of a request for disclosure pursuant to the California Public Records Act for
information that is set apart and marked as proprietary, County will notify you of the request for
disclosure. You shall have sole responsibility for the defense of the proprietary designation of
such information. Failure to respond to the notice and enter into an agreement with County
providing for the defense of and complete indemnification and reimbursement for all costs incurred
by the County in any legal action to compel the disclosure of such information, shall constitute a
complete waiver of any rights regarding the information designated proprietary and such
information will be disclosed by County pursuant to applicable procedures under the California
Public Records Act.

22.0. BUSINESS LICENSE REQUIREMENT

It is unlawful for any person to furnish supplies or services, or transact any kind of business in the
unincorporated territory of Santa Barbara County without possessing a County business license
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unless exempt under County Code Sec. 22-73. Contact the Tax Collector’s Office at 105 East
Anapamu St, Santa Barbara, 93101, or phone (805) 568-2920, for further information.

It is not a requirement to possess a County business license at the time of response submittal.
Successful Respondents shall be required to possess a County business license to award contract

Disadvantaged Business Enterprise (DBE) Policy

It is the policy of Federally Funded Projects that minority and women-owned business enterprises
(hereby referred to as DBEs) as defined in 49 CFR Part 26 shall have the maximum opportunity
to participate in the performance of contracts, including the Contract, financed in whole or in part
with federal funds.

DBE Obligation

The Consultant and its subcontractor agrees to ensure that DBEs have the maximum opportunity
to participate in the performance of contracts and subcontracts financed in whole or in part with
federal funds provided under the Contract. In this regard, Consultant and all subcontractors shall
take all necessary and reasonable steps in accordance with 49 CFR Part 26 to ensure that DBEs
have the maximum opportunity to compete for and perform contracts. Consultant and its
subcontractors shall not discriminate on the basis of race, color, national origin, or sex in the award
and performance of federally assisted contracts.

Title VI of the Civil Rights Act of 1964

The Consultant agrees to comply with all the requirements imposed by Title VI of the Civil Rights
Act of 1964 (49 USC 2000(d)) and the regulations of the U.S. Department of Transportation issued
there under in 49 CFR Part 21.

Equal Employment Opportunity

In connection with the performance of the Contract, the Consultant shall not discriminate against
any employee or applicant for employment because of race, color, age, creed, sex or national
original. Such action shall include, but not be limited to, the following: employment, upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or
other forms of compensation, and selection for training, including apprenticeship.

AMERICANS WITH DISABILITIES ACT (ADA) PROVISIONS

To comply with the nondiscrimination requirements of the Americans with Disabilities Act
(ADA), it is the policy of the County to make every effort to ensure that its programs, activities
and services are available to all persons, including persons with disabilities. For persons with a
disability needing a reasonable modification to participate in the procurement process, or for
persons having questions regarding reasonable modifications of the procurement process, you may
contact the County representative listed in this RFQ. In order to ensures each Proposal is following
federal ADA guidelines, Proposers should review the federal ADA guidelines.

Failure to comply with any of the requirements contained herein may result in disqualification. It
is the responsibility of each Proposer to read ALL sections of this RFQ/P prior to submitting a
Proposal.
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PROFESSIONAL SERVICES AGREEMENT
FOR
PROFESSIONAL CONSULTANT SERVICES

This Professional Services Agreement (“Agreement”) is entered into by and between THE COUNTY
OF SANTA BARBARA ("Owner" or “County”) and | ], a [insert entity type (e.g.,
corporation) and state of formation] ("Consultant” or “Contractor”’ and, together with County,
collectively, the “Parties” and each individually a “Party”).

PART 1 - RECITALS

1.01 WHEREAS, this Professional Services Agreement ("PSA" or “Agreement”) sets forth the terms
and conditions pursuant to which Consultant, as a professional, will provide professional
planning consulting services to Owner in connection with the Orcutt Library and Community
Center environmental services for the (“Project”); and

1.02 WHEREAS, Consultant was selected by means of the County’s qualifications-based selection
process, and represents itself as a professional having the requisite qualifications, licenses and
agrees to perform the Services defined herein.

NOW, THEREFORE, Owner and Consultant agree as follows:

PART 2 - PROJECT AUTHORIZATION, TERM AND MAXIMUM COMPENSATION
2.01 Agreement For Services

A. This PSA sets forth the terms and conditions pursuant to which Consultant, as a professional,
will provide services to the County as set forth herein ("Services").

2.02 Maximum Compensation

A. The sum of all payments made to Consultant pursuant to this PSA for the performance of the
Services specified in the SOW and Attachment 1 shall not exceed [ ] dollars ($ )
(“Base Contract Amount”). The sum of all payments made to Consultant for the performance
of Supplemental Services performed pursuant to a duly executed Change Order in accordance
with Part 10.03 below shall not exceed the Supplemental Services Amount set forth in Section
1.c of Exhibit C, attached hereto (“Supplemental Services Amount”). In no event shall the
aggregate amount of all payments made by the County hereunder exceed the Maximum
Compensation Limit specified in Section 1.d of Exhibit C, attached hereto (“Maximum
Compensation Limit” or “MCL”). If Consultant performs services or incurs expenses beyond
the Base Contract Amount before execution of a Change Order for Supplemental Services in
accordance with Part 10.03, or in excess of the Maximum Compensation Limit, Consultant
does so at Consultant’s sole risk and expense.

2.03 Term

A. This PSA is effective as of first the date it is duly executed by both of the parties hereto, and
shall remain in effect for a period of [ ] months thereafter, unless earlier terminated in
accordance with the provisions of this Agreement (“Term”).

2.04 Scope

A. The services (“Services”) and deliverables (“Deliverables”) described in “Consultant’s Scope of
Work & Hourly Rates,” attached hereto as Exhibit A and Attachment 1 and incorporated herein
by reference (Exhibit A and Attachment 1, collectively, the “SOW”), establish the extent of the
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Services and Deliverables that may be authorized by the Owner’s Project Manager (“OPM”)
hereunder.

PART 3 - OWNER'S RESPONSIBILITIES

3.01 Owner Provided Information

A

If required and where available, Owner may provide any of the following for Consultant’s use in
connection with the Services:

(i) Specialized studies of existing site conditions, including the presence of hazardous
materials, soil, air, water, pollution, etc.

Consultant must make a written recommendation to the Owner regarding the completeness or
sufficiency of any survey or specialized study provided to Consultant, or the need for any study
or survey that the Consultant believes is required for the Project that is not included within
Consultant’s Services.

3.02 Approval & Permit Fees

A

Owner will pay all fees required by any jurisdiction having authority over the Project for filing
and checking of any filing prepared by Consultant that is required for the performance of the
Services, and such standard fees as are charged any governmental Agency for the issuance
of approvals and permits by such governmental agency necessary for the performance of the
Services.

PART 4 - PROJECT SCOPE OF WORK (SOW)

4.01

A

Changes in Scope

If Owner causes a change in the Service(s) or Deliverable(s) that Consultant believes to be
material, Consultant must, within fourteen (14) calendar Days of the event that caused such
change, notify Owner in writing that Consultant contends Owner has caused a material change
in the Service(s) or Deliverable(s). If written notice is not given to Owner within such 14-day
period, such change shall be deemed immaterial, and Consultant shall not be entitled to
additional compensation for such change. If the Director of the County’s General Services
Department (“Director”), or his Assistant Director designee, concurs that there has been a
material change in Service(s) or Deliverable(s) required by Owner hereunder, payment to
Consultant may be adjusted pursuant to a Change Order for Supplemental Services duly
executed by both of the parties hereto in accordance with Parts 10.01.A.3, and 10.03, below;
provided, however, that Consultant shall not be entitled to any Supplemental Services Amount
unless and until memorialized in a duly executed Change Order, and in no event shall the
aggregate amount of payments to Consultant hereunder exceed the MCL.

If Consultant contends that there is a material increase in the Service(s) or Deliverable(s)
required to complete the Services and requests additional compensation hereunder for the
performance of such Supplemental Services, and such increase is not in any way attributable
to any act or omission of, or on behalf of, Consultant or any Subconsultant, including, but not
limited to, faulty or inaccurate calculations or estimations made by or on behalf of Consultant,
and the Director, or his Assistant Director designee, concurs that there has been a material
change in Service(s) or Deliverable(s) required by Owner hereunder, payment to Consultant
hereunder may be adjusted pursuant to a Change Order for Supplemental Services duly
executed by both of the parties hereto in accordance with Parts 10.01.A.3 and 10.03, below;
provided, however, that Consultant shall not be entitled to any Supplemental Services Amount
unless and until memorialized in a duly executed Change Order, and in no event shall the
aggregate amount of payments to Consultant hereunder exceed the MCL. OPM may request,
and Consultant, pursuant to such request, shall provide, assistance in re-allocating the
remaining available funds available hereunder. Such assistance must, if requested by OPM,
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also include a determination of any other Supplemental Services necessary to complete the
Project.

If there is a material decrease in the Services or Deliverables required to complete the
Services, Consultant If shall immediately notify OPM of such decrease, and agrees to accept
a reasonable corresponding reduction in compensation hereunder.

PART 5 - CONSULTANT'S RESPONSIBILITIES, SERVICES, AND DELIVERABLES
5.01 Consultant as Independent Contractor

A. Consultant is performing all Services as an independent contractor, and not as an agent or

employee of County.

5.02 No Assignment; Consultant’s Use of Subconsultants

A. The expertise and experience of Consultant are material considerations for County’s execution

of this Agreement. Consultant shall not assign, delegate, or transfer, directly or indirectly,
whether by operation of law or otherwise, this PSA or any of Consultant’s rights or obligations
hereunder, without the prior written consent of County in each instance, and any attempt to so
assign, delegate, or transfer this Agreement, or any rights, duties or obligations arising
hereunder, shall be void and of no effect. Notwithstanding the foregoing, Consultant may use
the subconsultants set forth in Exhibit B, attached hereto and incorporated herein by reference
(“Subconsultants”), in performing the Services under this Agreement. Consultant shall be
responsible for directing the work of authorized Subconsultants, and for all compensation and
benefits due to Subconsultants, if any. County assumes no responsibility whatsoever
concerning such compensation or benefits. Consultant shall not engage any subconsultant(s)
in the performance of Services, other than the Subconsultants identified in Exhibit B, without
the prior written approval of the OPM in each instance.

5.03 Consultant's General Responsibilities
The following General Responsibilities shall apply to all Services under this Agreement.
A. Standard of Care

1. Consultant shall perform all Services in accordance with those standards of care that are
generally recognized as being used by competent persons in Consultant’s profession and
area of specialty in the State of California.

2. At all times during the Term, Consultant shall ensure the performance of all Services in
compliance with all applicable federal, state, and local codes, statutes, laws, regulations
and ordinances (“Applicable Laws”).

3. Consultant shall use its professional judgment and expertise to verify interpretations of
Applicable Laws from the appropriate government agency(ies) and authorities having
jurisdiction over the Project. Such efforts shall be undertaken in accordance with the
Standard of Care.

Funding by Governmental Agencies

1. If the Project is to be constructed, wholly or in part, with funds from Federal, State, or other
outside funding sources, Consultant shall comply with all requirements of all such Federal,
State, and outside funding sources.

HCAI (formally known as OSHPD) Jurisdiction

1. If the Project is within the jurisdiction of the State of California, Department of Health
Access and Information (“HCAI” formally known as OSHPD), Consultant’s Deliverables
and performance of Service must meet all HCAI requirements.

Sequence of Consultant’'s Services
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Consultant's Services shall proceed sequentially as described in the SOW unless
otherwise agreed or directed by the Owner via a duly executed Change Order.

The Milestone Schedule for completion of the Consultant’s Services is set forth in the SOW.

Submittal of Deliverables

1.

Each submittal of a Deliverable by Consultant to Owner hereunder shall include a
declaration statement, signed by a duly authorized officer of Consultant, that Consultant
coordinated the work of Consultant and its Subconsultants, that such Deliverable is
accurate and complete, and that all of Owner’'s prior review comments have been
incorporated therein.

Consultant shall furnish to Owner, in form and format suitable for reproduction, original
reproducible files and other instruments of Service, and computer flash drives containing
each submittal to County hereunder in the following electronic formats: Microsoft PC
compatible operating system, AutoCAD 2004 or newer, Microsoft Office 2003 or newer.

Printing & Reproduction

1.

Consultant shall pay for all printing and reproduction cost incurred in the performance of
the Services.

2. Owner will print coordination check documents to be used by the Owner beyond the
number of copies identified in the SOW at Owner's expense.

3. If applicable to this PSA, Owner will print Bid Documents for distribution to Bidders at
Owner's expense.

Meetings

1. Required meetings are as specifically identified in the SOW.

2. Unless otherwise requested by the OPM, Consultant shall prepare agendas for and take
minutes of all meetings conducted or attended by Consultant in connection with the
performance of Services hereunder. This includes meetings that are chaired by the OPM.

3. The Consultant’'s compensation for attendance at and preparation of minutes for all such

meetings is included in Base Contract Amount.

Consultant’s Staff and Subconsultants

1.

2.

Consultant's staff and Subconsultants are identified in Exhibit B, and are subject to the
requirements set forth therein.

Changes to Consultant’s staff and Subconsultants are subject to Owner’s prior written
approval via a duly executed Change Order.

5.04 Basic Services & Deliverables: See Exhibit A

PART 6 - CONSULTANT'S SCHEDULE
6.01 Schedule

A

B.

C.

Consultant shall promptly perform all Services and Deliverables in accordance with the Project
schedule approved by the County.

Consultant shall perform all Services and Deliverables within the time and Project schedule set

forth in this Agreement. Time is of the essence in this Agreement.

Consultant shall provide and maintain Project staffing levels as necessary to perform the
Services within the time provided in the Project schedule set forth in this Agreement.

PART 7 - INDEMNIFICATION & INSURANCE
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7.01 Exhibit D Indemnification and Insurance Requirements

A. Consultant shall comply with all indemnification and insurance requirements set forth in Exhibit
D, attached hereto and incorporated herein by reference.

PART 8 - REPRESENTATION BY COUNSEL

A. Both parties to this PSA were represented by counsel in the negotiation and execution of this
PSA.

B. The parties hereto are aware of the provisions set forth in California Civil Code §1717 and
intend this paragraph of the PSA to meet said statutory requirements so that the reference to
attorneys' fees in Part 7, “Indemnification & Insurance” applies only in the indemnification
context in Part 7, “Indemnification & Insurance.”

PART 9 - HAZARDOUS MATERIALS
9.01 Responsibility for Hazardous Materials

A. Owner acknowledges that Consultant has no special knowledge or expertise regarding
asbestos or other hazardous materials.

B. Unless otherwise provided in this PSA, or unless Owner has provided documented information
to Consultant regarding the presence or potential presence of such hazardous materials
Consultant and its Subconsultants have no responsibility for the discovery, presence, handling,
removal or disposal of, or exposure of persons to, hazardous materials in any form at the
Project site, including but not limited to asbestos, asbestos products, polychlorinated biphenyl
(PCB) or any other toxic substance.

PART 10 - COMPENSATION & PAYMENT
10.01 Compensation
A. Payments will be made as set forth herein
1. Maximum Compensation Limit

a. The Maximum Compensation Limit includes the maximum aggregate amount of
compensation payable by the Owner to Consultant hereunder. Total payment by
Owner to Consultant shall not exceed the Maximum Compensation Limit specified
in Exhibit C, attached hereto and incorporated herein by reference. Consultant is
fully responsible for the provision of all Services and Deliverables, compensation
for which shall not exceed the MCL.

2. Consultant's Compensation Schedule

a. Compensation payable to Consultant hereunder for Consultant’s performance of
the Services comprising [describe tasks/milestones] as set forth in the SOW shall
be on a fixed fee basis upon completion of each such [Task/Milestone], and in the
respective amounts for each such Task/Milestone]as set forth in the SOW.

b. Consultant's Hourly Rate Schedule, applicable to Supplemental Services, is set
forth in the SOW.

3. Changes

a. During the Term of this PSA, the Owner may authorize changes to this PSA, other
than by amending this PSA in accordance with Part 15.B., below, only in
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accordance with Part 4.01, above, and Part 10.03, below, and only to the extent
authorized by the Board of Supervisors in approving this PSA.

4. Prevailing Wages

a. Certain Services to be performed under this contract may be considered “public
works” subject to prevailing wage, apprenticeship and other labor requirements of
Labor Code division 2, part 7, chapter 1, section 1720 et seq. Such public works
may include work performed during the design and preconstruction phases of
construction including, but not limited to, inspection and land surveying work.
Consultant is solely responsible for determining whether the Services, or any
portion thereof, is subject to said requirements, and for complying with all such
requirements that apply. All such public works projects are subject to compliance
monitoring by the California Department of Industrial Relations (DIR). County has
obtained from the DIR general prevailing wage determinations for the locality in
which the Work is to be performed that are on file with County’s Public Works
Agency and are available upon request. Consultant is responsible for posting job
site notices as prescribed by regulation pursuant to Labor Code section
1771.4(a)(2). Consultant acknowledges that it is aware of state and federal
prevailing wage and related requirements and shall comply with these
requirements to the extent applicable to the Services, including, without limitation,
Labor Code sections 1771 (payment of prevailing wage), 1771.1 (registration with
DIR) and 1771.4 (submission of certified payrolls to Labor Commissioner)
Consultant has included (and shall include) consideration for this obligation in
calculating compensation and cost estimates under this PSA.

5. Errors and Omissions

a. Consultant must correct all errors and omissions attributable to acts and/or
omissions of and/or on behalf of Consultant and/or Subconsultants without cost to
Owner.

b. Owner has the right to pursue claims for any negligent errors and omissions of or
on behalf of Consultant and/or Subconsultant(s).

10.02 Reimbursable Expenses

A

B.

When travel is authorized as a reimbursable expense, Consultant agrees to comply with the
Santa Barbara County and Federal travel policies and guidelines, where applicable, for all
travel, lodging and meal reimbursements arising from the performance of this Agreement.
Detailed travel policy requirements and limitations can be found in the Capital Projects Division.

All reimbursable expenses hereunder, including travel, mileage, copying, printing, plotting, And
visualizations are included in the Base Contract Amount and shall not be invoiced more often
than monthly.

10.03 Supplemental Services & Deliverables

A. To the extent that County has established a Supplemental Services Allowance (“SSA”) for the

performance of services not included within the Services and Deliverables, such SSA is set
forth in Section 1.c of Exhibit C. Consultant shall only commence work other than as set forth
in the SOW pursuant to a Change Order duly executed by the Director or his Assistant Director
designee (“Change Order”), and only to the extent expressly authorized by the County Board
of Supervisors in approving this PSA.

10.04 Payment

A. Payment Requests

B.

1. Owner will make payments within thirty (30) Days after the OPM’s approval of the
Consultant's correct Payment Request.

Invoices
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1. Consultant may submit a Payment Request not more than once each month.
C. Progress Payments

1. Owner may, in its discretion, adjust any progress payment so that it corresponds with the
percentage of completion as reasonably determined by Owner.

10.05 Release of All Claims

A. Prior to final payment hereunder, Consultant must execute and deliver to Owner a release of
all claims arising from this Agreement, other than such claims, if any, as may be specifically
excepted from the release for the reasons and in the amounts stated in the release.-

10.06 Timely Billings
A. Consultant agrees to bill Owner on a timely basis and not later than ninety (90) Days after:
1. Services are performed; or
2. Billings are otherwise due pursuant to the terms of the PSA.

B. Owner has no liability for payment of, and has sole discretion to pay or decline payment of, any
billings submitted after the expiration of such ninety (90) Day period.

10.07 Consultant's Accounting Records
A. Accounting System & Records Retention

1. Consultant must maintain an accounting system in accordance with current standards of
accounting and financial reporting for the purpose of supporting payments for Services
authorized under this PSA. Consultant must retain such records for three (3) years after
expiration or termination of this PSA, or until all claims, if any, have been disposed of,
whichever period is longer.

B. Owner's Auditing Rights

1. Upon service of a written Notice to Consultant, Owner, and persons authorized by Owner,
have the right at any reasonable time and place to examine, audit, and make copies of
books, records, documents, accounting procedures and practices relating to the
performance or administration of this PSA, or affecting any changes or modifications to this
PSA.

C. Applicability to Subcontracts

1. Consultant must incorporate the above-stated accounting and audit requirements into all
subcontracts, including, but not limited to, contracts with Subconsultants, exceeding Ten
Thousand Dollars ($10,000) in value in connection with this PSA, including any
modification(s) thereof.

PART 11 - TERM & TERMINATION
11.01 Owner's Rights
A. Termination for Convenience

1. The Director may, by written notice to Consultant, terminate all or part of this PSA at any
time for Owner's convenience. Upon receipt of such notice, Consultant must immediately
cease all work hereunder as specified in the notice.

2. If this PSA is so terminated, Consultant will be compensated as set forth below.
B. Termination for Breach

1. If Consultant violates any of the covenants or agreements of this PSA, or if Consultant fails
to fulfill in a timely and proper manner its obligations pursuant to this PSA, and does not
cure such failure or violation within thirty (30) days, or such shorter period as the Owner
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may determine is necessary and appropriate, after receipt of written notice from the
County’s OPM specifying such failure or violation, whether subject to cure, and, if subject
to cure, the time and manner of cure, Owner may terminate this PSA in accordance with
Part 11.01.A.1, above.

2. Owner will provide Consultant with written notice as to the effective date of termination,
and Consultant is not entitled to compensation for Services or expenses beyond the
specified termination date.

3. If, after notice of termination for breach of this PSA, it is determined that Consultant did not
breach this PSA, the termination will be deemed to have been made for Owner's
convenience, and Consultant will receive payment due to Consultant for Services
performed prior to such termination for convenience in accordance with Section 11.02,
below.

C. Suspension for Convenience

1. OPM may, without cause, order Consultant in writing to suspend, delay, or interrupt the
Services under this PSA in whole or in part for up to 90 days. COUNTY shall incur no
liability for suspension under this provision, and such suspension(s) shall not constitute a
breach of this Agreement.

D. The rights and remedies provided herein to Owner are cumulative and in addition to any other
rights and remedies provided by law in this PSA.

11.02 Consultant's Compensation Upon Termination

A. In the event of Owner’s termination of this PSA, Consultant will receive compensation as
follows:

1. For fully Deliverables and Services performed and delivered by Consultant and accepted
by County, and authorized Reimbursable Expenses pursuant to this PSA, compensation
will be in the amount specified in the PSA for such Deliverables, Services, and authorized
expenses.

2. For items of Service on which Owner has issued an Authorization to Proceed but which
have not been fully completed and accepted, Consultant will be compensated for its
Services accepted by Owner in an amount which bears the same ratio to the total fee
otherwise payable for the performance of that Service as the Services performed bear to
the total Services necessary for the full performance of that Service.

B. In no event will the total compensation paid for any item of Service exceed the value specified
in this PSA for such item of Service.

11.03 Delivery of Documents

A. Upon any termination of this PSA, Consultant shall furnish Owner all documents and
Instruments of Service prepared pursuant to this PSA, whether complete or incomplete.
Consultant may retain a copy for its records if so provided by Owner in such notice of
termination.

PART 12 - DISPUTE RESOLUTION
12.01 Consultant's Questions & Concerns

A. Questions regarding the terms, conditions and Services of this PSA will be decided by the
County’s Director of General Services, who will furnish the decisions to Consultant in writing
within thirty (30) Days after receiving a written request from Consultant.

12.02 Dispute Resolution During Construction
A. Alternate Dispute Resolution (ADR)
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Owner intends, but shall not be required, to use ADR techniques including Partnering and
Mediation during Design.

B. Consultant and its Subconsultants shall participate in all ADR efforts as directed by Owner.

C.

In the event that Owner elects to utilize such ADR, the cost of such Partnering training facilities
and facilitator will be borne equally by the parties hereto.

12.03 Negotiations Before and During Mediation

A. Negotiations to resolve disputes before and during Mediation are initiated for settlement
purposes only and are not binding unless otherwise agreed by Owner and Consultant.

12.04 Mediation
A. Voluntary Mediation

w

m

1.

In the event a dispute or issue is not resolved by negotiation, Owner and Consultant agree
to attempt to resolve the matter by Mediation.

2. Said Mediation is non-binding, and intended to provide an opportunity for the parties hereto

to evaluate each other's cases and arrive at a mutually agreeable solution.

Initiation of Mediation

1.

Any party hereto may initiate Mediation by notifying the other party hereto in writing.

Request for Mediation

1.

A Request for Mediation must contain a brief statement of the nature of the dispute or
claim, and the names, addresses, and phone numbers of all parties to the dispute or claim,
and those who will represent them, if any, in the Mediation.

Within ten (10) days of a Party’s receipt of a Request for Mediation, the Party in receipt of
such Request for Mediation shall provide to the requesting Party a written response
indicating whether the receiving Party is willing to participate in voluntary, non-binding
mediation with respect to such dispute or claim.

Selection of Mediator

1.

Within fourteen (14) days of a Party’s written response to a Request for Mediation
indicating that such Party is willing to participate in meditation with respect to the dispute
or claim at issue, the Parties hereto will confer to select an appropriate mediator agreeable
to all Parties.

If the Parties hereto cannot agree on a mediator, they may accept a mediator appointed
by a recognized association such as the American Arbitration Association.

Qualifications of a Mediator:

1.

Any mediator selected hereunder (“Mediator’) must have expertise in the area of the
dispute and be knowledgeable in the Mediation process.

No person shall serve as a Mediator in any dispute in which that person has any financial
or personal interest in the result of the Mediation.

Before accepting an appointment, the prospective Mediator must disclose any
circumstances likely to create a presumption of bias or prevent a prompt meeting with the
parties. Upon receipt of such information, the Parties will confer and decide whether to
select another Mediator.

F. Vacancies

1.

If any Mediator becomes unwilling or unable to serve, another Mediator will be selected
unless the Parties agree otherwise.

G. Representation
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Any Party may be represented in the Mediation by person(s) of their choice who must have
full authority to negotiate.

The names and addresses of such representative(s) must be communicated in writing to
all Parties and to the Mediator.

H. Time and Place of Mediation

The Mediator will set the time of each Mediation session.

The Mediation will be held at a convenient location agreeable to the Mediator and the
Parties, as determined by the Mediator.

All reasonable efforts will be made by the parties hereto and the Mediator to schedule the
first session within sixty (60) Days after selection of the Mediator.

I. Identification of Matters in Dispute

1.

Unless a longer period of time is required by the Mediator, at least ten (10) days before the
first scheduled Mediation session, each Party must provide the Mediator a brief
memorandum setting forth such Party’s position with regard to the issues identified in the
Request for Mediation, and any other pertinent issues that such Party believes need to be
resolved. At the discretion of the Mediator, or otherwise agreed by the Parties, the Parties
hereto may mutually exchange such memoranda.

At the first Mediation session, the Parties will be expected to produce all information
reasonably required for the Mediator to understand the issue(s) presented. The Mediator
may require each Party to supplement such information.

J. Authority of Mediator

1.

The Mediator does not have authority to impose a settlement on the Parties, but will attempt
to assist the parties hereto in reaching a satisfactory resolution of their dispute.

The Mediator is authorized to conduct joint and separate meetings with the Parties, and to
make oral and written recommendations for settlement.

Whenever necessary, the Mediator may also obtain expert advice concerning technical
aspects of the dispute, provided that the Parties agree in writing in advance to such outside
expert advice, to assume the expenses of obtaining such expert advice, and whether the
arrangements for obtaining such expert advice will be made by the Mediator or one or more
of the Parties.

The Mediator is authorized to end the Mediation whenever, in the Mediator's judgment,
further Mediation efforts would not contribute to a resolution of the dispute between the
Parties.

K. Privacy

1.
2.
3.

Mediation sessions are private.
The Parties and their representatives may attend Mediation sessions.

Other persons may attend Mediation sessions only with the prior written consent of each
of the Parties , and with the consent of the Mediator.

L. Confidentiality

1.

The Mediator will not divulge confidential information disclosed to a Mediator by the Parties
or by witnesses in the course of the Mediation.

All records, reports, or other documents received by a Mediator while serving as Mediator,
are confidential.

The Mediator must not be compelled to divulge such records or to testify in regard to the
Mediation in any adversary proceeding or judicial forum.
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4. The Parties shall maintain the confidentiality of the Mediation and shall not rely on, or
introduce as evidence in any arbitration, judicial or other proceedings:

a. Views expressed or suggestions made by the other Party with respect to a possible
settlement of the dispute;

b. Statements made by the other Party in the course of the Mediation proceedings;
c. Proposals made or views expressed by the Mediator;

d. Whether the other Party had or had not indicted willingness to accept a proposal
for settlement made by the Mediator.

M. No Stenographic Record

1. There shall be no stenographic record of the Mediation.
N. Termination of Mediation

1. The Mediation shall be terminated:

a. By the execution of a Settlement Agreement by the Parties with respect to the
issues subject to the Mediation;

b. By a written declaration of the Mediator to the effect that further efforts at Mediation
are no longer worthwhile; or

c. By awritten declaration of one or more of the Parties to the effect that the Mediation
proceedings are terminated.

O. Exclusion of Liability
1. No Mediator shall be a necessary party in judicial proceedings related to the Mediation.
P. Interpretation and Application of These Mediation Provisions

1. The Mediator will interpret and apply these Mediation provisions insofar as they relate to
the Mediator's duties and responsibility.

Q. Expenses

1. The expenses of witnesses for each Party must be paid by the Party producing such
witnesses.

2. All other expenses of the Mediation, including required traveling and other expenses of the
Mediator, and the expenses of any witness called by the Mediator, and the cost of any
proofs or expert advice produced at the direct request of the Mediator, will be apportioned
equally between the Parties, or as may otherwise be agreed by the Parties, provided,
however, that a Party shall not be responsible for any such Mediation expense to which
such Party did not consent in advance in writing.

12.05 Compensation for Participation in Mediation

A. Consultant is not entitled to compensation for time spent in or for negotiations or Mediation to
resolve questions or disputes between Consultant and Owner arising out of this PSA.

PART 13 - MISCELLANEOUS PROVISIONS
13.01 Capitalization and Formatting
A. Terms capitalized in this PSA include those that are:
1. Specifically defined; or
2. Titles of Parts or paragraphs; or
3. Titles of reports or Deliverables; or

4. Titles of other documents.
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Unless otherwise indicated, highlighted, emboldened, italicized, or underlined text is not
indented to imply special significance but serves merely as an aid to the reader to distinguish
or quickly reference selected text.

Text shown with Strike Through font is meant to, and does, exclude such text from the PSA. It
is shown as such merely for the convenience of the Owner.

The captions of the Parts and paragraphs are for convenience only and will not be deemed
relevant in resolving any question of interpretation or construction of any such Part or
paragraph.

Force Majeure

Neither party hereto shall be liable to the other Party hereto for damages or delay in
performance caused by events beyond the control of such Party or such Party’s employees,
agents, affiliates, officers, directors, Subconsultants, or representatives, provided that (i) such
events are not in any way attributable to any act or omission by or on behalf of such Party or
any of such Party’s employees, agents, affiliates, officers, directors, Subconsultants, or
representatives, and (ii) the Party claiming such delay promptly provides written notice to the
other Party specifying the cause and a good faith estimate of the duration of such delay(“Force
Majeure Notice”), and (iii) such Party cures such delay and resumes performance hereunder
as soon as practicable under the circumstances. Except for those commitments identified in
the Force Majeure Notice, the affected Party shall not be relieved of its responsibility to fully
perform as to all other obligations of such Party under this Agreement. Notwithstanding the
foregoing, if such Force Majeure event continues for a period of more than 90 days from the
date of such Force Majeure Notice, the County shall be entitled, in its sole discretion, to
immediately terminate this Agreement upon written notice to Consultant.

Waiver

In the event any provision of this PSA is held to be invalid and unenforceable by a court of
competent jurisdiction, the remaining provisions shall be valid and binding on the Parties.

One or more waivers by either Party of any provision, term, condition or covenant shall not
constitute a waiver of any subsequent breach.

Timely Approvals

Whenever the approval of Owner or Consultant is required pursuant to this PSA, such approval
shall not be unreasonably withheld or delayed.

Ownership & Use of Deliverables and Instruments of Service

Owner shall be the owner of the following items in connection with this Agreement upon
creation, whether or not completed: all data collected, all documents of any type whatsoever,
all photos, designs, sound or audiovisual recordings, software code, inventions, technologies,
and other materials, and any material necessary for the practical use of such items, from the
time of collection and/or production whether or not performance under this Agreement is
completed or terminated prior to completion. Consultant shall not release any of such items to
any other person except after prior written approval of Owner.

Unless otherwise specified herein, Consultant hereby assigns to Owner all copyright, patent,
and other intellectual property and proprietary rights to all data, documents, reports, photos,
designs, sound or audiovisual recordings, software code, inventions, technologies, and other
materials prepared or provided by Consultant pursuant to this PSA (collectively referred to as
“Copyrightable Work and Inventions”). Owner shall have the unrestricted authority to copy,
adapt, perform, display, publish, disclose, distribute, create derivative works from, and
otherwise use in whole or in part, any Copyrightable Works and Inventions and all Deliverables
provided to County hereunder. Consultant agrees to take such actions and execute and deliver
such documents as may be needed to validate, protect and confirm the rights and assignments
provided hereunder, including all licenses and permissions as may be necessary for County to
use all Deliverables produced by Consultant hereunder. Consultant warrants that no
Copyrightable Works and Inventions or any other item provided under this Agreement will
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infringe upon any intellectual property or proprietary rights of any third party. Consultant at its
own expense shall defend, indemnify, and hold harmless Owner against any claim that any
Copyrightable Works and Inventions or other items provided by Consultant hereunder infringe
upon intellectual or other proprietary rights of a third party, and Consultant shall pay all
damages, costs, settlement amounts, and fees that may be incurred by Owner in connection
with any such claims.

This Part 13.05 shall survive expiration or termination of this PSA.

Consultant is not entitled to any fees for Owner's use of any Deliverable or instrument of
Service unless Owner enters into a separate agreement with Consultant specifically providing
for such fees.

Reliance

Unless otherwise indicated, Consultant may rely on the accuracy and technical quality of
documents provided by Owner or the Owner's authorized consultants.

Taxes

Consultant shall pay all taxes, levies, duties, and assessments of every nature due in
connection with any work under this PSA and shall make any and all payroll deductions
required by law. Owner shall not be responsible for paying any taxes on Consultant’s behalf,
and should Owner be required to do so by state, federal, or local taxing agencies, Consultant
agrees to promptly reimburse Owner for the full value of such paid taxes plus interest and
penalty, if any. Such taxes shall include, but not be limited to, the following: FICA (Social
Security), unemployment insurance contributions, income tax, disability insurance, and
workers’ compensation insurance.

Conflicts of Interest

Consultant covenants that Consultant presently has no employment or interest, and shall not
acquire any employment or interest, direct or indirect, including any interest in any business,
property, or source of income, which would conflict in any manner or degree with the
performance of services required to be performed under this PSA. Consultant further
covenants that in the performance of this PSA, no person having any such interest shall be
employed or otherwise engaged by Consultant or any Subconsultant. Consultant must
promptly disclose to Owner, in writing, any potential conflict of interest. Owner retains the right
to waive a conflict of interest disclosed by Consultant if Owner determines it to be immaterial,
and such waiver is only effective if provided by Owner to Consultant in writing.

No Publicity or Endorsement

Consultant shall not use Owner’s name or logo or any variation of such name or logo in any
publicity, advertising or promotional materials. Consultant shall not use Owner’s name or logo
in any manner that would give the appearance that the Owner is endorsing Consultant.
Consultant shall not in any way contract on behalf of or in the name of Owner. Consultant shall
not release any informational pamphlets, notices, press releases, research reports, or similar
public notices concerning the Owner or its projects, without obtaining the prior written approval
of Owner.

Non-Discrimination

Owner hereby notifies Consultant that Owner’s Unlawful Discrimination Ordinance (Article XIllI
of Chapter 2 of the Santa Barbara County Code) applies to this PSA and is incorporated herein
by this reference with the same force and effect as if the ordinance were specifically set out
herein and Consultant agrees to comply with said ordinance.

Execution in Counterparts

This PSA may be executed electronically and in any number of counterparts and each of such
counterparts shall for all purposes be deemed to be an original; and all such counterparts, or

Page 13

PSA with Firm Name
Dated Date of Agreement
Project Number: 20056



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

County of Santa Barbara: General Services
Capital Division

as many of them as the parties shall preserve undestroyed, shall together constitute one and
the same instrument.

13.12 Governing Law

A

This PSA shall be governed by the laws of the State of California. Any litigation regarding this
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in
the federal district court nearest to Santa Barbara County, if in federal court.

PART 14 - NOTICES

A. All notices will be deemed to have been given when made in writing and delivered or mailed to

the respective representative(s) of Owner and Consultant at their respective addresses as
shown in Exhibit E (“Notices”), attached hereto and incorporated herein by reference.

PART 15 - LIMITS OF AGREEMENT

A

B.

C.

D.

This PSA, including all Exhibits hereto, together with the Request for Qualifications and
Proposals for Project 20056 pursuant to which this Agreement was procured and which is
attached hereto as Attachment 1 and hereby incorporated herein by reference (“RFQ/P”), and
Consultant’s Proposal submitted to County in response to same, a copy of which is attached
hereto as Attachment 2 (“Proposal”), constitutes the entire and integrated agreement between
Owner and Consultant with respect to the subject matter hereof, and supersede all prior and
contemporaneous negotiations, representations, or agreements, whether written or oral.

This PSA may be amended only by written agreement signed by Owner and Consultant, except
as otherwise expressly authorized herein.

If any one or more of the provisions contained herein shall for any reason be held to be invalid,
illegal or unenforceable in any respect by a court of competent jurisdiction, then such provision
or provisions shall be deemed severable from the remaining provisions hereof, and such
invalidity, illegality or unenforceability shall not affect any other provision hereof, and this PSA
shall be construed as if such invalid, illegal or unenforceable provision had never been
contained herein.

No remedy herein conferred upon or reserved to Owner is intended to be exclusive of any other
remedy or remedies, and each and every such remedy, to the extent permitted by law, shall be
cumulative and in addition to any other remedy given hereunder or now or hereafter existing at
law or in equity or otherwise.

PART 16 - ORDER OF PRECEDENCE

A

In the event of conflict or inconsistency between the provisions contained in Parts 1 through 18
of this Agreement and the provisions contained in the Exhibits and Attachments, the provisions
contained in Parts 1 through 18 of this Agreement shall control and prevail over those in the
Exhibits and Attachments, other than Exhibit D, which shall control and prevail. Consultant
agrees that in the event of any discrepancy, inconsistency, gap, ambiguity, or conflicting
language between Consultant's Proposal (attached hereto as Attachment 2), on the one hand,
and any other provision(s) of this Agreement, on the other, the provisions of this Agreement
(including the RFQ/P) other than Consultant's Proposal shall take precedence and control and
prevail.

PART 17 - EXHIBITS

A.

The following listed Exhibits and Attachments referred to herein are incorporated in this PSA
as though set forth in full.

1. Exhibit A, “Consultant's Scope of Work & Hourly Rates”
2. Exhibit B, “Consultant's Staff & Subconsultants”
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Exhibit C, “Consultant’'s Compensation”

Exhibit D, “Indemnification And Insurance Requirements”
Exhibit E, “Notices”

Exhibit F, “Federal Provisions”

Attachment 1: RFQ/P

Attachment 2: Consultant’'s Proposal

© N o o bk w

[Signatures appear on the following page.]
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IN WITNESS WHEREOF, the Parties have executed this Agreement to be effective as of the first date
executed by all of the parties hereto.

County of Santa Barbara

By:
LAURA CAPPS, CHAIR
BOARD OF SUPERVISORS

ATTEST: CONSULTANT:
MONA MIYASATO, [Insert]
COUNTY EXECUTIVE OFFICER
CLERK OF THE BOARD
By: By:

Deputy Name:

Title:

APROVED AS TO FORM: APPROVED AS TO ACCOUNTING FORM:
RACHEL VAN MULLEM BETSY SCHAFFER, CPA, CPFO
COUNTY COUNSEL AUDITOR-CONTROLLER
By: By:

Deputy County Counsel Deputy
APPROVED AS TO FORM: RECOMMENDED FOR APPROVAL.:
GREGORY MILLIGAN KIRK LAGERQUIST, DIRECTOR
RISK MANAGER GENERAL SERVICES DEPARTMENT
By: By:

Risk Manager Department Head

END OF AGREEMENT
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EXHIBIT A
SCOPE OF WORK; HOURLY RATES

Consultant shall perform all of the following services set forth in this Scope of Work (“Services") in exchange
for the fixed fee Base Contract Amount set forth in the table below and in Section 1.a of Exhibit C, below,
which shall include all overhead, administrative costs, and profit.

SCOPE OF WORK:

Base Contract Amount Compensation Schedule:

[specify milestones and amounts payable for completion of each milestone in not-to-exceed amounts]

Rate Schedule for Supplemental Services:

The following hourly rates, which include all overhead, administrative costs, and profit, shall apply to any and
all Supplemental Services performed during the Term in accordance with duly executed Change Orders.

[Insert hourly rate schedule for SS]
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END EXHIBIT A
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EXHIBIT B
CONSULTANT'S STAFF & SUBCONSULTANTS

Consultant declares that the Principal-in-Charge on behalf of Consultant shall be [insert name of
Consultant employee]. Consultant declares that Consultant’s Project Manager shall be [insert name
of Consultant employee].

Consultant will only employ subconsultants identified in the Consultant’'s Proposal submitted in
response to the County’s RFQ/P for this project (each, a “Subconsultant”), as set forth below, and
each Subconsultants must, if their profession or specialty is licensable, be licensed by the State of
California to perform such Services. Consultant must obtain Owner's prior written approval of any
other subconsultants or subcontractors. Upon Owner’s request, Consultant shall provide copies of
all Subconsultant contracts to Owner.

None of the Staff or Subconsultants specified in this Agreement shall be replaced without the prior
written approval of the Director, or his Assistant Director designee, in each instance. If Consultant's
Project Manager or any other designated key staff person or Subconsultant fails to perform to the
satisfaction of Owner, upon written notice from the OPM, Consultant shall, within fifteen (15) calendar
days, remove that person from the Project and provide a qualified replacement acceptable to Owner,
and subject to Owner’s prior written approval.

List of Consultant’s Staff

[Insert]

List of Subconsultants:

[Insert]

END EXHIBIT B

Page B- 1

PSA with Firm Name
Dated Date of Agreement
Project Number: 20056



) County of Santa Barbara: General Services
gy cSinrv Capital Division

one

FUTURE

EXHIBIT C

CONSULTANT'S COMPENSATION

1. COMPENSATION SUMMARY

a. | Consultant's Fixed Fee for the performance of all of the Services
described in Exhibit A (“Consultant’s Scope of Work”) shall be:
Elevator Feasibility Study $
Elevator Design Services $
Construction Administrative Services $
SUBTOTAL: Base Contract Amount
b. | Allowance for Reimbursable Expenses pursuant to Part 10.02 $0
Supplemental Services Allowance for Supplemental Services that may
be authorized by the Owner in writing pursuant to a duly executed
Change Order issued during the Term in accordance with Part 10.03,
above. $
d. | MAXIMUM COMPENSATION LIMIT (at+b+c) $

2. PROGRESS PAYMENTS

a. For the Base Contract Amount, progress payments will be on a FIXED FEE basis for completion
of each of milestone in accordance with Exhibit A.

b. For Consultant compensation payable hereunder in terms of an HOURLY FEE (i.e., for
Supplemental Services performed in accordance with duly executed Change Order(s)), payments will
be made monthly and based on the actual hours worked during the billing period charged at the hourly
rates set forth in Exhibit A, above, (Consultant must include substantiating documentation for
each payment request hereunder, including a breakdown of the staff hours for particular tasks
performed as a task-fee breakdown)

c. Only invoices identifying personnel listed in Exhibit A or B, above, will be accepted by Owner as
valid substantiation for hourly fee payment requests.

d. Consultant must submit appropriate documentation and information to support each invoice,
including a narrative description of Services performed during such billing period. including, but not
limited to, all completed milestones and deliverables.

END EXHIBIT C
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FUTURE

EXHIBIT D
Indemnification and Insurance Requirements
(For Design Services)

INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY)
and hold harmless COUNTY and its officers, officials, employees, agents and volunteers from and
against any and all claims, actions, losses, damages, judgments and/or liabilities arising out of this
Agreement from any cause whatsoever, including the acts, errors or omissions of any person or entity
and for any costs or expenses (including but not limited to attorneys’ fees) incurred by COUNTY on
account of any claim except where such indemnification is prohibited by law. CONTRACTOR’S
indemnification obligation applies to COUNTY’S active as well as passive negligence but does not apply
to COUNTY'’S sole negligence or willful misconduct.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out
of or in connection with this Agreement. The indemnification provisions in this Agreement shall survive any
expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder and the results of that work by any of the CONTRACTOR, its agents,
representatives, employees, Subconsultants, and subcontractors.

A. Minimum Scope of Insurance Coverage
shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01
covering CGL on an “occurrence” basis, including products-completed operations, personal
& advertising injury, with limits no less than $2,000,000 per occurrence and
$4,000,000 in the aggregate.

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1
(any auto), or if CONTRACTOR has no owned autos, Code 8 (hired) and 9 (non-owned),
with limit no less than $1,000,000 per accident for bodily injury and property damage.

3. Workers’ Compensation: Insurance as required by the State of California, with Statutory
Limits, and Employer’s Liability Insurance with limit of no less than
$1,000,000 per accident for bodily injury or disease. (Not required if CONTRACTOR
provides written verification that it has no employees)

4. Contractor’s Pollution Liability and/or Asbestos Pollution Liability and/or Errors &
Omissions: applicable to the work being performed, with a limit no less than $2,000,000
per claim or occurrence and $2,000,000 aggregate per policy period of one year.

If the CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown
above, the COUNTY requires and shall be entitled to the broader coverage and/or the higher limits
maintained by the CONTRACTOR. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the COUNTY.

B. Other Insurance Provisions
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The insurance policies are to contain, or be endorsed to contain, the following provisions:

Additional Insured — COUNTY, its officers, officials, employees, agents and volunteers are
to be covered as additional insureds on the CGL policy with respect to liability arising out of
work or operations performed by or on behalf of the CONTRACTOR including materials,
parts, or equipment furnished in connection with such work or operations. General liability
coverage can be provided in the formof an endorsement to the CONTRACTOR’S insurance
at least as broad as ISO Form ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG
2033, 0r CG 20 38; and CG 20 37 forms if later revisions used.

Primary Coverage — For any claims related to this contract, the CONTRACTOR’S
insurance coverage shall be primary insurance primary coverage at least as broad as ISO
CG 20 01 04 13 as respects the COUNTY, its officers, officials, employees, and volunteers.
Any insurance or self-insurance maintained by the COUNTY, its officers, officials,
employees, or volunteers shall be excess of the CONTRACTOR'S insurance and shall not
contribute with it.

Notice of Cancellation — Each insurance policy required above shall provide that coverage
shall not be canceled, except with notice to the COUNTY.

Waiver of Subrogation Rights - CONTRACTOR hereby grants to COUNTY a waiver of
any right to subrogation which any insurer of said CONTRACTOR may acquire against the
COUNTY by virtue of the payment of any loss under such insurance. CONTRACTOR
agrees to obtain any endorsement that may be necessary to effect this waiver of subrogation,
but this provision applies regardless of whether or not the COUNTY has received a waiver
of subrogation endorsement from the insurer.

Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must
be declared to and approved by the COUNTY. The COUNTY may require the
CONTRACTOR to purchase coverage with a lower deductible or retention or provide proof
of ability to pay losses and related investigations, claim administration, and defense
expenses within the retention.

Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance
shall be written by insurers authorized to do business in the State of California and with a
minimum A.M. Best’s Insurance Guide rating of “A- VII”.

Verification of Coverage — CONTRACTOR shall furnish the COUNTY with proof of
insurance, original certificates and amendatory endorsements as required by this
Agreement. The proof of insurance, certificates and endorsements are to be received and
approved by the COUNTY before work commences. However, failure to obtain the required
documents prior to the work beginning shall not waive the CONTRACTOR'’s obligation to
provide them. The CONTRACTOR shall furnish evidence of renewal of coverage
throughout the term of the Agreement. The COUNTY reserves the right to require complete,
certified copies of all required insurance policies, including endorsements required by these
specifications, at any time.

Failure to Procure Coverage — In the event that any policy of insurance required under
this Agreement does not comply with the requirements, is not procured, or is canceled and
not replaced, COUNTY has the right but not the obligation or duty to terminate the
Agreement. Maintenance of required insurance coverage is a material element of the
Agreement and failure to maintain or renew such coverage or to provide evidence of
renewal may be treated by COUNTY as a material breach of contract.

Subcontractors —- CONTRACTOR shall require and verify that all subcontractors, including,
but not limited to, Subconsultants, maintain, at all times during the Term, insurance meeting
all the requirements stated herein, and CONTRACTOR shall ensure that COUNTY is an
additional insured on insurance required from subcontractors and Subconsultants.

10. Claims Made Policies — If any of the required policies provide coverage on a claims-made
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basis:

i. The Retroactive Date must be shown and must be before the date of the
contract or the beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for
at least five (5) years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the contract effective date, the
CONTRACTOR must purchase “extended reporting” coverage for a minimum
of five (5) years after completion of contract work.

11. Special Risks or Circumstances — COUNTY reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer,
coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be
made by amendment to this Agreement. CONTRACTOR agrees to execute any such amendment within
thirty (30) days of receipt.

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of
the insurance and indemnification requirements set forth herein shall not be deemed as a waiver of any rights
on the part of COUNTY.

END EXHIBIT D
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EXHIBIT E
NOTICES

1. All notices are deemed to have been given when made in writing and delivered or mailed to the
representatives of Owner and Consultant at their respective addresses as follows:

a. Owner:

County of Santa Barbara

Capital Division

260 North San Antonio Road — Casa Nueva
Santa Barbara, CA 93110-1315

Attention: John Green, Assistant Director, General Services Department
(805) 896-2236/ jigreen@countyofsb.org

b. Consultant:
[Insert]

END EXHIBIT E
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EXHIBIT F
Federal Clauses

1. Additional Federal Clauses Applicable for Federal Funding under this Agreement.

A.

(2 CFR § 200.326; 2 CFR Part 200, Appendix II, Required Contract Clauses)

REMEDIES FOR NONCOMPLIANCE.
i. In the event COUNTY determines, at its sole discretion, that CONTRACTOR is not in
compliance with the terms and conditions set forth herein, COUNTY may:
a. Require payments as reimbursements rather than advance payments;
b. Withhold authority to proceed to the next phase until receipt of evidence of acceptable
performance within a given period of performance;
Require additional, more detailed financial reports;
Require additional project monitoring;
Requiring CONTRACTOR to obtain technical or management assistance; or
Establish additional prior approvals.

o a0

2. EQUAL EMPLOYMENT OPPORTUNITY.

A.

During the performance of this Agreement, CONTRACTOR agrees as follows:
CONTRACTOR will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. CONTRACTOR will take affirmative
action to ensure that applicants are employed, and that employees are treated during employment
without regard to their race, color, religion, sex, or national origin. Such action shall include, but
not be limited to the following: Employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. CONTRACTOR agrees to post in conspicuous
places, available to employees and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

CONTRACTOR will, in all solicitations or advertisements for employees placed by or on behalf
of CONTRACTOR, state that all qualified applicants will receive considerations for employment
without regard to race, color, religion, sex, or national origin.

CONTRACTOR will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of CONTRACTOR’S commitments
under this section, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

CONTRACTOR will comply with all provisions of Executive Order 11246 of September 24,
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

CONTRACTOR will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
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and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

F. In the event of CONTRACTOR’S noncompliance with the nondiscrimination clauses of this
Agreement or with any of the said rules, regulations, or orders, this Agreement may be canceled,
terminated, or suspended in whole or in part and CONTRACTOR may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
as may be imposed and remedies invoked as provided in Executive Order 11246 of September
24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by
law.

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph (1)
and the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204
of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon
each subcontractor or vendor. CONTRACTOR will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance: Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as aresult of such direction by the administering agency CONTRACTOR may request the United
States to enter into such litigation to protect the interests of the United States.

3. CLEAN AIR ACT.

A. CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

B. CONTRACTOR agrees to report each violation to the California Environmental Protection
Agency and understands and agrees that the California Environmental Protection Agency will, in
turn, report each violation as required to assure notification to the COUNTY, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

C. CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FEMA.

4. FEDERAL WATER POLLUTION CONTROL ACT.

A. CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

B. CONTRACTOR agrees to report each violation to the California State Water Resources Control
Board and understands and agrees that the California State Water Resources Control Board will, in
turn, report each violation as required to assure notification to the COUNTY, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.
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C. CONTRACTOR agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FEMA.

5. DEBARMENT AND SUSPENSION.

A. CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred,
suspended, or otherwise excluded from or ineligible for, participation in federal, state, or county
government contracts. CONTRACTOR certifies that it shall not contract with a subcontractor that is so
debarred or suspended.

B. This certification is a material representation of fact relied upon by COUNTY. If it is later
determined that CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C, in addition to remedies available to the California Governor’s Office of Emergency Services
and COUNTY, the Federal Government may pursue available remedies, including but not limited to
suspension and/or debarment.

C. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As
such CONTRACTOR is required to verify that none of the contractor, its principals (defined at 2 C.F.R.
§ 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940)
or disqualified (defined at 2 C.F.R. § 180.935).

D. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C
and must include a requirement to comply with these regulations in any lower tier covered transaction
it enters into.

E. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and
2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may
arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

6. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED).

CONTRACTOR shall file the required certification attached as Exhibit  , Certification for
Contracts, Grants, Loans, and Cooperative Agreement (Byrd Anti-Lobbying Amendment, 31 U.S.C. §
1352 (As Amended), which is incorporated herein by this reference. Each tier certifies to the tier above
that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of Congress,
officer or employee of Congress, or an employee of a member of Congress in connection with obtaining
any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal
award. Such disclosures are forwarded from tier to tier up to the recipient.

7. PROCUREMENT OF RECOVERED MATERIALS.

A. In the performance of this Agreement, CONTRACTOR shall make maximum use of products
containing recovered materials that are EPA- designated items unless the product cannot be acquired.



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

i. Competitively within a timeframe providing for compliance with the contract performance
schedule;

ii. Meeting contract performance requirements; or

iii. At a reasonable price.

B. Information about this requirement, along with the list of EPA-designate items, is available at
EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

8. CHANGES.

A. Notice. The primary purpose of this clause is to obtain prompt reporting of COUNTY conduct
that CONTRACTOR considers to constitute a change to this contract. Except for changes identified as
such in writing and signed by COUNTY, the Contractor shall notify the COUNTY in writing promptly,
within five (5) calendar days from the date that the Contractor identifies any Government conduct
(including actions, inactions, and written or oral communications) that the CONTRACTOR regards as
a change to the contract terms and conditions. On the basis of the most accurate information available
to the Contractor, the notice shall state:

i. The date, nature, and circumstances of the conduct regarded as a change;
ii. The name, function, and activity of each Government individual and CONTRACTOR official or
employee involved in or knowledgeable about such conduct;
iii. The identification of any documents and the substance of any oral communication involved in
such conduct;
iv. In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which
it arose;
v. The particular elements of contract performance for which CONTRACTOR may seek an equitable
adjustment under this clause, including:
a. What line items have been or may be affected by the alleged change;
b. What labor or materials or both have been or may be added, deleted, or wasted by the alleged
change;
c. To the extent practicable, what delay and disruption in the manner and sequence of performance
and effect on continued performance have been or may be caused by the alleged change;
d. What adjustments to contract price, delivery schedule, and other provisions affected by the
alleged change are estimated; and
vi. CONTRACTOR’S estimate of the time by which COUNTY must respond to CONTRACTOR’S
notice to minimize cost, delay or disruption of performance.

B. Continued Performance. Following submission of the required notice, CONTRACTOR shall
diligently continue performance of this Agreement to the maximum extent possible in accordance
with its terms and conditions as construed by the CONTRACTOR.

C. COUNTY Response. COUNTY shall promptly, within ten (10) calendar days after receipt of
notice, respond to the notice in writing. In responding, COUNTY shall either:

i. Confirm that the conduct of which CONTRACTOR gave notice constitutes a change and when
necessary direct the mode of further performance;
ii. Countermand any communication regarded as a change;

4
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9.

10.

11.

12.

iii. Deny that the conduct of which CONTRACTOR gave notice constitutes a change and when
necessary direct the mode of further performance; or

iv. In the event the Contractor’s notice information is inadequate to make a decision, COUNTY will
advise CONTRACTOR what additional information is required, and establish the date by which
it should be furnished and the date thereafter by which COUNTY will respond.

D. Equitable Adjustments.

i. If the COUNTY confirms that COUNTY conduct effected a change as alleged by the
CONTRACTOR, and the conduct causes an increase or decrease in the CONTRACTOR’S
cost of, or the time required for, performance of any part of the work under this Agreement,
whether changed or not changed by such conduct, an equitable adjustment shall be made:

a. In the contract price or delivery schedule or both; and
b. In such other provisions of the Agreement as may be affected.

ii.The Agreement shall be modified in writing accordingly. The equitable adjustment shall not
include increased costs or time extensions for delay resulting from CONTRACTOR’s failure to
provide notice or to continue performance as provided herein.

ACCESS TO RECORDS. The following access to records requirements applies to this Agreement:

A. CONTRACTOR agrees to provide COUNTY, the California Governor’s Office of Emergency
Services, the FEMA Administrator, the Comptroller General of the United States, or any of their
authorized representatives access to any books, documents, papers, and records of the
CONTRACTOR which are directly pertinent to this Agreement for the purposes of making audits,
examinations, excerpts, and transcriptions.

B. CONTRACTOR agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

C. CONTRACTOR agrees to provide the FEMA Administrator or his authorized representatives
access to construction or other work sites pertaining to the work being completed under the
Agreement.

USE OF U.S. DEPARTMENT OF HOMELAND SECURITY (DHS) LOGO.
CONTRACTOR shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of
DHS agency officials without specific FEMA pre- approval.

COMPLIANCE WITH FEDERAL LAWS, REGULATIONS, AND EXECUTIVE ORDERS.
This is an acknowledgement that FEMA financial assistance will be used to fund this Agreement.
CONTRACTOR will only use FEMA funds as authorized herein. CONTRACTOR will comply will all
applicable federal law, regulations, executive orders, FEMA policies, procedures, and directives.

NO OBLIGATION BY FEDERAL GOVERNMENT.

The Federal Government is not a party to this Agreement and is not subject to any obligations or
liabilities to the non-Federal entity, CONTRACTOR, or any other party pertaining to any matter
resulting from the Agreement.
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13. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS.
CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to the CONTRACTOR'’S actions pertaining to this Agreement.

14. MANDATORY DISCLOSURE
CONTRACTOR must disclose, in a timely manner, in writing to the COUNTY all violations of Federal
criminal law involving fraud, bribery, or gratuity violations potentially affecting the award.
CONTRACTOR is required to report certain civil, criminal, or administrative proceedings to the System
for Award Management (SAM) located at www.sam.gov. Failure to make required disclosures can result
in any of the remedies described in 2 CFR §200.338 Remedies for noncompliance, including suspension
or debarment. (See also 2 CFR part 180 and 31 U.S.C. 3321.)
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CERTIFICATION FOR CONTRACTS, GRANTS, LOANS,
AND COOPERATIVE AGREEMENTS

(Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (As Amended))
The undersigned CONTRACTOR certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award documents
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and
cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

CONTRACTOR certifies or affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, CONTRACTOR understands and agrees that the provisions of 31 U.S.C. §
3801 et seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

S

Sy County of Santa Barbara: General Services
BNty Capital Division
FﬁI'FURE
ATTACHMENT 1
RFQ
Page F-1

PSA with Firm Name
Dated Date of Agreement
Project Number: 20056



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

S

Sy County of Santa Barbara: General Services
BNty Capital Division
F‘GI'FURE
ATTACHMENT 2
Proposal
Page F-2

PSA with Firm Name
Dated Date of Agreement
Project Number: 20056



County of Santa Barbara: General Services
Capital Division

Page F-3
PSA with Firm Name
Dated Date of Agreement
Project Number: 20056



Docusign Envelope ID: 66A95D8C-3915-41A7-B5A9-81C32F1F31FD

Attachment B: Parcel Map
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Attachment C: Library Schematic Site Plan and Bubble
Diagram
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GENERAL SERVICES - CAPITAL PROJECTS DIVISION

ADDENDUM NOTICE

August 12, 2025
ADDENDUM NO. 1
COUNTY PROJECT NO. 20056

ORCUTT LIBRARY ENVIRONMENTAL SERVICES, ORCUTT, CALIFORNIA

Prepared By: Danielle Chanley Date: 8/11/2025

Reviewed By: Scott Henriksen Date: 8/11/2025

To All Prospective Bidders:
Your attention is directed to the bid information below and on the attached page(s) that contain a summary of the
modifications to the identified Bid Documents and responses to Requests for Information (RFI). Amended
documents associated with with the RFls are either attached as specified below or will be included with the
conformed documents.
The following changes have been made to the RFQ/P:

1) Page 8- Section 9.0: Proposal Questions

a. Changes incorporated: Optional site visit will occur on August 14" from 3:00-4:00 pm. Any
Proposers that would like to attend, please meet at the Project site at the proposed time.

You are responsible for replacing the previous RFQ/P with the modified attached versions.

This Addendum does not alter the Statement of Qualifications (“SOQ”) and Proposal Submission
Deadline.

You must acknowledge this addendum in the cover letter of your proposal.
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County of Santa Barbara RFQ/P — Orcutt Library and Community Center

b. Step 2) Registering as a Supplier with the County: Once you have received your activation
email from Public Purchase, log into Santa Barbara County Public Purchase homepage and
accept the terms and conditions of use. You will need to register with Santa Barbara County
and select the National Institute of Government Procurement (NIGP) Commodity Codes
that relate to your business in order to receive email notifications of future bid
opportunities.

It is important to complete Step 2 of the registration process (register with Santa Barbara County)
or you will not receive notifications of upcoming proposal opportunities. It is your responsibility
to keep your Supplier information updated in Public Purchase, particularly your contacts and email
addresses.

9.0 PROPOSAL QUESTIONS

Questions or requests for clarification of this RFQ/P must be submitted in writing on the Public
Purchase website (www.publicpurchase.com).

Submit Question Instructions:

a. Click on the title of the bid,

b. On the right of the bid page, click on [View/Ask Questions] to open a new page that lists
all previous questions and answers.

c. Click "Ask a Question" and enter your question here.

Answers may be provided directly and visible for all interested parties to see or provided as an
addendum to this RFQ/P, posted on Public Purchase for review and consideration.

Do not contact County departments or County staff directly. Information obtained by such means
is invalid and proposals which are submitted in accordance with such information may be declared
non-responsive.

In the event that it becomes necessary to revise any part of this RFQ/P, written addenda will be
issued and posted on Public Purchase. Any amendment to this RFQ/P is valid only if in writing
and posted to Public Purchase. Verbal conversations or agreements with any officer, agent, or
employee of the County that purport to modify any terms or obligations of this RFQ/P are invalid.

All addenda for this RFQ/P will be distributed via Public Purchase.

It is each Proposer's responsibility to monitor the documents associated with the RFQ/P via Public
Purchase. Failure of Proposer to retrieve addenda shall not relieve such Proposer of the
requirements contained therein. Additionally, failure of Proposer to return a signed addendum,
when required, may be cause for rejection of such Proposer's Proposal.

Optional site visit will occur on August 14" from 3:00-4:00 pm. Any Proposers that would like to
attend, please meet at the Project site at the proposed time.
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GENERAL SERVICES - CAPITAL PROJECTS DIVISION

ADDENDUM NOTICE

August 27, 2025
ADDENDUM NO. 2
COUNTY PROJECT NO. 20056

ORCUTT LIBRARY ENVIRONMENTAL SERVICES, ORCUTT, CALIFORNIA

Prepared By: Danielle Chanley Date: 8/27/2025

Reviewed By: Scott Henriksen Date: 8/27/2025

To All Prospective Bidders:

Your attention is directed to the bid information below and on the attached page(s) that contain a summary of the
modifications to the identified Bid Documents. A copy of the job walk sign-in sheet from August 14, 2025 is
attached.

The following items were discussed in the job walk on August 14, 2025:

o The OASIS building will be designed, engineered and constructed by a separate team of
Consultant’s funded by OASIS. The Consultant team will be responsible for coordination
between the two projects.

e There are several easements currently in place for the OASIS parcels, including an access and
utility easement.

e The Stakeholders for the project include the following internal and external partners:

o County of Santa Barbara General Services Department, Community Services
Department, Public Works Department, Planning and Development Department and
District 4 of the Board of Supervisors.

o OASIS

o Utility Owners (e.g. PG&E, Southern California Gas Company, Laguna Sanitary District,
Golden State Water, etc.)

o Community residents and businesses

e The funding for the project has been secured through the design phase of the project. The
funding sources include a Federal Housing and Urban Development Grant, various County
funding sources and Friends of the Library donations.

e The final 100% plans for the Library will be contingent on the environmental document being
complete and all mitigations for the project known. Consultant team will be expected to
coordinate with the Design Consultants which will be selected by the County through a separate
RFP/Q being solicited in public purchase.

The following changes have been made to the RFP/Q:

7.0 ANTICIPATED PROJECT DELIVERY

The following represents the anticipated schedule for the completion of the Environmental Documents.
All dates are subject to change.

Notice to Proceed to Consultant October 24, 2025
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Initial Study October 24, 2025-
December 5, 2025

Environmental =~ Documentation  for  Parcel | October 24, 2025-

Acquisition December 5, 2025

65402 Conformity Review October 24, 2025-
December 5, 2025

NEPA Review December 5, 2025-
December 4, 2026

CEQA Review December 5, 2025-
December 4, 2026

11.0 ANTICIPATED CONSULTANT SELECTION SCHEDULE

The following represents the tentative schedule for this RFQ/P and completion of the
Environmental Documents. All dates are subject to change.

RFQ/P Published and Distributed by County July 31, 2025

Deadline for Vendors to submit RFQ/P Questions | August 14, 2025, 3pm PDT

Answers to RFQ/P Questions published by County | August 19, 2025

Proposal Response Deadline and RFQ/P Opening | September 4, 3pm PDT

Proposal Evaluations September 4- 15, 2025
(Possible) Interview Sessions September 15-19, 2025
Contract Award by Board of Supervisors October 21, 2025
Notice to Proceed to Consultant October 24, 2025

Project Deliverables Complete and Presentation to | October 2026
the Board of Supervisors

This Addendum does not alter the Statement of Qualifications (“S0Q”).
This Addendum alters the Proposal Submission Deadline.

You must acknowledge this addendum in the cover letter of your proposal.
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County of Santa Barbara RFQ/P — Orcutt Library and Community Center

Section 10 (Item 8) outlines the cost proposal requirements for this phase of the Project. Each cost
proposal submitted in response to this RFQ/P (“Cost Proposal”) shall be submitted and uploaded
to the Public Purchase site by the deadline specified herein as a separate document clearly
identifying the name of Proposer, the name of the Project, and labeled as “Sealed Cost Proposal.”
Each Cost Proposal shall breakdown the Project into line items consistent with the scope of work
presented herein and must include all costs associated with the Project. All costs shall be not-to-
exceed amounts.

7.0  ANTICIPATED PROJECT DELIVERY

The following represents the anticipated schedule for the completion of the Environmental
Documents. All dates are subject to change.

Notice to Proceed to Consultant October 24, 2025

Initial Study October 24, 2025-
December 5, 2025

Environmental = Documentation  for  Parcel | October 24. 2025-

Acquisition December 5, 2025

65402 Conformity Review October 24, 2025-
December 5, 2025

NEPA Review December 5, 2025-
December 4, 2026

CEQA Review December 5, 2025-
December 4, 2026

8.0 REGISTERING WITH PUBLIC PURCHASE

Registering entities wishing to submit a Proposal in response to this RFQ/P must first register as a
Supplier on the County of Santa Barbara Public Purchase website at Public Purchase: Vendor
Registration. Successful registration will allow Proposers to receive email updates to the proposal
process and the ability to upload their final Proposal package to the site. Proposers are
recommended to register as a Supplier as soon as possible — it can take 24 to 48 hours for your
account to become active.

To register as a Supplier, follow the steps below:

a. Step 1) Registering as a Supplier with Public Purchase: Your first step should be to register
as a supplier through Public Purchase. If you are already registered with Public Purchase,
please skip this step and proceed directly to step two below. Once registered you will
receive an activation email from notices@publicpurchase.com advising that your account
is activated (Note: be sure to add this email address to your contacts to avoid bid
notifications being sent to your junk folder rather than your inbox). It can take 24 to 48
hours for your account to become active.
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County of Santa Barbara RFQ/P — Orcutt Library and Community Center

Non-substitution for the designated members of the proposed staff members and Sub-
consultants without prior written approval by County in each instance.

Non-conflict of interest.

Non-collusion affidavit.

Statement listing of litigation and/or claims related to or arising out of past projects for
which Proposer provided services at any point during the past ten (10) years.

Ability to fulfill the indemnification and insurance requirements contained in the Form of
Agreement. Please note that actual certificates of insurance are not required as part of
your submittal.

Insurance certificates (as required in the attached Form of Agreement).

Proof of DIR Registration (if applicable) and County Vendor Registration.

10.10 Retention of Proposal. All Proposals will become the property of the County. Proposals
shall not be returned to the Proposer.

11.0

ANTICIPATED CONSULTANT SELECTION SCHEDULE

The following represents the tentative schedule for this RFQ/P and completion of the

Environmental Documents. All dates are subject to change.

RFQ/P Published and Distributed by County July 31, 2025

Deadline for Vendors to submit RFQ/P Questions | August 14, 2025, 3pm PDT

Answers to RFQ/P Questions published by County | August 19, 2025

Proposal Response Deadline and RFQ/P Opening | September 4, 3pm PDT

Proposal Evaluations September 4- 15, 2025
(Possible) Interview Sessions September 15-19, 2025
Contract Award by Board of Supervisors October 21, 2025
Notice to Proceed to Consultant October 24, 2025

Project Deliverables Complete and Presentation to | October 2026
the Board of Supervisors

12.0

Dates listed above are subject to change.

EVALUATION PROCESS

Proposals will be evaluated by a selection committee and the Proposers submitting the most
highly rated Proposals may be invited for interviews. The following evaluation criteria
and rating schedule will be used to determine the Proposer that provides the best value.
The County may consider other criteria it deems relevant.

Maximum

Evaluation Criteria Possible Points

12
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Cost Proposal for
Environmental Services
for Santa Barbara County
General Services
Department

Orcutt Library and
Community Center

Santa Barbara County

General Services Department

260 N. San Antonio Rd. - Casa Nueva
Santa Barbara, CA 93110

August 2025

UltraSystems Environmental, Inc.

HQ: 16431 Scientific Way, Irvine, CA 92618
Satellite: 13376 Noel Road, Grass Valley, CA 95949
Proposal No. 250803

UltraSystems

. environmentalemanagementeplanning
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UltraSystems STANDARD RATE SCHEDULE
. . Effective January 2025

PROFESSIONAL STAFF Hourly
Principal $200
Director $200
Senior Project Manager $195
Project Manager $190
Senior Principal Engineer $190
Senior Scientist/Engineer $185
Scientist/Engineer $180
Staff Scientist/Engineer $175
Senior Planner $170
Associate Planner $165
Planner/Environmental Analyst $160
Senior Biologist I1 $170
Senior Biologist I $165
Staff Biologist II $160
Staff Biologist I $155
Associate Biologist $150
Cultural Specialist $165
Archaeologist $160
Cultural Monitor $130
Senior GIS Analyst $165
GIS Technician $160
Word Processor $130
Intern $100
Building Services

Field Management $150
ACM Air Monitor/Lead Inspector/Sampling $130

Note: ACM/LBP Removal quoted per job basis

FIELD EQUIPMENT Daily Weekly
Excavation Screen $5 $20
Field Supplies (shovels, health and safety, flagging, binoculars, etc.) $15 $60
Garmin GPS (non-Trimble) $5 $20
iPad Data Tablet $25 $100
Kestrel Anemometer (or equivalent) $5 $20
Photoionization detector (PID) or equivalent $100 $400
Quest SoundPro SP-DL-1-1/3 Sound Level Meter (or equivalent) $110 $440
RKI GX-2003 Multi-Gas Meter (or equivalent) $65 $260
Trimble Geo7x GPS Unit with Rangefinder (or equivalent) $120 $560
XRF Analyzer $95 $380

Consultant support (printing, reproduction and other direct expenses) will be billed at a rate of cost plus ten (10) percent.
Automobile mileage will be charged at IRS standard rates. Travel time will be billed as indicated in the hourly rate schedule
above.

Invoices will be submitted monthly for work in progress and at completion of contract obligations and are payable upon
receipt. Fees not paid within thirty (30) days of invoice date may be assessed as an interest charge of one and one-half
(1.5) percent per month, from the date due (net 30). Attorney fees and court costs incurred for collection of delinquent
accounts will be borne by the client.
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UltraS ystems TASK BY TASK COST BREAKDOWN - COUNTY OF SANTA BARBARA | CEQA EIR
Labor Categories >>>> lfl:i‘;‘?‘::l‘ .?::il:; -?:;l:c}; ?S‘;;:iopl;l SEC‘:::LS:'{ Pslz:i::r A;;‘::'i;;e l%i“}":{f;:‘{ ,..S?n:" 1 n_S‘l’“i:’r 1 S'tiﬁ (i"lt_“':"_"l Arct logi S:r:::y(s;tls Pr‘oAg:::or Total Total Travel Direct Costs Direct TOTAL
Hourly Rate>>>|  §200 $195 $190 $190 $180 $170 $165 $160 $170 $165 $155 $165 $160 $165 $130 e Hours . Per Diem Markup Expense | (rounded)
Miles $0.700 Sub
Hours Days $180 1.1
CEQA - EIR/NOD
1.0 |Project Management, Coordination, Bi-Weekly Meetings
1.1 |Project Management/Coordination 10 12 8 0 0 0 0 0 0 0 0 0 0 0 2 $6,120.00| 32 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $6,120
1.2 Ilzdr:elflt;ltgl;l;?s;’ensillf/llcett?rffgs 4 8 8 0 0 0 0 0 0 0 0 0 0 2 8 $5,250.00| 30 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $5,250
Subtotal| 14 20 16 0 0 0 0 0 0 0 0 0 0 2 10 $11,370.00| 62 0 $0.00 0 $0.00 0.00 $0.00 $0.00 $11,370
2.0 |Data Collection and Project Description
21 |Data Collection 2 4 4 2 0 4 4 4 0 0 0 4 0 4 4 $6,140.00| 36 300 $210.00 2 $360.00 $0.00 $398.20 $0.00 $6,750
22 |Prepare Project Description 4 8 8 0 0 12 12 0 0 0 0 0 0 8 8 $10,260.00| 60 300 $210.00 1 $180.00 $0.00 $199.10 $0.00 $10,670
Subtotall 6 12 12 2 0 16 16 4 0 0 0 4 0 12 12 $16,400.00| 96 600 $420.00 3 $540.00 $0.00 | $597.30 $0.00 $17,420
3.0 |Peer Review and Technical Analysis
3.1 |Peer Review of Technical Reports 4 8 8 10 12 12 12 12 8 8 16 16 16 4 8 $25,940.00| 154 0 $0.00 0 $0.00 $0.00 $0.00 $500.00 $26,440
32 |PhaselEsA 0 2 0 0 0 4 0 0 0 0 0 0 0 0 2 $1,330.00] 8 0 $0.00 0 $0.00 | $4,000.00 | $4,400.00 $0.00 $5,730
33 |CEQA VMT Screening Analysis 0 2 0 0 0 4 0 0 0 0 0 0 0 0 2 $1,330.00[ 8 0 $0.00 0 $0.00 | $8,500.00 | $9,350.00 $0.00 $10,680
34 |Traffic Impact Analysis 0 2 0 0 0 4 0 0 0 0 0 0 0 0 2 $1,330.00[ 8 0 $0.00 0 $0.00 | $12,500.00 | $13,750.00 $0.00 $15,080
3.5 |Topical Analysis of Impacts 8 10 10 8 8 16 16 16 8 8 8 8 8 4 8 $24,550.00 144 0 $0.00 0 $0.00 $0.00 $0.00 $4,190.00 $28,740
Subtotal| 12 24 18 18 20 40 28 28 16 16 24 24 24 8 22 $54,480.00| 322 0 $52,500.00 0 $0.00 $0.00 $0.00 $4,190.00 $86,670
4.0 |Initiate Scoping Process
4.1 |Prepare Initial Study 2 4 4 0 0 24 24 16 0 0 0 0 0 6 4 $14,050.00| 84 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $14,050
4.2 |Prepare NOP 0 2 0 0 0 2 0 0 0 0 0 0 0 0 2 $990.00| 6 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $990
43 |Circulate NOP 0 2 0 0 0 4 0 4 0 0 0 0 0 0 4 $2,230.00| 14 0 $0.00 0 $0.00 $0.00 $0.00 $1,548.00 $3,780
44 Ezvgew Comments received on the 0 2 2 0 0 6 0 4 0 0 0 0 0 0 2 $2,690.00| 16 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $2,690
45 |AB 52/SB18 Tribal Consultation 1 2 2 0 0 0 0 0 0 0 0 0 24 0 0 $4,810.00| 29 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $4,810
4.6 |Public Scoping Meeting 2 12 12 0 0 6 6 0 0 0 0 8 0 0 8 $9,390.00| 54 0 $0.00 0 $0.00 $0.00 $0.00 $500.00 $9,890
4.7 |Scoping Report 1 1 0 0 0 2 4 0 0 0 0 0 0 0 4 $1,915.00| 12 500 $350.00 2 $360.00 $0.00 $398.20 $0.00 $2,660
Subtotall 6 25 20 0 0 44 34 24 0 0 0 8 24 6 24 $36,075.00| 215 500 $350.00 2 $360.00 $0.00 | $398.20 | $2,048.00 $38,870
5.0 |Draft Environmental Impact Report (Draft EIR)
5.1 |Prepare Admin. Draft EIR 8 24 16 16 16 32 32 16 6 4 8 8 8 8 8 $36,400.00[ 210 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $36,400
52 |Screencheck Draft EIR 4 12 8 8 8 16 20 12 2 2 4 4 2 4 8 $19,530.00{ 114 0 $0.00 0 $0.00 $0.00 $0.00 $300.00 $19,830
53 z:c]:la];:io])r:aft EIR for Public 2 4 4 0 0 8 8 0 0 0 0 0 0 0 8 $5,660.00| 34 0 $0.00 0 $0.00 $0.00 $0.00 $3,010.00 $8,670
Subtotal| 14 40 28 24 24 56 60 28 8 6 12 12 10 12 24 $61,590.00| 358 0 $0.00 0 $0.00 $0.00 $0.00 $3,310.00 $64,900
6.0 |Final Environmental Impact Report (Final EIR)
6.1 |Prepare Responses to Comments 8 12 16 8 12 16 16 16 4 2 2 4 4 2 8 $22,570.00[ 130 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $22,570
6.2 rﬁifrﬁf“ Monitoring and Reporting 2 2 4 0 0 8 8 0 0 0 0 0 0 0 8 $5,270.00| 32 0 $0.00 0 $0.00 $0.00 $0.00 $360.00 $5,630
6.3 zmﬁzgjﬂ:ﬂtg;g‘:&?rzgi:ﬁts%“cjm 4 6 4 0 0 12 12 12 0 0 0 0 0 0 4 $9,190.00| 54 0 $0.00 0 $0.00 $0.00 $0.00 $0.00 $9,190
Subtotal| 14 20 24 8 12 36 36 28 4 2 2 4 4 2 20 $37,030.00| 216 0 $0.00 0 0 $0.00 $0.00 $360.00 $37,390
7.0 [Final PEIR Certification Process
7.1 |Public Hearings (2) 4 4 4 4 0 0 0 0 0 0 0 0 0 0 4 $3,620.00| 20 600 $420.00 0 $0.00 $0.00 $0.00 $0.00 $4,040
7.2 |Prepare and File NOD 0 2 0 0 0 2 0 0 0 0 0 0 0 0 1 $860.00| 5 600 $420.00 0 $0.00 $0.00 $0.00 $4,174.00 $5,450
7.3 |Administrative Record 2 4 2 0 0 0 0 0 0 0 0 0 0 0 12 $3,120.00| 20 400 $280.00 0 $0.00 $0.00 $0.00 $0.00 $3,400
Subtotal| 6 10 6 4 0 2 0 0 0 0 0 0 0 0 17 $7,600.00| 45 1600 | $1,120.00 0 $0.00 $0.00 $0.00 $4,174.00 $12,890
TOTALHOURS| 72 151 124 56 56 194 174 112 28 24 38 52 62 42 129
TOTAL COSTS| $14,400 | $29,445 | $23,560 | $10,640 | $10,080 | $32,980 | $28,710 | $17,920 | $4,760 $3,960 $5,890 $8,580 $9,920 $6,930 | $16,770 $224,545| $1,314) 2700 $54,390| 5 $900 $0 $996 $14,082 $269,510
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Uleras yS tems TASK COST BREAKDOWN - COUNTY OF SANTA BARBARA |[NEPA EA/FONSI
Senior Depu Senior I . . Planner . .
Labor Categories >>>>| Principal Project Prt:)je?; Principal Sc'ePtISt/ Senior | Associate Environ{ .Sem.or . Staf.f Cult'ur:jll Archaeologist Senior GIS GI? . Word Total Vehicle Travel Direct Costs
Manager | Manager Engineer Engineer | Planner Planner Analyst Biologist I | BiologistI Specialist Analyst Technician | Processor )
Direct TOTAL
Expense rounded
Hourly Rate By Labor Category >>>> $200.00 $195.00 $190 $190.00 $185.00 | $170.00 [ $165.00 $160.00 $170.00 $155.00 $165.00 $160.00 $165.00 $125.00 $130.00 | Hours Cost Miles $0.700 Subs Markup P ¢ )
Hours 10%
NEPA - ENVIRONMENTAL ASSESSMENT /FINDING OF NO SIGNIFICANT IMPACT

1.0 |PROJECT INITIATION, PROJECT MANAGEMENT, SCOPING
1.1 |Project Kick-off Meeting 1 1 0 1 0 1 0 0 0 0 0 0 0 0 0 4 $755.00 0 $0.00 $0.00 $0.00 $0.00 $760
1.2 |Project Management 12 12 0 4 0 8 0 0 0 0 0 0 0 0 0 36 $6,860.00 0 $0.00 $0.00 $0.00 $0.00 $6,860
1.3 [Scoping 4 6 0 0 0 6 0 0 0 0 0 0 4 0 2 22 $3,910.00f 150 $105.00 $0.00 $0.00 $275.00 $4,290

Subtotal 17 19 0 5 0 15 0 0 0 0 0 0 4 0 2 62 $11,525.00| 150 $105.00 $0.00 $0.00 $275.00 $11,910
2.0 |TECHNICAL REPORTS
2.1 |Section 106 Consultation for Cultural Resources 2 4 0 0 0 4 4 0 0 0 4 4 0 0 2 24 $4,080.00 0 $0.00 $3,500.00 $350.00 $0.00 $7,930

Subtotal 2 4 0 0 0 4 4 0 0 0 4 4 0 0 2 24 $4,080.00 0 $0.00 $3,500.00 $350.00 $0.00 $7,930
3.0 |ADMINISTRATIVE DRAFT ENVIRONMENTAL ASSESSMENT
3.1 |Prepare Administrative Draft EA 0 24 0 16 12 24 24 16 6 6 6 6 0 0 4 144 $24,960.00 0 $0.00 $0.00 $0.00 $0.00 $24,960
3.2 |Technical Analysis 0 6 0 4 4 4 4 4 4 4 4 4 0 4 4 50 $8,270.00 0 $0.00 $0.00 $0.00 $0.00 $8,270
3.3 [Public Draft EA 0 4 0 0 0 4 2 2 0 0 0 0 0 0 2 14 $2,370.00 0 $0.00 $0.00 $0.00 $0.00 $2,370
3.4 |Notice of Availability 0 1 0 0 0 2 0 0 0 0 0 0 0 0 0 3 $535.00 0 $0.00 $0.00 $0.00 $0.00 $540
3.5 |Public Circulation of the Draft EA 0 1 0 0 0 4 2 2 0 0 0 0 0 0 2 11 $1,785.00 0 $0.00 $0.00 $0.00 $550.00 $2,340

Subtotal 0 36 0 20 16 38 32 24 10 10 10 10 0 4 12 222 $37,920.00 0 $0.00 $0.00 $0.00 $550.00 $38,480
4.0 [FINAL EA/FONSI
4.1 |Response to Comments 2 6 0 2 0 12 12 12 0 0 2 0 0 0 4 52 $8,740.00 0 $0.00 $0.00 $0.00 $0.00 $8,740
4.2 |Final EA/FONSI 2 4 0 0 0 4 2 2 0 0 0 0 0 0 2 16 $2,770.00 0 $0.00 $0.00 $0.00 $330.00 $3,100

Subtotal 4 10 0 2 0 16 14 14 0 0 2 0 0 0 6 68 $11,510.00 0 $0.00 $0.00 $0.00 $330.00 $11,840

TOTAL HOURS 23 69 0 27 16 73 50 38 10 10 16 14 4 4 22
TOTAL COST $4,600 $13,455 $0 $5,130 $2,960 $12,410 $8,250 $6,080 $1,700 $1,550 $2,640 $2,240 $660 $500 $2,860 376 $65,035.00| 150 $105.00 $3,500.00 $350.00 $1,155.00 $70,160
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