



COUNTY OF SANTA BARBARA

PURCHASING AGENT
105 EAST ANAPAMU ST. RM. 304
SANTA BARBARA, CA 93101

ORDER	
DP05512	
Page No. 1 of 2	PO Date FEB/02/2017

REFER INQUIRIES TO BUYER:

MARK MASONER
Phone: 805-568-2692
Fax: 805-568-2705

SHIP-TO: PARK-ACO ADMIN
610 MISSION CANYON RD.
SANTA BARBARA, CA 93105
Phone: 805-568-2466

SUPPLIER: Attn:

SCHOCK CONTRACTING CORP
P O BOX 61505
SANTA BARBARA, CA 93160

BILL TO: PARK-ACO ADMIN
610 MISSION CANYON RD.
SANTA BARBARA, CA 93105
Phone: 805-568-2466

Phone: (805)-681-9796
Fax: (805)-681-9717

TERMS	F.O.B.	SUPPLIER CODE	DELIVERY DATE	REQUESTED BY	REQ. NO.
NET 30		10908	JUN/30/2017	JILL VAN WIE	8531A EMER

LN	QUANTITY	G/L ACCOUNT DESCRIPTION	PRICE/UNIT	EXTENSION
1	1 LOT	0031+052+8200+1931+0000+8531A	175,000.00 /LOT	175,000.00

SCHOCK CONTRACTING - EMERGENCY PUBLIC PROJECT - EQUIPMENT, MATERIAL & LABOR CONTRACT

GENERAL: CONTRACT ISSUED TO PROVIDE LABOR & MATERIALS TO INSTALL EMERGENCY SAND PROTECTION AND PERFORM EMERGENCY REPAIRS TO EXISTING GEOTEXTILE CELL SHORE PROTECTION PER EMERGENCY PERMIT NO. G-4-17-0004 ISSUED BY THE CALIFORNIA COASTAL COMMISSION ON JANUARY 27, 2017 DUE TO GOLETA BEACH PARK LAND THAT WAS LOST DUE TO HIGH TIDES AND STRONG SWELLS IN JANUARY 2017, EMERGENCY PROTECTIVE METHODS AND REPAIRS MUST BE PUT IN PLACE IN ORDER TO PREVENT FURTHER DAMAGE TO THE PARK INFRASTRUCTURE AND FACILITIES. WORK TO BE BILLED ON A TIME & MATERIAL BASIS.

CONTRACT PERIOD: Start date, as directed. Termination date, as directed and NO LATER THAN 6/30/17.

LIMITATIONS: Total expenditure for this contract shall not exceed \$175,000.00.

SPECIFICATIONS AND GENERAL CONDITIONS ATTACHED (ver. 2016-04-05) APPLIES.

Insurance documents on file in the Purchasing Division.

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

PUBLIC PROJECTS NOTE TO CONTRACTOR: No payment will be due or payable unless this contract is properly executed and returned to the County Purchasing Office. Do not commence performance until you have executed this contract and returned it to the County of Santa Barbara Purchasing Division, 105 E. Anapamu St, RM 304, Santa Barbara, CA 93101. Your signature certifies that the License Number indicated is currently filed with the California State License Board and you are listed on the personnel of this License Number.

Continued on next page...

- (1) The order number and Bill to dept. name shown above must appear on all invoices, shipping papers, packages and correspondence.
- (2) Mail invoices to the "bill to" address.
- (3) All duty and/or taxes must be shown separately on invoice where applicable.
- (4) This order is subject to the terms and conditions stated, including non-discrimination in employment, hazardous chemicals and equipment safety standards, that are available for viewing at www.countyofsb.org

COUNTY OF SANTA BARBARA

This order is being tracked by:



Supplier



COUNTY OF SANTA BARBARA

PURCHASING AGENT
105 EAST ANAPAMU ST. RM. 304
SANTA BARBARA, CA 93101

ORDER	
DP05512	
Page No. 2 of 2	PO Date FEB/02/2017

REFER INQUIRIES TO BUYER:

MARK MASONER
Phone: 805-568-2692
Fax: 805-568-2705

SHIP-TO: PARK-ACO ADMIN
610 MISSION CANYON RD.
SANTA BARBARA, CA 93105
Phone: 805-568-2466

SUPPLIER: Attn:

SCHOCK CONTRACTING CORP
P O BOX 61505
SANTA BARBARA, CA 93160

BILL TO: PARK-ACO ADMIN
610 MISSION CANYON RD.
SANTA BARBARA, CA 93105
Phone: 805-568-2466

Phone: (805)-681-9796
Fax: (805)-681-9717

TERMS	F.O.B.	SUPPLIER CODE	DELIVERY DATE	REQUESTED BY	REQ. NO.
NET 30		10908		JILL VAN WIE	8531A EMER

LN	QUANTITY	G/L ACCOUNT DESCRIPTION	PRICE/UNIT	EXTENSION
----	----------	-------------------------	------------	-----------

Accepted By: (X) _____

Print Name/Title: _____ Date: _____

Applicable Contractor License #: _____

Contractor E-Mail Address (for D.I.R reporting purposes): _____

Tax 1:	0.00
Tax 2:	0.00
Total:	175,000.00

- (1) The order number and Bill to dept. name shown above must appear on all invoices, shipping papers, packages and correspondence.
- (2) Mail invoices to the "bill to" address.
- (3) All duty and/or taxes must be shown separately on invoice where applicable.
- (4) This order is subject to the terms and conditions stated, including non-discrimination in employment, hazardous chemicals and equipment safety standards, that are available for viewing at www.countyofsb.org

COUNTY OF SANTA BARBARA

This order is being tracked by:



Supplier

CALIFORNIA COASTAL COMMISSION

SOUTH CENTRAL COAST AREA
89 SOUTH CALIFORNIA ST., SUITE 200
VENTURA, CA 93001
(805) 585-1800



EMERGENCY PERMIT

Date: January 27, 2017

Permit No.: G-4-17-0004

Applicant: Goleta Beach, Goleta Beach County Park, Santa Barbara County

Work Proposed: Placement of up to 2,000 cu. yds. of sand on two, approximately 100 linear ft. unprotected sections of Goleta Beach located at the east and west ends of the approved geotextile cell shore protection. The sand will be placed in 500 cu. yd. increments in order to maintain the sand protection during the current and upcoming high tide and swell conditions. Beach-compatible sand excavated from Santa Barbara Harbor pursuant to CDP No. 4-10-066 will be used. In addition, the work includes minor removal and/or securing of loose geotextile fabric along the western edge of the approved geotextile cell shore protection (approximately 20 linear feet).

This letter constitutes approval of the emergency work you have requested to be done at the location listed above. I understand from the submitted information that an unexpected occurrence in the form of a significantly strong swell and high tide conditions that have occurred and that are forecasted through February 2017, along with low existing sand volumes at Goleta Beach, has a high potential to cause significant erosion and flood related damage to Goleta Beach County Park infrastructure and facilities, including sewer, electrical and water lines, and recreational facilities. These existing and forecasted conditions require immediate action to prevent or mitigate loss or damage to life, health, property or essential public services. 14 Cal Admin. Code Section 13009. The Executive Director hereby finds that:

- (a) An emergency exists which requires action more quickly than permitted by the procedures for administrative or ordinary permits and the development can and will be completed within 30 days unless otherwise specified by the terms of the permit; and
- (b) Public comment on the proposed emergency action has been reviewed if times allows.

The work is hereby approved, subject to the conditions listed below.

Sincerely,

John Ainsworth
Acting Executive Director

A handwritten signature in cursive script, appearing to read "Steve Hudson for".

By: Steve Hudson
Deputy Director