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Agreement for Services of Independent SUBRECIPIENT between the County of Santa Barbara and Sicuro Data

Analytics, LLC 

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by 
COUNTY. 

ATTEST: 

Mona Miyasato 
County Executive Officer 
Clerk of the Board 

By: 

Deputy Clerk 

RECOMMENDED FOR APPROVAL: 

District Attorney 

By: Gi='s�Gl 
J�";;'"f�'s�vrnoch 
District Attorney 

APPROVED AS TO FORM: 

Rachel Van Mullem 
County Counsel 

G
Do""•"''"'By:";:�:EO�'.'J

Deputy County Counsel 

APPROVED AS TO FORM: 

Risk Management 

G
Do

""'"'''" By:��
Risk Management 

Service Agreement Sicuro Analytics, LLC 

COUNTY OF SANTA BARBARA: 

By: 
Das Williams 
Chair, Board of Supervisors 

Date: 

SUBRECIPIENT: 

Sicuro Data Analytics, LLC 

By: 
A°trth��'ii'ed Representative 

Name: Gregory DeAngelo 

Title: President 

APPROVED AS TO ACCOUNTING FORM: 

Betsy M. Schaffer, CPA 
Auditor-Controller 

By: 
AYYE0S00I ilAAFB ... 

Deputy 
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Project Title: 

Agreement Amount 

(not to exceed): 

Time of Performance: 

EXHIBIT A 

STATEMENT OF WORK 

Data Analytics, Data Dashboards Project, and Detailed Racial Justice Act Analysis. 

$510,000 

March 1, 2023 - February 28, 2025 

1. PROJECT DESCRIPTION

2. 

The parties wish to enter into this Agreement in order to establish the terms and conditions under which

SUBRECIPIENT will work alongside partners across Santa Barbara County to verify and identify missing content

from the District Attorney's case management system; backfill missing and erroneous content within the case

management system; and, perform ongoing statistical analysis of criminal charging and outcomes, as outlined

in the Racial Justice Act.

PROJECT Tl MELINE: 

The anticipated timeline for this work is provided below. SUBRECIPIENT shall notify the COUNTY immediately if it 

is unable to adhere to the below timeline. This timeline is subject to adjustments depending on the ease of 

obtaining access to data, deploying code to backfill missing or corrupted content, and other unforeseen 

circumstances. 

Period 

March 1, 2023 -April 30, 2023 

May 1, 2023 - June 30, 2023 

July 1, 2023-September 30, 2023 

- - · - - - -

October 1, 2023-January 31, 2024 

February 1, 2024-April 30, 2024 

May 1, 2024-February 28, 2025 

Service Agreement Sicuro Data Analytics, LLC 

Work to be completed 

Data ingestion, clarification of data elements and 
values within fields, development of data 
dictionary, visiting DA's office to learn processes 
and procedures, and data capture. 

Production and delivery of data audit 
--- - -- -· -· -

Data backfilling, verification, and initial 
construction of data visualization. 

-------

Production of phase 1 report of Racial Justice Act 
analysis, further development of data dashboards 
working in conjunction with DA's management 
team to ensure that important analytical insights 
are incorporated. 

Production of phase 2 report of Racial Justice Act 
analysis, continued development of data 
dashboards for the management team. 

-

Finalization of development of an outward-facing 
data dashboard, and production of requested 
data analytics for DA's office. 

Exhibit A Page 1 
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3. PROJECT PHASES

SUBRECIPIENT shall perform the following tasks for each phase:

a. Data ingestion - SUBRECIPIENT representatives shall pass necessary background checks to be able to

access applicable data. SUBRECIPIENT will then reach out to schedule an in-person visit to COUNTY

office and contact COUNTY's data administrator to determine how SUBRECIPIENT can gain access to

the raw files that support COUNTY's case management system (CMS). This typically involves several

back-and-forth exchanges to determine the best way to transfer all the identified files. Once

SUBRECIPIENT obtains the raw data, SUBRECIPIENT shall reproduce the data, which requires an

intimate understanding of how to connect various tables. Next, SUB RECIPIENT shall begin learning the

contents of each variable within the various tables to ensure that SUBRECIPIENT knows the location, in

the raw data, of each piece of information that is needed to conduct a tailored analysis. This phase of

the process involves quite a few clarification emails to make sure that SUBRECIPIENT is certain in terms

of its comprehension of COUNTY data. This process usually involves 60-80 hours.

b. Data verification - Once the SUBRECIPIENT has ingested the raw data, it shall then begin a process of

determining if the data contained in CMS is correct. In preliminary reviews, the SUBRECIPIENT has

noticed that there can be strange entries (e.g., defendant age of 145 years old), incorrectly entered

information, and erroneous or missing data. In many instances, there is some amount of redundancy in

the data that enables SUBRECIPIENT to verify observations that were initially incorrectly entered but,

by the time of disposition, information about the case has been correctly identified. This process usually

involves 60-80 hours.

c. Data audit - After ingestion and verifying is completed, SUBRECIPIENT shall then conduct a data audit

that focuses on cases where COUNTY would expect SUBRECIPIENT to have complete information

regarding the case, including a final disposition. The aim of the audit is to determine how many

observations are fully complete and how many are missing information. If there is a considerable

amount of missing information that is pertinent for analysis, then SUBRECIPIENT must figure out how

to back-fill this content, as any resulting analysis that SUBRECIPIENT performs might be inaccurate. This

process usually involves 80-100 hours.

d. Content Crawling - If there is a considerable amount of missing data, then SUBRECIPIENT shall perform

content crawling from the court or other sites. This typically involves accessing content from the clerk's

database to back-fill missing content. The time associated with this effort is not initially possible to

accurately estimate, but SUBRECIPIENT shall provide an estimate once the SUBRECIPIENT understands

the extent of data missing.

e. Convert CMS to Analytical Data Set - The CMS system is set up to be used by the DA's office to identify

content associated with cases. This can result in the same case having many rows in the data. This could

be due to many defendants being associated with a case but can occur for other reasons. For example,

suppose that a defendant has numerous addresses on file with the DA's office. Sometimes these

systems are set up so that each charge is associated with every known address of the defendant.

Another example is that a defendant often receives multiple charges within a case, which can result in

multiple rows in the CMS associated with a specific case-defendant combination. SUBRECIPIENT shall

convert each defendant case into a single row. SUBRECIPIENT shall undertake other verifying steps. For

example, active and juvenile cases are removed from the analysis. SUBRECIPIENT shall also work with

Service Agreement Sicuro Data Analytics, LLC Exhibit A Page 2 
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4. 

the DA office to determine how to handle other situations, like diversion cases plead from a 

misdemeanor to a citation, and so on. This process usually involves 60-70 hours. 

f. Conduct Data Analysis for Racial Justice Act - SUBRECIPIENT shall produce a report that shall include

three critical components. First, SUBRECIPIENT shall explain the data used in the analysis. This involves

the steps taken to verify the data, basic summary statistics, and other institutional details that are

critical for conducting the Racial Justice Act analysis. Second, SUBRECIPIENT shall provide an empirical

analysis of the different types of crime that are committed across different groups of race, ethnicity,

and national origin. Further, SUB RECIPIENT shall provide a scientific explanation for why an analysis of

"similarly situated" defendants requires the empirical analysis to focus on charge rates for these groups

among those individuals that have been arrested, rather than comparing charge rates to the

representative composition in the community that is associated with that group. "This leads to the third

component of the analysis, in which SUBRECIPIENT shall compare the average decision to bring charges,

guilty rate, sentences, etc., after controlling for the requested charges (or something similar) in a case.

More plainly stated, SUB RECIPIENT shall establish a fair comparison across cases so that SUBRECIPIENT

can determine if discrepancies exist by race. This process usually involves 140-160 hours.

g. Ongoing Data Analytics- Once SUBRECIPIENT has completed the process of ingesting data, conducting

a data audit, backfilling necessary content, and verifying the data used in the Racial Justice Act analysis,

future requests for data analytics will involve considerably less effort and lower costs. The data used in

future analyses will need to be periodically updated so that SUBRECIPIENT is utilizing the most

comprehensive and up-to-date content, should that be necessary. Additionally, future data ingestion

efforts will require the same level of verifying and data backfilling, but only for the new content.

Importantly, requests for additional data analyses will not require learning new institutional details

about the District Attorney's office, as this effort will have already been undertaken through the

analysis of the Racial Justice Act.

h. Development of Data Dashboards - Once SUBRECIPIENT has constructed an analytically accurate and

complete data set for the prosecutor's office, SUBRECIPIENT shall construct an outward-facing data

dashboard along with data analytic tools intended for use by the management team in the Santa

Barbara Prosecutor's Office. The dashboard shall be developed with a limited time delay (e.g., 1-day

delay) and analytics will constantly be running and updating. The analytic tools shall provide basic

information to management pertaining to workflow (e.g., number of cases per Deputy District Attorney,

number of active cases broken apart by case type), more nuanced information (e.g., the average length

of time from filing to final disposition by case type), as well as an outlier analysis. In addition to analytics

that the SUBRECIPIENT has already identified as potentially useful, SUB RECIPIENT shall work with the

management team to generate the most fruitful set of analytics to improve management decision­

making.

Indemnification and Insurance: 

SUBRECIPIENT agrees to the indemnification and insurance provisions with no special limitations affecting 

COUNlY OF SANTA BARBARA as set forth in EXHIBIT C attached hereto and incorporated herein by 

reference. 
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5. Confidentiality:

6. 

a. Confidential information is defined as all information disclosed to SUBRECIPIENT which relates to

COUNTY'S past, present, and future activities, as well as activities under this Agreement.

b. SUBRECIPIENT shall hold all such information as SUBRECIPIENT may receive, if any, in trust and

confidence, except with the prior written approval of COUNTY.

c. Upon termination or expiration of this Agreement, SUBRECIPIENT shall return to COUNTY all written

and descriptive matter which contains any such confidential information, except that SUBRECIPIENT

may retain for its files a copy of SUBRECIPIENT's work product if such product has been made available

to the public by COUNTY.

Background Checks 

SUBRECEIPENT agrees that any and all employees, agents or assignees responsible for conducting any 

work on COUNTY's data project shall provide COUNTY with a completed COUNTY background package, 

complete Criminal Justice Information Systems (CJIS) security training, and agree to provide Live Scan 

fingerprints. COUNTY shall utilize this information to conduct a full background check, at COUNTY's sole 

cost and expense, on any individual who will be working on the data project. COUNTY reserves the right 

to refuse access to the data project to any SUBRECEIPENT employee, agent or assignee who refuses to 

provide a COUNTY background package and/or Live Scan fingerprints within ten (10) days of assignment 

to COUNTY data project. In the event that COUNTY determines that a SUBRECEIPENT employee, agent or 

assignee does not meet the internal COUNTY background criteria, they will be terminated from the project 

and a replacement will be provided by SUBRECEIPENTwithin five (S} business days. Background eligibility 

is within the sole discretion of COUNTY. Specifications of COUNTY background criteria are confidential 

and COUNTY will not be required to disclose the basis for any determination of ineligibility. 

In addition to COUNTY background procedures, prior to presenting the COUNTY with an employee, agent 

or assignee for COUNTY clearance to work on this project, SUBRECEIPENT must have conducted prior to 

SUBRECEIPENT'S hiring or engagement of such individual, at a minimum, a complete background check 

including a social security number trace, address history, criminal database search, national sex offender 

registry search and criminal record search by jurisdiction, on all employees, subcontractors and volunteers 

involved with solution development or with access to COUNTY case information. Hosted solution 

providers may be required to have additional background clearance for employees, subcontractors and 

volunteers. 
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EXHIBIT B-Attachment 1 

Fiscal Year Budget Item Cost 

FY 2022-23 Office visit, data ingestion, cleaning, and audit $ 95,000 

FY 2023-24 Racial Justice Act analysis $ 100,000 

Dashboard $ 50,000 

Ongoing analytics $ 100,000 

$ 250,000 

FY 2024-25 Dashboard $ 25,000 

Ongoing analytics $ 140,000 

$ 165,000 

Total Project Cost $ 510,000 

(Co of SB Ex B 10-17-2014) Exhibit B Attachment 1 








































