AGREEMENT FOR SERVICES OF INDEPENDENT CONTRACTOR

THIS AGREEMENT (hereafter Agreement) is made by and between the County of Santa Barbara, a political
subdivision of the State of California (hereafter COUNTY) and SWT Engineering, Inc. with an address at 800-C South
Rochester Avenue, Ontario, CA 91761 (hereafter CONTRACTOR) wherein CONTRACTOR agrees to provide and

COUNTY agrees to accept the services specified herein.

WHEREAS, CONTRACTOR represents that it is specially trained, skilled, experienced, and competent to
perform the special services required by COUNTY and COUNTY desires to retain the services of CONTRACTOR

pursuant to the terms, covenants, and conditions herein set forth;

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained herein, the parties
agree as follows:

1. DESIGNATED REPRESENTATIVE

Travis Spier at phone number 805-681-5626 is the representative of COUNTY and will administer this
Agreement for and on behalf of COUNTY. Michael A. Cullinane at phone number 909-390-1328 is the authorized
representative for CONTRACTOR. Changes in designated representatives shall be made only after advance written

notice to the other party.

2. NOTICES

Any notice or consent required or permitted to be given under this Agreement shall be given to the
respective parties in writing, by personal delivery or facsimile, or with postage prepaid by first class mail, registered
or certified mail, or express courier service, as follows:

To COUNTY:  Travis Spier, Operations Manager, County of Santa Barbara, Public Works Department,
Resource Recovery & Waste Management Division, 4430 Calle Real, Santa Barbara, CA 93110; Phone: (805) 681-

5626
To CONTRACTOR: Michael A. Cullinane, President, SWT Engineering, Inc., 800-C South Rochester

Avenue, Ontario, CA 91761; Phone: (909) 390-1328 Fax: (909) 390-3848

or at such other address or to such other person that the parties may from time to time designate in accordance
with this Notices section. If sent by first class mail, notices and consents under this section shall be deemed to be
received five (5) days following their deposit in the U.S. mail. This Notices section shall not be construed as meaning
that either party agrees to service of process except as required by applicable law.

3. SCOPE OF SERVICES

CONTRACTOR agrees to provide services to COUNTY in accordance with EXHIBIT A attached hereto and
incorporated herein by reference.

4. TERM

CONTRACTOR shall commence performance on January 28, 2020 and end performance upon completion,
but no later than June 30, 2020 unless otherwise directed by COUNTY or unless earlier terminated.

5. COMPENSATION OF CONTRACTOR

In full consideration for CONTRACTOR's services, CONTRACTOR shall be paid for performance under this
Agreement in accordance with the terms of EXHIBIT B attached hereto and incorporated herein by reference. Billing
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shall be made by invoice, which shall include the contract number assigned by COUNTY and which is delivered to the
address given in Section 2 NOTICES above following completion of the increments identified on EXHIBIT B. Unless
otherwise specified on EXHIBIT B, payment shall be net thirty (30) days from presentation of invoice.

6. INDEPENDENT CONTRACTOR

It is mutually understood and agreed that CONTRACTOR (including any and all of its officers, agents, and
employees), shall perform all of its services under this Agreement as an independent contractor as to COUNTY and
not as an officer, agent, servant, employee, joint venturer, partner, or associate of COUNTY. Furthermore, COUNTY
shall have no right to control, supervise, or direct the manner or method by which CONTRACTOR shall perform its
work and function. However, COUNTY shall retain the right to administer this Agreement so as to verify that
CONTRACTOR is performing its obligations in accordance with the terms and conditions hereof. CONTRACTOR
understands and acknowledges that it shall not be entitled to any of the benefits of a COUNTY employee, including
but not limited to vacation, sick leave, administrative leave, health insurance, disability insurance, retirement,
unemployment insurance, workers' compensation and protection of tenure. CONTRACTOR shall be solely liable and
responsible for providing to, or on behalf of, its employees all legally-required empioyee benefits. In addition,
CONTRACTOR shall be solely responsible and save COUNTY harmiess from all matters relating to payment of
CONTRACTOR’s employees, including compliance with Social Security withholding and all other regulations
governing such matters. It is acknowledged that during the term of this Agreement, CONTRACTOR may be providing
services to others unrelated to the COUNTY or to this Agreement.

7. STANDARD OF PERFORMANCE

CONTRACTOR represents that it has the skills, expertise, and licenses/permits necessary to perform the
services required under this Agreement. Accordingly, CONTRACTOR shall perform all such services in the manner
and according to the standards observed by a competent practitioner of the same profession in which CONTRACTOR
is engaged. All products of whatsoever nature, which CONTRACTOR delivers to COUNTY pursuant to this
Agreement, shall be prepared in a first class and workmanlike manner and shall conform to the standards of quality
normally observed by a person practicing in CONTRACTOR's profession. CONTRACTOR shall correct or revise any
errors or omissions, at COUNTY'S request without additional compensation. Permits and/or licenses shall be
obtained and maintained by CONTRACTOR without additional compensation.

8. DEBARMENT AND SUSPENSION

CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred, suspended, or
otherwise excluded from or ineligible for, participation in federal, state, or county government contracts.
CONTRACTOR certifies that it shall not contract with a subcontractor that is so debarred or suspended.

9. TAXES

CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection with any
work under this Agreement and shall make any and all payroll deductions required by law. COUNTY shall not be
responsible for paying any taxes on CONTRACTOR's behalf, and should COUNTY be required to do so by state,
federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY for the full value of such paid
taxes plus interest and penalty, if any. These taxes shall include, but not be limited to, the following: FICA (Social
Security), unemployment insurance contributions, income tax, disability insurance, and workers' compensation

insurance.

10. CONFLICT OF INTEREST

CONTRACTOR covenants that CONTRACTOR presently has no employment or interest and shall not acquire
any employment or interest, direct or indirect, including any interest in any business, property, or source of income,
which would conflict in any manner or degree with the performance of services required to be performed under this
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Agreement. CONTRACTOR further covenants that in the performance of this Agreement, no person having any such
interest shall be employed by CONTRACTOR. CONTRACTOR must promptly disclose to COUNTY, in writing, any
potential conflict of interest. COUNTY retains the right to waive a conflict of interest disclosed by CONTRACTOR if
COUNTY determines it to be immaterial, and such waiver is only effective if provided by COUNTY to CONTRACTOR in

writing.

11. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

COUNTY shall be the owner of the following items incidental to this Agreement upon production, whether
or not completed: all data collected, all documents of any type whatsoever, all photos, designs, sound or audiovisual
recordings, software code, inventions, technologies, and other materials, and any material necessary for the
practical use of such items, from the time of collection and/or production whether or not performance under this
Agreement is completed or terminated prior to completion. CONTRACTOR shall not release any of such items to
other parties except after prior written approval of COUNTY.

Unless otherwise specified in Exhibit A, CONTRACTOR hereby assigns to COUNTY all copyright, patent, and
other intellectual property and proprietary rights to all data, documents, reports, photos, designs, sound or
audiovisual recordings, software code, inventions, technologies, and other materials prepared or provided by
CONTRACTOR pursuant to this Agreement (collectively referred to as “Copyrightable Works and Inventions”).
COUNTY shall have the unrestricted authority to copy, adapt, perform, display, publish, disclose, distribute, create
derivative works from, and otherwise use in whole or in part, any Copyrightable Works and Inventions.
CONTRACTOR agrees to take such actions and execute and deliver such documents as may be needed to validate,
protect and confirm the rights and assignments provided hereunder. CONTRACTOR warrants that any Copyrightable
Works and Inventions and other items provided under this Agreement will not infringe upon any intellectual
property or proprietary rights of any third party. CONTRACTOR at its own expense shall defend, indemnify, and hold
harmless COUNTY against any claim that any Copyrightable Works or Inventions or other items provided by
CONTRACTOR hereunder infringe upon intellectual or other proprietary rights of a third party, and CONTRACTOR
shall pay any damages, costs, settlement amounts, and fees (including attorneys’ fees) that may be incurred by
COUNTY in connection with any such claims. This Ownership of Documents and intellectual Property provision shall
survive expiration or termination of this Agreement.

12. NO PUBLICITY OR ENDORSEMENT

CONTRACTOR shall not use COUNTY’s name or logo or any variation of such name or logo in any publicity,
advertising or promotional materials. CONTRACTOR shall not use COUNTY’s name or logo in any manner that would
give the appearance that the COUNTY is endorsing CONTRACTOR. CONTRACTOR shall not in any way contract on
behalf of or in the name of COUNTY. CONTRACTOR shall not release any informational pampbhlets, notices, press
releases, research reports, or similar public notices concerning the COUNTY or its projects, without obtaining the

prior written approval of COUNTY.

13. COUNTY PROPERTY AND INFORMATION

All of COUNTY’s property, documents, and information provided for CONTRACTOR's use in connection with
the services shall remain COUNTY’s property, and CONTRACTOR shall return any such items whenever requested by
COUNTY and whenever required according to the Termination section of this Agreement. CONTRACTOR may use
such items only in connection with providing the services. CONTRACTOR shall not disseminate any COUNTY
property, documents, or information without COUNTY’s prior written consent.

14. RECORDS, AUDIT, AND REVIEW

CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a
reasonably prudent practitioner of CONTRACTOR's profession and shall maintain such records for at least four (4)
years following the termination of this Agreement. All accounting records shall be kept in accordance with generally
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accepted accounting principles. COUNTY shall have the right to audit and review all such documents and records at
any time during CONTRACTOR's regular business hours or upon reasonable notice. In addition, if this Agreement
exceeds ten thousand dollars ($10,000.00), CONTRACTOR shall be subject to the examination and audit of the
California State Auditor, at the request of the COUNTY or as part of any audit of the COUNTY, for a period of three
(3) years after final payment under the Agreement (Cal. Govt. Code Section 8546.7). CONTRACTOR shall participate
in any audits and reviews, whether by COUNTY or the State, at no charge to COUNTY.

if federal, state or COUNTY audit exceptions are made relating to this Agreement, CONTRACTOR shall
reimburse all costs incurred by federal, state, and/or COUNTY governments associated with defending against the
audit exceptions or performing any audits or follow-up audits, including but not limited to: audit fees, court costs,
attorneys’ fees based upon a reasonable hourly amount for attorneys in the community, travel costs, penalty
assessments and all other costs of whatever nature. Immediately upon notification from COUNTY, CONTRACTOR
shall reimburse the amount of the audit exceptions and any other related costs directly to COUNTY as specified by

COUNTY in the notification.

15. INDEMNIFICATION AND INSURANCE

CONTRACTOR agrees to the indemnification and insurance provisions as set forth in EXHIBIT C attached
hereto and incorporated herein by reference.

16. NONDISCRIMINATION

COUNTY hereby notifies CONTRACTOR that COUNTY's Unlawful Discrimination Ordinance {Article Xlll of
Chapter 2 of the Santa Barbara County Code) applies to this Agreement and is incorporated herein by this reference
with the same force and effect as if the ordinance were specifically set out herein and CONTRACTOR agrees to

comply with said ordinance.

17. NONEXCLUSIVE AGREEMENT

CONTRACTOR understands that this is not an exclusive Agreement and that COUNTY shall have the right to
negotiate with and enter into contracts with others providing the same or similar services as those provided by
CONTRACTOR as the COUNTY desires.

18. NON-ASSIGNMENT

CONTRACTOR shall not assign, transfer or subcontract this Agreement or any of its rights or obligations
under this Agreement without the prior written consent of COUNTY and any attempt to so assign, subcontract or
transfer without such consent shall be void and without legal effect and shall constitute grounds for termination.

19. TERMINATION

A. By COUNTY. COUNTY may, by written notice to CONTRACTOR, terminate this Agreement in whole or in
part at any time, whether for COUNTY's convenience, for nonappropriation of funds, or because of the
failure of CONTRACTOR to fulfill the obligations herein.

1. For Convenience. COUNTY may terminate this Agreement in whole or in part upon thirty (30) days
written notice. During the thirty (30) day period, CONTRACTOR shall, as directed by COUNTY, wind
down and cease its services as quickly and efficiently as reasonably possible, without performing
unnecessary services or activities and by minimizing negative effects on COUNTY from such winding
down and cessation of services.

2. For Nonappropriation of Funds. Notwithstanding any other provision of this Agreement, in the

event that no funds or insufficient funds are appropriated or budgeted by federal, state or COUNTY

(COSB 6/3/2015) Page 4



governments, or funds are not otherwise available for payments in the fiscal year(s) covered by the
term of this Agreement, then COUNTY will notify CONTRACTOR of such occurrence and COUNTY
may terminate or suspend this Agreement in whole or in part, with or without a prior notice period.
Subsequent to termination of this Agreement under this provision, COUNTY shall have no obligation
to make payments with regard to the remainder of the term.

3. For Cause. Should CONTRACTOR default in the performance of this Agreement or materially breach
any of its provisions, COUNTY may, at COUNTY's sole option, terminate or suspend this Agreement
in whole or in part by written notice. Upon receipt of notice, CONTRACTOR shall immediately
discontinue all services affected {(unless the notice directs otherwise) and notify COUNTY as to the
status of its performance. The date of termination shall be the date the notice is received by
CONTRACTOR, unless the notice directs otherwise.

B. By CONTRACTOR. Should COUNTY fail to pay CONTRACTOR all or any part of the payment set forth in
EXHIBIT B, CONTRACTOR may, at CONTRACTOR's option terminate this Agreement if such failure is not
remedied by COUNTY within thirty (30) days of written notice to COUNTY of such late payment.

C. Upon termination, CONTRACTOR shall deliver to COUNTY all data, estimates, graphs, summaries,
reports, and all other property, records, documents or papers as may have been accumulated or
produced by CONTRACTOR in performing this Agreement, whether completed or in process, except
such items as COUNTY may, by written permission, permit CONTRACTOR to retain. Notwithstanding
any other payment provision of this Agreement, COUNTY shall pay CONTRACTOR for satisfactory
services performed to the date of termination to include a prorated amount of compensation due
hereunder less payments, if any, previously made. In no event shall CONTRACTOR be paid an amount in
excess of the full price under this Agreement nor for profit on unperformed portions of service.
CONTRACTOR shall furnish to COUNTY such financial information as in the judgment of COUNTY is
necessary to determine the reasonable value of the services rendered by CONTRACTOR. In the event of
a dispute as to the reasonable value of the services rendered by CONTRACTOR, the decision of COUNTY
shall be final. The foregoing is cumulative and shall not affect any right or remedy which COUNTY may

have in law or equity.

20. SECTION HEADINGS

The headings of the several sections, and any Table of Contents appended hereto, shall be soiely for
convenience of reference and shall not affect the meaning, construction or effect hereof.

21. SEVERABILITY

if any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal or
unenforceable in any respect, then such provision or provisions shall be deemed severable from the remaining
provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other provision hereof, and
this Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been contained

herein.

22. REMEDIES NOT EXCLUSIVE

No remedy herein conferred upon or reserved to COUNTY is intended to be exclusive of any other remedy
or remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative and in addition to
any other remedy given hereunder or now or hereafter existing at law or in equity or otherwise.

23. TIME IS OF THE ESSENCE

Time is of the essence in this Agreement and each covenant and term is a condition herein.
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24. NO WAIVER OF DEFAULT

No delay or omission of COUNTY to exercise any right or power arising upon the occurrence of any event of
default shall impair any such right or power or shall be construed to be a waiver of any such default or an
acquiescence therein; and every power and remedy given by this Agreement to COUNTY shall be exercised from
time to time and as often as may be deemed expedient in the sole discretion of COUNTY.

25. ENTIRE AGREEMENT AND AMENDMENT

In conjunction with the matters considered herein, this Agreement contains the entire understanding and
agreement of the parties and there have been no promises, representations, agreements, warranties or
undertakings by any of the parties, either oral or written, of any character or nature hereafter binding except as set
forth herein. This Agreement may be altered, amended or modified only by an instrument in writing, executed by
the parties to this Agreement and by no other means. Each party waives their future right to claim, contest or assert
that this Agreement was modified, canceled, superseded, or changed by any oral agreements, course of conduct,

waiver or estoppel.

26. SUCCESSORS AND ASSIGNS

All representations, covenants and warranties set forth in this Agreement, by or on behalf of, or for the
benefit of any or all of the parties hereto, shall be binding upon and inure to the benefit of such party, its successors

and assigns.

27. COMPLIANCE WITH LAW

CONTRACTOR shall, at its sole cost and expense, comply with all County, State and Federal ordinances and
statutes now in force or which may hereafter be in force with regard to this Agreement. The judgment of any court
of competent jurisdiction, or the admission of CONTRACTOR in any action or proceeding against CONTRACTOR,
whether COUNTY is a party thereto or not, that CONTRACTOR has violated any such ordinance or statute, shall be
conclusive of that fact as between CONTRACTOR and COUNTY.

28. CALIFORNIA LAW AND JURISDICTION

This Agreement shall be governed by the laws of the State of California. Any litigation regarding this
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in the federal district
court nearest to Santa Barbara County, if in federal court.

29. EXECUTION OF COUNTERPARTS

This Agreement may be executed in any number of counterparts and each of such counterparts shall for all
purposes be deemed to be an original; and all such counterparts, or as many of them as the parties shall preserve
undestroyed, shall together constitute one and the same instrument.

30. AUTHORITY

All signatories and parties to this Agreement warrant and represent that they have the power and authority
to enter into this Agreement in the names, titles and capacities herein stated and on behalf of any entities, persons,
or firms represented or purported to be represented by such entity(ies), person(s), or firm(s) and that all formal
requirements necessary or required by any state and/or federal law in order to enter into this Agreement have been
fully complied with. Furthermore, by entering into this Agreement, CONTRACTOR hereby warrants that it shall not
have breached the terms or conditions of any other contract or agreement to which CONTRACTOR is obligated,

which breach would have a material effect hereon.
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31. SURVIVAL

All provisions of this Agreement which by their nature are intended to survive the termination or expiration
of this Agreement shall survive such termination or expiration.

32. PRECEDENCE

In the event of conflict between the provisions contained in the numbered sections of this Agreement and
the provisions contained in the Exhibits, the provisions of the Exhibits shall prevail over those in the numbered
sections.
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Agreement for Services of Independent Contractor between the County of Santa Barbara and SWT

Engineering, Inc.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by

COUNTY.

ATTEST:

Mona Miyasato
County Executive Officer
Clerk of the Board

oidhet, Do brones

Deputy Clerk

RECOMMENDED FOR APPROVAL.:
Public Works Department

Sl

S ?cottvD. ’VIcGolpﬁ]
Director of Public Works

APPROVED AS TO FORM:

Michael C. Ghizzoni
County Counsel

By: M/&;"/

Députy County Counsel

APPROVED AS TO FORM:

Ray Aromatorio ARM, AIC
Risk Manager

By: (

(COSB 6/3/2015)

COUNTY OF SANTA BARBARA:

Gregg Ij(r;,/Chair

Board of Supervisors

|-2.8-20

Date:

CONTRACTOR:
SWT Engineering, Inc.

o TH

Authorized Representative
Name: Michael A. Cullinane, P.E.

Title:__Principal

APPROVED AS TO ACCOUNTING FORM:

Betsy M. Schaffer, CPA
Auditor-Controller

o N A

A
Deputy

OV\ B(‘.«\&\ &\S’ O‘G
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EXHIBIT A

STATEMENT OF WORK
CONTRACTOR agrees to providle COUNTY engineering services as identified in the attached

proposal dated October 31, 2019 (Attachment A1). CONTRACTOR agrees that work will only commence
at the issuance of a written Notice to Proceed by the Public Works Director or Director’s designee.
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Civil & Environmental www.swteng.com

October 31, 2019 PN: 19-1677

Mr. Travis Spier, P.E.

County of Santa Barbara

Public Works Department

Resource Recovery Waste Management Division
130 East Victoria Street, 1stFloor

Santa Barbara, CA 93101

RE: PROPOSAL TO PROVIDE CONSULTING ENGINEERING SERVICES FOR THE 2020
ACCESS ROAD EXTENSION AND SITE IMPROVEMENTS AT THE TAJIGUAS SANITARY

LANDFILL, GOLETA, CA

Dear Mr. Spier:

SWT Engineering (SWT) is pleased to present this proposal and cost estimate to provide
consulting engineering services to the County of Santa Barbara Public Works Department,
Resources Recovery and Waste Management Division (RRWMD) for engineering services for
the 2020 access road extension and site improvements at the Tajiguas Sanitary Landfill (TSL)
as outlined in your email dated September 19, 2019.

With a vast wealth of current and previous knowledge of the TSL, SWT staff and Principals,
Michael A. Cullinane, P.E., and staff, are uniquely qualified to respond quickly and promptly to
any requirement of RRWMD that should arise. There is no learning curve for the site and goals
of RRWMD for the Tajiguas Landfill. This knowledge and experience enable us to provide the
most economical, professional services for RRWMD.

SWT has had the privilege of providing engineering services to RRWMD for the past eleven
years with a total of twenty-plus years including our past professional association, we bring
this history and knowledge to this project and look forward to the opportunity to continue being
an extension of the County staff. Should there be any questions or if you require further
clarification, please do not hesitate to contact me at (909) 390-1328 or via email at

mac@swteng.com.

Sincerely,

Michael A. Cullinane, P.E.
President

Attachment
Cost Proposal in Separate Envelope
Rate Schedule

800-C South Rochester Avenue, Ontario, CA 91761 - (V) 909-390-1328



Civil & Environmental www. swtcng com

PROPOSAL TO PROVIDE CONSULTING ENGINEERING SERVICES FOR THE
2020 ACCESS ROAD EXTENSION AND SITE IMPROVEMENTS
AT THE TAJIGUAS SANITARY LANDFILL, GOLETA, CA
SWT Engineering, Inc. (SWT) is pleased to present this proposal and cost estimate in response
to the County s RFP for the above-indicated pl’OJeCt
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FIRM INFORMATION AND LOCATION OF PRINCIPAL OFFICE

SWT Engineering, Inc.
800-C South Rochester Avenue

Ontario, California 91761
(V) 909-390-1328 - (F) 909-390-4868

SWT’s Principals, Michael A. Cullinane, P.E. and Richard M. Genzel, P.E., can be reached at
our office indicated above or via email at mac@swteng.com or rmg@swteng.com, respectively.
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MICHAEL A. CULLINANE, P.E., CPESC, CPSWQ

Registrations
Registered Civil Engineer, (CA, AZ, MT, HI, TX)

Registered Professional in Sediment and Erosion Control, 2004
Registered Professional in Storm Water Quality, 2005

Education
BS - Civil Engineering (California State Polytechnic University, Pomona, CA, 1984)

AS - Engineering Emphasis (Mount San Antonio College, Walnut, CA, 1981)

Mr. Cullinane has more than 30 years of experience managing the construction support,
permitting, design, and development of municipal solid waste landfill expansions, closures,
and civil improvement projects. His experience has included the construction of over 30
Subtitle D liner systems, along with performance of hydrology and hydraulic studies, design
and construction of surface water drainage systems, and development of base and final
grading plans and construction documents. Mr. Cullinane has made presentations to
members of the Solid Waste Association of North America (SWANA) on issues raised by
Subtitle D liner design regulations, and is a specialist in landfill development as a resource,
while balancing the demands of operators, regulatory agencies, and owners.

Mr. Cullinane has been the Principal Engineer on every liner project at the Tajiguas Landfill
since the early 1990s. The success of these projects is shown as SWT has continued to be
contracted to provide these very important services. Liner expansion projects are one of the
largest costs in operating and developing ongoing landfill air space. COSBPW has continued

Z:\Proposals\Santa Barbara\2019\19-1677 TSL 2020 Access Road Extension and Site Improvements\19-
1677 TSL 2020 Access Road Ext and Site Imp_103119.docx



PROPOSAL TO PROVIDE CONSULTING ENGINEERING SERVICES FOR THE 2020 ACCESS ROAD EXTENSION
AND SITE IMPROVEMENTS AT THE TAJIGUAS SANITARY LANDFILL, GOLETA,CA

October 30, 2019
Page 2

to rely on Mr. Cullinane’s vast experience within the industry and at the Tajiguas Landfill. Mr.
Cullinane has also been the Project Manager for the Phase 2 and Phase 3 Closures; the Phase
Il closure construction has recently been completed and the Phase Il closure construction
project is anticipated to start fall 2019.

Mr. Cullinane has not only supported large capital projects for the past two decades at the
Tajiguas Sanitary Landfill, he has also assisted COSBPW and Operations with regulatory
support. SWT continues to support fill sequencing operations and ongoing storm water-
related engineering needs.

RICHARD M. GENZEL, P.E.., QSD\QSP

Registrations
Registered Civil Engineer (CA, AZ, NM, COL, NM, TX, OR, WA and WI)

Certified QSD\QSP (01236), 2011

Education
BS - Civil Engineering (California State Polytechnic University Pomona, California - 1978)

Mr. Genzel is a Registered Civil Engineer with more than 35 years of experience in municipal
solid waste disposal facility design, public works, and civil engineering project infrastructure
design. Mr. Genzel is the Principal Engineer for SWT Engineering for master planning, landfill
liner development projects, closure design development, construction document preparation,
and design of grading, drainage systems, access roads, and operational fill sequencing for
solid waste disposal sites. He also provides Construction Management, Engineering Support,
operations planning, and serves as project engineer for special projects.

Mr. Genzel, as one of the Principals of SWT, provides peer review for all capital improvement
projects and designs prepared by SWT Engineering. He has detailed knowledge of all the liner
capital improvement and closure projects at the Tajiguas Landfill. He is also in charge of all
specifications written for these projects. In particular, he developed the first set of
construction specifications using the new Cal Trans 2010 document as the County’s standard
for specifications after it was approved and adopted by the Board of Supervisors. Mr. Genzel
brings a wealth of experience throughout the solid waste industry and specifically for the
Tajiguas Landfill.

JEREMY A. BOTICA, P.E., M.S.

Registrations

Registered Civil Engineer (CA)

Education

BS - Civil Engineering (California State Polytechnic University Pomona, California - 2009)
MS - Masters of Science (California State University Fullerton, California - 2013)
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PROPOSAL TO PROVIDE CONSULTING ENGINEERING SERVICES FOR THE 2020 ACCESSROAD EXTENSION
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Mr. Botica is a Project Manager with over ten years of experience in municipal solid waste
disposal facility design, public works, and civil engineering project infrastructure design. Mr.
Botica has assisted in landfill liner development projects, closure design development,
construction document preparation, design of grading, drainage systems, access roads,
operational fill sequencing, and waterline projects for solid waste disposal sites. He has
provided engineering calculations for hydrology studies and storm drain plans and prepared
grading and drainage plans for landfill closure and civil infrastructure projects. In addition, he
has prepared closure/post-closure cost estimates and Non-Water Release Corrective Action
Plans for multiple sites. Mr. Botica has detailed knowledge of the last five liner expansion
projects and the last two closure projects at the Tajiguas Landfill, as either a projectengineer
or project manager of the design and construction.

SWT STAFFING

Professional Staff: Registered Civil Engineers - 5; Registered EITs and\or Graduate
Engineers - 2; Regulatory Planners - 3; Construction Manager - 1; Administrative (1 Full
Time - 1 Part Time); IT Administrator - 1; Engineering Interns — 2 (Part Time).

In addition, SWT maintains a functional network among professionals, with whom we have
worked with in the past in structural, mechanical, and electrical engineering that can be
brought onto a project or consulted with, if necessary.

NCE WITH COUNTY 3lr g/.ﬁ\.l:\‘”?"/i‘w BARBARA

Huatl

SWT has provided engineering services to the County of Santa Barbara Public Works
Department since 2007 up to and including 2019, including several Master Services
Agreements and Board contracts. SWT has a wealth of experience in the solid waste industry,
primarily in Southern California. SWT has been fortunate to have worked on most of the solid
waste projects the County of Santa Barbara Public Works Department has completed over the
past twenty years, either as SWT or as a part of our previous professional experience.
Therefore, SWT has more on-site, practical experience than any other consulting firm with the
County and the only active landfill it operates, the Tajiguas Sanitary Landfill.

Over the past 12 years, SWT has successfully completed the following projects, including:
¢ Phase lIA Groundwater Protections Project - Design, Engineering Support and CM;

Phase [IB Groundwater Protections Project - Design, Engineering Support and CM;

Phase IIC Groundwater Protections Project - Design, Engineering Support;

Phase llIA Groundwater Protections Project — Design, Engineering Support;

Phase 1lIB Groundwater Protections Project - Design, Engineering Support andCM.

Phase I1IC Groundwater Protections Project - Design, Engineering Support;

Phase 2 and 3 Part 1 Partial Final Closures - Design, Engineering Support; and

® & & o6 o o o

Utility and Roadway Realignment - Design, Engineering Support.

SWT is currently providing engineering support services for the following projects:
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¢ Phase 3 Part 2 Closure - Design, Engineering Support; and

¢ Phase IID Liner Groundwater Projection Construction Project — Design, Engineering
Support; which is currently in the final stages of construction completion.

F SIMIEAR EXPERIENGE WITH OF

SWT has provided engineering services on similar projects thought out the past 12 years and
their previous work experience, the following is a list of some similar successfully completed
projects:

¢ Phased Entrance Road and Scales Project 2019 - Flathead County Landfill
¢ Entrance Road and Scales Relocation Project 2012 - Victorville Sanitary Landfill

¢ Entrance Road and Scale Improvement Project 2010 - 0Ox Mountain Landfill

¢ Entrance Road and Scales Project 2008 - Avenal Landfill
¢ Entrance Road and Scale Project 2007 - Olinda Alpha Landfill
¢ Entrance Road Realignment Scales Project 2002 - FRB Landfill

I PROPOSAL REG

The following is the scope of services that are required as follows:
Phase | Access Road Extension Design
¢ Design Access Road Extension at the northerly part of Landfill including:
o Refuse excavation (if necessary) and fill plan;
o Excavation and compacted fill of on-site soil material; and
o Road base and asphalt concrete.
¢ Considerations for traffic, drainage, and safety must be included in this design;
¢ Collaborate with RRWMD Engineering & Operations staff in design process;
¢ Create Access Road Extension Plans; and
¢ Create an Engineers Cost Estimate for the construction of Phasel.
Phase Il: Maintenance and Repair
¢ Evaluate conditions of the existing green waste operations deck and access road;

¢ Consultant and collaborate with RRWMD staff to best utilize the remaining
construction budget, after Phase | Engineers Cost Estimate; and

¢ Design effective maintenance and repair plans for Phase .
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Deliverables shall include a 50%, 90%, and final set of design plans, as well as specifications
to be included with County of Santa Barbara Public Works Department standard
specifications, which utilize 2016 Cal-Trans standards.

CBEROPOSER SCOPE OF WORK 10 COMPL

TASK 1.0 PHASE | ACCESS ROAD EXTENSION AND TURN AROUND PAD

SWT understands the scope of work for Phase | and has been involved in multiple other access
road projects for other clients, not to mention the Utility and Roadway Realignment design
and engineering support at the TSL in 2018. With SWT’s knowledge of the TSL site, we are
familiar with the current and future intent of landfill refuse filling and the preferred access
road and turn around pad needs of County/Landfill Operations Personnel. SWT will design
the access road in a way to not impede the current daily operations of the landfill or the
concurrent TRRP construction near the same area. SWT continues to provide County
Operation with refuse fill sequencing support and as SWT anticipated this access road will
require minimal excavation. Therefore, SWT worked with County Operations to over place soil
fill in an area where a drainage will have to either cross over the surface of the access road
or underneath, via a pipe crossing. This was done to minimize the potential for waste
excavation. SWT understands that this road paving will be for wet weather access to the wet
weather pad for the next few years and will minimize the transition needed from the existing
roadway but while allowing draining to flow properly.

Drawing Format

Plan sheets will consist of design layout with detail sheets and cross sections, enlarged and
cross-referenced on the plan sheets. The drawings will be prepared in a digital format by
AutoCAD (Release 2019) to a scale of 1" = 50' (minimum). A digital copy of the drawing files
will be supplied to RRWMD with representative hard copy drawings of their content. It is
estimated that approximately four to six sheets will be necessary to present the TSL Phase |
Access Road Extension Design.

Plan Review

SWT will develop the 50-percent complete conceptual drawings with senior review for
constructability and value engineering conducted by Principal-in-Charge, Michael A. Cullinane,
P.E. and RRWMD. SWT will submit two copies of the construction drawings to RRWMD for
review and comment at the 90-percent complete design stage. Followed by a Final Bid
package for construction.

Deliverables
¢ 50% Design Submittal for RRWMD review and comments;
¢ 90% Design Submittal and Specifications for RRWMD review and comments;

¢ Final Design Submittal, Specifications, Bid Schedule, and Engineers Cost Estimate for
Bid purposes.

TASK 2.0 PHASE Il GREEN WASTE PAD MAINTENANCE AND MISC REPAIR
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SWT understands the scope of work for Phase Il and can work within the County’s budget to
maximize the area of repair for the green waste pad operations deck and any misc repairs
needed to help improve the drainage on-site. SWT will utilize any and all details,
specifications, and estimates from Phase | to incorporate into Phase Il to save costs and fast
track Phase II. SWT understands that this area is limited on space and operations must
continue to maintain the import demand from green waste outputs. SWT will work with on-
site Operations Personnel to complete a design to best meet their current and future needs
while ensuring that it can be sequenced properly to maintain continuous operations during
construction/repair efforts.

Drawing Format

Plan sheets will consist of design layout with detail sheets and cross sections, eniarged and
cross-referenced on the plan sheets. The drawings will be prepared in a digital format by
AutoCAD (Release 2019) to a scale of 1" = 50' (minimum). A digital copy of the drawing files
will be supplied to RRWMD with representative hard copy drawings of their content. It is
estimated that approximately four to eight sheets will be necessary to present the TSL Phase
il Green Waste Pad Maintenance and Repair Design.

Plan Review

SWT will develop the 50-percent complete conceptual drawings with senior review for
constructability and value engineering conducted by Principal-in-Charge, Michael A. Cullinane,
P.E. and RRWMD. SWT will submit two copies of the construction drawings to RRWMD for
review and comment at the 90-percent complete design stage. Followed by a Final Bid package
for construction.

Deliverables
¢ 50% Design Submittal for RRWMD review and comments;
¢+ 90% Design Submittal and Specifications for RRWMD review and comments;

+ Final Design Submittal, Specifications, Bid Schedule, and Engineers Cost Estimate for
Bid purposes.

TASK 3.0 MISCELLANEOUS DRAINAGE IMPROVEMENTS

SWT understands the scope of work for miscellaneous drainage improvements on site that
can work within the County’s capital budget to help the site with future drainage needs. One
area of concern is how the future down drain of the Phases Il & lil liner areas will drain to the
north sedimentation basin. SWT will look at the future sequencing and come up with a design
to a proper drainage system to get storm water into the north sedimentation basin. Also,
potential drainage crossing for the wet weather deck. SWT will work with on-site Operations
Personnel to complete a design to best meet their current and future needs while ensuring
that it can be sequenced properly to maintain continuous operations during construction
efforts. Construction documents will be included into the Phase | paving plans.
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Drawing Format

Plan sheets will consist of design layout with detail sheets and cross sections, enlarged and
cross-referenced on the plan sheets. The drawings will be prepared in a digital format by
AutoCAD (Release 2019) to a scale of 1" = 50' (minimum). A digital copy of the drawing files
will be supplied to RRWMD with representative hard copy drawings of their content. It is
estimated that approximately two to four sheets will be necessary to present the TSL Phase Il
Green Waste Pad Maintenance and Repair Design.

Plan Review

SWT will develop the 50-percent complete conceptual drawings with senior review for
constructability and value engineering conducted by Principal-in-Charge, Michael A. Cullinane,
P.E. and RRWMD. SWT will submit two copies of the construction drawings to RRWMD for
review and comment at the 90-percent complete design stage. Followed by a Final Bid package

for construction.
Deliverables
¢ 50% Design Submittal for RRWMD review and comments;
¢ 90% Design Submittal and Specifications for RRWMD review and comments;

¢ Final Design Submittal, Specifications, Bid Schedule, and Engineers Cost Estimate for
Bid purposes.

TASK 4.0 PROJECT COORDINATION AND MEETINGS

SWT will provide project coordination services including project schedule development,
tracking and updating, budget tracking, invoicing, and activity reporting, as requested. The
SWT Project Manager will also coordinate activities with RRWMD and the regulatory agencies,
if requested. This task also includes budget for two on-site meetings conducted as part of
Tasks 1.0, 2.0, and 3.0, if necessary.

The SWT Project Manager will provide general administration of the contract, track budget
performance and task scheduling, conduct regular progress meetings, document scope
changes, provide RRWMD with required monthly invoice activity reports, and generally
coordinate efforts related to the project within the bounds of the scope as directed by RRWMD.

Deliverables
¢ Project Tracking.
¢+ Attendance at Meetings, when required.

¢ Coordination with RRWMD staff.
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SWT proposes to perform this work for the Spring Paving Project Phases | and Il as shown on the
detailed breakdown in Table 1 (separate envelope attached). Fee estimate is for budget purposes
only and all work performed will be invoiced on a time-and-materials not-to-exceed basis, based
on actual staff providing the service, using the rates on our current rate schedule when services
are provided.

The overall budget will not be exceeded without prior written approval from RRWMD. In addition,
reimbursable charges (reproduction, computer, phone, courier charges, and miscellaneous in-
house expenses). are invoiced at 5 percent of total labor charges, not requiring a breakdown.
Other reimbursable charges (i.e., airfare, hotels, meals at per diem State rate, and other outside
expenses) will be invoiced cost, plus 15 percent. Subconsultants, if any, will be marked up 15
percent.
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EXHIBIT B
EXHIBIT B

PAYMENT ARRANGEMENTS
Periodic Compensation

A. For CONTRACTOR services to be rendered under this Agreement, CONTRACTOR shall be paid a total contract
amount, including cost reimbursements, not to exceed $54,850.

B. Payment for services and /or reimbursement of costs shall be made upon CONTRACTOR’s satisfactory
performance, based upon the scope and methodology contained in EXHIBIT A as determined by COUNTY.

C. Monthly, CONTRACTOR shall submit to the COUNTY DESIGNATED REPRESENTATIVE an invoice or certified
claim on the County Treasury for the service performed over the period specified. These invoices or
certified claims must cite the assigned Board Contract Number. COUNTY REPRESENTATIVE shall evaluate
the quality of the service performed and if found to be satisfactory shall initiate payment processing.
COUNTY shall pay invoices or claims for satisfactory work within 30 days of receipt of correct and complete
invoices or claims from CONTRACTOR.

D. COUNTY’s failure to discover or object to any unsatisfactory work or billings prior to payment will not
constitute a waiver of COUNTY’s right to require CONTRACTOR to correct such work or billings or seek any

other tegal remedy.

(Co of SB ExB 10-17-2014) Exhibit B Page 1



EXHIBIT C

Indemnification and Insurance Requirements
(For Design Professional Contracts)

INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY) and
hold harmiess COUNTY and its officers, officials, employees, agents and volunteers from and against any
and all claims, actions, losses, damages, costs, expenses (including but not limited to attorneys’ fees),
judgments and/or liabilities that arise out of, or pertain to, or relate to the negligence, recklessness, or willful
misconduct of the CONTRACTOR and its employees, subcontractors, or agents in the performance of
services under this Agreement, but this indemnity does not apply to liability for damages arising from the
sole negligence, active negligence, or willful acts of the COUNTY.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS

CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out
of or in connection with this Agreement. The indemnification provisions in this Agreement shall survive any
expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against
claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder and the results of that work by the CONTRACTOR, his agents,
representatives, employees or subcontractors.

A. Minimum Scope of Insurance
Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01
covering CGL on an “occurrence” basis, including products-completed operations, personal
& advertising injury, with limits no less than $1,000,000 per occurrence and $2,000,000 in
the aggregate.

2. Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), or if
CONTRACTOR has no owned autos, hired, (Code 8) and non-owned autos (Code 9), with
limit no less than $1,000,000 per accident for bodily injury and propertydamage.

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily
injury or disease.

4. Professional Liability (Errors and Omissions) Insurance appropriate to the
CONTRACTOR’S profession, with limit of no less than $1,000,000 per occurrence or claim,
$2,000,000 aggregate.

If the CONTRACTOR maintains higher limits than the minimums shown above, the
COUNTY requires and shall be entitled to coverage for the higher limits maintained by the
CONTRACTOR. Any available insurance proceeds in excess of the specified minimum limits of
insurance and coverage shall be available to the COUNTY.

B. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:



10.

. Additional Insured — COUNTY, its officers, officials, employees, agents and volunteers are

to be covered as additional insureds on the CGL policy with respect to liability arising out of
work or operations performed by or on behalf of the CONTRACTOR including materials,
parts, or equipment furnished in connection with such work or operations. General liability
coverage can be provided in the form of an endorsement to the CONTRACTOR's insurance
at least as broad as ISO Form CG 20 10 11 85 or if not available, through the addition of
both CG 20 10 and CG 20 37 if a later edition is used).

Primary Coverage — For any claims related to this Agreement, the CONTRACTOR's
insurance coverage shall be primary insurance as respects the COUNTY, its officers,
officials, employees, agents and volunteers. Any insurance or self-insurance maintained by
the COUNTY, its officers, officials, employees, agents or volunteers shall be excess of the
CONTRACTOR's insurance and shall not contribute with it.

Notice of Cancellation — Each insurance policy required above shall provide that coverage
shall not be canceled, except with notice to the COUNTY.

Waiver of Subrogation Rights — CONTRACTOR hereby grants to COUNTY a waiver of
any right to subrogation which any insurer of said CONTRACTOR may acquire against the
COUNTY by virtue of the payment of any loss under such insurance. CONTRACTOR agrees
to obtain any endorsement that may be necessary to effect this waiver of subrogation, but
this provision applies regardless of whether or not the COUNTY has received a waiver of
subrogation endorsement from the insurer.

Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must
be declared to and approved by the COUNTY. The COUNTY may require the
CONTRACTOR to purchase coverage with a lower deductible or retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense expenses
within the retention.

Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance
shall be written by insurers authorized to do business in the State of California and with a
minimum A.M. Best’s insurance Guide rating of “A- VII”.

Verification of Coverage — CONTRACTOR shall furnish the COUNTY with proof of
insurance, original certificates and amendatory endorsements as required by this
Agreement. The proof of insurance, certificates and endorsements are to be received and
approved by the COUNTY before work commences. However, failure to obtain the required
documents prior to the work beginning shall not waive the CONTRACTOR’s obligation to
provide them. The CONTRACTOR shall furnish evidence of renewal of coverage throughout
the term of the Agreement. The COUNTY reserves the right to require complete, certified
copies of all required insurance policies, including endorsements required by these
specifications, at any time.

Failure to Procure Coverage — In the event that any policy of insurance required under this
Agreement does not comply with the requirements, is not procured, or is canceled and not
replaced, COUNTY has the right but not the obligation or duty to terminate the Agreement.
Maintenance of required insurance coverage is a material element of the Agreement and
failure to maintain or renew such coverage or to provide evidence of renewal may be treated
by COUNTY as a material breach of contract.

Subcontractors — CONTRACTOR shall require and verify that all subcontractors maintain
insurance meeting all the requirements stated herein, and CONTRACTOR shall ensure that
COUNTY is an additional insured on insurance required from subcontractors.

Claims Made Policies — If any of the required policies provide coverage on a claims-made
basis:



i. The Retroactive Date must be shown and must be before the date of the contract or
the beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for at
least five (5) years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another claims-made
policy form with a Retroactive Date prior to the contract effective date, the
CONTRACTOR must purchase “extended reporting” coverage for a minimum of five
(5) years after completion of contract work.

11. Special Risks or Circumstances — COUNTY reserves the right to modify these
requirements, including limits, based on the nature of the risk, prior experience, insurer,
coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be
made by amendment to this Agreement. CONTRACTOR agrees to execute any such amendment within
thirty (30) days of receipt.

Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of
the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of
COUNTY.



