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AGREEMENT FOR SERVICES OF INDEPENDENT CONTRACTOR 

 
 
THIS AGREEMENT (hereafter Agreement) is made by and between the County of Santa Barbara, a political 

subdivision of the State of California (hereafter COUNTY) and Rincon Consultants, Inc. with an address at 180 North 
Ashwood Avenue, Ventura, CA, 93003 (hereafter CONTRACTOR) wherein CONTRACTOR agrees to provide and 
COUNTY agrees to accept the services specified herein. 

 
 
WHEREAS, CONTRACTOR represents that it is specially trained, skilled, experienced, and competent to 

perform the special services required by COUNTY and COUNTY desires to retain the services of CONTRACTOR pursuant 
to the terms, covenants, and conditions herein set forth; 

 
NOW, THEREFORE, in consideration of the mutual covenants and conditions contained herein, the parties 

agree as follows:  
 
1. DESIGNATED REPRESENTATIVE 

Garrett Wong (at 805-390-2983 (C) / 805-568-3503 (O) / gwong@countyofsb.org) is the representative of 
COUNTY and will administer this Agreement for and on behalf of COUNTY.  Erik Feldman (at 805-947-4841) and Richard 
Daulton (805-547-0900 ext 128) are the authorized representatives for CONTRACTOR. Changes in designated 
representatives shall be made only after advance written notice to the other party. 

 
2. NOTICES 

Any notice or consent required or permitted to be given under this Agreement shall be given to the respective 
parties in writing, by personal delivery or facsimile, or with postage prepaid by first class mail, registered or certified 
mail, or express courier service, as follows: 

 
To COUNTY:  
Garrett Wong, Climate Program Manager 
123 E Anapamu Street, Suite 228 
Santa Barbara, CA 93101 
 
To CONTRACTOR:  
Erik Feldman  
805-947-4841 
Efeldman@rinconconsultants.com 
180 North Ashwood Avenue 
Ventura, CA, 93003 
 

Richard Daulton  
805-547-0900 ext 128 
Rdaulton@rinconconsultants.com 
1530 Monterey St STE D 
San Luis Obispo, CA 93401 

 
or at such other address or to such other person that the parties may from time to time designate in accordance with 
this Notices section.  If sent by first class mail, notices and consents under this section shall be deemed to be received 
five (5) days following their deposit in the U.S. mail.  This Notices section shall not be construed as meaning that either 
party agrees to service of process except as required by applicable law. 

 
3. SCOPE OF SERVICES 

CONTRACTOR agrees to provide services to COUNTY in accordance with EXHIBIT A attached hereto and 
incorporated herein by reference. 
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4. TERM 

CONTRACTOR shall commence performance upon approval and execution by all parties and end performance 
upon completion, but no later than September 30, 2022, subject to annual budget appropriations, unless otherwise 
directed by COUNTY or unless earlier terminated. 

 
5. COMPENSATION OF CONTRACTOR 

In full consideration for CONTRACTOR’s services, CONTRACTOR shall be paid for performance under this 
Agreement in accordance with the terms of EXHIBIT B attached hereto and incorporated herein by reference. Billing 
shall be made by invoice, which shall include the contract number assigned by COUNTY and which is delivered to the 
address given in Section 2 NOTICES above following completion of the increments identified on EXHIBIT B. Unless 
otherwise specified on EXHIBIT B, payment shall be net thirty (30) days from presentation of invoice. 

 
6. INDEPENDENT CONTRACTOR 

It is mutually understood and agreed that CONTRACTOR (including any and all of its officers, agents, and 
employees), shall perform all of its services under this Agreement as an independent contractor as to COUNTY and 
not as an officer, agent, servant, employee, joint venturer, partner, or associate of COUNTY. Furthermore, COUNTY 
shall have no right to control, supervise, or direct the manner or method by which CONTRACTOR shall perform its 
work and function.  However, COUNTY shall retain the right to administer this Agreement so as to verify that 
CONTRACTOR is performing its obligations in accordance with the terms and conditions hereof. CONTRACTOR 
understands and acknowledges that it shall not be entitled to any of the benefits of a COUNTY employee, including 
but not limited to vacation, sick leave, administrative leave, health insurance, disability insurance, retirement, 
unemployment insurance, workers' compensation and protection of tenure. CONTRACTOR shall be solely liable and 
responsible for providing to, or on behalf of, its employees all legally-required employee benefits.  In addition, 
CONTRACTOR shall be solely responsible and save COUNTY harmless from all matters relating to payment of 
CONTRACTOR’s employees, including compliance with Social Security withholding and all other regulations governing 
such matters. It is acknowledged that during the term of this Agreement, CONTRACTOR may be providing services to 
others unrelated to the COUNTY or to this Agreement. 
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7. STANDARD OF PERFORMANCE 

CONTRACTOR represents that it has the skills, expertise, and licenses/permits necessary to perform the 
services required under this Agreement. Accordingly, CONTRACTOR shall perform all such services in the manner and 
according to the standards observed by a competent practitioner of the same profession in which CONTRACTOR is 
engaged.  All products of whatsoever nature, which CONTRACTOR delivers to COUNTY pursuant to this Agreement, 
shall be prepared in a professional and workmanlike manner and shall conform to the standards of quality normally 
observed by a person practicing in CONTRACTOR's profession.  CONTRACTOR shall correct or revise any errors or 
omissions, at COUNTY'S request without additional compensation. Permits and/or licenses shall be obtained and 
maintained by CONTRACTOR without additional compensation.   

 
8. DEBARMENT AND SUSPENSION 

CONTRACTOR certifies to COUNTY that it and its employees and principals are not debarred, suspended, or 
otherwise excluded from or ineligible for, participation in federal, state, or county government contracts.  
CONTRACTOR certifies that it shall not contract with a subcontractor that is so debarred or suspended. 

 
9. TAXES 

CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection with any 
work under this Agreement and shall make any and all payroll deductions required by law. COUNTY shall not be 
responsible for paying any taxes on CONTRACTOR's behalf, and should COUNTY be required to do so by state, federal, 
or local taxing agencies, CONTRACTOR agrees to promptly reimburse COUNTY for the full value of such paid taxes plus 
interest and penalty, if any. These taxes shall include, but not be limited to, the following: FICA (Social Security), 
unemployment insurance contributions, income tax, disability insurance, and workers' compensation insurance.   

 
10. CONFLICT OF INTEREST 

CONTRACTOR covenants that CONTRACTOR presently has no employment or interest and shall not acquire 
any employment or interest, direct or indirect, including any interest in any business, property, or source of income, 
which would conflict in any manner or degree with the performance of services required to be performed under this 
Agreement. CONTRACTOR further covenants that in the performance of this Agreement, no person having any such 
interest shall be employed by CONTRACTOR. CONTRACTOR must promptly disclose to COUNTY, in writing, any 
potential conflict of interest. COUNTY retains the right to waive a conflict of interest disclosed by CONTRACTOR if 
COUNTY determines it to be immaterial, and such waiver is only effective if provided by COUNTY to CONTRACTOR in 
writing. 

 
11. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY 

COUNTY shall be the owner of the following items incidental to this Agreement upon production, whether or 
not completed:  all data collected, all documents of any type whatsoever, all photos, designs, sound or audiovisual 
recordings, software code, inventions, technologies, and other materials, and any material necessary for the practical 
use of such items, from the time of collection and/or production whether or not performance under this Agreement 
is completed or terminated prior to completion.  Recognizing that CAPDash was developed by Rincon Consultants, Inc. 
prior to the execution of this contract and paid for exclusively by the CONTRACTOR, the software source code and 
intellectual property of Rincon’s CAPDash software are exempt from the ownership requirements of this section and 
will remain the exclusive property of Rincon Consultants, Inc. CONTRACTOR shall not release any of such items to 
other parties except after prior written approval of COUNTY.  

 
Unless otherwise specified in Exhibit A, CONTRACTOR hereby assigns to COUNTY all copyright, patent, and 

other intellectual property and proprietary rights to all data, documents, reports, photos, designs, sound or audiovisual 
recordings, software code, inventions, technologies, and other materials prepared or provided by CONTRACTOR 
pursuant to this Agreement (collectively referred to as “Copyrightable Works and Inventions”).  COUNTY shall have 
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the unrestricted authority to copy, adapt, perform, display, publish, disclose, distribute, create derivative works from, 
and otherwise use in whole or in part, any Copyrightable Works and Inventions.  CONTRACTOR agrees to take such 
actions and execute and deliver such documents as may be needed to validate, protect and confirm the rights and 
assignments provided hereunder.  CONTRACTOR warrants that any Copyrightable Works and Inventions and other 
items provided under this Agreement will not infringe upon any intellectual property or proprietary rights of any third 
party.  CONTRACTOR at its own expense shall defend, indemnify, and hold harmless COUNTY against any claim that 
any Copyrightable Works or Inventions or other items provided by CONTRACTOR hereunder infringe upon intellectual 
or other proprietary rights of a third party, and CONTRACTOR shall pay any damages, costs, settlement amounts, and 
fees (including attorneys’ fees) that may be incurred by COUNTY in connection with any such claims.  This Ownership 
of Documents and Intellectual Property provision shall survive expiration or termination of this Agreement. 

 
Any modifications made by the COUNTY or any agents of the COUNTY, to any of the CONTRACTOR’s 

documents or any partial use of a document without the express written consent of the CONTRACTOR will be at the 
COUNTY’s sole risk and without liability to the CONTRACTOR. 

   
12. NO PUBLICITY OR ENDORSEMENT 

CONTRACTOR shall not use COUNTY’s name or logo or any variation of such name or logo in any publicity, 
advertising or promotional materials.  CONTRACTOR shall not use COUNTY’s name or logo in any manner that would 
give the appearance that the COUNTY is endorsing CONTRACTOR.  CONTRACTOR shall not in any way contract on 
behalf of or in the name of COUNTY.  CONTRACTOR shall not release any informational pamphlets, notices, press 
releases, research reports, or similar public notices concerning the COUNTY or its projects, without obtaining the prior 
written approval of COUNTY. 

 
13. COUNTY PROPERTY AND INFORMATION 

All of COUNTY’s property, documents, and information provided for CONTRACTOR’s use in connection with 
the services shall remain COUNTY’s property, and CONTRACTOR shall return any such items whenever requested by 
COUNTY and whenever required according to the Termination section of this Agreement.  CONTRACTOR may use such 
items only in connection with providing the services.  CONTRACTOR shall not disseminate any COUNTY property, 
documents, or information without COUNTY’s prior written consent. 

 
14. RECORDS, AUDIT, AND REVIEW 

CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a reasonably 
prudent practitioner of CONTRACTOR's profession and shall maintain such records for at least four (4) years following 
the termination of this Agreement. All accounting records shall be kept in accordance with generally accepted 
accounting principles. COUNTY shall have the right to audit and review all such documents and records at any time 
during CONTRACTOR's regular business hours or upon reasonable notice.  In addition, if this Agreement exceeds ten 
thousand dollars ($10,000.00), CONTRACTOR shall be subject to the examination and audit of the California State 
Auditor, at the request of the COUNTY or as part of any audit of the COUNTY, for a period of three (3) years after final 
payment under the Agreement (Cal. Govt. Code Section 8546.7).  CONTRACTOR shall participate in any audits and 
reviews, whether by COUNTY or the State, at no charge to COUNTY.  

 
If federal, state or COUNTY audit exceptions are made relating to this Agreement, CONTRACTOR shall 

reimburse all costs incurred by federal, state, and/or COUNTY governments associated with defending against the 
audit exceptions or performing any audits or follow-up audits, including but not limited to:  audit fees, court costs, 
attorneys’ fees based upon a reasonable hourly amount for attorneys in the community, travel costs, penalty 
assessments and all other costs of whatever nature.  Immediately upon notification from COUNTY, CONTRACTOR shall 
reimburse the amount of the audit exceptions and any other related costs directly to COUNTY as specified by COUNTY 
in the notification.  
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15. INDEMNIFICATION AND INSURANCE 

CONTRACTOR agrees to the indemnification and insurance provisions as set forth in EXHIBIT C attached hereto 
and incorporated herein by reference. 

 
16. NONDISCRIMINATION 

COUNTY hereby notifies CONTRACTOR that COUNTY's Unlawful Discrimination Ordinance (Article XIII of 
Chapter 2 of the Santa Barbara County Code) applies to this Agreement and is incorporated herein by this reference 
with the same force and effect as if the ordinance were specifically set out herein and CONTRACTOR agrees to comply 
with said ordinance. 

 
17. NONEXCLUSIVE AGREEMENT 

CONTRACTOR understands that this is not an exclusive Agreement and that COUNTY shall have the right to 
negotiate with and enter into contracts with others providing the same or similar services as those provided by 
CONTRACTOR as the COUNTY desires.  

 
18. NON-ASSIGNMENT 

CONTRACTOR shall not assign, transfer or subcontract this Agreement or any of its rights or obligations under 
this Agreement without the prior written consent of COUNTY and any attempt to so assign, subcontract or transfer 
without such consent shall be void and without legal effect and shall constitute grounds for termination.  

 
19. TERMINATION 

A. By COUNTY.  COUNTY may, by written notice to CONTRACTOR, terminate this Agreement in whole or in 
part at any time, whether for COUNTY's convenience, for nonappropriation of funds, or because of the 
failure of CONTRACTOR to fulfill the obligations herein. 

 
1. For Convenience.  COUNTY may terminate this Agreement in whole or in part upon thirty (30) days 

written notice.  During the thirty (30) day period, CONTRACTOR shall, as directed by COUNTY, wind 
down and cease its services as quickly and efficiently as reasonably possible, without performing 
unnecessary services or activities and by minimizing negative effects on COUNTY from such winding 
down and cessation of services.   

 
2. For Nonappropriation of Funds.  Notwithstanding any other provision of this Agreement, in the event 

that no funds or insufficient funds are appropriated or budgeted by federal, state or COUNTY 
governments, or funds are not otherwise available for payments in the fiscal year(s) covered by the 
term of this Agreement, then COUNTY will notify CONTRACTOR of such occurrence and COUNTY may 
terminate or suspend this Agreement in whole or in part, with or without a prior notice period.  
Subsequent to termination of this Agreement under this provision, COUNTY shall have no obligation 
to make payments with regard to the remainder of the term. 

 
3. For Cause. Should CONTRACTOR default in the performance of this Agreement or materially breach 

any of its provisions, COUNTY may, at COUNTY's sole option, terminate or suspend this Agreement in 
whole or in part by written notice.  Upon receipt of notice, CONTRACTOR shall immediately 
discontinue all services affected (unless the notice directs otherwise) and notify COUNTY as to the 
status of its performance.  The date of termination shall be the date the notice is received by 
CONTRACTOR, unless the notice directs otherwise. 
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B. By CONTRACTOR.  Should COUNTY fail to pay CONTRACTOR all or any part of the payment set forth in 
EXHIBIT B, CONTRACTOR may, at CONTRACTOR's option terminate this Agreement if such failure is not 
remedied by COUNTY within thirty (30) days of written notice to COUNTY of such late payment. 

 
C. Upon termination, CONTRACTOR shall deliver to COUNTY all data, estimates, graphs, summaries, reports, 

and all other property, records, documents or papers as may have been accumulated or produced by 
CONTRACTOR in performing this Agreement, whether completed or in process, except such items as 
COUNTY may, by written permission, permit CONTRACTOR to retain.  Notwithstanding any other payment 
provision of this Agreement, COUNTY shall pay CONTRACTOR for satisfactory services performed to the 
date of termination to include a prorated amount of compensation due hereunder less payments, if any, 
previously made.  In no event shall CONTRACTOR be paid an amount in excess of the full price under this 
Agreement nor for profit on unperformed portions of service.  CONTRACTOR shall furnish to COUNTY such 
financial information as in the judgment of COUNTY is necessary to determine the reasonable value of the 
services rendered by CONTRACTOR. In the event of a dispute as to the reasonable value of the services 
rendered by CONTRACTOR, the decision of COUNTY shall be final.  The foregoing is cumulative and shall 
not affect any right or remedy which COUNTY may have in law or equity.  

 
20. SECTION HEADINGS 

The headings of the several sections, and any Table of Contents appended hereto, shall be solely for 
convenience of reference and shall not affect the meaning, construction or effect hereof.  

 
21. SEVERABILITY 

If any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal or 
unenforceable in any respect, then such provision or provisions shall be deemed severable from the remaining 
provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other provision hereof, and this 
Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been contained herein.    

 
22. REMEDIES NOT EXCLUSIVE 

No remedy herein conferred upon or reserved to COUNTY is intended to be exclusive of any other remedy or 
remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative and in addition to any 
other remedy given hereunder or now or hereafter existing at law or in equity or otherwise.  

 
23. TIME IS OF THE ESSENCE 

Time is of the essence in this Agreement and each covenant and term is a condition herein.  However, 
CONTRACTOR shall not be responsible for delays solely caused by circumstances beyond its reasonable control. 

 
24. NO WAIVER OF DEFAULT 

No delay or omission of COUNTY to exercise any right or power arising upon the occurrence of any event of 
default shall impair any such right or power or shall be construed to be a waiver of any such default or an acquiescence 
therein; and every power and remedy given by this Agreement to COUNTY shall be exercised from time to time and 
as often as may be deemed expedient in the sole discretion of COUNTY. 

 
25. ENTIRE AGREEMENT AND AMENDMENT 

In conjunction with the matters considered herein, this Agreement contains the entire understanding and 
agreement of the parties and there have been no promises, representations, agreements, warranties or undertakings 
by any of the parties, either oral or written, of any character or nature hereafter binding except as set forth herein.  
This Agreement may be altered, amended or modified only by an instrument in writing, executed by the parties to this 
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Agreement and by no other means.  Each party waives their future right to claim, contest or assert that this Agreement 
was modified, canceled, superseded, or changed by any oral agreements, course of conduct, waiver or estoppel.  

 
26. SUCCESSORS AND ASSIGNS 

All representations, covenants and warranties set forth in this Agreement, by or on behalf of, or for the benefit 
of any or all of the parties hereto, shall be binding upon and inure to the benefit of such party, its successors and 
assigns. 

 
27. COMPLIANCE WITH LAW 

CONTRACTOR shall, at its sole cost and expense, comply with all applicable County, State and Federal 
ordinances and statutes now in force or which may hereafter be in force with regard to this Agreement. The judgment 
of any court of competent jurisdiction, or the admission of CONTRACTOR in any action or proceeding against 
CONTRACTOR, whether COUNTY is a party thereto or not, that CONTRACTOR has violated any such ordinance or 
statute, shall be conclusive of that fact as between CONTRACTOR and COUNTY. 

 
28. CALIFORNIA LAW AND JURISDICTION 

This Agreement shall be governed by the laws of the State of California.  Any litigation regarding this 
Agreement or its contents shall be filed in the County of Santa Barbara, if in state court, or in the federal district court 
nearest to Santa Barbara County, if in federal court.    

 
29. EXECUTION OF COUNTERPARTS 

This Agreement may be executed in any number of counterparts and each of such counterparts shall for all 
purposes be deemed to be an original; and all such counterparts, or as many of them as the parties shall preserve 
undestroyed, shall together constitute one and the same instrument. 

 
30. AUTHORITY 

All signatories and parties to this Agreement warrant and represent that they have the power and authority 
to enter into this Agreement in the names, titles and capacities herein stated and on behalf of any entities, persons, 
or firms represented or purported to be represented by such entity(ies), person(s), or firm(s) and that all formal 
requirements necessary or required by any state and/or federal law in order to enter into this Agreement have been 
fully complied with.  Furthermore, by entering into this Agreement, CONTRACTOR hereby warrants that it shall not 
have breached the terms or conditions of any other contract or agreement to which CONTRACTOR is obligated, which 
breach would have a material effect hereon.  

 
31. SURVIVAL 

All provisions of this Agreement which by their nature are intended to survive the termination or expiration 
of this Agreement shall survive such termination or expiration.  

 
32. PRECEDENCE 

In the event of conflict between the provisions contained in the numbered sections of this Agreement and the 
provisions contained in the Exhibits, the provisions of the Exhibits shall prevail over those in the numbered sections.  

 
Agreement for Services of Independent Contractor between the County of Santa Barbara and Rincon 

Consultants, Inc. 
 
IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by 

COUNTY.  
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EXHIBIT A 
STATEMENT OF WORK 

 

CONTRACTOR (also referenced in this Statement of Work as “Rincon”) shall be responsible for developing and 
delivering the 2030 Climate Action Plan. CONTRACTOR shall perform and complete the following tasks. 
CONTRACTOR shall provide to COUNTY the deliverables identified by italics and bold font. 

 
Task 1 Climate Action Planning & Toolkit 
This climate action planning toolkit shall include the Existing Conditions Emission Reduction Evaluation (ECERE) 
Tool, the Scenario Planning and Reduction Quantification (SPARQ) Tool, and CAPDash. Development of the toolkit 
elements, as described below, shall be done in consultation with COUNTY staff, including but not limited to the 
Community Services’ Sustainability Division and Planning and Development’s (P&D) Long Range Planning Division, 
and stakeholders, including, but not limited to: 

• County Sustainability Committee comprised of representatives from County departments and other public 
agencies that identify GHG reduction opportunities and monitor progress towards implementing the ECAP 
and related sustainability initiatives. 

• Santa Barbara County Regional Climate Collaborative (Collaborative) currently comprised of local 
governments and special districts in Santa Barbara County. The Collaborative intends to open membership 
to non-local government members as well.  

• The Central Coast Climate Justice Network (CCCJN) comprised of several local community-based 
organizations in the Santa Barbara and Ventura county region.  

• Additional commissions, committees, and advisory groups as determined by COUNTY in its sole discretion. 
Task 1.1 Community Greenhouse Gas Inventory Tool 

• Rincon shall provide its proprietary inventory tool and dashboard, CAPDash, to COUNTY and update the 
display and reporting of the County’s greenhouse gas (GHG) inventory. Rincon shall provide COUNTY with 
a copy of CAPDash and the rights to utilize the software for the purpose of displaying and reporting the 
County’s GHG inventory.  CONTRACTOR does not assign to COUNTY any copyright, patent, and other 
intellectual property and proprietary rights to CAPDash. Ownership of the intellectual property and source 
software code of CAPDash shall remain the property of Rincon Consultants, Inc.  

• Rincon shall provide a training and presentation providing an overview of CAPDash to the Santa Barbara 
County Regional Climate Collaborative, as well as provide technical appendices that summarize the 
methodologies, data sources, assumptions, results and other information upon request by COUNTY. 

Task 1.2 Emission Reduction Measure Prioritization Tool & Analysis 

Subtask 1.2.1 Emissions Forecasting 

• Rincon shall prepare a 2030/2050 emissions forecast replicating the 2030 forecast developed by P&D as 
part of the interim GHG emissions threshold project for the unincorporated area of Santa Barbara County 
and incorporated cities within the toolkit. Rincon shall prepare a Business as Usual (BAU) forecast based 
on existing conditions plus projected growth that do not account for future regulatory changes. Rincon 
shall also prepare adjusted forecasts that consider foreseeable regulatory changes affecting GHG 
emissions including: Renewable Portfolio Standard, Low Carbon Fuel Standard, Clean Car Standards, Title 
24 Energy Efficiency Building Standards, and measures included in the AB 32 Scoping Plan.  

• Rincon shall provide COUNTY the Existing Conditions Emission Reduction Evaluation (ECERE) tool to 
gather all sustainability measures, allowing COUNTY to view all sustainability measures developed and 
implemented when the task is initiated and account for any GHG emission reductions from these measures 
in the adjusted forecast.  
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Subtask 1.2.2 Target Setting Tool 

• Rincon shall integrate a target setting tool within the ECERE that can offer various frames of analysis for 
alignment with local, national and international reduction goals.   

Subtask 1.2.3 Emission Reduction Measures 

• Rincon shall prepare a draft list of CAP measures. These measures shall focus heavily on areas with the 
largest GHG emissions reductions. These criteria shall include impact and contribution to achieving 
reduction goals (mitigation), contribution to enhancing resilience (adaptation), interdependency between 
jurisdictions, synergies across multiple topics, alignment with GHG Inventory, alignment with community 
priorities, equity, cost and cost-effectiveness, timeline, and ease of implementation and/or complexity. 
Rincon shall also identify differentiation based on who the key implementer(s) of policy options are, 
including city, state, federal, private. 

• Rincon shall conduct a multi-criteria analysis on a core set of initial measures. 
• Rincon shall create an indicator format and targets for each respective emission reduction measure 

(metric, relative factor, time dimension, e.g. gallons/person/year) subject to COUNTY’s review and 
approval. 

• Rincon shall employ its SPARQ tool to make the measure quantification process more transparent.  
• Rincon shall assess any policy or program gaps and identify additional opportunities for emission 

reductions.  
• After receiving consolidated input on the analysis of the draft emission reduction measures list, Rincon 

shall present a finalized list of CAP measures to COUNTY’s Designated Representative and stakeholders 
designated by COUNTY for review and input.  

• From this list of measures, COUNTY shall confirm a final a list of criteria by which Rincon shall conduct a 
qualitative analysis using the ECERE tool. 

• Rincon shall prepare an analysis of the GHG reduction potential resulting from the final list of measures, 
including co-benefits (e.g., environmental justice, safe communities, “buying local,” and habitat 
protections), approximate implementation costs, and potential internal and external funding sources.  

• Rincon shall develop an implementation strategy that outlines recommendations for which measures 
should be prioritized. 

• Rincon shall provide robust and user-friendly technical appendices that can be used as methodology 
guidance documents for COUNTY and other jurisdictions.  The technical appendices shall include one round 
of COUNTY edits and comments per appendix. 

• Rincon shall provide COUNTY one (1) training on each of the climate action planning tools (CAPDash, 
ECERE, and SPARQ tool).  

Task 1.3 Measure Implementation and Tracking Tool 

• Rincon shall provide COUNTY the CAPDash implementation and monitoring tool which must allow 
COUNTY to track emissions and implementation progress over time as well as communicate progress to 
the community. Rincon shall provide the COUNTY with a copy of the tool and the rights to utilize the 
software to facilitate and support the tracking, reporting and displaying of COUNTY’s implementation of 
the CAP and its associated measures.  CONTRACTOR does not assign to COUNTY any copyright, patent, and 
other intellectual property and proprietary rights to CAPDash. Ownership of the intellectual property and 
source software code of CAPDash shall remain the property of Rincon Consultants, Inc. 

Task 2 Community Activation & Stakeholder Engagement 

Task 2.1 Coordinated Community Activation Plan (CCAP) & Stakeholder Engagement 
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• Rincon shall prepare a plan alignment strategy and schedule to enable leveraging common activities, 
learning for one another, and ensuring that the outreach does not overwhelm community members and 
stakeholders, but instead compliments and enhances the activities. 

• Rincon shall review and provide recommendations to the draft CCAP to meet the needs of the project, 
budget, schedule and current evolving situation. 

• Rincon shall prepare a final draft of the CCAP in a Word Doc format, after one round of consolidated 
COUNTY feedback on the recommendations. 

Subtask 2.1.1 Project Milestone Reports 

• Rincon shall prepare a total of 4 project milestone reports, one for each of Tasks 2.2-2.5. This may be done 
in concert with the COUNTY’s consultant, PlaceWorks, who is providing consulting services for the Climate 
Change Vulnerability Assessment. The report shall include a summary of activities, the people engaged, 
and key information gathered at a minimum. The specifics of these reports will be refined subject to 
COUNTY’s direction before Rincon initiates the drafting of each report. 

Subtask 2.1.2 Final Community Activation Report 

• Rincon shall submit a Final Community Activation Report and summary. The report shall include all the 
engagement for the CAP, including the Project Milestone Reports. Rincon shall also prepare a brief high-
level community activation summary for inclusion in the CAP. The Final Community Activation Report 
and summary shall include one round of consolidated COUNTY edits and comments. 

Task 2.2 Pre-Launch 

• Rincon shall develop at least two engagement tools on the Social Pinpoint web platform. This may include 
geospatial survey tools, prioritization and budget “games”, video, comments, online forums, and more. 
Rincon shall provide content.  Rincon shall also prepare a strategy on how frequently the website will be 
updated, what content needs to be updated, and when new modules need to be brought online. 
Additionally, Rincon shall evaluate the effectiveness of various tools throughout the project.  COUNTY will 
be responsible for the overall hosting of the website and its continual management. 

• Rincon, with its subcontractor Free Range, shall design and develop a digital campaign (draft and final) to 
educate and build momentum for the CCAP and CAP development process. Rincon shall design and 
develop a user experience, online tools, and virtual environment for the community to safely and 
authentically provide input and learn about individual climate actions and County climate policy options.  

• Rincon shall present COUNTY a menu of options for creative storytelling and digital engagement for 
consideration. Rincon shall develop the elements based on the overall engagement strategy finalized in 
the CCAP.  The final deliverables of the online engagement elements shall be subject to COUNTY’s approval 
in its sole discretion and be within the allotted budget for this task. 

Task 2.3 Launching the Plan (Launch) 

Subtask 2.3.1 Listening Sessions 

• Rincon shall conduct up to 8 listening sessions with the community and key stakeholder groups as currently 
outlined in the CCAP. COUNTY will determine total sessions to be held. 

• Rincon shall design and develop the meeting agenda and materials. These sessions shall be designed to 
offer participants an understanding of the purpose, need and context for the Climate Action Plan, and to 
offer an interactive conversation to encourage input and discussion from the participants. These listening 
sessions shall serve as opportunities for Rincon and COUNTY staff to share the process and outcomes 
facilitated by the Climate Action Planning Toolkit described in Task 1. This shall include sharing results from 
the ECERE tool, Rincon’s target setting tool; the SPARQ tool, which shows various scenarios of emission 



 

(COSB 6/3/2015) County of Santa Barbara 2030 Climate Action Plan Page 13 

reductions; and CAPDash, which calculates GHG emissions, tracks CAP implementation measures, and 
allows for transparent data visualizations.   

• Rincon’s subcontractor, BluePoint Planning, shall facilitate each meeting and generate graphic recordings 
the conversation so that participants can “see” their comments being heard.  

• COUNTY shall manage all invitations, venues, logistics, refreshments, as determined by COUNTY in its sole 
discretion.  

Subtask 2.3.2 Recruit Outreach Liaisons 

• Rincon shall prepare an outreach recruitment resource that will include criteria for the selection, scope 
of work, expectations, and accountability of and for liaisons subject to COUNTY’s approval. The outreach 
recruitment resource shall include one round of consolidated COUNTY edits and comments. 

• Rincon shall prepare a recruitment list/database with contacts, outreach efforts, and telephone and 
email to establish a group of outreach liaisons. The selection of liaisons shall be subject to COUNTY’s 
approval. Emphasis shall be placed on community-based organizations to reach populations who typically 
do not participate in these kinds of planning efforts, including communities where English is a second 
language, and where trust in government is limited. 

• Rincon shall develop up to two types of recruitment materials that establish scopes of work, expectations, 
and accountability for liaisons.  

Subtask 2.3.3 Liaison Trainings (2)  

• Rincon shall develop a liaison training along with an outreach toolkit with common outreach materials 
for each liaison to utilize. The training should help provide a baseline understanding of the CAP and the 
context, as well as for how liaisons shall support each outreach effort.  

• Rincon shall hold two liaison trainings and provide the outreach toolkit online with detail instructions for 
those who may not be able to attend. COUNTY may authorize one training to be online to reduce any 
challenges with traveling and offer the training to as many as possible. Rincon shall post a recorded version 
of the training online.  

Task 2.4 Developing the Plan 

COUNTY staff shall be responsible for all outreach and logistics related to workshops, events, and pop-up booth 
deployment, including staffing and support services (e.g., childcare, refreshments).  

Subtask 2.4.1 Community Summits (3) 

• Rincon shall prepare a draft and final summit format that encourages the greatest level of participation 
and input into the CAP development process. Rincon shall conduct three community summits throughout 
the county with up to two Rincon staff participating in each summit.  

• Rincon shall develop materials, displays, and engagement mechanisms to relay technical data, and gather 
input that is valuable for the CAP. Rincon shall develop and utilize one set of materials and displays that 
can be used for the community summits, pop-up booths, and non-CAP events. To that end, the materials 
will be designed to be sturdy, self-explanatory, and accessible to all types of users.  

Subtask 2.4.2 Non-CAP Events (3) 

• Rincon shall develop and support up to three non-CAP pop-up events with one Rincon staff member at 
each event 

Subtask 2.4.3 Student Survey Effort 

• Rincon, in consultation with Outreach Liaisons, shall develop a draft and final Student survey program to 
expand outreach and engage youth and their families. This shall be a digital solution offered in English and 
Spanish, with an accompanying print version for those without access to a mobile device or computer. The 
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draft program shall be subject to COUNTY’s approval. The Student survey program shall include one round 
of consolidated COUNTY edits and comments. 

• Rincon shall collect and provide an analysis of student responses and integrate them into the milestone 
report and overall engagement findings.  

Subtask 2.4.4 Stakeholder Engagement & Coordination 

• Rincon, together with its subcontractor BluePoint, shall provide up to a total of 16 stakeholder webinars, 
which shall include a CAP overview and a series for each of the following topic areas: 
• Transportation and Land Use  
• Built Environment (including other major infrastructure such as water and sewer, as well as to embody 

other emissions typical in the building sector) 
• Open Space, Agriculture, and Working Lands  
• Consumption and Solid Waste  

Task 2.5 Finalizing the Plan 

• Rincon shall conduct three summits throughout the county for the purpose of reviewing the draft vision, 
principles, measures, and analysis with the community for finalizing the CAP. 

• Rincon shall utilize materials, displays, and mechanisms already developed in Subtask 2.4.1 to relay 
technical data, and shall create supplemental materials to gather additional input that is valuable for 
finalizing the CAP.  

• Rincon shall prepare supplemental sets of materials for the summits if required by COUNTY. 

Task 3 CAP Document 

• Rincon shall prepare a detailed outline in addition to a language and message guide that will be consistent 
with the messaging and storytelling developed by Rincon, together with its subcontractor Free Range. The 
detailed outline and message guide shall include one round of consolidated COUNTY edits and comments. 

• Rincon shall prepare a comprehensive Climate Action Plan that will be consistent with CEQA Guidelines 
Section 15183.5. Specifically, the CAP shall include: 
• An introduction and overview of the climate action toolkit developed in Task 1. 
• An overview of the CAP process, including a summary of the community activation 
• A summary of the GHG Emissions Inventory, covering community-wide baseline emissions and 

forecasts 
• A description of the County’s GHG emissions targets and their consistency with State law and SBCAG’s 

RTP/SCS 
• Overview of climate hazards and risks specific to Santa Barbara County  
• GHG reduction measures, along with their associated costs, benefits, and GHG reduction potential, 

demonstrating that the reduction targets are both feasible and achievable 
• Discussion on how the ERMs will address resilience and equity  
• An implementation plan (draft and final), including a financial strategy plan, responsible agencies, and 

timeframes for implementation 
• A monitoring plan that will complement CAPDash 

• Rincon shall customize the CAP to easily integrate all the various tools and guidance developed by the CAP 
program and place an emphasis on providing information visually using maps, graphics, tables, and 
matrices. Explanatory text shall read clearly and concisely.  

• Rincon shall prepare an administrative draft of the CAP (Word document, with no graphic design); a draft 
CAP for public comment (Word doc, with modest graphic design); and a draft CAP for adoption (with full 
graphic design). Rincon will respond to and incorporate one round of consolidated COUNTY edits and 
comments per administrative draft, draft for public comment, and draft for adoption. 
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•  

Task 3.1 Financial Strategy 

• Rincon, supported by its subcontractor Hatch Economics, shall prepare a Financial Strategy Memorandum 
that identifies substantial existing external and internal funding and financing mechanisms that may 
support up to 4 emission reduction measures critical for reaching the Target Reduction Goals for 2030 and 
2050. The memo shall identify key constituencies that may be impacted by key actions that may be willing 
to support or otherwise enable implementation. The memo shall also determine the investment potential 
of ERMs at the County level, and suggest potential approaches that may improve likelihood of receiving 
funding or financing from such sources.  The Financial Strategy Memorandum shall include one round of 
consolidated COUNTY edits and comments. 

Task 3.2 Study Session 

• Rincon shall assist COUNTY in preparation of two COUNTY Planning Commission study sessions before 
initiating environmental review.  

• Rincon shall provide review of one draft COUNTY staff report for technical accuracy and will hold up to 
two one hour-long in-person or phone conference meetings with COUNTY to prepare for the session.  

• Rincon’s Principal-in-Charge or Project Manager shall attend up to two County Planning Commission 
hearings and one Board of Supervisors hearing. Rincon shall be available to address technical questions 
from decision-makers during these hearings. 

Task 4 CEQA & Environmental Impact Report 

• Rincon, with its subcontractor Harris & Associates, shall complete a Program EIR in accordance with the 
California Environmental Quality Act (CEQA).  

Task 4.1 Notice of Preparation & Scoping Meeting 

• Rincon shall prepare a draft Notice of Preparation (NOP) for COUNTY to review. The NOP shall include all 
required details including project description, location, dates of public review and dates/location of the 
public scoping meeting. The NOP and all correspondence received in response to the NOP shall be attached 
as an Appendix to the Draft EIR.  

• Rincon shall prepare a finalized scope for the Draft EIR after all comments on the NOP have been received, 
which shall be subject to COUNTY’s approval. 

• COUNTY shall be responsible for filing the NOP with the Santa Barbara County Clerk and State 
Clearinghouse/OPR, as well as sending notices to appropriate public agencies and community members. 
COUNTY shall provide and pay for any filing fees or newspaper notices consistent with COUNTY’s standard 
filing procedures.  

• Rincon shall design and conduct one public scoping meeting with input from COUNTY. Rincon shall prepare 
a staff report, handout materials consisting of project description, location map, CEQA timeline, and 
other presentation graphics. During the scoping meeting, Rincon shall present an overview of the CEQA 
process, summarizing the CAP Update process and proposed changes, and receive and catalogue via a 
Meeting Summary Report any public comments received at the meeting. The scoping meeting shall take 
place in a central location either in north or south Santa Barbara County and be available via webinar so 
that members from the public throughout the County and interested public agencies have the opportunity 
to attend/view the meeting and provide input. 

Task 4.2 Administrative Draft EIR 

• Rincon shall prepare an Administrative Draft EIR (ADEIR) in accordance with CEQA, which sets the 
standards for adequacy of an EIR. The document shall be a program EIR that considers the broad policy 



 

(COSB 6/3/2015) County of Santa Barbara 2030 Climate Action Plan Page 16 

implications of the proposed update to the CAP. To that end, the EIR shall focus on the macro-level impacts 
associated with implementation of the CAP actions and measures that are intended to reduce GHG 
emissions. The Administrative Draft EIR (ADEIR) shall include two round of consolidated COUNTY edits 
and comments. 

• Where possible, Rincon shall incorporate information from existing environmental and planning 
documents that apply to the CAP Update.  

• Upon direction from COUNTY, Rincon shall conduct original research to augment existing information.  
• The ADEIR shall include at a minimum the specific components described in subtasks 4.2.1 through and 

including 4.2.5. 

Subtask 4.2.1 Summary 

• The Program EIR shall contain a summary of the proposed project and associated environmental impacts.  
• The summary shall provide a synopsis of the alternatives reviewed and their associated impacts. It shall 

also identify the environmentally superior alternative among the studied alternatives. A discussion of areas 
of known public controversy and issues to be resolved shall also be included. 

Subtask 4.2.2 Introduction, Project Description, and Environmental Setting 

• The EIR shall include introductory sections (required by CEQA) that lay the groundwork for and summarize 
the substantive analysis to follow.  

• The project description shall detail the CAP Update (project) and associated actions.  
• The environmental setting shall provide a general description of the existing geographic character of Santa 

Barbara County. The environmental setting shall also contain a discussion of the approach to the 
cumulative impact analysis. 

Subtask 4.2.3 Environmental Impact Analysis 

• The main body of the Program EIR shall consist of the assessment of potential environmental impacts of 
the CAP Update. For each issue area, the analysis shall include an examination and an assessment of the 
potential for cumulative impacts associated with the CAP Update and other anticipated development in 
Santa Barbara County. The analysis will have four main subsections:  

1. Setting 
2. Impact analysis 
3. Mitigation measures 
4. Level of significance after mitigation 

• The final section shall describe the level of significance after mitigation.  
• The programmatic EIR shall be prepared in accordance with the County’s Guidelines for the Implementation 

of the California Environmental Quality Act and Environmental Thresholds and Guidelines Manual. 

Technical Approach to Environmental Issues 

• The environmental analysis shall focus on the estimated change in conditions that might result from the 
implementation of the CAP Update’s actions and policies. Some issue areas may require a focused level of 
review if they are potentially significant, including, but not limited to: 

• Aesthetics/Visual Resources 
• Air Quality  
• Biological Resources  
• Energy  
• Greenhouse Gas Emissions  
• Land Use and Planning  
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• Transportation/Circulation  
• Tribal Cultural Resources  
• Utilities/Service Systems 

Subtask 4.2.4: Other CEQA Sections 

• The EIR shall discuss the growth-inducing effects of the proposed project as well as significant irreversible 
changes associated with the proposed CAP Update. The significant irreversible changes discussion shall 
summarize the significant effects of the project, particularly the unavoidably significant effects.  

Subtask 4.2.5: Alternatives 

• Rincon shall prepare at least three draft and final project alternative descriptions, which shall be subject 
to COUNTY’s approval. These shall include the CEQA-required “no project” alternative, as well as at least 
two alternative CAP Update schemes. The alternatives shall address significant impacts of the proposed 
CAP Update. This section shall also identify the environmentally superior alternative. If the “no project” 
alternative is determined to be environmentally superior, the EIR shall identify the environmentally superior 
alternative among the remaining scenarios.  

Task 4.3 Draft EIR 

• Rincon shall provide three bound copies of the DEIR and one thumb drive to COUNTY; shall electronically 
submit the Notice of Completion (NOC) and Draft EIR to the State Clearinghouse; and shall send a CD 
(assuming 5 CDs) of the document to each responsible and trustee agency.  

• Rincon shall prepare a presentation on the DEIR and present the DEIR at two public hearings (one North 
County and one South County) to solicit comments on the Draft EIR during the public review period. Rincon 
shall provide at least a 45-day review period from the time of public posting 

• COUNTY shall determine the most appropriate dates and locations for the public hearings.  
• COUNTY shall prepare the NOC and Notice of Availability (NOA) for the Draft EIR; post the Draft EIR and 

Draft CAP Update for public comment; and post the required newspaper ads and other public noticing of 
the document’s availability.  

Task 4.4 Administrative Final EIR 

• Rincon shall prepare formal responses and an Administrative Final EIR for COUNTY review, subsequent to 
receipt of all public comments on the Draft EIR. The responses to comments shall include a list of 
commenters, comment letters, responses to comments, and any added or revised text of the Draft EIR. 
The final version of the responses to comments shall be incorporated as an appendix to the Final EIR.  

• Rincon shall discuss and make any necessary additions, corrections and deletions to the analysis contained 
in the Draft EIR, subsequent to completion of the responses to comments. The Administrative Final EIR 
shall include two round of consolidated COUNTY edits and comments. 

Task 4.5 Final EIR 

• Rincon shall prepare a Final EIR (FEIR) incorporating COUNTY’s comments for distribution prior to the 
public hearing process, upon completion of COUNTY’s review of the Administrative Final EIR.  

• Rincon shall also prepare a memorandum summarizing revisions to the CAP reflecting comments received 
during the public review process. The memorandum shall include one round of consolidated COUNTY edits 
and comments. 

• Rincon shall print and provide to COUNTY 3 bound copies of the FEIR and an electronic version of the FEIR.  
Rincon shall also provide a thumb drive to each responsible and trustee agency that commented on the 
DEIR, which shall include formal responses to comments.  
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• COUNTY shall prepare written findings and resolutions as required by CEQA and a Statement of Overriding 
Considerations, if necessary, and a discussion of alternative selection.  

Task 4.6 Notice of Determination 

• Rincon shall prepare and submit the draft Notice of Determination (NOD) to COUNTY for delivery to the 
Santa Barbara County Clerk and/or State Clearinghouse, within one day of EIR certification.  

• COUNTY shall be responsible for filing the NOD with the Santa Barbara County Clerk's office and paying 
required filing fees. 

Task 5 Environmental Thresholds of Significance 

Task 5.1 Review Forecasts and Establish Appropriate Capture Rate 

• Rincon shall analyze the Interim GHG Thresholds and Guidelines during the CAP update process, to ensure 
alignment with the updated GHG emissions inventory and draft CAP.  

• Rincon shall review the most current guidance from the Governor’s Office of Planning and Research and 
the California Air Resources Board, meeting with these agencies as approved by COUNTY to identify 
necessary actions to have immediate compliance with any pending guidance.  

• Rincon shall present its analysis in a draft technical memorandum in electronic format that includes a 
description of the proposed locally-applicable, project-specific thresholds and substantial evidence for how 
the thresholds comply with CEQA, CEQA Guidelines, interpretive CEQA case law related to GHG emissions 
significance thresholds, the California Air Resources Board 2017 Scoping Plan, and the COUNTY’s 2030 GHG 
emission reduction target. The draft technical memorandum shall include one round of consolidated 
COUNTY edits and comments. 

• Rincon shall recommend modifications or updates to the thresholds at the same time as the updated CAP 
if the interim thresholds are not in alignment with the COUNTY’s 2030 emissions target. However, if the 
COUNTY’s Interim GHG Thresholds and Guidelines are not in alignment with the new CAP by the COUNTY, 
Rincon shall work with COUNTY to convert the interim thresholds to final.  

• Rincon shall schedule two one hour-long in-person meetings or phone conferences with the advisory 
group to discuss the draft thresholds and screening criteria. Rincon shall incorporate comments from 
COUNTY into the memorandum and include it in the final comprehensive technical memorandum. The 
final technical memorandum shall include one round of consolidated COUNTY edits and comments. 

Task 5.2 Prepare Updated Thresholds, Screening Criteria, and List of Potential Mitigation Measures 

• Rincon shall develop defensible significance thresholds based on transparent and accurate technical GHG 
inventories, forecasts, and statistical analysis; consideration of relevant interpretive CEQA case law; 
incorporation of guidance from the State Office of Planning and Research (OPR) and the Association of 
Environmental Professionals (AEP); integration with local climate action planning efforts; and compliance 
with CEQA requirements regarding adoption via public process.  

• Rincon shall prepare a concise guidance document that COUNTY can use in evaluating submitted GHG 
analyses and by applicants in preparing GHG analyses for projects subject to COUNTY review and approval. 
The guidance document shall include one round of consolidated COUNTY edits and comments. 

• Rincon shall review available guidelines and studies regarding strategies to reduce GHG emissions, 
including OPR’s CEQA and Climate Change Advisory, Santa Barbara County Air Pollution Control District’s 
“GHG Mitigation Strategies in Santa Barbara County,” Fehr & Peers SB 743 Implementation TDM Strategy 
Assessment, and Appendix B of the California Air Resources Board’s 2017 Scoping Plan.  

• Rincon shall develop a CAP consistency project checklist that COUNTY may use to screen proposed 
projects’ consistency with the CAP. The CAP consistency project checklist shall include one round of 
consolidated COUNTY edits and comments. 
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• Rincon shall develop a list of feasible project-specific mitigation measures (draft and final) that COUNTY 
may apply to proposed projects that exceed the interim thresholds. These measures shall focus heavily on 
areas with the largest GHG emissions reductions such as building energy and electrification as well as 
transportation. The list of potential measures will be limited to those that are feasible for implementation 
by individual projects and to those that will provide meaningful GHG emission reductions on a project-by-
project basis. The list shall be prioritized as follows: (1) project-specific, (2) local, (3) regional, (4) state, and 
(5) national. The list of feasible project-specific mitigation measures (draft and final) shall include one 
round of consolidated COUNTY edits and comments. 

• Rincon shall schedule an hour-long in-person meeting or phone conference with COUNTY to present the 
draft list of mitigation measures for review. Rincon shall incorporate comments from COUNTY 
Sustainability and Long Range Planning Division staff into a final list of mitigation measures. 

Task 5.3 Update Environmental Thresholds and Guidelines Manual 

• Rincon shall draft a memorandum providing a revised “Greenhouse Gas Emissions” section for inclusion 
in COUNTY’s Environmental Thresholds and Guidelines Manual. The memorandum shall include one 
round of consolidated COUNTY edits and comments. 

Task 6 Final Decision Maker-Hearings, Certification and Documents 
• Rincon shall assist COUNTY in preparation for decision-making hearings for adoption of the CAP, EIR, and 

CEQA thresholds by accomplishing the following:  
o Rincon shall address public comments received on the CAP during the comment period and 

prepare an Administrative Draft CAP to be reviewed by COUNTY.  
o Rincon shall prepare a screencheck Final CAP to be distributed to the Santa Barbara County and 

Montecito Planning Commissions and Board of Supervisors for final adoption hearings, after 
COUNTY review.  

o Rincon shall review up to two draft COUNTY staff reports for technical accuracy and shall hold up 
to two one hour-long in-person or phone conference meetings with COUNTY to prepare for the 
hearings.  

o Rincon’s Principal-in-Charge and/or Project Manager shall attend up to two Planning Commission 
(County and Montecito) hearings and one Board of Supervisors Hearing. Rincon shall be available 
to address technical questions from decision-makers during these hearings. 

Task 7 Project Management 
• Rincon shall conduct two (2) kick off meetings, one for the CAP and one for the EIR, with COUNTY’s 

Sustainability Division of the Community Services Department and the Long-Range Planning Division of the 
Planning and Development Department. All key Rincon team members shall participate in at least one of 
the two kickoff meetings, based on project role.  

• Rincon shall submit to the COUNTY a data request for initial research. 
• Rincon shall continuously coordinate with COUNTY in an organized and efficient manner. This includes 

overall project management, coordination of team members and tasks, preparation of project updates, 
consultation with COUNTY staff, team meetings, and monthly in-person meetings by at least one project 
management staff, once-per-month. Additional communication with COUNTY by e-mail and phone shall 
occur throughout the project, independent from the scheduled calls.  

• Rincon shall provide an internal Project Management Dashboard that allows for the storage and 
visualization of various content including, but not limited to: project calendar, deadlines, draft documents, 
and notes.  

• Rincon shall submit Monthly invoices and Progress Reports summarizing the number of hours, costs and 
percentage of budget spent by task and activities. 

Task 7.1 Interpretation & Translation Services 
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• Rincon shall work with COUNTY to identify local entities to provide interpretation and translation 
services.  

• Rincon shall provide interpretation and translation services, upon COUNTY’s request, with Rincon project 
staff.    

 
Erik Feldman and Richard Daulton shall be the individual(s) personally responsible for providing all services 

hereunder. CONTRACTOR may not substitute other persons without the prior written approval of COUNTY’s 
designated representative. 

  
Suspension for Convenience.  COUNTY’s designated representative may, without cause, order CONTRACTOR 

in writing to suspend, delay, or interrupt the services under this Agreement in whole or in part for up to 90 
days.  COUNTY shall incur no liability for suspension under this provision and suspension shall not constitute a breach 
of this Agreement. 

 
// 
 
// 
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EXHIBIT B 

PAYMENT ARRANGEMENTS 
Periodic Compensation 

 
A. For CONTRACTOR services to be rendered under this Agreement, CONTRACTOR shall be paid a total contract 

amount, including cost reimbursements, not to exceed $516,235. The not to exceed amounts to be paid 
CONTRACTOR for each task and subtask are set forth in the line item budget provided in EXHIBIT B-1. COUNTY 
shall have the sole discretion to authorize changes to the budgeted line item amounts.  
 

B. Payment for services and/or reimbursement of costs shall be made upon CONTRACTOR's satisfactory 
performance, based upon the scope and methodology contained in EXHIBIT A as determined by COUNTY. 
Payment for services and/or reimbursement of costs shall be based upon the costs, expenses, overhead charges 
and hourly rates for personnel, as defined in EXHIBIT B-2 (Schedule of Fees). Invoices submitted for payment that 
are based upon EXHIBITS B-1 and B-2 must contain sufficient detail to enable an audit of the charges and provide 
supporting documentation if so specified in EXHIBIT A.   

 
C. Monthly, CONTRACTOR shall submit to the COUNTY DESIGNATED REPRESENTATIVE an invoice or certified claim 

on the County Treasury for the service performed over the period specified.  These invoices or certified claims 
must cite the assigned Board Contract Number.  COUNTY DESIGNATED REPRESENTATIVE shall evaluate the quality 
of the service performed and if found to be satisfactory and within the cost basis of EXHIBITS B-1 and B-2 shall 
initiate payment processing.  COUNTY shall pay invoices or claims for satisfactory work within 30 days of receipt 
of correct and complete invoices or claims from CONTRACTOR. 

 
D. COUNTY's failure to discover or object to any unsatisfactory work or billings prior to payment will not constitute a 

waiver of COUNTY’s right to require CONTRACTOR to correct such work or billings or seek any other legal remedy. 
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EXHIBIT B-1 
Budget 

 
Detailed Task Description Cost 

Task 1 Climate Action Planning and Toolkit  $29,480  

Task 1.1 Community Greenhouse Gas Inventory Tool  $11,540  

Task 1.2 Emission Reduction Measure Prioritization Tool & Analysis  $11,870  

Task 1.3 Measure Implementation and Tracking Tool  $6,070  

Task 2 Community Activation & Stakeholder Engagement  $232,506  

Task 2.1 Coordinated Community Activation Plan & Stakeholder Engagement  $26,640  

Task 2.2 Pre-launch  $76,070  

Task 2.3 Launching the Plan (Launch)  $37,460  

Task 2.4 Developing the Plan  $77,120  

Task 2.5 Finalizing the Plan  $15,216  

Task 3 CAP Document  $66,958  

Task 3 CAP Document  $43,924  

Task 3.1 Financial Strategy (Hatch)    $17,480  

Task 3.2 Study Session  $5,554  

Task 4 CEQA & Environmental Impact Report  $82,930  

Task 4.1 Notice of Preparation and Scoping Meeting  $4,044  

Task 4.2 Administrative Draft EIR  $28,040  

Task 4.3 Draft EIR  $12,060  

Task 4.4 Administrative Final EIR  $22,198  

Task 4.5 Final EIR  $16,028  

Task 4.6 Notice of Determination  $560  

Task 5 Environmental Thresholds of Significance  $31,778  

Task 5.1 Review of Forecasts and Establish Appropriate Capture Rate  $10,430  

Task 5.2 Prepare Updated Thresholds, Screening Criteria, and List of Potential Mitigation Measures  $13,000  

Task 5.3 Update Environmental Thresholds and Guidelines Manual  $8,348  

Task 6 Final Decision Maker- Hearings, Certification, and Documents  $9,920  

Task 6 Final Decision Maker Hearings, Certification, and Documents  $9,920  

Task 7 Project Management  $22,370  

Task 7 Project Management                                                                                                                                                                                            $14,970  

Task 7.1 Interpretation & Translation Services  $7,400  

Subtotal Labor  $475,942  
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Additional Costs  $40,293  

General and Administration*  $18,393  

CAPDash License  $5,000  

Printing and Outreach Materials**   $6,900  

Supplies, Travel, Communications  $10,000  

Total Additional Costs  $516,235  

 
 
*All labor involving subconsultants includes a 15% mark-up fee. 
** Assumed a fixed printing and outreach material budget of $6,900. All printing will be billed on a time and 
material basis. 
 

 
  



 

(Co of SB Ex B 10-17-2014) Exhibit B Page 4 
 

EXHIBIT B-2 
SCHEDULE OF FEES 

 
 
 

Firm Title Labor (incl. Overhead) 
Rate 

Rincon 

Principal II $240 
Principal I $220 

Sr. Professional II $175 
Sr. Professional I $160 
Professional IV $145 
Professional II $115 
Professional I $105 

Technical Editor $112 
GIS/Graphics $125 

Clerical $75 
Authorized Subcontractors 

Blue Point 
Planning 

Principal $180 
Associate $100 

Harris & 
Associates 

Sr. Advisor $255 
QA/QC Advisor $240 
Project Manager  $235 
Senior Planner  $185 
Senior Analyst $185 

Air Quality, GHG, Noise Analyst $180 
Analyst II $110 

Editor/Pub Spec $130 
GIS/Graphics $135 

Analyst I $95 
Free Range Lump Sum $48,750 

Hatch  Lump Sum $17,480 
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Exhibit C  
Risk Management 

(For Professional Contracts) 
 
INDEMNIFICATION 
 
CONTRACTOR shall indemnify and save harmless the COUNTY, its officers, agents and employees from any 

and all claims, demands, damages, costs, expenses (including attorney's fees), judgments or liabilities arising out of 
the negligent performance or attempted performance of the provisions hereof; including any willful or negligent act 
or omission to act on the part of the CONTRACTOR or his agents or employees or other independent contractors 
directly responsible to him to the fullest extent allowable by law. 

 
CONTRACTOR’s indemnification obligation does not apply to COUNTY’s sole negligence or willful misconduct. 
 
NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS 
 
CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury arising out of or in 

connection with this Agreement.  The indemnification provisions in this Agreement shall survive any expiration or 
termination of this Agreement. 

 
INSURANCE 
 
CONTRACTOR shall procure and maintain for the duration of this Agreement insurance against claims for 

injuries to persons or damages to property which may arise from or in connection with the performance of the work 
hereunder and the results of that work by the CONTRACTOR, his agents, representatives, employees or 
subcontractors. 

 
A. Minimum Scope of Insurance  

Coverage shall be at least as broad as: 
 

1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering CGL on an 
“occurrence” basis, including products-completed operations, personal & advertising injury, with limits 
no less than $1,000,000 per occurrence and $2,000,000 in the aggregate.  

2. Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), or if CONTRACTOR has 
no owned autos, hired, (Code 8) and non-owned autos (Code 9), with limit no less than $1,000,000 per 
accident for bodily injury and property damage.  

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and Employer’s 
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease.  

4. Professional Liability (Errors and Omissions) Insurance appropriate to the CONTRACTOR’S profession, 
with limit of no less than $1,000,000 per occurrence or claim, $2,000,000 aggregate.   

If the CONTRACTOR maintains higher limits than the minimums shown above, the COUNTY 
requires and shall be entitled to coverage for the higher limits maintained by the CONTRACTOR. Any 
available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be 
available to the COUNTY. 

B. Other Insurance Provisions 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 
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1. Additional Insured – COUNTY, its officers, officials, employees, agents and volunteers are to be 

covered as additional insureds on the CGL policy with respect to liability arising out of work or 
operations performed by or on behalf of the CONTRACTOR including materials, parts, or equipment 
furnished in connection with such work or operations. General liability coverage can be provided in 
the form of an endorsement to the CONTRACTOR’s insurance at least as broad as ISO Form CG 20 10 
11 85 or if not available, through the addition of both CG 20 10 and CG 20 37 if a later edition is used). 

2. Primary Coverage – For any claims related to this Agreement, the CONTRACTOR’s insurance coverage 
shall be primary insurance as respects the COUNTY, its officers, officials, employees, agents and 
volunteers. Any insurance or self-insurance maintained by the COUNTY, its officers, officials, 
employees, agents or volunteers shall be excess of the CONTRACTOR’s insurance and shall not 
contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall not be 
canceled, except with 30-day notice to the COUNTY, and 10-day notice for nonpayment of the 
premium. 

4. Waiver of Subrogation Rights – CONTRACTOR hereby grants to COUNTY a waiver of any right to 
subrogation which any insurer of said CONTRACTOR may acquire against the COUNTY by virtue of the 
payment of any loss under such insurance. CONTRACTOR agrees to obtain any endorsement that may 
be necessary to effect this waiver of subrogation, but this provision applies regardless of whether or 
not the COUNTY has received a waiver of subrogation endorsement from the insurer. 

5. Deductibles and Self-Insured Retention – Any deductibles or self-insured retentions must be declared 
to and approved by the COUNTY. The COUNTY may require the CONTRACTOR to purchase coverage 
with a lower deductible or retention or provide proof of ability to pay losses and related investigations, 
claim administration, and defense expenses within the retention. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, insurance shall be written 
by insurers authorized to do business in the State of California and with a minimum A.M. Best’s 
Insurance Guide rating of “A- VII”. 

7. Verification of Coverage – CONTRACTOR shall furnish the COUNTY with proof of insurance, original 
certificates and amendatory endorsements as required by this Agreement. The proof of insurance, 
certificates and endorsements are to be received and approved by the COUNTY before work 
commences. However, failure to obtain the required documents prior to the work beginning shall not 
waive the CONTRACTOR’s obligation to provide them. The CONTRACTOR shall furnish evidence of 
renewal of coverage throughout the term of the Agreement. The COUNTY reserves the right to require 
complete, certified copies of all required insurance policies, including endorsements required by these 
specifications, at any time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required under this Agreement 
does not comply with the requirements, is not procured, or is canceled and not replaced, COUNTY has 
the right but not the obligation or duty to terminate the Agreement.  Maintenance of required 
insurance coverage is a material element of the Agreement and failure to maintain or renew such 
coverage or to provide evidence of renewal may be treated by COUNTY as a material breach of 
contract. 

9. Subcontractors – CONTRACTOR shall require and verify that all subcontractors maintain insurance 
meeting all the requirements stated herein, and CONTRACTOR shall ensure that COUNTY is an 
additional insured on insurance required from subcontractors. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-made basis: 
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i. The Retroactive Date must be shown and must be before the date of the contract or the 
beginning of contract work. 

ii. Insurance must be maintained and evidence of insurance must be provided for at least five 
(5) years after completion of contract work. 

iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy 
form with a Retroactive Date prior to the contract effective date, the CONTRACTOR must 
purchase “extended reporting” coverage for a minimum of five (5) years after completion of 
contract work.   

11. Special Risks or Circumstances – COUNTY reserves the right to modify these requirements, including 
limits, based on the nature of the risk, prior experience, insurer, coverage, or other special 
circumstances. 

 

Any change requiring additional types of insurance coverage or higher coverage limits must be made by 
amendment to this Agreement.  

 
Any failure, actual or alleged, on the part of COUNTY to monitor or enforce compliance with any of the 

insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of COUNTY. 
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