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NOTICE TO BIDDERS AND SPECIAL PROVISIONS 
 

MPS DISPOSAL SITE MATERIAL SORTING EMERGENCY PROJECT 

COUNTY PROJECT NO.  23STM1-S51M 
 
The Special Provisions contained herein have been prepared under the direction of the following Registered 
Persons. 
 
 

   

Erik Adelman, PE 
REGISTERED CIVIL ENGINEER 

 DATE 

 
   

Matt Griffin, PE 
ENGINEERING MANAGER (APPROVAL RECOMMENDED) 

 DATE 

 
   

Walter Rubalcava 
FLOOD CONTROL DEPUTY DIRECTOR (APPROVED) 

 DATE 

 
   

 Das Williams 
BOARD OF DIRECTORS, CHAIR (APPROVED) 

 DATE 
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NOTICE TO BIDDERS 
 
Bids open at 2:00 PM on Tuesday, June 20, 2023 for: 
 
MPS DISPOSAL SITE MATERIAL SORTING EMERGENCY PROJECT 
COUNTY PROJECT NO. 23STM1-S51M 
General project work description: To screen and sort stockpiled material at the MPS disposal site into specified 
gradation piles.  
 
Project location description:  The WORK occurs near 4400 Cathedral Oaks Road in the City of Santa Barbara, 
California, within Flood Control District owned property and easements. 
 
Plans, Specifications, and Bid Book are available at no charge at 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874  
 
The County encourages the participation of DBEs as defined in 49 CFR 26. You are encouraged to employ 
craftsmen and other workers from the local labor market whenever possible to do so. Local labor market is 
defined as the labor market within the geographical confines of the County of Santa Barbara, State of California. 
 

PlanetBids 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 

 
Complete the project work within 30 Workings Days. 
 
The estimated cost of the project is $208,200.  
 
A non-mandatory pre-bid job walk is scheduled for 1:00 PM on Tuesday, June 13, 2023. Bidders interested in 
attending are to meet at the project site located near 4400 Cathedral Oaks Road in the City of Santa Barbara, 
California. The MPS disposal site entrance is off of Cathedral Oaks Road and is accessed by the same driveway 
as the Santa Barbara County Office of Emergency building. Access to the site is shown on Attachment A. 
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for 
public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to 
Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized 
by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded. 
 
For each bid all forms must be filled out as indicated in the bid documents.  The entire Bid Book must be 
submitted to PlanetBids when you bid. 
 
Prevailing wages are required on this Contract. The Director of the California Department of Industrial Relations 
determines the general prevailing wage rates. Obtain the wage rates at the DIR website, https://www.dir.ca.gov/. 
 
 
The Bidder shall possess a Class A General Engineering Contractor license or a combination of Class C licenses 
which constitute the majority of the work in accordance with the provisions of Chapter 9, Division III of the 
Business and Professions Code at the time that the Bid is submitted.  Failure to possess the required license(s) 
shall render the Bid as non-responsive and shall act as a bar to award of the Contract to any bidder not 
possessing said license.   
 
Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be 
submitted as a bidder inquiry by 5:00 PM on Thursday, June 15, 2023. Submittals after this date will not be 
addressed. Questions pertaining to this Project prior to Award of the Contract must be submitted via PlanetBids 
Q&A tab. 
 
Bidders (Plan Holders of Record) will be notified by electronic mail if addendums are issued. The addendums, if 
issued, will only be available on PlanetBids, https://www.planetbids.com/portal/portal.cfm?CompanyID=43874  
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The OWNER reserves the right to reject any or all bids, to waive any informalities and/or inconsistencies in a bid, 
and to make awards to the lowest responsive, responsible bidder as it may best serve the interest of the OWNER. 
 
 
Walter Rubalcava 
Deputy Director, Public Works 
Water Resources Division 
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COPY OF BID ITEM LIST 
 
 

Item 
No. 

F1 Item Code Description Unit Quantity Unit Price 
Item 
Total 

1  999990 Mobilization LS 1 $ $ 

2  130100 Job Site Management LS 1 $ $ 

3 F 190151 Material Sorting CY 18,220 $ $ 

TOTAL BID $ 

 
  

                                                      
1 “F” denotes Final Pay Item 
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FLOOD CONTROL DISTRICT PROVISIONS 
 
 
The work provided herein must be performed in accordance with the Caltrans Standard Specifications, 2018 
edition (Standard Specifications). The Standard Specifications are incorporated herein by reference. 
 

MODIFICATIONS TO STANDARD SPECIFICATIONS 
 

DIVISION I GENERAL PROVISIONS 
 

1  GENERAL 
 

Add to section 1-1.01: 

 
See sections 2 and 3 for contractors' DIR registration requirements. 
 

 
For local material from (1) a noncommercial source or (2) a source not regulated under California jurisdiction, you 
must submit a local material plan and analytical test results for pH, lead, and other constituents for each site. See 
section 6-1.03B(1) for the specifications. 

Replace or add the following terms to section 1-1.07B: 

Acceptance: The formal written approval by the Agency of a project which has been completed in all respects in 
accordance with the plans and specifications and any modifications thereof. 

Agency: The Santa Barbara County (CA) Flood Control and Water Conservation District. 

APWA Standard Plans:  Standard Plans for Public Works Construction, promulgated by the American Public 
Works Association (Southern California Chapter)/Associated General Contractors of California (Southern 
California Districts) Joint Cooperative Committee, published by Building News Inc., 3055 Overland Avenue, 
Los Angeles, California 90034, 2009 edition. 

Board:  The Governing Board of Directors of the Santa Barbara County (CA) Flood Control and Water 
Conservation District. 

Business day: Day on the calendar except Saturday, Sunday, and a holiday. 
 
Caltrans:  State of California, Business & Transportation Agency, Department of Transportation 

County: The County of Santa Barbara, a political subdivision of the State of California. 
 
County Clerk: The County Clerk of the County of Santa Barbara. 
 
County Standard Details:  Standard Details of the County of Santa Barbara Department of Public Works Roads 

Division, dated September, 2011 
 
Department: The Santa Barbara County Flood Control District acting by and through its Department of Public 

Works; its authorized representatives. 
 
Department of Transportation:  The Santa Barbara County (CA) Flood Control and Water Conservation District 

District: The Santa Barbara County (CA) Flood Control and Water Conservation District 

District Office:  The Santa Barbara County (CA) Flood Control and Water Conservation District Office 
 
Director: Director of Public Works of the County of Santa Barbara, or the Director's duly authorized 

representative. 
 
Engineer: The Flood Control District Engineer acting either directly or through properly authorized agents, such 

agents acting within the scope of the particular duties delegated to them. 
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Flood Control: The Santa Barbara County (CA) Flood Control and Water Conservation District 

Green Book: Standard Specifications for Public Works Construction, 2015 edition, including supplements 
published by Building News, Inc., Los Angeles, CA. 

Holiday: Holidays are shown in the following table: 
 

Holidays 

Holiday Date observed 

Every Sunday Every Sunday 

New Year's Day January 1st 

Birthday of Martin Luther King, Jr. 3rd Monday in January 

Washington's Birthday 3rd Monday in February 

Memorial Day Last Monday in May 

Juneteenth June 19th 

Independence Day July 4th 

Labor Day 1st Monday in September 

Veterans Day November 11th 

Thanksgiving Day 4th Thursday in November 

Day after Thanksgiving Day Day after Thanksgiving Day 

Christmas Day December 25th 

 
If January 1st, July 4th, November 11th, or December 25th falls on a Sunday, the Monday following is a holiday. If 
January 1st, July 4th, November 11th, or December 25th falls on a Saturday, the preceding Friday is a holiday. 
 
Owner: Same meaning as Agency 
 
Prompt:  The briefest interval of time required for a considered reply, including time required for approval by 

governing body 
 
State: The State of California and its political subdivisions, including the Santa Barbara County (CA) Flood 

Control and Water Conservation District. 
State Standard Plans: Standard plans prepared by State of California, Business & Transportation Agency, 

Department of Transportation (Caltrans) 
 
Supplemental Work: Bid Item Work that is only performed if so directed by the Engineer in writing. 
 

Replace line “2.1” under item “2. working day” in section 1-1.07B with: 
 
2.1.  Saturday, Sunday, and a holiday 
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Add to section 1-1.11: 
 

Websites, Addresses, and Telephone Numbers 
Reference or agency 

or department unit Website Address 
Telephone 

number 

Department of 
Industrial Relations 

Prevailing Wage 
Rates 

https://www.dir.ca.gov/Public-
Works/Prevailing-Wage.html 

  

Caltrans, Office of 
Construction 

Contract Standards 

http://ppmoe.dot.ca.gov/des/o
e/construction-contract-

standards.html 
  

County PlanetBids 
Portal 

https://www.planetbids.com/p
ortal/portal.cfm?CompanyID=
43874 

 (805) 568-3440 

County Municipal 
Code 

https://www.municode.com/lib
rary/CA/Santa_Barbara_Cou
nty 

  

County Project 
Manager 

 

PROJECT MANAGER 
Erik Adelman, PE 
 
 

(805) 884-8074  

 
Delete the row for Office Engineer in the table of section 1-1.11. 

 
Replace section 1-1.12 with: 

 
1-1.12  MISCELLANY 

Make checks and bonds payable to the Santa Barbara County Flood Control & Water Conservation District. 
 

2  BIDDING 
 

Add to section 2-1.01: 

More than one Bid from an individual, firm, partnership, corporation, or association under the same or different 
names will not be considered.  If the OWNER has reasonable grounds for believing that any Bidder is interested 
in more than one Bid for the WORK contemplated, all Bids in which such Bidder is interested will be rejected.  If 
the OWNER believes that collusion exists among the Bidders, all Bids will be rejected and collusion participants 
shall be restricted from submitting further proposals.  A party who has quoted prices to a Bidder is not hereby 
disqualified from quoting prices to other Bidders, or from submitting a Bid directly for the WORK. 
 
Each Bidder (including the Bidder's Superintendent assigned to the Project) shall be skilled, experienced, 
regularly engaged in and qualified to perform the type of work called for in the Bid documents. 
 
If you are found to be not qualified to bid, your bid will be rejected. 
 

Replace 2-1.04 with: 
 
2-1.04  PREBID OUTREACH MEETING 

Section 2-1.04 applies if a mandatory prebid meeting is shown on the Notice to Bidders. 
 
Each bidder must attend the meeting. The bidder's representative must be a company officer, project 
superintendent, or project estimator. For a joint venture, one of the parties must attend the mandatory prebid 
meeting. 
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A sign-in sheet will be used to identify the attendees. Each bidder must include the name and title of the company 
representative attending the meeting. The sign-in sheet must be signed before the meeting start time. 
 
The Department does not accept a bid from a bidder who did not sign the sign-in sheet before the meeting 
started. 
 
The Department may hold a single prebid meeting for more than one contract. Sign the sign-in sheet for the 
contract you intend to bid on. If you are bidding on multiple contracts, sign each sign-in sheet for each contract 
you intend to bid on. The sign-in sheets, with the names of all companies in attendance at each prebid meeting, 
will be made available at the website shown on the Notice to Bidders for bidder inquiries. 
 

Replace section 2-1.06A with: 
 
2-1.06A  General 
The Bid Book includes bid forms and certifications. 
 
The Notice to Bidders and Special Provisions, Bid Book, and project plans are available on the County’s 
PlanetBids Portal. 
 
Caltrans Standard Specifications, Revised Standard Specifications, Standard Plans and Revised Standard plans 
are available at State of California, Department of Transportation (Caltrans) Office of Construction Contract 
Standards website. 
 

Replace section 2-1.06B with: 
 
2-1.06B  Supplemental Project Information 

The Department makes supplemental information available as specified in the special provisions. 
 
If an Information Handout or sections are available, you may view them at the County’s PlanetBids Portal. 
 

Add to section 2-1.07: 

The failure or neglect of the Bidder to receive or examine any of the bid documents shall in no way relieve the 
Bidder from any obligations required by the bid documents.  No claims for additional compensation will be allowed 
which is based upon lack of knowledge of any bid documents. 
 

Add to section 2-1.09: 
 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 

 
Add to section 2-1.10: 

 
On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or 
E-Mail the percentage to: eadelman@countyofsb.org  within 2 business days after bid opening. You are solely 
responsible for correcting any inadvertent errors in the license numbers within 2 business days of bid opening. 
Failure to correct the license numbers in compliance with instructions and Public Contract Code § 4104 will cause 
the bid to be nonresponsive. 
 
If you make a clerical error in listing subcontractors, submit a written notice to the Director within 2 business days 
after the time of the bid opening. Send copies of the notice to the subcontractors involved. 
 

  
Delete sections 2-1.15 to 2-1.27. 

 
Replace section 2-1.33A with: 

 
2-1.33A  General 

Complete the forms in the Bid Book. 
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Use the forms provided by the Department except as otherwise specified for a bidder's bond. 
 
Submit Bid Book forms and your electronic bid as instructed in the Notice to Bidders.  The original Bid Book must 
be submitted immediately upon request after the bid opening. 
 
For Federal-Aid projects, submit Bid Book DBE forms in accordance to section 2-1.33B. 
 
Failure to submit the forms and information as specified may result in a nonresponsive bid. 
 
Include all applicable federal, state and local taxes in your bid amount. 
 
Unauthorized conditions, limitations, or provisos attached to the Bid shall render it informal and may cause its 
rejection as being non-responsive.  The Bid forms shall be completed without interlineations, alterations, or 
erasures in the printed text.  Alternative Bids will not be considered unless called for. 
 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 
 

Replace section 2-1.33B(2)(b) of the RSS with: 
 
2-1.33B(2)(b)  Contracts with a DBE Goal 

For a contract with a DBE goal, as shown on the Notice to Bidders, submit the bid forms according to the 
schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Federal-Aid Contract with a DBE Goal 

Form Submittal deadline 

Bid to the Department  
Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List 
Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Opt Out of Payment Adjustments for Price Index 
Fluctuations a 

Time of bid 

DBE Commitment (Exhibit 15-G) No later than 4 p.m. on the 5th day after bid opening b 

DBE Confirmation (Written confirmation of each 
listed DBE is required) 

No later than 4 p.m. on the 5th day after bid opening b 

DBE Good Faith Efforts Documentation (Exhibit 15-
H) 

No later than 4 p.m. on the 5th day after bid opening b 

a Submit only if you choose the option. 
b If the last day for submitting the bid form falls on a Saturday or holiday, it may be submitted on the next 
business day with the same effect as if it had been submitted on the day specified. 

 
Replace section 2-1.33B(2)(c) of the RSS with: 

 
2-1.33B(2)(c)  Contracts without a DBE Goal 

For a contract without a DBE goal, as shown on the Notice to Bidders, submit the bid forms according to the 
schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Federal-Aid Contract without a DBE Goal 

Form Submittal deadline 

Bid to the Department 
Time of bid except for the public works contractor 
registration number 
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Copy of the Bid to the Department as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List 
Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration numbers 

10 days after bid opening 

Opt Out of Payment Adjustments for Price Index 
Fluctuations a 

Time of bid 

a Submit only if you choose the option. 
 

Replace section 2-1.33B(3) of the RSS with: 
 
2-1.33B(3)  Non-Federal-Aid Contracts 

For a non-federal-aid contract, submit the bid forms according to the schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Non-Federal-Aid Contract 

Form Submittal deadline 

Bid to the Department  
Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at 
the time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List 
Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Opt Out Payment Adjustment for Price Index 
Fluctuations a Time of bid 

a Submit only if you choose the option. 
 

Replace section 2-1.34 with: 
 
2-1.34  BIDDER'S SECURITY (PUB CONTRACT CODE § 20129(a)) 

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid: 
 
1. Cash 
2. Cashier's check made payable to the Santa Barbara County Flood Control & Water Conservation District 
3. Certified check made payable to the Santa Barbara County Flood Control & Water Conservation District 
4. Signed bidder's bond by an admitted surety insurer made payable to the Santa Barbara County Flood Control 

& Water Conservation District 
 
Submit bidder’s security with the Bid Book before the bid opening time. 
 
If using a bidder's bond, you may use the form in the Bid Book. 
 
If the bid schedule includes alternative or additive items or additive groups, the bid bond must equal at least 10% 
of the bid plus all alternatives and additives. 
 

Replace the 2nd paragraph of section 2-1.40 with: 

A bidder may withdraw or revise a bid after it has been submitted to the office if this is done before the bid 
opening date and time. 
 

Replace the first paragraph in section 2-1.50 with: 

If reasonable cause exists to believe collusion exists among bidders, or that prices bid are unbalanced between 
bid items, any or all proposals may be rejected. 

DocuSign Envelope ID: DB3E4A3E-088A-4F15-BDDA-480B30C8762E



 
NTB_Specials_MPS Disposal Site Material Sorting Emergency Project 
County Project No. 23STM1-S51M 25 May 2023 SPECS – Page 13 of 45 

 

3  CONTRACT AWARD AND EXECUTION 
 

Replace section 3-1.02B with: 

The Department breaks a tied bid with a coin toss. 
 

Replace section 3-1.04 with: 

3-1.04  CONTRACT AWARD 

Submit any bid protest before 5:00 p.m. of the 10th business day following bid opening to the Department. Include 
the name, address, and telephone number of your designated representative with a complete statement for 
grounds of the protest. The protest must refer to the specific portion of the document that forms the basis for the 
protest. 
 
If the County awards the contract including additive items or additive groups, total bid shall include Total Base Bid 
plus those additive items or Total Base Bid plus those additive groups used in determining the lowest responsible 
bidder. 
 
In its discretion, the Santa Barbara County Flood Control District may accept or reject any bids.  The decision of 
the Board of Directors shall be final in accepting or rejecting the bid protest, awarding the bid to the next lowest 
responsive, responsible bidder, or rejecting any or all bids. 
 
If the District awards the contract, the award is made to the lowest responsible bidder within 65 days. If the lowest 
responsible bidder refuses or fails to execute the contract, the Director may award the contract to the second 
lowest responsible bidder. Such award, if made, will be made within 80 days after the opening of bids. If the 
second lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract to 
the third lowest responsible bidder. Such award, if made, will be made within 95 days after the opening of bids. 
The periods of time specified above within which the award of contract may be made shall be subject to a time 
extension as may be agreed upon in writing between the Department and the bidder concerned. 
 

Replace section 3-1.05 with: 

3-1.05  CONTRACT BONDS (PUB CONT CODE § 20129(b) AND CIV CODE § 9554) 

The successful bidder must furnish 2 bonds: 
 
1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen providing 

goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the total bid. 
The payment bond must also contain provisions which automatically increase amounts thereof and/or time of 
completion or both for all change orders, extensions and additions to the work provided pursuant to this 
Agreement. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to at least 
100 percent of the total bid. 

 
You may provide alternative securities for monies withheld to ensure performance per the terms of Public 
Contract Code § 22300. 
 
The District furnishes the successful bidder with bond forms. 
 
Both the payment and performance bonds must be executed by one and only one surety. That Surety must be 
admitted and listed in the Insurance Organizations Authorized By The Insurance Commissioner To Transact 
Business Of Insurance In The State Of California for the current year, and must be further authorized by the 
commissioner to issue surety insurance. 
 

Delete section 3-1.08. 
 

Delete section 3-1.11. 
 

Replace section 3-1.18 with: 
 
3-1.18  CONTRACT EXECUTION 
The successful bidder must sign the District Agreement (Contract) and deliver to the District the following 
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documents: 
 
1. Three (3) copies of the District Agreement (Contract) bearing your original signatures. 
2. Two (2) copies of the Performance and Payment Bonds. 
3. Insurance Certificates. 
4. Executed Taxpayer Identification Number and Certification (IRS Form W-9) and Withholding Exemption 

Certificate (CA Form 590). 
5. A copy of your Injury and Illness Prevention Program. 
6. A copy of your policy on drugs and alcohol. 
 
The District must receive these documents by 4:00 pm on the 8th business day after the bidder receives the 
unexecuted Contract. 
 
The bidder’s security may be forfeited, and a successful bidder may be prohibited from participating in future 
bidding on the project, for failure to execute the contract within the time specified. 
 

Add to section 3-1.19 with: 
 
3-1.19  BIDDERS SECURITIES 
In accordance with Public Contract Code § 20129, upon an award to the lowest bidder(s), the security of an 
unsuccessful bidder must be returned in a reasonable period of time, but in no event will that security be held by 
the County beyond sixty (60) days from the time the award is made. 
 
The person to whom the contract is awarded must execute a bond to be approved by the board for the faithful 
performance of the contract. 
 

4 SCOPE OF WORK 
 

Add to list in the 1st paragraph of section 4-1.06B: 

3. Material differing from that represented in the Contract which you believe may be hazardous waste; 
4. Subsurface or latent physical conditions at the site differing from those described by and shown in information 

available to bidders prior to submitting bids; 
 

Add to end of section 4-1.06B: 

The local public entity will promptly investigate the conditions, and if it finds that the conditions do materially so 
differ, or do involve hazardous waste, and cause a decrease or increase in your cost of, or the time required for 
performance of any part of the work will issue a change order under the procedures described in the Contract. 

 

5  CONTROL OF WORK 
 

Replace last paragraph of section 5-1.01 with: 

Contract administration forms are available at the State’s website for your use. 
 
Before starting Work, you must contact all jurisdictional agencies and determine from each: 1) scope of work to be 
inspected and by whom, 2) scope of testing, and 3) advance notice required.  
 
During the course of work, you must be responsible for calling for testing and inspection as required by the jurisdictional 
agencies.  Work not properly tested and inspected will be subject to rejection. 
 
If any work that is to be inspected, tested or approved is covered by you without written concurrence of the Engineer, 
it must, if requested by the Engineer, be uncovered for observation.  Uncovering work will be at your expense unless 
you have given Engineer timely notice of your intention to cover the same and Engineer has not acted with 
reasonable promptness to such notice. 
 
Any plan or method of work suggested by the Owner or the Engineer to you but not specified or required, if adopted 
or followed by you in whole or in part, must be used at the risk and responsibility of you. The Owner and the Engineer 
must assume no responsibility therefor and in no way be held liable for any defects in the work which may result from 
or be caused by use of such plan or method of work. 
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Replace the 2nd paragraph of section 5-1.02 with: 

If a discrepancy exists: 
 
1. The governing ranking of Contract parts in descending order is: 

1.1 Permits form other agencies as may be required by law 
1.2 Addendums 
1.3 Notice to Bidders and Special Provisions (Technical Provisions supersede Flood Control District 

Provisions) 
1.4 Project plans 
1.5 Revised standard specifications 
1.6 Standard specifications 
1.7 Revised standard plans 
1.8 Standard plans 
1.9 Supplemental project information 

2. Written numbers and notes on a drawing govern over graphics 
3. A detail drawing governs over a general drawing 
4. A detail specification governs over a general specification 
5. A specification in a section governs over a specification referenced by that section 
 
Except, when there is a conflict of working hours the more stringent requirement will apply.  Change Orders, 
Supplemental Agreements, and approved revisions to Plans and Specifications will take precedence over Items 2) 
through 5) above.  Detailed plans will have precedence over general plans. 

 
 

Add to section 5-1.03 

If you and the District are unable to reach agreement on disputed work, the District may order you to proceed with 
the work, and you may submit a claim. 
 
Although not to be construed as proceeding under extra work provisions, you must proceed as provided in Section 
9-1.04, Force Account. 
 

Add to section 5-1.09: 

Section 5-1.09 applies if there is a bid item for Partnering. 
 

Delete section 5-1.13C. 
 

Delete section 5-1.13D. 
 

Add to section 5-1.16: 

You must notify the Owner, in writing, when you desire to change the Project Manager and Superintendent, and 
must provide in writing the name, qualifications, and experience statements of the personnel you propose to use 
 

Add to section 5-1.17: 

You must implement a policy on drugs and alcohol conforming to 49 CFR Part 40. 
 

Add to section 5-1.23A: 

Materials must not be furnished or fabricated, nor any work done for which shop drawings or submittals are required, 
before those shop drawings or submittals have been reviewed, as provided herein.  Neither review nor approval of shop 
drawings or submittals by the Engineer will relieve you from responsibility for errors, omissions, or deviations from the 
Bid Documents, unless such deviations were specifically called to the attention of the Engineer in the letter of transmittal.  
You will be responsible for the correctness of the submittals and shop drawings, including shop fits, field connections, 
and results obtained by use of such drawings. 
 
You must pay Flood Control for review of any submission that varies from what the plans and specifications have 
called for, and/or for the review of any submission that is redundant (for example, submitting similar portland cement 
concrete mix designs from more than one supplier). 
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Add to list under the 4th paragraph of section 5-1.23A: 

4.   Federal Project Number, if any. 
 

Add section 5-1.23B(2)(a): 

5-1.23B(2)(a) Record Drawings 

You must maintain a complete and accurate record of all changes of construction from that shown in these plans 
and specifications for the purpose of providing a basis for construction record drawings.  No changes must be made 
without prior written approval of the Engineer. 
 
Upon completion of the project, you must deliver a reproducible print record of all of the approved construction 
changes to the Engineer along with a separate letter certifying that other than the noted changes on this record, the 
project was constructed in conformance with the Bid Documents.  Failure to submit the final record drawing may 
result in final payment request not being processed. 
 

Add to section 5-1.23C: 

Where the manufacturer of any material or equipment provides written recommendations or instructions for its use 
or method in installation (including labels, tags, manuals, or trade literature), such recommendations or instructions 
must be complied with except where the contract documents specifically require deviations.  Copies of such 
manufacturer's recommendations must be provided by you to the Engineer. 
 

Replace "3" in the second paragraph of section 5-1.27B with "4" 
 

Replace section 5-1.27C with: 

Make your records available for inspection, copying, and auditing by d representatives for the same time frame 
specified under section 5-1.27B. The records of subcontractors and suppliers must be made available for 
inspection, copying, and auditing by District representatives for the same period. Before Contract acceptance, the 
District representative notifies the Contractor, subcontractor(s), or supplier(s) five (5) business days before 
inspection, copying, or auditing. 
 
If an audit is to start more than 30 days after Contract acceptance, the District representative notifies the 
Contractor, subcontractor(s), or supplier(s) of the date when the audit is to start. 
 

Replace the 2nd through 4th paragraphs of section 5-1.27E with: 

Submit change order bills to Engineer. 
Add to section 5-1.30 

The Agency will not be precluded or stopped by any measurement, estimate, or certificate made either before or after 
the completion and acceptance of the work and payment therefor from showing the true quantity and character of the 
work performed and materials furnished by you, nor from showing that any such measurement, estimate, or certificate 
is untrue or is incorrectly made, nor that the work or materials do not in fact conform to the contract.  
 
The Agency will not be precluded or estopped, notwithstanding any such measurement, estimate, or certificate and 
payment in accordance therewith, from recovering from you, your surety, or both, such damages as it may sustain by 
reason of your failure to comply with the terms of the contract. 
 
The failure of the Engineer to observe or to notify you of deviations from the approved plans and specifications, whether 
or not such deviations could have been corrected if such notification had been given, will in no way relieve you of any 
responsibility or liability for your failure to complete, and you will be required to repair and complete the work covered 
by this contract in exact accordance with the approved plans and specifications and all applicable laws and regulations; 
and the Agency will not be estopped or be deemed to have waived its right to insist on exact compliance by you with 
the plans and specifications and other terms of the contract because of such failure to observe or notify you of such 
defects or because of any progress or final payments made to you pursuant to the terms of this contract or the issuance 
of any inspection reports or any certificates of partial or final completion. 
 
Neither the acceptance by the Engineer or by his representative nor any payment for or acceptance of the whole or any 
part of the work, nor any extension of time, nor any possession taken by the Engineer will operate as a waiver of any 
portion of the contract or of any right to damages. 
 
A waiver of any breach of the contract will not be held to be a waiver of any other or subsequent breach. 
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Add to section 5-1.32: 

Any agreement between you and a third party for use of private property for staging of equipment and storage of 
materials associated with this project must conform to any and all applicable land use ordinances and laws. 
 
If you use private property for staging and storage of materials associated with this project, you must submit a written 
agreement from the property owner per Section 5-1.20B(4).  Sample property-owner agreements are available on the 
Caltrans website.  
 

Add to section 5-1.36A: 

You must provide the regional notification center “Inquiry Identification” number to the District prior to the 
commencement of excavation or other work close to any underground facility. You are responsible for keeping the 
Inquiry Identification number valid throughout the duration of the construction contract. 
 

Replace section 5-1.43 with: 

You must follow Pub Cont Code § 9204 to pursue a potential claim. 
 

Add to section 5-1.46 

Neither the final certificate of payment nor any provision in the bid documents, nor partial or entire use of the 
improvements by the owner, will constitute an acceptance of work not done in accordance with the bid documents or 
relieve you of liability in respect to any express warranties or responsibility for faulty materials or workmanship. 
 
You must attend the Final Job Walkthrough Meeting to be held prior to final payment at a time designated by the 
Engineer. Your representative must be present at all times during the final job walkthrough. 
 

6  CONTROL OF MATERIALS 
 

Delete the 2nd sentence of the 3rd paragraph of section 6-1.02. 
 

Replace the 2nd paragraph of section 6-1.05 with: 

Submit a substitution request no later than the 4th business day following bid opening. 
 

Replace the 7th paragraph of section 6-2.01A with: 

For a material specified to comply with a property shown in the following table, the County tests under the 
corresponding test shown: 

Property Test 

Relative compaction ANSI/ASTM D 1557 or California Tests 2016 or 231 
Sand equivalent California Test 217 
Resistance (R-value) California Test 301 
Grading (sieve analysis) California Test 202 
Durability Index California Test 229 
Soil moisture content ASTM D 3017 
In place soil density ASTM D 2922 or D 1556 or D 2922 or D 2937 or D 3017 
Max/min soil index density ASTM D 4253 and D 4254 

 
Add to section 6-2.03B: 

The Engineer will perform compaction tests to ascertain conformance with the specifications.  The number of tests 
and their locations and depths will be determined by the Engineer.  You must, as directed by the Engineer, make all 
excavations and subsequent backfill and compaction, required to perform the compaction tests.  No additional 
compensation will be provided therefor. 
 
You are responsible for any costs for materials testing services if you cancel the request less than 8 hours prior to the 
scheduled testing. 
 
 

Replace the 1st paragraph of section 6-2.03C: 

No materials must be incorporated into the project without first presenting evidence of testing, and complying with 
release procedures, or without first submitting a Certificate of Compliance with the delivered materials. The Project 
Number, Item Number, and Statement of Compliance with the Project Specification must appear on all Certificates of 
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Compliance. 
 
Any attempts to incorporate material without certified release tags, or acceptable Certificates of Compliance, must be 
just cause for immediate suspension of the construction operation involved.  All materials that are untagged or do not 
have Certificates of Compliance, that are placed or installed in the Project by you or your subcontractor must be 
considered as placed or installed at your own expense and the District must not be charged therefor. 
 
Materials incorporated into the Project without the required release tags or Certificates of Compliance must be 
removed, if directed by the Engineer, at no cost to the District. 
 
 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Replace section 7-1.02I(1) with: 
 

7-1.02I(1)  Santa Barbara County Code, Chapter 2, Article XIII 
Sec. 2-94. - Exceptions. 

The provisions of this article shall not apply to contracts or agreements for the acquisition, 
exchange or disposition of real property or interests therein, nor to contracts or agreements with the 
State of California, or its political subdivisions, or with the United States of America. 
 
Sec. 2-95. - Prohibition of unlawful discrimination in employment practices. 

The County of Santa Barbara reserves the right to terminate forthwith each and every written 
contract and agreement (except purchase orders) respecting real property, goods and/or services 
entered into by the County of Santa Barbara including but not limited to concessions, franchises, 
construction agreements, leases, whether now in effect or hereinafter made if the County finds that 
the Contractor is discriminating or has discriminated against any person in violation of any applicable 
state or federal laws, rules or regulations which may now or hereafter specifically prohibit such 
discrimination on such grounds as race, religion, sex, color, national origin, physical or mental 
disability, Vietnam era veteran/disabled, age, medical condition, marital status, ancestry, sexual 
orientation, or other legally protected status. This right of termination extends to contracts entered 
into by the County of Santa Barbara or by its joint powers, agencies or agents so long as the County 
obtains the consent of those parties. 

 
Such finding may only be made after Contractor has had a full and fair hearing on notice of 

thirty days before an impartial hearing officer at which hearing Contractor may introduce evidence, 
produce witnesses and have the opportunity to cross-examine witnesses produced by the County. 
Further, any finding of discrimination must be fully supported by the facts developed at such hearing 
and set forth in a written opinion; and in addition, Contractor may move in the appropriate court of 
law for damages and/or to compel specific performance of a Contractor or agreement if any of the 
above procedures are not afforded to the Contractor. If Contractor is not found to have engaged in 
unlawful discriminatory practices, County shall pay all costs and expenses of such hearing, including 
reasonable attorneys' fees, to Contractor in accordance with current Santa Barbara County Superior 
Court schedule of attorneys' fees for civil trials. If Contractor is found to have engaged in such 
unlawful discriminatory employment practices, Contractor shall pay all such costs, expenses and 
attorneys' fees. 

 
Whether or not a contract or agreement is still in existence at the time of final determination of 

such unlawful discrimination, the Contractor shall forthwith reimburse the County for all damages 
directly stemming from such discrimination; however, those damages shall not exceed and are not 
reimbursable in an amount which exceeds amounts paid to Contractor under the terms of the 
contract or agreement. 

 
Nothing in this section 2-95 shall directly or by interpretation give a private cause of action to 

any third party (not a signatory to the contract or agreement) including employees past or present, or 
applicants for employment to Contractor, it being the sole purpose of this clause to administratively 
assure compliance with the nondiscrimination clauses contained herein. 

 
With respect to employment discrimination, employment practices shall include, but are not 

limited to, employment, promotion, demotion, transfer, recruitment and advertising for recruitment, 

DocuSign Envelope ID: DB3E4A3E-088A-4F15-BDDA-480B30C8762E



 
NTB_Specials_MPS Disposal Site Material Sorting Emergency Project 
County Project No. 23STM1-S51M 25 May 2023 SPECS – Page 19 of 45 

layoff or other termination, rate of pay, employee benefits and all other forms of compensation or 
selection for training and apprenticeship and probationary periods. 

 
Contractor shall permit access at all reasonable times and places to all of its records of 

employment, advertising, application forms, tests and all other pertinent employment data and 
records, to the County of Santa Barbara, its officers, employees and agents for the purpose of 
investigation to ascertain if any unlawful discrimination as described herein has occurred or is being 
practiced, provided that such records are relevant to a complaint of an unlawful discriminatory 
practice which has been forwarded to Contractor reasonably prior to the time Contractor is asked to 
make such records available. In addition, all such records shall be deemed "Confidential" by the 
officers, employees and agents of the County. No records or copies of such records may be 
removed from the premises of Contractor, and no disclosure, oral or written, of such record may be 
made to third parties except as provided within the agreement. Provided, however, that in the event 
of a hearing to determine whether or not Contractor is engaging in unlawful discrimination in 
employment practices as defined herein, the Board of Supervisors of Santa Barbara County may 
issue subpoenas to require that certified copies of such records be made available to the hearing. 

 
Failure to fully comply with any of the foregoing provisions shall be deemed to be a material 

breach of any contract or agreement with the County of Santa Barbara. All persons contracting with 
or who have contracts for goods or services with the County shall be notified that this chapter 
applies to their contract or agreement with the County of Santa Barbara. 

 
Sec. 2-95.5. - Exceptions. 

Notwithstanding any other provisions in this article, any party contracting with the County of 
Santa Barbara having an affirmative action program which has been approved within twelve months 
from the date of the contract by an agency of the federal government shall be deemed to be in 
compliance with the provisions of this article upon furnishing documentary evidence of such approval 
satisfactory to the County Affirmative Action Officer. Loss of such approval shall be immediately 
reported by such party to the County Affirmative Action Officer. 

 
Sec. 2-96. - Purchase orders. 

Purchase orders shall contain the following clause as grounds for termination of such 
purchase order. 

 
"If complaint is made that seller is engaging in discriminatory employment practices made 

unlawful by applicable state and federal laws, rules or regulations, and the State Fair Employment 
Practice Commission or the Federal Equal Employment Opportunities Commission determines that 
such unlawful discrimination exists, then the County of Santa Barbara may forthwith terminate this 
order." 

 
Sec. 2-97. - Affirmative Action Officer. 

At the discretion of the County Affirmative Action Officer, he or she shall promptly and 
thoroughly investigate, or cause to be investigated reports and complaints from whatever source, 
that any party contracting with the County of Santa Barbara is engaging, or during the term of a 
contract or agreement with the County of Santa Barbara has engaged, in any unlawful discriminatory 
employment practices as described in section 2-95 of this Code. If the investigation discloses reason 
to believe such unlawful discrimination does exist or has existed and the conditions giving rise 
thereto have not been changed so as to prevent further such unlawful discrimination, and the said 
party shall not forthwith terminate such unlawful discrimination, take all appropriate steps to prevent 
a recurrence of such or other unlawful practices, and compensate the person or persons unlawfully 
discriminated against for any and all loss incurred by reason of such unlawful discrimination, all to 
the satisfaction of the Affirmative Action Officer, then the Affirmative Action Officer shall cause the 
matter to be presented for action to the State Fair Employment Practices Commission or the Federal 
Equal Employment Opportunities Commission, or both, and to any other concerned state or federal 
agencies or officers. 

 
If and when it has been finally determined by the Affirmative Action Officer, County Counsel, 

or state or federal regulatory agencies that such unlawful discriminatory employment practice has in 
fact so occurred or are being carried on, then the Affirmative Action Officer shall forthwith present 
the entire matter to the Board of Supervisors of the County, together with all damages, costs and 
expenses related thereto and incurred by County, for appropriate action by the Board of Supervisors 
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in accord with the intent and purposes of this article and of the affirmative action program of the 
County of Santa Barbara. 
 
Sec. 2-98. - Youth group anti-discrimination. 
(a) Neither the County of Santa Barbara, nor any of its agencies, departments, affiliates, or political 

subdivisions over which it exercises jurisdiction, shall: 
(1) Deny any youth group equal access to, or fair opportunity to conduct meetings or other 

events at, or otherwise utilize any public facility; 
(2) Deny any youth group use permits or licenses regarding, or otherwise withhold from any 

youth group permission to use, any public facility; or 
(3) Otherwise discriminate against any youth group; on the basis of the membership or 

leadership criteria of such youth group. 
(b) For purposes of this section, a public facility shall include any public forum, limited public forum, 

public property, or public area including any public building, park, beach, campground, or any 
other area controlled or operated by the County of Santa Barbara. 

(c) For purposes of this section, a youth group means any group or organization intended to serve 
young people under the age of twenty-one. 

 
Add to section 7-1.02K(1): 

7-1.02K(1)(a)  Joint Labor Compliance Monitoring Program 

The Joint Labor Compliance Monitoring Program monitors labor compliance by conducting interviews with 
construction workers at the job site. You, and all subcontractors, must cooperate in allowing approved 
Compliance Group Representatives along with a County employee access to the project employees and work site 
for the purpose of conducting worker interview to ensure compliance with the requirement to pay prevailing wages 
on County projects. This will be done in order to comply with the Board of Supervisors July 10, 2012 adoption of a 
Joint Labor Compliance Monitoring Program. 
 
Each Compliance Group Representative will always be accompanied with a County employee for a joint 
contractor worker interview. The Compliance Group Representative will be issued an identification card by the 
County at the job site. Compliance Group Representatives must restrict their actions to interviewing workers 
employed on the project. A copy of the Joint Labor Compliance Monitoring Program and Board Letter adoption 
from July 10, 2012 is available on request. 
 
7-1.02K(1)(b)  Compliance Monitoring by the Department of Industrial Relations 

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations (Labor 
Code § 1771.4). 
 

Replace the 2nd paragraph of section 7-1.02K(2) with: 

The general prevailing wage rates and any applicable changes to these wage rates are available on the California 
Department of Industrial Relations website. 
 

Replace the 6th through 10th paragraphs of section 7-1.02K(3) with: 

Submit certified payroll by mail to the Department. 
 
Each submission must: 
 
1. Include a signed Statement of Compliance form with each weekly record. 
2. Be received by the Department by close of business on the 15th day of the month for the prior month’s work. 
 

Add to section 7-1.02K(5): 

Working hours on working days will be between the hours of 7:00 a.m. and 5:00 p.m. No work will be done or 
noise generated outside these hours except such work as is necessary for the proper care and protection of the 
work already performed or in case of an emergency. 
 
If the Contractor desires to work during periods other than above, the Contractor must make a request to the 
Engineer three (3) working days in advance. If District inspection forces are reasonably available, the Engineer 
may authorize the Contractor to perform work during periods other than normal working hours/days. However, if 
District inspectors are required to perform in excess of their normal working hours/days solely for the benefit of 
the Contractor, the actual cost of inspection at overtime rates will be charged to the Contractor as actual costs 
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deducted from your payment. If certain operations require extended or non-standard working hours, those 
operations and hours will be specified in the ‘Technical Provisions’ of the Contract. 
 

Add to section 7-1.02K(6)(a): 

Your Injury and Illness Prevention Program must include: 
 
1. Safety manual 
2. Jobsite checklist 
3. Equipment safety checklist 
4. Tailgate safety meetings 
5. Permit application and job notification form (Construction, Demolition, Trenches, Excavation, Building, 

Structures, Falsework, Scaffolding) Form Cal/OSHA S-691, latest edition 
 

Add to section 7-1.02K(6)(b): 

You must obtain a State Division of Industrial Safety Permit for excavations and trenches prior to commencement 
of any excavation or trench of 5 feet or more in depth per California Code of Regulations, Title 8, Division 1, 
Chapter 3.2, Subchapter 2, Article 2, Section 341 and Title 8, Division 1, Chapter 4, Subchapter 4 of the California 
Occupational Safety and Health Regulations (Cal/OSHA).  A copy of the permit must be submitted to the 
Engineer.  All excavations must be completed and maintained in a safe and stable condition throughout the total 
construction phase in order to protect persons, property, trees and improvements.  Structure and trench 
excavations must be completed to the specified elevations and to the length and width required to safely install, 
adjust, and remove any forms, bracing, or supports necessary for the installation of the work and/or protection of 
existing features.  Excavations outside of the lines and limits shown on the drawings or specified herein required 
to meet safety requirements must be your responsibility in constructing and maintaining a safe and stable 
excavation. 

 
Replace section 7-1.02M(4)  Reserved with: 

7-1.02M(4)  American Medical Response, Santa Barbara County 

For all temporary road closure activities, contact the nearest emergency medical response company for the area, 
American Medical Response, and provide the project location(s) and road closure schedule. Please see contact 
information below: 
 

American Medical Response, Santa Barbara County Contact Information 

 Name Phone Email 

AMR Main Office Santa Barbara County (805) 688-6550 amr.santa.barbara@amr.net 

 
Replace section 7-1.02M(5)  Reserved with: 

7-1.02M(5)  Sheriff, Santa Barbara County 

For all temporary road closure activities, contact the County of Santa Barbara Sheriff’s office at 
dispatchstaff@sbsheriff.org and the City of Santa Barbara Police Department at dispatchers@sbpd.com and 
provide the project location(s) and road closure schedule. 
 

Replace section 7-1.02P with: 

7-1.02P County Ordinance 

7-1.02P(1)  General 

Comply with County Ordinances. 
 
County Ordinances are available at the County Municipal Code website and at County offices located at 123 East 
Anapamu Street, Santa Barbara, CA 93101. 
 
Any references in State Standard Specifications to statutory provisions applicable only to state contracts or which 
are inconsistent with statutory provisions applicable to County or local agency contracts, will not prevail over, and will 
be superseded by, any statutory provisions applicable to County or local agency contracts. 
 
7-1.02P(2)  Grading 

Comply with section 13, 17, and 19. 
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Santa Barbara County Ordinance No. 4766 and Ordinance No. 691 prohibits the dumping of debris or other 
materials in a watercourse so as to obstruct or impede normal flow of water therein. 
 
7-1.02P(3)  Preservation of Monuments 

Comply with Ordinance 1491, Sec. 28-49. 
 

Delete last sentence of Section 7-1.03 paragraph 15 
 

Delete last sentence of Section 7-1.04 paragraph 7 
 

Add to section 7-1.05: 

7-1.05 INDEMNIFICATION  
7-1.05A General 
You must indemnify, defend (with counsel reasonably approved by County and District) and hold harmless 
County and District and its officers, officials, employees, agents and volunteers from and against any and all 
claims, actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any cause 
whatsoever, including the acts, errors or omissions of any person or entity and for any costs or expenses 
(including but not limited to attorneys’ fees) incurred by County and District on account of any claim except where 
such indemnification is caused by the active negligence, sole negligence, or willful misconduct of the County and 
District. 
 
7-1.05B Notification of Accidents and Survival of Indemnification Provisions 
You must notify County and District immediately in the event of any accident or injury arising out of or in 
connection with this Agreement. The indemnification provisions must survive any expiration or termination of this 
Agreement. 
 
7-1.05C Responsibility to Other Entities 
You are responsible for any liability imposed by law and for injuries to or death of any person, including workers 
and the public, or damage to property. Indemnify and save harmless any county, city or district and its officers and 
employees connected with the work, within the limits of which county, city, or district the work is being performed, 
all in the same manner and to the same extent specified for the protection of the County and District. 
 
 

Replace section 7-1.06 with: 

7-1.06 INSURANCE 
7-1.06A General 
You must procure and maintain for the duration of this Agreement insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the work hereunder and 
the results of your work, your agents, representatives, employees or subcontractors. 
 
7-1.06B Minimum Scope and Limit of Insurance 
Coverage shall be at least as broad as: 
 
1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering CGL on an 

“occurrence” basis, including products-completed operations, personal & advertising injury, with limits no less 
than $1,000,000 per occurrence and $2,000,000 in the aggregate. 

2. Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), with limit no less than 
$2,000,000 per accident for bodily injury and property damage. 

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and Employer’s 
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease.  

4. Umbrella Liability Insurance: An umbrella (over primary) or excess policy may be used to comply with limits 
or other primary coverage requirements.  When used, the umbrella policy shall follow form or be at least as 
broad as the primary coverage.  The coverage shall also apply to automobile liability. 

 
If you maintain higher limits than the minimums shown above, the County and the District require and shall be 
entitled to coverage for the higher limits you maintain. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the County and the District. 
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7-1.06C Other Insurance Provisions 
The insurance policies must contain, or be endorsed to contain, the following provisions: 
 
1. Additional Insured – County, its officers, officials, employees, agents and volunteers are to be covered as 

additional insureds on the CGL policy with respect to liability arising out of work or operations performed by 
you or on your behalf including materials, parts, or equipment furnished in connection with such work or 
operations. General liability coverage can be provided in the form of an endorsement to your insurance at 
least as broad as ISO Form CG 20 10 11 85 or both CG 20 10, CG 20 26, CG 20 33, or CG 20 38; and CG 20 
37 forms if later revisions used). 

2. Primary Coverage – For any claims related to this Agreement, your insurance coverage shall be primary 
insurance at least as broad as ISO CG 20 01 04 13 as respects the County, its officers, officials, employees, 
agents and volunteers. Any insurance or self-insurance maintained by the County, its officers, officials, 
employees, agents or volunteers shall be excess of the CONTRACTOR’s your insurance and shall not 
contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to the County. 

4. Waiver of Subrogation Rights –You agree to waive rights of subrogation which any of your insurer 
may acquire from you by virtue of the payment of any loss. You agree to obtain any endorsement that may 
be necessary to effect this waiver of subrogation. The Workers’ Compensation policy shall be endorsed 
with a waiver of subrogation in favor of the County for all work performed by you, your employees, agents 
and subcontractors. This provision applies regardless of whether or not the County has received a waiver of 
subrogation endorsement from the insurer. 

5. Deductibles and Self-Insured Retention – Any deductibles or self-insured retentions must be declared to 
and approved by the County. At County’s option, either: cause the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the County, its officers, officials, employees, agents and 
volunteers; or provide a financial guarantee satisfactory to the County guaranteeing payment of losses and 
related investigations, claim administration, and defense expenses. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, insurance shall be written by 
insurers authorized to do business in the State of California and with a minimum A.M. Best’s Insurance Guide 
rating of “A- VII”. 

7. Verification of Coverage –You must furnish proof of insurance, original certificates and amendatory 
endorsements as required by this Agreement. The proof of insurance, certificates and endorsements must be 
received and approved by the County before work commences. However, failure to obtain the required 
documents prior to the work beginning shall not waive your obligation to provide them. You must furnish 
evidence of renewal of coverage throughout the term of the Agreement. The County reserves the right to 
require complete, certified copies of all required insurance policies, including endorsements required by these 
specifications, at any time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required under this Agreement does 
not comply with the requirements, is not procured, or is canceled and not replaced, County has the right but 
not the obligation or duty to terminate the Agreement. Maintenance of required insurance coverage is a 
material element of the Agreement and failure to maintain or renew such coverage or to provide evidence of 
renewal may be treated by County as a material breach of contract. 

9. Subcontractors –You must require and verify that all subcontractors maintain insurance meeting all the 
requirements stated herein, and you must ensure that County is an additional insured on insurance required 
from subcontractors. For CGL coverage subcontractors shall provide coverage with a format least as broad 
as CG 20 38 04 13. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-made basis: 
i. The Retroactive Date must be shown and must be before the date of the contract or the beginning of 

contract work. 
ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years after 

completion of contract work. 
iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 

Retroactive Date prior to the contract effective date, you must purchase “extended reporting” coverage for 
a minimum of five (5) years after completion of contract work. 

11. Special Risks or Circumstances – County reserves the right to modify these requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other circumstances. 

 
Any change requiring additional types of insurance coverage or higher coverage limits must be made by 
amendment to this Agreement. You agree to execute any such amendment within thirty (30) days of receipt. 
 
Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the insurance 

DocuSign Envelope ID: DB3E4A3E-088A-4F15-BDDA-480B30C8762E



 
NTB_Specials_MPS Disposal Site Material Sorting Emergency Project 
County Project No. 23STM1-S51M 25 May 2023 SPECS – Page 24 of 45 

and indemnification requirements will not be deemed as a waiver of any rights on the part of County. 
 
7-1.06D Enforcement 
The Department may assure your compliance with your insurance obligations. Ten days before an insurance 
policy lapses or is canceled during the Contract period you must submit to the Department evidence of renewal or 
replacement of the policy. 
 
If you fail to maintain any required insurance coverage, the Department may maintain this coverage and withhold 
or charge the expense to you or terminate your control of the work. 
 
You are not relieved of your duties and responsibilities to indemnify, defend, and hold harmless the County, its 
officers, agents, and employees by the Department's acceptance of insurance policies and certificates. 
 
The minimum insurance coverage amounts do not relieve you for liability in excess of such coverage, nor do they 
preclude the County from taking other actions available to it, including the withholding of funds under this 
Contract. 
 
7-1.06E Self-Insurance 
Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual review 
and approval by the County. 
 
If you use a self-insurance program or self-insured retention, you must provide the County with the same 
protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of the 
Contract is your acknowledgment that you will be bound by all laws as if you were an insurer as defined under Ins 
Code § 23 and that the self-insurance program or self-insured retention shall operate as insurance as defined 
under Ins Code § 22. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Replace Section 7-1.11B with: 
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8  PROSECUTION AND PROGRESS 
 

Replace the 1st and 2nd paragraphs of section 8-1.04B with: 

The District will issue you a Notice to Proceed after the Contract has been awarded, and establish the first 
Contract Working Day with you.  The Notice to Proceed will list the first Contract Working Day, which must not be 
more than 21 calendar days past the date on which the contract was awarded. 
 
Start jobsite activities only after the WPCP or SWPPP is authorized.   
 
Failure to start jobsite activities within 15 calendar days of the First Working Day listed on the Notice to Proceed 
may be considered as failure by you to supply an adequate workforce. 
 
 

Replace the 1st paragraph of section 8-1.05 with: 

Contract time starts on the day specified as the first Working Day in the Notice to Proceed. Working days will not 
be postponed if you do not start work on the first Working Day. 
 

Add to section 8-1.06: 

When existing conditions are encountered which, in the opinion of the Engineer, require temporary suspension of 
work for design modifications or for other determinations to be made, you must move to other areas of work until such 
determinations are made.  No additional compensation will be allowed by reason of such temporary suspension of 
work when you can reasonably reschedule work at a different location. 
 
You must notify the District 24 hours minimum in advance if you decide to suspend work for one day or more.  You 
must notify the District a minimum of 24 hours in advance of recommencing work on the project. 
 
The days during a suspension related to your performance are working days. 
 

Add to section 8-1.10A: 

Liquidated damages are listed on the table in this section of the Standard Specifications.  
Add to end of section 8-1.13: 

Any control exercised by the Surety towards the completion of the Project will be subject to the Bid documents, and 
review and approval of the District 
 

9  PAYMENT 
 
 

Add to section 9-1.06A: 

Section 9-1.06 does NOT apply to supplemental work. 

The District does not pay for eliminated supplemental work. 

Add to section 9-1.16A: 

Submit support data with application for progress payment. Support data must include: 
 
1. Data required by Engineer 
2. Copies of requisitions from Subcontractors and material suppliers 
 
Include the County of Santa Barbara Auditor-Controller contract number as shown on executed Agreement. 
 
Submit the following certification with each application for progress payment: 
 
I, the undersigned, declare under penalty of perjury under the laws of the State of California that this Application 
for Payment is made in good faith, that the documents substantiating this application are accurate and complete 
and that the foregoing is true and correct. 
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BY:   Date:  

     

 
(TYPE OR PRINT NAME AND TITLE OF 
PERSON SIGNING APPLICATION)    

 
Any progress payment made after the scheduled completion date will not constitute a waiver of any liquidated 

damages heretofore agreed upon as part of this Contract. 

 
Add to first paragraph of section 9-1.16B: 

Submit a schedule of values for any lump sum bid item requested by the Engineer. 
 

Replace section 9-1.16F with: 

9-1.16F Prompt Payment of Funds Withheld to Subcontractors 

The District shall hold five (5) percent retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the District, of the contract work, and pay retainage to the 
prime contractor based on these acceptances. The prime contractor, or subcontractor, shall return all monies 
withheld in retention from a subcontractor within 30 days after receiving payment for work satisfactorily completed 
and accepted including incremental acceptances of portions of the contract work by the agency. Federal law (49 
CFR 26.29) requires that any delay or postponement of payment over 30 days may take place only for good 
cause and with the agency’s prior written approval. Any violation of this provision shall subject the violating prime 
contractor or subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the 
Business and Professions Code. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 
 
Pursuant to Section 22300 of the Public Contract Code, and the project specifications, the Contractor may 
substitute securities for monies withheld to ensure contract performance. 
 
Upon your request, the District will make payment of funds withheld to ensure performance of the Contract if you 
deposit in escrow with the Santa Barbara County Treasurer, or with a bank acceptable to the District , securities 
eligible for investment under Government Code Section 16430, or bank or savings and loan certificates of 
deposits, upon the following conditions; 
 
1.  You must bear the expense of the District and the escrow agent, either the County Treasurer or the bank, in 

connection with the escrow deposit made. 
2.  Securities or certificates of deposit to be placed in escrow will be of a value at least equivalent to the quantities 

of retention to be paid to you pursuant to this Section. 
3.  You must enter into an escrow agreement satisfactory to the District, which agreement must include provisions 

governing inter alia: 
     1.1.  The quantity of securities to be deposited. 
     1.2.  The providing of powers of attorney, or other documents necessary for the transfer of the securities to be 

deposited 
     1.3.  Conversion to cash to provide funds to meet defaults by you, including but not limited to the termination of 

your control over the work, stop notices filed pursuant to law, assessment of liquidated damages, or other 
quantities to be kept or retained under the provisions of the contract 

     1.4.  Decrease in value of securities on deposit. 
     1.5.  The termination of the escrow upon completion of the contract. 
4.  You must obtain the written consent of the surety to such agreement 
 

Add to section 9-1.17C: 

Submit all outstanding extra work billing no later than 15 days after acceptance by the Department. 
 

Replace section 9-1.17D(3) with: 

9-1.17D(3)  Determination of Claims 

The Department reviews and resolves claims pursuant to Public Contract Code § 9204, which is summarized 
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within this section. 
 
The Contractor shall furnish reasonable documentation to support the claim. 
 
The Department’s costs in reviewing or auditing a claim not supported by the Contractor’s accounting or other 
records are damages incurred by the Department within the meaning of the California False Claims Act. 
 
The Department will review the claim and provide a written statement of findings identifying what portions are 
disputed and undisputed within 45 days from receipt of claim when action by the Department Board of Directors is 
not required. This may be extended by mutual agreement. 
 
For claims requiring action by the Department Board of Directors, a written statement will be provided within three 
days following the next duly publicly noticed meeting of the Board, or 45 days from receipt of claim, whichever is 
later. 
 
The Contractor may request in writing by registered or certified mail, return receipt requested, a meet and confer 
conference if the Contractor disputes the Department’s written response, or if the Department fails to respond to a 
claim within the time prescribed. The Department shall schedule a meet and confer conference within 30 days of 
receipt of the request for settlement of the dispute. Within 10 days following the meet and confer conference, the 
Department shall provide the Contractor a written statement identifying the portion of the claim that remains in 
dispute and the portion that is undisputed. 
 
Any disputed portion of the claim shall be submitted to nonbinding mediation, with the Department and the 
Contractor sharing the associated costs equally. The Department and Contractor shall mutually agree to a 
mediator within 10 business days after the disputed portion of the claim has been identified in writing. If the 
parties cannot agree upon a mediator, each party shall select and pay the cost for a mediator and those 
mediators shall select a qualified neutral third party to mediate. If mediation is unsuccessful, the parts of the claim 
remaining in dispute shall be subject to applicable procedures outside this section. 
 
The Department will make payment of undisputed portion of claim within 60 days of written statement of findings. 
After 60 days of written statement of findings, the Department pays 7 percent annual interest for unpaid and 
undisputed portions of claims. 
 
If a subcontractor lacks legal standing to assert a claim due to lack of privity, the Contractor may present a claim 
on behalf of the subcontractor, and the subcontractor may request in writing that the Contractor present the claim 
on its behalf, provided that the subcontractor furnishes reasonable document supporting the claim to the 
Department. Within 45 days of the subcontractor’s request, the Contractor shall notify the subcontractor in writing 
of whether the claim was submitted and state the reasons why it was not submitted if the claim was not submitted. 
 

Delete section 9-1.22. 
 

DIVISION II GENERAL CONSTRUCTION 
 

10  GENERAL 
 

Add to section 10-1.04: 

A weekly construction meeting may be held at a time and place designated by the Engineer with your representatives 

and other affected parties. 

Add to section 10-6: 

Attention is directed to the various sections of the Standard Specifications which require the use of water for the 

construction of this project. 

Attention is also directed to the provisions of Section 7, "Legal Relations and Responsibility to The Public," with 
regard to the Contractor's responsibilities for public convenience, public safety, preservation of property, and 
responsibility for damage. Nothing in Section 7 shall be construed as relieving the Contractor from furnishing an 
adequate supply of water required for the proper construction of this project, or as relieving the Contractor from the 
legal responsibilities defined in said Section 7. 
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Water required for controlling dust, caused by the Contractor's operations and the passage of traffic through the 
construction site shall be applied as necessary, at the Contractor's expense. The Contractor shall, whenever 
possible and not in conflict with these specifications, minimize the use of water during construction of the project. 
Watering equipment shall be kept in good working order and water leaks shall be repaired promptly. 
 

14  ENVIRONMENTAL STEWARDSHIP 
 

Add to Section 14-1.01: 

You must notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, sample, 

monitor, or otherwise access the project site or your records pertaining to water pollution control work.  You and 

the Department must provide copies of correspondence, notices of violation, enforcement actions, or proposed 

fines by regulatory agencies to the requesting regulatory agency. 

 

15 EXISTING FACILITIES 
 

Delete the last paragraph in Section 15-1.03B 
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TECHNICAL PROVISIONS 
 

 

ORGANIZATION 
 

Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard Specifications. 
 
Each special provision begins with a revision clause that describes or introduces a revision to the Standard 
Specifications as revised by any revised standard specification. 
 
Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the Standard 
Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I GENERAL PROVISIONS 
 

Add prior to section 1: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

999990 MOBILIZATION 9 
 

 

1  GENERAL 
Add to section 1-1.01: 

See section 2 for submittal requirements for DBE quotes, DVBE quotes, and Non–Small Business Subcontractor 
Preference. 
 

2 BIDDING 
 

Replace section 2-1.04 with: 
A non-mandatory pre-bid job walk is scheduled for 1:00 PM on Tuesday, June 13, 2023. Bidders interested in 
attending are to meet at the project site located near 4400 Cathedral Oaks Road in the City of Santa Barbara, 
California. The MPS disposal site entrance is off of Cathedral Oaks Road and is accessed by the same driveway 
as the Santa Barbara County Office of Emergency building.  
 

4 SCOPE OF WORK 
 

Add to section 4-1.03 
Santa Barbara County requests a proposal for emergency work to be undertaken at Santa Barbara County Flood 
Control facilities at the described geographical location. The purpose of this scope is to specify some of the 
requirements for managing debris as a result of recent storm events.  

• Adherence to the following is required during execution of the project: 
• Shutdowns shall be minimized and shall be authorized by the District. 
• Work shall be accomplished in compliance with Local, County, Federal Standards and all applicable codes.  

The District has obtained Emergency permits for you perform this work. You must cooperate with the 
District’s Environmental representative to comply with permit requirements. 

Contractor must field verify site conditions that pertain to the project. Acceptance of this contract indicates 
acceptance of the site conditions. 

Stockpile material (debris) sorted is the Contractors responsibility.  
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The Contractor must, unless otherwise directed, manage material from the point of origin to final sorted location. 
Contractor will be responsible for clearing access to the stockpile area. All actions and processes used must be in 
full compliance with all applicable local, state, and Federal policies, regulations, and laws. All material management 
work must be accomplished in the most efficient and effective manner appropriate. 

The required work shall include sorting and stacking disaster generated debris. Tasks will normally include:  

(1) Clearing a direct access route(s) from public roads to the stockpile area and maintain through the period of 
performance. 

(2) Sorting stockpile material and stacking in piles according to the below gradations: 
A. 12” and over 
B. 4” to 12”* 
C. 1.5” to 4”* 
D. 1.5” and under* 

*Categories B, C and D - At the Contractor’s discretion, the following gradations may be modified:  

• Categories B and C: Gradation for 4” material may be increased to 6” for both categories 
• Categories C and D: Gradation for 1.5” material may be increased to 1.75” for both 

categories 

Revisions to the sorted gradation categories outlined in Item (2) must be discussed with and 
approved by the District. 

         (3) Chipping and dispersing woody vegetation on site or hauling woody vegetation to transfer station. 

Sorted piles in accordance with Item (2) above shall be placed as shown in Attachment A. Final placement of 

material shall be at the discretion and direction of the District. 

The CY of material for Material Sorting is based off of a drone survey performed on May 12, 2023. The quantity 

for the stockpile was derived from assuming a base surface at the toe of the existing stockpile and supporting 

documentation is included in Attachment B. The Contractor shall assume accordingly that the existing toe of the 

stockpile shall be the finished ground elevation.    

The CY of woody vegetation is included in the Material Sorting line item and was estimated based on field visits. 

The estimate for CY of woody vegetation is included in Attachment C. Woody vegetation may be chipped and 

dispersed on site or taken to a transfer station or another location off site. Disposal fees incurred from taking 

woody vegetation off site are the responsibility of the Contractor. 

5 CONTROL OF WORK 
 

Add section 5-1.01A: 

5-1.01A WORKING HOURS 

Working hours must only occur between 7:00 a.m. and 5:00 p.m., on Working Days. 

If you desire to work outside of this time frame, you must receive consent from the District. If consent is 
given, you will be responsible for payment of construction manager and/or inspector’s overtime costs. 

You must comply with Section 7-102K(5) regarding Labor Code requirements. 
 

 
Add to section 5-1.36C(1): 

You must provide the regional notification center “Inquiry Identification” number to the District prior to the 
commencement of excavation or other work close to any underground facility.  You are responsible for keeping 
the Inquiry Identification number valid throughout the duration of the construction contract.  
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DIVISION II GENERAL CONSTRUCTION 
 

Add prior to section 10: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

130100 JOB SITE MANAGEMENT 13 
 

10  GENERAL 
 

Replace "Reserved" in section 10-1.01 of the RSS for section 10-1 with: 

The Project Plans consist of one plan set, for the MPS DISPOSAL SITE MATERIAL SORTING EMERGENCY 
PROJECT EXHIBITS (ATTACHMENT A - 3 SHEETS). 
 
The following is a general description of the type of work for each bid item listed in the Bid Schedule, and is not 
intended to be all-inclusive. Comply with the contract documents for the work.  
 
Bid items quantified as lump sum items are required to submit a schedule of values according to section 9-1.16B. 
The schedule of values must be authorized by the Engineer prior to progress payments. 
 
Bid items of work shown on the plans or indicated in the specifications which are not specifically identified in the bid 
item descriptions are included in lump sum items of work and must be identified in the Schedule of Values submittal 
by the Contractor and no additional payment will be made. 
 
Summary Bid Item Descriptions: 
 

1. MOBILIZATION 
As defined in Section 9-1.16D of the Caltrans Standard Specifications and the special provisions 
supplemented herein. The Contractor is responsible for all costs associated with insurance, bonds, 
permits and fees, submittals, moving onto the job, establishment of stock pile operations, moving off the 
job, removal, clean up and restoration of stock pile area and limits of work, project phasing, supervision, 
coordination of concurrent work with other contractors, meetings and other work indicated in the Contract 
Documents.  
 
Mobilization will be paid for as lump sum (LS) based on invoices for mobilization and startup costs in the 
first payment and then based on percentage of construction completed for all following payments. 
 

2. JOB SITE MANAGEMENT 
Comply with section 13-4 of the Caltrans Standard Specification and these special provisions. Job Site 
Management includes specifications for performing job site management including spill prevention 
control, material management, waste management, and non-stormwater management activities such as 
dewatering. Implement effective handling, storage, usage, and disposal practices to control material 
pollution and manage waste and non-stormwater at the job site before they enter the storm drain systems 
and receiving waters. 
 
Compliance with mitigation measure, in the permits, licenses, agreements, and the conditions of approval 
appended to the specifications is the responsibility of the contractor to understand and implement. 
Payment for compliance and implementation of mitigation measures is considered included in Job Site 
Management and no separate payment will be included. 
 

3. MATERIAL SORTING 
Comply with the plans and Section 19 of the Technical Specifications and Caltrans Standard 
Specifications. The Final Pay (CY) quantity for Material Sorting includes full compensation for all work 
involved in material sorting, including sorting, stacking, and removal or chipping of woody vegetation. 
Disposal fees incurred from taking woody vegetation off site are the responsibility of the Contractor. 
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DIVISION III EARTHWORK AND LANDSCAPE 
Add prior to section 17: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

190151 MATERIAL SORTING (CY) 19 
 

19 EARTHWORK 
 

Remove section 19-1.01A and replace with: 
 

The Final Pay (CY) quantity for Material Sorting includes full compensation for all work involved in material 

sorting, including sorting, stacking, and removal or chipping of woody vegetation. The total Material Sorting CY 

quantity includes both the stockpile material and the woody vegetation. Disposal fees incurred from taking woody 

vegetation off site are the responsibility of the Contractor. 

  

The contractor must sort any trash or debris that is not suitable for sorted stockpiles.  

 
 
 

 
 
 

DocuSign Envelope ID: DB3E4A3E-088A-4F15-BDDA-480B30C8762E



MPS

CONTRACTOR ACCESS

LOCATION MAP

ATTACHMENT A
MPS DISPOSAL SITE MATERIAL SORTING
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SHEET 1 OF 3



MPS SITE

CONTRACTOR ACCESS

STOCKPILE
(18,050 CY)

WOODY
VEGETATION
(170 CY)
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MPS SITE - SORTED PILES

WOODY
VEGETATION

12
" 

&
 O

V
E

R

4"
 T

O
 1

2"

1.5" TO 4"

1.
5"

 &
 U

N
D

E
R

ATTACHMENT A
MPS DISPOSAL SITE MATERIAL SORTING
EMERGENCY PROJECT EXHIBITS
SHEET 3 OF 3



  Memo 
 

 

mi \\us0378-ppfss01\shared_projects\2042656602\geomatics\reports\volume_report_2023-05-18.docx 

To: Erik Adelman From: Ian McClain 
 Santa Barbara County Flood Control & 

Water Conservation District 
 Stantec, Santa Maria Office 

File: BC22-024 NTP No. 03 
PN2042656602 

Date: May 18, 2023 

 

Reference:  MPS disposal Site 

Mr. Erik Adleman, 

Stantec performed a survey of the stock pile on site at 4400 Cathedral Oaks on May 12, 2023. The crew 
consisted of Hayden Gower, FAA remote certified pilot, and Jesse Everard. They used an Unmanned Aerial 
System (UAS) vehicle, a DJI Phantom 4 Pro to capture imagery with 5 ground control points on the perimeter 
of the stock pile. 

Imagery was processed and a Digital Terrain Model of the stock pile was extracted using a 1 foot grid sample 
size, a base surface at the toe of the pile was also created. The resulting comparison showed a volume of 
18,046 cubic yards, see attached Stockpile Volume Analysis. 

 

Stantec Consulting Services Inc.  

Ian McClain PLS 8310 
Senior Surveyor 
 
Phone: 805-357-1348 
ian.mcclain@stantec.com 

Attachment: Stockpile Volume Analysis 

c. File 

imcclain
iem_seal

EAdelman
Rectangle

EAdelman
Callout
ATTACHMENT B
VOLUME REPORT - STOCKPILE







WOODY VEGETATION CALCULATION

LENGTH: 90'
AVG WIDTH: 25'
AVG HEIGHT: 6'

V= (L*W*H)/3 = (90*25*6)/3 = 4500/27 = ~170 CY

ATTACHMENT C
VOLUME REPORT - WOODY VEGETATION



Santa Barbara County Flood Control & Water
Conservation District and Water Agency

ADDENDUM NUMBER 1

To: All Bidders

From: Matt Griffin, Engineering Manager

Date: June 15, 2023

Project: MPS Disposal Site Material Sorting Emergency Project

Bid Date: 2:00 PM, Tuesday, June 20, 2023 (No Change)

The following changes to the subject project shall be incorporated by this Addendum #1:

TO ALL BIDDERS:

Federal Wage Rates were updated December 16, 2022 and are attached herein.  Prevailing wages 
are required on this Contract.  (Additionally, the Director of the California Department of Industrial 
Relations determines the general prevailing wage rates for the State of California. Obtain these 
wage rates at the DIR website, https://www.dir.ca.gov/.)

Acknowledgement of receipt of this Addendum Number 1 by the Contractor shall 
be made as required in PlanetBids.

Attachments: General Decision Number CA20220014

https://www.dir.ca.gov/


          "General Decision Number: CA20220014 12/16/2022

Superseded General Decision Number: CA20210014

State: California

Construction Types: Building, Heavy (Heavy and Dredging) and 
Highway

County: Santa Barbara County in California.

BUILDING, DREDGING (does not include hopper dredge work), HEAVY
(does not include water well drilling), AND HIGHWAY
CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis‐Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis‐Bacon Act itself, but do not apply to
contracts subject only to the Davis‐Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)‐(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $15.00 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2022.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $11.25 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2022.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
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https://www.dol.gov/agencies/whd/government‐contracts.

Modification Number     Publication Date
          0              01/07/2022
          1              01/14/2022
          2              01/21/2022
          3              02/25/2022
          4              04/01/2022
          5              04/29/2022
          6              08/05/2022
          7              08/12/2022
          8              08/19/2022
          9              09/02/2022
          10             09/30/2022
          11             10/07/2022
          12             10/14/2022
          13             12/16/2022

 ASBE0005‐002 07/04/2022

                                  Rates          Fringes

Asbestos Workers/Insulator   
(Includes the application of   
all insulating materials,   
protective coverings,   
coatings, and finishes to all   
types of mechanical systems).....$ 49.58            25.27
Fire Stop Technician   
(Application of Firestopping   
Materials for wall openings   
and penetrations in walls,   
floors, ceilings and curtain   
walls)...........................$ 32.09            19.66
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ASBE0005‐004 07/04/2022

                                  Rates          Fringes

Asbestos Removal   
worker/hazardous material   
handler (Includes   
preparation, wetting,   
stripping, removal,   
scrapping, vacuuming, bagging   
and disposing of all   
insulation materials from    
mechanical systems, whether   
they contain asbestos or not)....$ 23.52            13.37
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BOIL0092‐003 01/01/2021

                                  Rates          Fringes

BOILERMAKER......................$ 46.03            38.81
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* BRCA0004‐003 05/01/2022

                                  Rates          Fringes

Bricklayer; Marble Setter........$ 45.10            19.55
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* BRCA0018‐008 06/01/2022

                                  Rates          Fringes

MARBLE FINISHER..................$ 37.87            14.13
TILE FINISHER....................$ 32.44            12.54
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* BRCA0018‐010 09/01/2022

                                  Rates          Fringes

TERRAZZO FINISHER................$ 38.37            14.13
TERRAZZO WORKER/SETTER...........$ 46.49            14.66
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* BRCA0018‐011 06/01/2022

                                  Rates          Fringes

TILE LAYER.......................$ 45.05            18.33
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0213‐001 07/01/2021

                                  Rates          Fringes

CARPENTER  
     (1) Carpenter, Cabinet 
     Installer, Insulation 
     Installer, Hardwood Floor 
     Worker and acoustical 
     installer...................$ 51.60            16.28
     (2) Millwright..............$ 52.10            16.48
     (3) Piledrivermen/Derrick 
     Bargeman, Bridge or Dock 
     Carpenter, Heavy Framer,  
     Rock Bargeman or Scowman, 
     Rockslinger, Shingler 
     (Commercial)................$ 51.73            16.28
     (4) Pneumatic Nailer, 
     Power Stapler...............$ 51.85            16.28
     (5)  Sawfiler...............$ 51.69            16.28
     (6)  Scaffold Builder.......$ 42.80            16.28
     (7)  Table Power Saw 
     Operator....................$ 51.70            16.28

  FOOTNOTE: Work of forming in the construction of open cut
  sewers or storm drains, on operations in which horizontal
  lagging is used in conjunction with steel H‐Beams driven or
  placed in pre‐ drilled holes, for that portion of a lagged
  trench against which concrete is poured, namely, as a
  substitute for back forms (which work is performed by
  piledrivers): $0.13 per hour additional.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0213‐002 07/01/2021

                                  Rates          Fringes

Diver  
     (1) Wet.....................$ 834.40           16.28
     (2) Standby.................$ 445.84           16.28
     (3) Tender..................$ 437.84           16.28
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     (4) Assistant Tender........$ 413.84           16.28

Amounts in ""Rates' column are per day
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0213‐004 07/01/2021

                                  Rates          Fringes

Drywall  
     DRYWALL INSTALLER/LATHER....$ 51.60            16.28
     STOCKER/SCRAPPER............$ 22.16             8.62
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0721‐001 07/01/2021

                                  Rates          Fringes

Modular Furniture Installer......$ 21.85             7.15
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0413‐001 01/01/2022

                                  Rates          Fringes

Electricians:....................$ 45.39         3%+21.74

CABLE SPLICERS:  $2.00 additional per hour.

ALL WORK AT VANDENBERG AFB:  $3.75 additional per hour.

  FOOTNOTE: Work from trusses, swinging scaffolds, open
  ladders, scaffolds, bosun's chairs, stacks, or the
  maintenance of towers or open platforms where the worker is
  subject to a direct fall or where the worker has to work
  from a ladder or other support from a platform within 5 ft.
  of any direct fall a distance of 50 ft. from the ground
  floor or supporting structure: double the regular
  straight‐time rate of pay.  Safety nets, if used, will not
  invalidate this.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0413‐003 12/28/2020

COMMUNICATIONS AND SYSTEMS WORK

                                  Rates          Fringes

Communications System  
     Installer...................$ 39.07         3%+14.21

SCOPE OF WORK: 
  Installation, testing, service and maintenance of systems
  utilizing the transmission and/or transference of voice,
  sound, vision and digital for commercial, educational,
  security and entertainment purposes for the following: TV
  monitoring and surveillance, background‐foreground music,
  intercom and telephone interconnect, inventory control
  systems, microwave transmission, multi‐media, multiplex,
  nurse call systems, radio page, school intercom and sound,
  burglar alarms, fire alarm (see last paragraph below) and
  low voltage master clock systems in commercial buildings.
  Communication Systems that transmit or receive information
  and/or control systems that are intrinsic to the above
  listed systems; inclusion or exclusion of terminations and

Firefox https://sam.gov/wage-determination/CA20220014/13

4 of 25 4/13/2023, 4:18 PM



  testings of conductors determined by their function;
  excluding all other data systems or multiple systems which
  include control function or power supply; excluding
  installation of raceway systems, conduit systems, line
  voltage work, and energy management systems.  Does not
  cover work performed at China Lake Naval Ordnance Test
  Station.  Fire alarm work shall be performed at the current
  inside wireman total cost package.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC1245‐001 06/01/2022

                                  Rates          Fringes

LINE CONSTRUCTION  
     (1) Lineman; Cable splicer..$ 64.40            22.58
     (2) Equipment specialist 
     (operates crawler 
     tractors, commercial motor 
     vehicles, backhoes, 
     trenchers, cranes (50 tons 
     and below), overhead & 
     underground distribution 
     line equipment).............$ 50.00            21.30
     (3) Groundman...............$ 38.23            20.89
     (4) Powderman...............$ 51.87            18.79

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day
  and day after Thanksgiving, Christmas Day

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEV0018‐001 01/01/2022

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 61.34       36.885+a+b

FOOTNOTE:
  a. PAID VACATION:  Employer contributes 8% of regular hourly
  rate as vacation pay credit for employees with more than 5
  years of service, and 6% for 6 months to 5 years of service.

  b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Friday
  after Thanksgiving, and Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ENGI0012‐003 07/01/2022

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(All Other Work)  
     GROUP  1....................$ 51.90            30.70
     GROUP  2....................$ 52.68            30.70
     GROUP  3....................$ 52.97            30.70
     GROUP  4....................$ 54.46            30.70
     GROUP  5....................$ 48.96            25.25
     GROUP  6....................$ 54.68            30.70
     GROUP  8....................$ 54.79            30.70
     GROUP  9....................$ 49.29            25.25
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     GROUP 10....................$ 54.91            30.70
     GROUP 11....................$ 49.41            25.25
     GROUP 12....................$ 55.08            30.70
     GROUP 13....................$ 55.18            30.70
     GROUP 14....................$ 55.21            30.70
     GROUP 15....................$ 55.29            30.70
     GROUP 16....................$ 55.41            30.70
     GROUP 17....................$ 55.58            30.70
     GROUP 18....................$ 55.68            30.70
     GROUP 19....................$ 55.79            30.70
     GROUP 20....................$ 55.91            30.70
     GROUP 21....................$ 56.08            30.70
     GROUP 22....................$ 56.18            30.70
     GROUP 23....................$ 56.29            30.70
     GROUP 24....................$ 56.41            30.70
     GROUP 25....................$ 56.58            30.70
OPERATOR:  Power Equipment   
(Cranes, Piledriving &   
Hoisting)  
     GROUP  1....................$ 53.25            30.70
     GROUP  2....................$ 54.03            30.70
     GROUP  3....................$ 54.32            30.70
     GROUP  4....................$ 54.46            30.70
     GROUP  5....................$ 54.68            30.70
     GROUP  6....................$ 54.79            30.70
     GROUP  7....................$ 54.91            30.70
     GROUP  8....................$ 55.08            30.70
     GROUP  9....................$ 55.25            30.70
     GROUP 10....................$ 56.25            30.70
     GROUP 11....................$ 57.25            30.70
     GROUP 12....................$ 58.25            30.70
     GROUP 13....................$ 59.25            30.70
OPERATOR:  Power Equipment   
(Tunnel Work)  
     GROUP  1....................$ 54.53            30.70
     GROUP  2....................$ 54.82            30.70
     GROUP  3....................$ 54.96            30.70
     GROUP  4....................$ 55.18            30.70
     GROUP  5....................$ 55.29            30.70
     GROUP  6....................$ 55.41            30.70
     GROUP  7....................$ 55.71            30.70

PREMIUM PAY:
  $3.75 per hour shall be paid on all Power Equipment Operator
  work on the followng Military Bases: China Lake Naval
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base,
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp
  Pendleton

  Workers required to suit up and work in a hazardous material
  environment: $2.00 per hour additional.  Combination mixer
  and compressor operator on gunite work shall be classified
  as a concrete mobile mixer operator.

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch
  Witch, with seat or similar type equipment; Elevator
  operator‐inside; Engineer Oiler; Forklift operator
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  (includes loed, lull or similar types under 5 tons;
  Generator operator; Generator, pump or compressor plant
  operator; Pump operator; Signalman; Switchman

  GROUP 2: Asphalt‐rubber plant operator (nurse tank operator);
  Concrete mixer operator‐skip type; Conveyor operator;
  Fireman; Forklift operator (includes loed, lull or similar
  types over 5 tons; Hydrostatic pump operator; oiler crusher
  (asphalt or concrete plant); Petromat laydown machine; PJU
  side dum jack; Screening and conveyor machine operator (or
  similar types); Skiploader (wheel type up to 3/4 yd.
  without attachment); Tar pot fireman; Temporary heating
  plant operator; Trenching machine oiler

  GROUP 3: Asphalt‐rubber blend operator; Bobcat or similar
  type (Skid steer); Equipment greaser (rack); Ford Ferguson
  (with dragtype attachments); Helicopter radioman (ground);
  Stationary pipe wrapping and cleaning machine operator

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini‐max or
  similar type); Boring machine operator; Boxman or mixerman
  (asphalt or concrete); Chip spreading machine operator;
  Concrete cleaning decontamination machine operator;
  Concrete Pump Operator (small portable); Drilling machine
  operator, small auger types (Texoma super economatic or
  similar types ‐ Hughes 100 or 200 or similar types ‐
  drilling depth of 30' maximum); Equipment greaser (grease
  truck); Guard rail post driver operator; Highline cableway
  signalman; Hydra‐hammer‐aero stomper; Micro Tunneling
  (above ground tunnel); Power concrete curing machine
  operator; Power concrete saw operator; Power‐driven jumbo
  form setter operator; Power sweeper operator; Rock Wheel
  Saw/Trencher; Roller operator (compacting); Screed operator
  (asphalt or concrete); Trenching machine operator (up to 6
  ft.); Vacuum or much truck

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift). 

  GROUP 6: Articulating material hauler; Asphalt plant
  engineer; Batch plant operator; Bit sharpener; Concrete
  joint machine operator (canal and similar type); Concrete
  planer operator; Dandy digger; Deck engine operator;
  Derrickman (oilfield type); Drilling machine operator,
  bucket or auger types (Calweld 100 bucket or similar types
  ‐ Watson 1000 auger or similar types ‐ Texoma 330, 500 or
  600 auger or similar types ‐ drilling depth of 45'
  maximum); Drilling machine operator; Hydrographic seeder
  machine operator (straw, pulp or seed), Jackson track
  maintainer, or similar type; Kalamazoo Switch tamper, or
  similar type; Machine tool operator; Maginnis internal full
  slab vibrator, Mechanical berm, curb or gutter(concrete or
  asphalt); Mechanical finisher operator (concrete,
  Clary‐Johnson‐Bidwell or similar); Micro tunnel system
  (below ground); Pavement breaker operator (truck mounted);
  Road oil mixing machine operator; Roller operator (asphalt
  or finish), rubber‐tired earth moving equipment (single
  engine, up to and including 25 yds. struck); Self‐propelled
  tar pipelining machine operator; Skiploader operator
  (crawler and wheel type, over 3/4 yd. and up to and
  including 1‐1/2 yds.); Slip form pump operator (power
  driven hydraulic lifting device for concrete forms);
  Tractor operator‐bulldozer, tamper‐scraper (single engine,
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  up to 100 h.p. flywheel and similar types, up to and
  including D‐5 and similar types); Tugger hoist operator (1
  drum); Ultra high pressure waterjet cutting tool system
  operator; Vacuum blasting machine operator

  GROUP 8: Asphalt or concrete spreading operator (tamping or
  finishing); Asphalt paving machine operator (Barber Greene
  or similar type); Asphalt‐rubber distribution operator;
  Backhoe operator (up to and including 3/4 yd.), small ford,
  Case or similar; Cast‐in‐place pipe laying machine
  operator; Combination mixer and compressor operator (gunite
  work); Compactor operator (self‐propelled); Concrete mixer
  operator (paving); Crushing plant operator; Drill Doctor;
  Drilling machine operator, Bucket or auger types (Calweld
  150 bucket or similar types ‐ Watson 1500, 2000 2500 auger
  or similar types ‐ Texoma 700, 800 auger or similar types ‐
  drilling depth of 60' maximum); Elevating grader operator;
  Grade checker; Gradall operator; Grouting machine operator;
  Heavy‐duty repairman; Heavy equipment robotics operator;
  Kalamazoo balliste regulator or similar type; Kolman belt
  loader and similar type; Le Tourneau blob compactor or
  similar type; Loader operator (Athey, Euclid, Sierra and
  similar types); Mobark Chipper or similar; Ozzie padder or
  similar types; P.C. slot saw; Pneumatic concrete placing
  machine operator (Hackley‐Presswell or similar type);
  Pumpcrete gun operator; Rock Drill or similar types; Rotary
  drill operator (excluding caisson type); Rubber‐tired
  earth‐moving equipment operator (single engine,
  caterpillar, Euclid, Athey Wagon and similar types with any
  and all attachments over 25 yds. up to and including 50 cu.
  yds. struck); Rubber‐tired earth‐moving equipment operator
  (multiple engine up to and including 25 yds. struck);
  Rubber‐tired scraper operator (self‐loading paddle wheel
  type‐John Deere, 1040 and similar single unit); Self‐
  propelled curb and gutter machine operator; Shuttle buggy;
  Skiploader operator (crawler and wheel type over 1‐1/2 yds.
  up to and including 6‐1/2 yds.); Soil remediation plant
  operator; Surface heaters and planer operator; Tractor
  compressor drill combination operator; Tractor operator
  (any type larger than D‐5 ‐ 100 flywheel h.p. and over, or
  similar‐bulldozer, tamper, scraper and push tractor single
  engine); Tractor operator (boom attachments), Traveling
  pipe wrapping, cleaning and bendng machine operator;
  Trenching machine operator (over 6 ft. depth capacity,
  manufacturer's rating); trenching Machine with Road Miner
  attachment (over 6 ft depth capacity): Ultra high pressure
  waterjet cutting tool system mechanic; Water pull
  (compaction) operator

GROUP 9: Heavy Duty Repairman

  GROUP 10: Drilling machine operator, Bucket or auger types
  (Calweld 200 B bucket or similar types‐Watson 3000 or 5000
  auger or similar types‐Texoma 900 auger or similar
  types‐drilling depth of 105' maximum); Dual drum mixer,
  dynamic compactor LDC350 (or similar types); Monorail
  locomotive operator (diesel, gas or electric); Motor
  patrol‐blade operator (single engine); Multiple engine
  tractor operator (Euclid and similar type‐except Quad 9
  cat.); Rubber‐tired earth‐moving equipment operator (single
  engine, over 50 yds. struck); Pneumatic pipe ramming tool
  and similar types; Prestressed wrapping machine operator;
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  Rubber‐tired earth‐moving equipment operator (single
  engine, over 50 yds. struck); Rubber tired earth moving
  equipment operator (multiple engine, Euclid, caterpillar
  and similar over 25 yds. and up to 50 yds. struck), Tower
  crane repairman; Tractor loader operator (crawler and wheel
  type over 6‐1/2 yds.); Woods mixer operator (and similar
  Pugmill equipment)

  GROUP 11: Heavy Duty Repairman ‐ Welder Combination, Welder ‐
  Certified.

  GROUP 12: Auto grader operator; Automatic slip form operator;
  Drilling machine operator, bucket or auger types (Calweld,
  auger 200 CA or similar types ‐ Watson, auger 6000 or
  similar types ‐ Hughes Super Duty, auger 200 or similar
  types ‐ drilling depth of 175' maximum); Hoe ram or similar
  with compressor; Mass excavator operator less tha 750 cu.
  yards; Mechanical finishing machine operator; Mobile form
  traveler operator; Motor patrol operator (multi‐engine);
  Pipe mobile machine operator; Rubber‐tired earth‐ moving
  equipment operator (multiple engine, Euclid, Caterpillar
  and similar type, over 50 cu. yds. struck); Rubber‐tired
  self‐ loading scraper operator (paddle‐wheel‐auger type
  self‐loading ‐ two (2) or more units)

  GROUP 13: Rubber‐tired earth‐moving equipment operator
  operating equipment with push‐pull system (single engine,
  up to and including 25 yds. struck)

  GROUP 14: Canal liner operator; Canal trimmer operator;
  Remote‐ control earth‐moving equipment operator (operating
  a second piece of equipment: $1.00 per hour additional);
  Wheel excavator operator (over 750 cu. yds.)

  GROUP 15: Rubber‐tired earth‐moving equipment operator,
  operating equipment with push‐pull system (single engine,
  Caterpillar, Euclid, Athey Wagon and similar types with any
  and all attachments over 25 yds. and up to and including 50
  yds. struck); Rubber‐tired earth‐moving equipment operator,
  operating equipment with push‐pull system (multiple
  engine‐up to and including 25 yds. struck)

  GROUP 16: Rubber‐tired earth‐moving equipment operator,
  operating equipment with push‐pull system (single engine,
  over 50 yds. struck); Rubber‐tired earth‐moving equipment
  operator, operating equipment with push‐pull system
  (multiple engine, Euclid, Caterpillar and similar, over 25
  yds. and up to 50 yds. struck)

  GROUP 17: Rubber‐tired earth‐moving equipment operator,
  operating equipment with push‐pull system (multiple engine,
  Euclid, Caterpillar and similar, over 50 cu. yds. struck);
  Tandem tractor operator (operating crawler type tractors in
  tandem ‐ Quad 9 and similar type)

  GROUP 18: Rubber‐tired earth‐moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units ‐
  single engine, up to and including 25 yds. struck)

  GROUP 19: Rotex concrete belt operator (or similar types);
  Rubber‐tired earth‐moving equipment operator, operating in
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  tandem (scrapers, belly dumps and similar types in any
  combination, excluding compaction units ‐ single engine,
  Caterpillar, Euclid, Athey Wagon and similar types with any
  and all attachments over 25 yds.and up to and including 50
  cu. yds. struck); Rubber‐tired earth‐moving equipment
  operator, operating in tandem (scrapers, belly dumps and
  similar types in any combination, excluding compaction
  units ‐ multiple engine, up to and including 25 yds. struck)

  GROUP 20: Rubber‐tired earth‐moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units ‐
  single engine, over 50 yds. struck); Rubber‐tired
  earth‐moving equipment operator, operating in tandem
  (scrapers, belly dumps, and similar types in any
  combination, excluding compaction units ‐ multiple engine,
  Euclid, Caterpillar and similar, over 25 yds. and up to 50
  yds. struck)

  GROUP 21: Rubber‐tired earth‐moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units ‐
  multiple engine, Euclid, Caterpillar and similar type, over
  50 cu. yds. struck)

  GROUP 22: Rubber‐tired earth‐moving equipment operator,
  operating equipment with the tandem push‐pull system
  (single engine, up to and including 25 yds. struck)

  GROUP 23: Rubber‐tired earth‐moving equipment operator,
  operating equipment with the tandem push‐pull system
  (single engine, Caterpillar, Euclid, Athey Wagon and
  similar types with any and all attachments over 25 yds. and
  up to and including 50 yds. struck); Rubber‐tired
  earth‐moving equipment operator, operating with the tandem
  push‐pull system (multiple engine, up to and including 25
  yds. struck)

  GROUP 24: Rubber‐tired earth‐moving equipment operator,
  operating equipment with the tandem push‐pull system
  (single engine, over 50 yds. struck); Rubber‐tired
  earth‐moving equipment operator, operating equipment with
  the tandem push‐pull system (multiple engine, Euclid,
  Caterpillar and similar, over 25 yds. and up to 50 yds.
  struck)

  GROUP 25: Concrete pump operator‐truck mounted; Rubber‐tired
  earth‐moving equipment operator, operating equipment with
  the tandem push‐pull system (multiple engine, Euclid,
  Caterpillar and similar type, over 50 cu. yds. struck)

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS  

  GROUP 1: Engineer oiler; Fork lift operator (includes loed,
  lull   or similar types)

GROUP 2: Truck crane oiler  

  GROUP 3: A‐frame or winch truck operator; Ross carrier
  operator (jobsite)

  GROUP 4: Bridge‐type unloader and turntable operator;
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  Helicopter hoist operator

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin‐Western
  or similar type); Tugger hoist operator (1 drum)

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist
  operator (Chicago boom and similar type); Lift mobile
  operator; Lift slab machine operator (Vagtborg and similar
  types); Material hoist and/or manlift operator; Polar
  gantry crane operator; Self Climbing scaffold (or similar
  type); Shovel, backhoe, dragline, clamshell operator (over
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator

  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline,
  clamshell operator (over 5 cu. yds. mrc); Tower crane
  repair; Tugger hoist operator (3 drum)

  GROUP 8: Crane operator (up to and including 25 ton
  capacity); Crawler transporter operator; Derrick barge
  operator (up to and including 25 ton capacity); Hoist
  operator, stiff legs, Guy derrick or similar type (up to
  and including 25 ton capacity); Shovel, backhoe, dragline,
  clamshell operator (over 7 cu. yds., M.R.C.)

  GROUP 9: Crane operator (over 25 tons and up to and including
  50 tons mrc); Derrick barge operator (over 25 tons up to
  and including 50 tons mrc); Highline cableway operator;
  Hoist operator, stiff legs, Guy derrick or similar type
  (over 25 tons up to and including 50 tons mrc); K‐crane
  operator; Polar crane operator; Self erecting tower crane
  operator maximum lifting capacity ten tons

  GROUP 10: Crane operator (over 50 tons and up to and
  including 100 tons mrc); Derrick barge operator (over 50
  tons up to and including 100 tons mrc); Hoist operator,
  stiff legs, Guy derrick or similar type (over 50 tons up to
  and including 100 tons mrc), Mobile tower crane operator
  (over 50 tons, up to and including 100 tons M.R.C.); Tower
  crane operator and tower gantry

  GROUP 11: Crane operator (over 100 tons and up to and
  including 200 tons mrc); Derrick barge operator (over 100
  tons up to and including 200 tons mrc); Hoist operator,
  stiff legs, Guy derrick or similar type (over 100 tons up
  to and including 200 tons mrc); Mobile tower crane operator
  (over 100 tons up to and including 200 tons mrc)

  GROUP 12: Crane operator (over 200 tons up to and including
  300 tons mrc); Derrick barge operator (over 200 tons up to
  and including 300 tons mrc); Hoist operator, stiff legs,
  Guy derrick or similar type (over 200 tons, up to and
  including 300 tons mrc); Mobile tower crane operator (over
  200 tons, up to and including 300 tons mrc)

  GROUP 13: Crane operator (over 300 tons); Derrick barge
  operator (over 300 tons); Helicopter pilot; Hoist operator,
  stiff legs, Guy derrick or similar type (over 300 tons);
  Mobile tower crane operator (over 300 tons)

TUNNEL CLASSIFICATIONS  

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without
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  attachment)

GROUP 2: Power‐driven jumbo form setter operator  

  GROUP 3: Dinkey locomotive or motorperson (up to and
  including 10 tons)

  GROUP 4: Bit sharpener; Equipment greaser (grease truck);
  Slip form pump operator (power‐driven hydraulic lifting
  device for concrete forms); Tugger hoist operator (1 drum);
  Tunnel locomotive operator (over 10 and up to and including
  30 tons)

  GROUP 5: Backhoe operator (up to and including 3/4 yd.);
  Small Ford, Case or similar; Drill doctor; Grouting machine
  operator; Heading shield operator; Heavy‐duty repairperson;
  Loader operator (Athey, Euclid, Sierra and similar types);
  Mucking machine operator (1/4 yd., rubber‐tired, rail or
  track type); Pneumatic concrete placing machine operator
  (Hackley‐Presswell or similar type); Pneumatic heading
  shield (tunnel); Pumpcrete gun operator; Tractor compressor
  drill combination operator; Tugger hoist operator (2 drum);
  Tunnel locomotive operator (over 30 tons)

GROUP 6: Heavy Duty Repairman  

GROUP 7:  Tunnel mole boring machine operator

ENGINEERS ZONES

$1.00 additional per hour for all of IMPERIAL County and the
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as
defined below:

That area within the following Boundary:  Begin in San
Bernardino County, approximately 3 miles NE of the intersection
of I‐15 and the California State line at that point which is
the NW corner of Section 1, T17N,m R14E, San Bernardino
Meridian.  Continue W in a straight line to that point which is
the SW corner of the northwest quarter of Section 6, T27S,
R42E, Mt. Diablo Meridian.  Continue North to the intersection
with the Inyo County Boundary at that point which is the NE
corner of the western half of the northern quarter of Section
6, T25S, R42E, MDM.  Continue W along the Inyo and San
Bernardino County boundary until the intersection with Kern
County, as that point which is the SE corner of Section 34,
T24S, R40E, MDM.  Continue W along the Inyo and Kern County
boundary until the intersection with Tulare County, at that
point which is the SW corner of the SE quarter of Section 32,
T24S, R37E, MDM.  Continue W along the Kern and Tulare County
boundary, until that point which is the NW corner of T25S,
R32E, MDM.  Continue S following R32E lines to the NW corner of
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E,
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM.
Continue S to SW corner of T11N, R17W, SBM.  Continue E along
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM.
Continue S to SW corner of T9N, R7W, SBM.  Continue E along
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM.
Continue S along west boundary of R1E, SMB to Riverside County
line at the SW corner of T1S, R1E, SBM.  Continue E along south
boundary of T1s, SBM (Riverside County Line) to SW corner of
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T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to
Imperial County line at the SW corner of T8S, R10E, SBM.
Continue W along Imperial and Riverside county line to NW
corner of T9S, R9E, SBM.  Continue S along the boundary between
Imperial and San Diego Counties, along the west edge of R9E,
SBM to the south boundary of Imperial County/California state
line.  Follow the California state line west to Arizona state
line, then north to Nevada state line, then continuing NW back
to start at the point which is the NW corner of Section 1,
T17N, R14E, SBM

$1.00 additional per hour for portions of SAN LUIS OBISPO,
KERN, SANTA BARBARA & VENTURA as defined below:

That area within the following Boundary:  Begin approximately 5
miles north of the community of Cholame, on the Monterey County
and San Luis Obispo County boundary at the NW corner of T25S,
R16E, Mt. Diablo Meridian.  Continue south along the west side
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S,
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM.
Continue S along West side of R18E, MDM as it crosses into San
Bernardino Meridian numbering area and becomes R30W.  Follow
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM.
Continue E along the south edge of T9N, SBM to the Santa
Barbara County and Ventura County boundary at that point whch
is the SW corner of Section 34.T9N, R24W, SBM, continue S along
the Ventura County line to that point which is the SW corner of
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E
along the south edge of T7N, SBM to the SE corner to T7N, R21W,
SBM.  Continue N along East side of R21W, SBM to Ventura County
and Kern County boundary at the NE corner of T8N, R21W.
Continue W along the Ventura County and Kern County boundary to
the SE corner of T9N, R21W.  Continue North along the East edge
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue
West along the north edge of T12N, SBM to the SE corner of
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM
and T32S MDM]. Continue North along the East side of R21E, MDM
to the Kings County and Kern County border at the NE corner of
T25S, R21E, MDM, continue West along the Kings County and Kern
County Boundary until the intersection of San Luis Obispo
County.  Continue west along the Kings County and San Luis
Obispo County boundary until the intersection with Monterey
County.  Continue West along the Monterey County and San Luis
Obispo County boundary to the beginning point at the NW corner
of T25S, R16E, MDM.

$2.00 additional per hour for INYO and MONO Counties and the
Northern portion of SAN BERNARDINO County as defined below:

That area within the following Boundary:  Begin at the
intersection of the northern boundary of Mono County and the
California state line at the point which is the center of
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then
SE along the entire western boundary of Mono County, until it
reaches Inyo County at the point which is the NE corner of the
Western half of the NW quarter of Section 2, T8S, R29E, MDM.
Continue SSE along the entire western boundary of Inyo County,
until the intersection with Kern County at the point which is
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM.
Continue E along the Inyo and Kern County boundary until the

Firefox https://sam.gov/wage-determination/CA20220014/13

13 of 25 4/13/2023, 4:18 PM



intersection with San Bernardino County at that point which is
the SE corner of section 34, T24S, R40E, MDM.  Continue E along
the Inyo and San Bernardino County boundary until the point
which is the NE corner of the Western half of the NW quarter of
Section 6, T25S, R42E, MDM.  Continue S to that point which is
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM.
Continue E in a straight line to the California and Nevada
state border at the point which is the NW corner of Section 1,
T17N, R14E, San Bernardino Meridian.  Then continue NW along
the state line to the starting point, which is the center of
Section 18, T10N, R22E, MDM.

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0012‐004 08/01/2020

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(DREDGING)  
     (1) Leverman................$ 56.40            30.00
     (2) Dredge dozer............$ 50.43            30.00
     (3) Deckmate................$ 50.32            30.00
     (4) Winch operator (stern 
     winch on dredge)............$ 49.77            30.00
     (5) Fireman‐Oiler, 
     Deckhand, Bargeman, 
     Leveehand...................$ 49.23            30.00
     (6) Barge Mate..............$ 49.84            30.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0433‐006 07/01/2020

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 34.58            24.81
     Ornamental, Reinforcing 
     and Structural..............$ 41.00            33.45

PREMIUM PAY:

$6.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve‐Niland,
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center‐Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms ‐ Marine Corps, U.S. Marine
Base ‐ Barstow, U.S. Naval Air Facility ‐ Sealey, Vandenberg AFB

$4.00 additional per hour at the following locations:

Army Defense Language Institute ‐ Monterey, Fallon Air Base,
Naval Post Graduate School ‐ Monterey, Yermo Marine Corps
Logistics Center

$2.00 additional per hour at the following locations:

Port Hueneme, Port Mugu, U.S. Coast Guard Station ‐ Two Rock
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0220‐001 07/01/2022

                                  Rates          Fringes

LABORER (TUNNEL)  
     GROUP 1.....................$ 45.68            23.30
     GROUP 2.....................$ 46.00            23.30
     GROUP 3.....................$ 46.46            23.30
     GROUP 4.....................$ 47.15            23.30
LABORER  
     GROUP 1.....................$ 36.39            21.04
     GROUP 2.....................$ 36.94            21.04
     GROUP 3.....................$ 37.49            21.04
     GROUP 4.....................$ 39.04            21.04
     GROUP 5.....................$ 39.39            21.04

LABORER CLASSIFICATIONS  

  GROUP 1: Cleaning and handling of panel forms; Concrete
  screeding for rough strike‐off; Concrete, water curing;
  Demolition laborer, the cleaning of brick if performed by a
  worker performing any other phase of demolition work, and
  the cleaning of lumber; Fire watcher, limber, brush loader,
  piler and debris handler; Flag person; Gas, oil and/or
  water pipeline laborer; Laborer, asphalt‐rubber material
  loader; Laborer, general or construction; Laborer, general
  clean‐up; Laborer, landscaping; Laborer, jetting; Laborer,
  temporary water and air lines; Material hose operator
  (walls, slabs, floors and decks); Plugging, filling of shee
  bolt holes; Dry packing of concrete; Railroad maintenance,
  repair track person and road beds; Streetcar and railroad
  construction track laborers; Rigging and signaling; Scaler;
  Slip form raiser; Tar and mortar; Tool crib or tool house
  laborer; Traffic control by any method; Window cleaner;
  Wire mesh pulling ‐ all concrete pouring operations

  GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger
  mixer and handling bulk cement); Cesspool digger and
  installer; Chucktender; Chute handler, pouring concrete,
  the handling of the chute from readymix trucks, such as
  walls, slabs, decks, floors, foundation, footings, curbs,
  gutters and sidewalks; Concrete curer, impervious membrane
  and form oiler; Cutting torch operator (demolition); Fine
  grader, highways and street paving, airport, runways and
  similar type heavy construction; Gas, oil and/or water
  pipeline wrapper ‐ pot tender and form person; Guinea
  chaser; Headerboard person ‐ asphalt; Laborer, packing rod
  steel and pans; Membrane vapor barrier installer; Power
  broom sweeper (small); Riprap stonepaver, placing stone or
  wet sacked concrete; Roto scraper and tiller; Sandblaster
  (pot tender); Septic tank digger and installer(lead); Tank
  scaler and cleaner; Tree climber, faller, chain saw
  operator, Pittsburgh chipper and similar type brush
  shredder; Underground laborer, including caisson bellower

  GROUP 3: Buggymobile person; Concrete cutting torch; Concrete
  pile cutter; Driller, jackhammer, 2‐1/2 ft. drill steel or
  longer; Dri‐pak‐it machine; Gas, oil and/or water pipeline
  wrapper, 6‐in. pipe and over, by any method, inside and
  out; High scaler (including drilling of same); Hydro seeder
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  and similar type; Impact wrench multi‐plate; Kettle person,
  pot person and workers applying asphalt, lay‐kold,
  creosote, lime caustic and similar type materials
  (""applying"" means applying, dipping, brushing or handling
  of such materials for pipe wrapping and waterproofing);
  Operator of pneumatic, gas, electric tools, vibrating
  machine, pavement breaker, air blasting, come‐alongs, and
  similar mechanical tools not separately classified herein;
  Pipelayer's backup person, coating, grouting, making of
  joints, sealing, caulking, diapering and including rubber
  gasket joints, pointing and any and all other services;
  Rock slinger; Rotary scarifier or multiple head concrete
  chipping scarifier; Steel headerboard and guideline setter;
  Tamper, Barko, Wacker and similar type; Trenching machine,
  hand‐propelled

  GROUP 4: Asphalt raker, lute person, ironer, asphalt dump
  person, and asphalt spreader boxes (all types); Concrete
  core cutter (walls, floors or ceilings), grinder or sander;
  Concrete saw person, cutting walls or flat work, scoring
  old or new concrete; Cribber, shorer, lagging, sheeting and
  trench bracing, hand‐guided lagging hammer; Head rock
  slinger; Laborer, asphalt‐ rubber distributor boot person;
  Laser beam in connection with laborers' work; Oversize
  concrete vibrator operator, 70 lbs. and over; Pipelayer
  performing all services in the laying and installation of
  pipe from the point of receiving pipe in the ditch until
  completion of operation, including any and all forms of
  tubular material, whether pipe, metallic or non‐metallic,
  conduit and any other stationary type of tubular device
  used for the conveying of any substance or element, whether
  water, sewage, solid gas, air, or other product whatsoever
  and without regard to the nature of material from which the
  tubular material is fabricated; No‐joint pipe and stripping
  of same; Prefabricated manhole installer; Sandblaster
  (nozzle person), water blasting, Porta Shot‐Blast

  GROUP 5: Blaster powder, all work of loading holes, placing
  and blasting of all powder and explosives of whatever type,
  regardless of method used for such loading and placing;
  Driller: All power drills, excluding jackhammer, whether
  core, diamond, wagon, track, multiple unit, and any and all
  other types of mechanical drills without regard to the form
  of motive power; Toxic waste removal

TUNNEL LABORER CLASSIFICATIONS  

  GROUP 1: Batch plant laborer; Changehouse person; Dump
  person; Dump person (outside); Swamper (brake person and
  switch person on tunnel work); Tunnel materials handling
  person; Nipper; Pot tender, using mastic or other materials
  (for example, but not by way of limitation, shotcrete,
  etc.);

  GROUP 2: Bull gang mucker, track person; Chucktender,
  Cabletender; Concrete crew, including rodder and spreader;
  Loading and unloading agitator cars; Vibrator person, jack
  hammer, pneumatic tools (except driller)

  GROUP 3: Blaster, driller, powder person; Chemical grout jet
  person; Cherry picker person; Grout gun person; Grout mixer
  person; Grout pump person; Jackleg miner; Jumbo person;

Firefox https://sam.gov/wage-determination/CA20220014/13

16 of 25 4/13/2023, 4:18 PM



  Kemper and other pneumatic concrete placer operator; Miner,
  tunnel (hand or machine); Nozzle person; Operating of
  troweling and/or grouting machines; Powder person (primer
  house); Primer person; Sandblaster; Shotcrete person; Steel
  form raiser and setter; Timber person, retimber person,
  wood or steel; Tunnel Concrete finisher

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0220‐004 07/01/2022

                                  Rates          Fringes

Brick Tender.....................$ 37.32            21.45
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0300‐005 08/01/2022

                                  Rates          Fringes

Asbestos Removal Laborer.........$ 39.23            23.28

  SCOPE OF WORK:  Includes site mobilization, initial site
  cleanup, site preparation, removal of asbestos‐containing
  material and toxic waste, encapsulation, enclosure and
  disposal of asbestos‐ containing materials and toxic waste
  by hand or with equipment or machinery; scaffolding,
  fabrication of temporary wooden barriers and assembly of
  decontamination stations.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0345‐001 07/01/2022

                                  Rates          Fringes

LABORER (GUNITE)  
     GROUP 1.....................$ 48.50            21.37
     GROUP 2.....................$ 47.55            21.37
     GROUP 3.....................$ 44.01            21.37

  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a
  Bosn'n's Chair or suspended from a  rope or cable shall
  receive 40 cents per hour above the foregoing applicable
  classification rates.   Workers doing gunite and/or
  shotcrete work in a tunnel shall  receive 35 cents per hour
  above the foregoing applicable classification rates, paid
  on a portal‐to‐portal basis.   Any work performed on, in or
  above any smoke stack, silo, storage elevator or similar
  type of structure, when such  structure is in excess of
  75'‐0"" above base level and which work must be performed in
  whole or in part more than 75'‐0"" above base level, that
  work performed above the 75'‐0"" level  shall be compensated
  for at 35 cents per hour above the  applicable
  classification wage rate.

GUNITE LABORER CLASSIFICATIONS 

GROUP 1: Rodmen, Nozzlemen 

GROUP 2: Gunmen 

GROUP 3: Reboundmen
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO1184‐001 07/01/2022

                                  Rates          Fringes

Laborers: (HORIZONTAL   
DIRECTIONAL DRILLING)  
     (1) Drilling Crew Laborer...$ 40.69            18.25
     (2) Vehicle Operator/Hauler.$ 40.86            18.25
     (3) Horizontal Directional 
     Drill Operator..............$ 42.71            18.25
     (4) Electronic Tracking 
     Locator.....................$ 44.71            18.25
Laborers: (STRIPING/SLURRY   
SEAL)  
     GROUP 1.....................$ 41.90            21.32
     GROUP 2.....................$ 43.20            21.32
     GROUP 3.....................$ 45.21            21.32
     GROUP 4.....................$ 46.95            21.32

LABORERS ‐ STRIPING CLASSIFICATIONS  

  GROUP 1: Protective coating, pavement sealing, including
  repair and filling of cracks by any method on any surface
  in parking lots, game courts and playgrounds; carstops;
  operation of all related machinery and equipment; equipment
  repair technician

  GROUP 2: Traffic surface abrasive blaster; pot tender ‐
  removal of all traffic lines and markings by any method
  (sandblasting, waterblasting, grinding, etc.) and
  preparation of surface for coatings.  Traffic control
  person: controlling and directing traffic through both
  conventional and moving lane closures; operation of all
  related machinery and equipment

  GROUP 3: Traffic delineating device applicator: Layout and
  application of pavement markers, delineating signs, rumble
  and traffic bars, adhesives, guide markers, other traffic
  delineating devices including traffic control. This
  category includes all traffic related surface preparation
  (sandblasting, waterblasting, grinding) as part of the
  application process. Traffic protective delineating system
  installer: removes, relocates, installs, permanently
  affixed roadside and parking delineation barricades,
  fencing, cable anchor, guard rail, reference signs,
  monument markers; operation of all related machinery and
  equipment; power broom sweeper

  GROUP 4: Striper: layout and application of traffic stripes
  and markings; hot thermo plastic; tape traffic stripes and
  markings, including traffic control; operation of all
  related machinery and equipment

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO1414‐003 08/03/2022

                                  Rates          Fringes

LABORER  
     PLASTER CLEAN‐UP LABORER....$ 38.92            23.32

Firefox https://sam.gov/wage-determination/CA20220014/13

18 of 25 4/13/2023, 4:18 PM



     PLASTER TENDER..............$ 41.47            23.32

Work on a swing stage scaffold: $1.00 per hour additional.

Work at Military Bases ‐  $3.00 additional per hour:
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air
  Station‐29 Palms, Imperial Beach Naval Air Station, Marine
  Corps Logistics Supply Base, Marine Corps Pickle Meadows,
  Mountain Warfare Training Center, Naval Air
  Facility‐Seeley, North Island Naval Air Station, Vandenberg
  AFB.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0036‐002 07/01/2020

                                  Rates          Fringes

Painters: (Including Lead   
Abatement)  
     (1) Journeyman Painter......$ 31.04            17.18
     (2) Repaint.................$ 26.40            17.02
     (3) Iron & Steel............$ 33.12            17.18
     (4) High Iron & Steel.......$ 35.12            17.18
     (5) All Other Work..........$ 31.04            17.18

REPAINT:
Repaint of any structure with the exception of work involving
the aerospace industry, breweries, commercial recreational
facilities, hotels which operate commercial establishments as
part of hotel service, and sports facilities, tenant
improvement work not included in conjunction with the
construction of the building and all repainting of tenant
improvement projects.

HIGH IRON & STEEL:
Aerial towers, towers, radio towers, smoke stacks, flag poles
(any flag poles that can be finished from the ground with a
ladder excluded), elevated water towers, steeples and domes in
their entirety and any other extremely high and hazardous work,
cooning steel, bos'n chair, or other similar devices, painting
in other high hazardous work shall be classified as high iron &
steel

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0036‐008 09/01/2022

                                  Rates          Fringes

DRYWALL FINISHER/TAPER...........$ 46.28            23.52
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0036‐015 01/01/2020

                                  Rates          Fringes

GLAZIER..........................$ 43.45            23.39

  FOOTNOTE:  Additional $1.25 per hour for work in a condor,
  from the third (3rd) floor and up  Additional $1.25 per
  hour for work on the outside  of the building from a swing
  stage or any suspended contrivance, from the ground up
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1247‐002 08/01/2022

                                  Rates          Fringes

SOFT FLOOR LAYER.................$ 39.95            15.28
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0200‐006 08/03/2022

                                  Rates          Fringes

PLASTERER........................$ 47.37            19.64

VANDENBURG AFB:  $3.00 additional per hour.
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0500‐002 07/01/2020

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 38.50            25.91
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLUM0016‐004 09/01/2022

                                  Rates          Fringes

PLUMBER/PIPEFITTER  
     Vandenburg Air Force Base...$ 59.68            26.26
     Work ONLY on new additions 
     and remodeling of bars, 
     restaurants, stores and 
     commercial buildings not 
     to exceed 5,000 sq. ft. of 
     floor space.................$ 53.51            25.28
     Work ONLY on strip malls, 
     light commercial, tenant 
     improvement and remodel 
     work........................$ 40.95            23.61
     All other work except work 
     on new additions and 
     remodeling of bars, 
     restaurant, stores and 
     commercial buildings not 
     to exceed 5,000 sq. ft. of 
     floor space and work on 
     strip malls, light 
     commercial, tenant 
     improvement and remodel 
     work........................$ 55.18            26.26
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLUM0345‐001 09/01/2022

                                  Rates          Fringes

PLUMBER  
     Landscape/Irrigation Fitter.$ 38.20            25.65
     Sewer & Storm Drain Work....$ 42.29            23.03
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ROOF0036‐002 08/01/2022

                                  Rates          Fringes

ROOFER...........................$ 43.47            19.52
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  FOOTNOTE: Pitch premium: Work on which employees are exposed
  to pitch fumes or required to handle pitch, pitch base or
  pitch impregnated products, or any material containing coal
  tar pitch, the entire roofing crew shall receive $1.75 per
  hour ""pitch premium"" pay.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 SFCA0669‐014 04/01/2022

                                  Rates          Fringes

SPRINKLER FITTER.................$ 42.30            26.69
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 SHEE0273‐002 08/01/2019

                                  Rates          Fringes

SHEET METAL WORKER...............$ 45.48            30.05

  HOLIDAYS: New Year's Day, Martin Luther King Day, President's
  Day, Good Friday, Memorial Day, Indepdendence Day, Labor
  Day, Veterans Day,Thankisgiving Day & Friday after,
  Christmas Day

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 TEAM0011‐002 07/01/2020

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP  1....................$ 32.59            30.59
     GROUP  2....................$ 32.74            30.59
     GROUP  3....................$ 32.87            30.59
     GROUP  4....................$ 33.06            30.59
     GROUP  5....................$ 33.09            30.59
     GROUP  6....................$ 33.12            30.59
     GROUP  7....................$ 33.37            30.59
     GROUP  8....................$ 33.62            30.59
     GROUP  9....................$ 33.82            30.59
     GROUP 10....................$ 34.12            30.59
     GROUP 11....................$ 34.62            30.59
     GROUP 12....................$ 35.05            30.59

WORK ON ALL MILITARY BASES:
PREMIUM PAY:  $3.00 per hour additional.
  [29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB,
  El Centro Naval Facility, Fort Irwin, Marine Corps
  Logistics Base at Nebo & Yermo, Mountain Warfare Training
  Center, Bridgeport,   Point Arguello, Point Conception,
  Vandenberg AFB]

TRUCK DRIVERS CLASSIFICATIONS  

GROUP 1: Truck driver  

  GROUP 2: Driver of vehicle or combination of vehicles ‐ 2
  axles; Traffic control pilot car excluding moving heavy
  equipment permit load; Truck mounted broom
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  GROUP 3: Driver of vehicle or combination of vehicles ‐ 3
  axles; Boot person; Cement mason distribution truck;  Fuel
  truck driver; Water truck ‐ 2 axle; Dump truck, less than
  16 yds. water level; Erosion control driver

  GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete
  truck, less than 6‐1/2 yds. water level

  GROUP 5: Water truck, 3 or more axles; Truck greaser and tire
  person ($0.50 additional for tire person); Pipeline and
  utility working truck driver, including winch truck and
  plastic fusion, limited to pipeline and utility work;
  Slurry truck driver

  GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck,
  6‐1/2 yds. water level and over; Vehicle or combination of
  vehicles ‐ 4 or more axles; Oil spreader truck; Dump truck,
  16 yds. to 25 yds. water level

  GROUP 7: A Frame, Swedish crane or similar; Forklift driver;
  Ross carrier driver

  GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck
  repair person; Water pull ‐ single engine; Welder

  GROUP 9: Truck repair person/welder; Low bed driver, 9 axles
  or over

  GROUP 10: Dump truck ‐ 50 yds. or more water level; Water
  pull ‐ single engine with attachment

  GROUP 11: Water pull ‐ twin engine; Water pull ‐ twin engine
  with attachments; Winch truck driver ‐ $1.25 additional
  when operating winch or similar special attachments

GROUP 12: Boom Truck 17K and above

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government‐contracts.
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
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that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis‐Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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