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SANTA BARBARA COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

NOTICE TO BIDDERS

Sealed bids will be received until 2:00 PM, May21*, 2018, for the Thomas Fire Debris Flow Incident, Santa
Monica Debris Basin Restoration Project — Phase 1 at the front counter of the;

Santa Barbara County Flood Control and North County Public Works office
Water Conservation District office 620 West Foster Road

Naomi Schwartz Building or Santa Maria, CA 93455

130 E. Victoria Street, Suite 200 Tel. (805) 739-8750

Santa Barbara, CA 93101
Tel. (805) 568-3440

Each bid will be publicly opened and read at or about that time.

GENERAL WORK DESCRIPTION: The Project generally consists of providing water pollution control; traffic
control; removal of debris, soil, cobble, boulders, trash and natural woody material, hauling and disposing of this
material; reconstructing 24” diameter storm drain basin inlet pipe and reinforced concrete headwall; repairing
grouted rock grade control structure; repair of Inlet Tower 6” PVC air vent; cleaning roadside v-ditches; regrading
dam crest roadway and applying aggregate base; and clearing dam embankments.

PROJECT LOCATION DESCRIPTION: The WORK occurs in the unincorporated area of Santa Barbara County in
the foothills above the City of Carpinteria, California, within Flood Control District Right of Way.

Complete the work within sixty (60) working days.
Dodge Green Sheet Value Code H.

A mandatory pre-bid job walk is scheduled for Monday, May 14™ 2018 at 10:00AM. Bidders interested in
attending are to meet at the project site located at Foothill Road, Carpinteria: 600’ east of the intersection of
Foothill Road and Santa Monica Road.

The Plans, Specifications, Bid Book and other Contract Documents are available at no charge at:

https://ebids.cosbpw.net/Contr/TrBidLogin.aspx

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after
March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on
or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code
section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

For each bid all forms must be filled out as indicated in the bid documents. The entire Bid Book must be
submitted. Proposals by Bidder(s) not listed as a holder of plans and specifications on the Plan Holders of Record
Sheets will be returned unopened.

Submit your bid with bidder’s security equal to at least 10 percent of the Bid.

Pursuant to the provisions of Section 1770 et seq. of the California Labor Code, the Prime Contractor shall pay
not less than the prevailing rate of per diem wages as determined by the Director of the Department of Industrial
(Relations. A copy of the prevailing rate of per diem wages is on file at the office of the Santa Barbara County
Flood Control and Water Conservation District. In addition, the Prime Contractor shall be responsible for
compliance with the requirements of Section 1777.5 of the California Labor Code relating to use of apprentice
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labor on public works contracts. The OWNER policy is to encourage the employment and training of apprentices
on its construction contracts as may be permitted under local apprenticeship standards.

Pursuant to Section 9204 of the Public Contract Code (Assembly Bill No. 626), all provisions of Section 9204 and
Section 20104 et seq. of the Public Contract Code shall be considered as incorporated into and become an
integral part of these contract documents.

Pursuant to Section 22300 of the Public Contract Code, and the project specifications, the Contractor may
substitute securities for monies withheld to ensure contract performance.

The Contractor shall be subject to the provisions of Article Xlll, Chapter 2, of the Santa Barbara County Code,
prohibiting unlawful discrimination of employment practices.

The Bidder shall possess a Class A General Engineering Contractor license or a combination of Class C licenses
which constitute the majority of the work in accordance with the provisions of Chapter 9, Division Il of the
Business and Professions Code at the time that the Bid is submitted. Failure to possess the required license(s)
shall render the Bid as non-responsive and shall act as a bar to award of the Contract to any bidder not
possessing said license.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be
submitted as a bidder inquiry prior to 2:00 p.m. on the Wednesday of the week preceding bid opening. Submittals
after this date will not be addressed. Questions pertaining to this Project prior to Award of the Contract shall be
directed to:

ksulliv@cosbpw.net or (805) 568-3458

Include "Project No. 18STML1" in the subject field.

Bidders (Plan Holders of Record) will be notified by electronic mail if addendums are issued. The addendumes, if
issued, will only be available on the County Website:

http://www.countyofsb.org/pwd/pwwater.aspx?id=3600

Bidders are required to acknowledge receipt of all addendums where noted on the Bid Form.

The OWNER reserves the right to reject any or all bids, to waive any informalities and/or inconsistencies in a bid,
and to make awards to the lowest responsive, responsible bidder as it may best serve the interest of the OWNER.

Date:

OWNER: The Santa Barbara County Flood Control and Water Conservation District

By: __ Original signed
Thomas D. Fayram
Deputy Director, Public Works
Water Resources Division
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SPECIAL PROVISIONS
FOR

Thomas Fire Debris Flow Incident
Santa Monica Debris Basin Restoration Project —
Phase 1

FIN PROJECT NO. 18STM1

The special provisions contained herein have been prepared under the direction of the following
Registered Persons.

No. C66822
Exp. 09/30/18

Original signed

REGISTERED CIVIL ENGINEER DATE
Karen M.
Sullivan
Original signed No. C69239
REGISTERED CIVIL ENGINEER, PROJECT MANAGER DATE

Original signed
APPROVAL RECOMMENDED - ENGINEERING MANAGER DATE

Original signed
APPROVED BY DEPUTY DIRECTOR OF PUBLIC WORKS, DATE
WATER RESOURCES
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COPY OF BID ITEM LIST

Item

No BEES No. Description Units | Quantity | Unit Price Total
1 999990 | Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M DlsmanFIe Existing Grouted Rock Slope oy 5
Protection
13 190101 Excavation (Debris Basin Debris Removal) cYy 11,820
14 190101A | Additional Subgrade Overexcavation CcYy 10
15 198050 Embankment CcYy 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 >105028 Collar per SPPWC 380-4, D=24") EA 1
19 510502C Minor ancrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
91 641113A 24" Pipe (HDI?E, Double Wall-Corrugated, LF 15
Smooth Interior)
99 721013A Grouted Rock Slope Protection ( 1/4T, oy 65
Method B)
CONTRACTOR'S BID ITEMS SUBTOTAL
SUPPLEMENTAL WORK (Additional Water
23 . LS 1
Pollution Control)
SUPPLEMENTAL WORK (Remove Asbestos
24 . LS 1
Cement Pipe)
25 SUPPLEMENTAL WORK (Additional South Dam LS 1

Slope Restoration)

CONTRACTOR'S BID ITEMS TOTAL
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FLOOD CONTROL DISTRICT PROVISIONS

The work provided herein must be performed in accordance with the Caltrans Standard Specifications 2010
edition (Standard Specifications). The Standard Specifications is incorporated herein by reference.

MODIFICATIONS TO STANDARD SPECIFICATIONS

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to the 1st table in section 1-1.06:

AA Aluminum Association

AMS Aerospace Material Specifications
APWA The American Public Works Association
SAE Society of Automotive Engineers

Acceptance: The formal written approval by the Agency of a project which has been completed in all respects in
accordance with the plans and specifications and any modifications thereof.

Agency: The Santa Barbara County (CA) Flood Control and Water Conservation District.

APWA Standard Plans: Standard Plans for Public Works Construction, promulgated by the American Public
Works Association (Southern California Chapter)/Associated General Contractors of California (Southern
California Districts) Joint Cooperative Committee, published by Building News Inc., 3055 Overland Avenue,
Los Angeles, California 90034, 2009 edition.

Board: The Governing Board of Directors of the Santa Barbara County (CA) Flood Control and Water
Conservation District.

Caltrans: State of California, Business & Transportation Agency, Department of Transportation
business day: Day on the calendar except Saturday, Sunday or holiday.

County: The County of Santa Barbara, a political subdivision of the State of California.

County Clerk: The County Clerk of the County of Santa Barbara.

County Standard Details: Standard Details of the County of Santa Barbara Department of Public Works Roads
Division, dated September, 2011.

Department: The Santa Barbara County Flood Control District acting by and through its Department of Public
Works; its authorized representatives.

Department of Transportation: The Santa Barbara County (CA) Flood Control and Water Conservation District
District: The Santa Barbara County (CA) Flood Control and Water Conservation District
District Office: The Santa Barbara County (CA) Flood Control and Water Conservation District Office

Director: Director of Public Works of the County of Santa Barbara, or the Director's duly authorized
representative.

Engineer: The Flood Control District Engineer acting either directly or through properly authorized agents, such
agents acting within the scope of the particular duties delegated to them.

Flood Control: The Santa Barbara County (CA) Flood Control and Water Conservation District
Green Book: Standard Specifications for Public Works Construction, 2006 edition, including supplements

published by Building News, Inc., Los Angeles, CA.
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High Risk Facilities: Facilities conducting the following materials, whether encased or not, are considered to be
High Risk facilities:

agrONE

o

Petroleum Products,

Oxygen,

Chlorine,

Toxic or flammable gases,

Natural gas in pipelines greater than 150 mm (6 inches) nominal pipe diameter, or pipelines with
normal operating pressures greater than 415 kPa gauge (60 p.s.i.g.),

Underground electric supply lines, conductors or cables that have a potential to ground of more than
300 volts, either directly buried or in duct or conduit, which do not have concentric grounded or other
effectively grounded metal shields or sheaths.

holiday: Holiday shown in the following table:

Holidays

Holiday Date observed
Every Sunday Every Sunday
New Year's Day January 1st
Birthday of Martin Luther King, Jr. | 3rd Monday in January
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Day after Thanksgiving Day Day after Thanksgiving Day
Christmas Day December 25th

If January 1st, February 12th, March 31st, July 4th, November 11th, or December 25th falls on a Sunday, the
Monday following is a holiday. If November 11th falls on a Saturday, the preceding Friday is a holiday.

Low Risk Facilities: Facilities conducting the following materials are considered to be Low Risk facilities:

1.

2.

Natural gas in pipelines 150 mm (6 inches) or smaller (nominal pipe diameter) with normal operating
pressures of 415 kPa gauge (60 p.s.i.g.) or less.

Underground electric supply lines, conductors or cables with a potential to ground of more than 300
volts, either directly buried or in duct or conduit, which do have concentric grounded or other
effectively grounded metal shields or sheaths, and for which the utility owner furnished location
information in conformance with the requirements of Article 17.7, “Location Information” of General
Order No. 128 of the California Public Utility Commission, or electrical underground conductors with a
potential to ground of 300 volts or less.

Owner: Same meaning as Agency.

Prompt:

The briefest interval of time required for a considered reply, including time required for approval by

governing body.

State: The State of California and its political subdivisions; The Santa Barbara County (CA) Flood Control and
Water Conservation District

State Highway Engineer: The Santa Barbara County (CA) Flood Control and Water Conservation District

State Standard Plans: Standard plans prepared by State of California, Business & Transportation Agency,
Department of Transportation (Caltrans).

Supplemental Work: Change Order Work.

Replace section 1-1.12 with:

1-1.12 MISCELLANY

Make checks and bonds payable to the Santa Barbara County Flood Control and Water Conservation District.
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

2 BIDDING

Add to section 2-1.02:
Section 10285.1 of the Public Contract Code applies.

More than one Bid from an individual, firm, partnership, corporation, or association under the same or different
names will not be considered. If the OWNER has reasonable grounds for believing that any Bidder is interested
in more than one Bid for the WORK contemplated, all Bids in which such Bidder is interested will be rejected. If
the OWNER believes that collusion exists among the Bidders, all Bids will be rejected and collusion participants
shall be restricted from submitting further proposals. A party who has quoted prices to a Bidder is not hereby
disqualified from quoting prices to other Bidders, or from submitting a Bid directly for the WORK.

Each Bidder (including the Bidder's Superintendent assigned to the Project) shall be skilled, experienced,
regularly engaged in and qualified to perform the type of work called for in the Bid documents.

If you are found to be not qualified to bid, your bid will be rejected.

Replace the 2nd through 4th sentences of the 2-1.06A with:

The Notice to Bidders and Special Provisions, Bid Book, and project plans are available on the County's website
at http://www.countyofsb.org/pwd/pwwater.aspx?id=3600

Revised Standard Specifications are available at State of California, Department of Transportation (Caltrans)
website at: http://www.dot.ca.gov/hg/esc/oe/construction_standards.html

Add to section 2-1.07of the RSS:

The failure or neglect of the Bidder to receive or examine any of the bid documents shall in no way relieve the
Bidder from any obligations required by the bid documents. No claims for additional compensation will be allowed
which is based upon lack of knowledge of any bid documents.

Add to section 2-1.10 of the RSS:
If you make a clerical error in listing subcontractors, submit a written notice to the Director of Public Works within
24 hours after the time of the bid opening with copies of the notice also being sent to the subcontractors involved.
Delete section 2-1.15 to 2-1.27

Replace section 2-1.33 with:
Complete forms in the Bid Book. Submit the forms with your bid.

On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or
E-Mail the percentage to: ksulliv@cosbpw.net or deliver to Spec Administrator, at: 130 E. Victoria Street, Suite
200, Santa Barbara, Ca. 93101, within 24 hours after bid opening. You are solely responsible for correcting any
inadvertent errors in the license numbers within 24 hours of bid opening. Failure to correct the license numbers in
compliance with instructions and Public Contract Code § 4104 will cause the bid to be nonresponsive.

Except for the percentage of each bid item subcontracted, do not E-Mail submittals.
Include all applicable federal, state and local taxes in your bid amount.

Unauthorized conditions, limitations, or provisos attached to the Bid shall render it informal and may cause its
rejection as being non-responsive. The Bid forms shall be completed without interlineations, alterations, or
erasures in the printed text. Alternative Bids will not be considered unless called for. Oral, telephonic, or faxed
Bids or modifications will not be considered.

Failure to submit the forms and information as specified results in a nonresponsive bid.

If an agent other than the authorized corporation officer or a partnership member signs the bid, file a Power of
Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may be
nonresponsive.
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The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the
public interest to do so.

Add to section 2-1.34:

If the bid schedule includes alternative or additive items or additive groups, the bid bond must equal to at least
10% of the bid plus all alternatives and additives.

Replace the first paragraph in section 2-1.50 with:

If reasonable cause exists to believe collusion exists among bidders, or that prices bid are unbalanced between
bid items, any or all proposals may be rejected.

NNNNNNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNN

3 CONTRACT AWARD AND EXECUTION

Replace section 3-1.04 with:
3-1.04 CONTRACT AWARD

In the event you wish to protest the award of the contract, the procedure must be as follows:

a. Any bid protest must be submitted in writing to the Santa Barbara County Flood Control District, 130 E.
Victoria Street, Suite 200, Santa Barbara, CA 93101, before 5 p.m. of the 10" business day following the
bid opening.

The initial protest document shall contain a complete statement of the basis for the protest.

The protest shall refer to the specific portion of the document which forms the basis for the protest.

d. The protest shall include the name, address and telephone number of the person representing the
protesting party.

e. The party filing the protest shall concurrently transmit a copy of the initial protest document and any
attached documentation t all other parties with a direct financial interest which may be adversely affected
by the outcome of the protest. Such parties shall include all other Bidders or proposers who appear to
have a reasonable prospect of receiving an award depending upon the outcome of the protest.

oo

Failure to file a Notice of Protest shall constitute a waiver of proceedings under this rule.

In its discretion, the Santa Barbara County Flood Control District may accept or reject any bids. The decision of
the Board of Directors shall be final in accepting or rejecting the bid protest, awarding the bid to the next lowest
responsive, responsible bidder, or rejecting any or all bids.

If the District awards the contract, the award is made to the lowest responsible bidder within 65 days.

If the lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract to the
second lowest responsible bidder. Such award, if made, will be made within 80 days after the opening of bids. If
the second lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract
to the third lowest responsible bidder. Such award, if made, will be made within 95 days after the opening of the
proposals. The periods of time specified above within which the award of contract may be made shall be subject
to extension for such further period as may be agreed upon in writing between the Department and the bidder
concerned.

Replace section 3-1.05 with:
3-1.05 CONTRACT BONDS (PUB CONT CODE 88§ 10221 AND 10222)

The successful bidder must furnish 2 bonds:

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen providing
goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the total bid.
The payment bond must also contain provisions which automatically increase amounts thereof and/or time of
completion or both for all change orders, extensions and additions to the work provided pursuant to this
Agreement.

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to at least
100 percent of the total bid.
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You may provide alternative securities for monies withheld to ensure performance per the terms of Public
Contract Code § 22300.

The District furnishes the successful bidder with bond forms.

Both the payment and performance bonds must be executed by one and only one surety. That Surety must be
admitted and listed in the Insurance Organizations Authorized By The Insurance Commissioner To Transact
Business Of Insurance In The State Of California for the current year, and must be further authorized by the
commissioner to issue surety insurance.

Replace section 3-1.18 with:
The successful bidder must sign the District Agreement (Contract).

Deliver to the District:

Three (3) copies of the District Agreement (Contract) bearing original signatures.
Two (2) copies of the Performance and Payment Bonds.

Insurance Certificates.

Taxpayer identification and certification (IRS Form W-9).

For a federal-aid contract, Caltrans Bidder - DBE Information form.

A copy of your company's policy on drugs and alcohol.

A copy of your Injury and lliness Prevention Program.

Nouoh,rwhE

The District must receive these documents before the 8th business day after the bidder receives the Contract.

NANNNNNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNN

4 SCOPE OF WORK

Add to list in the 1st paragraph of section 4-1.06B:

3. Material differing from that represented in the Contract which you believe may be hazardous waste;
4. Subsurface or latent physical conditions at the site differing from those described by and shown in information
available to bidders prior to submitting bids;

Add to end of section 4-1.06B:

The local public entity will promptly investigate the conditions, and if it finds that the conditions do materially so
differ, or do involve hazardous waste, and cause a decrease or increase in your cost of, or the time required for
performance of any part of the work will issue a change order under the procedures described in the Contract.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

5 CONTROL OF WORK

Add to section 5-1.01:

Before starting Work, you must contact all jurisdictional agencies and determine from each: 1) scope of work to be
inspected and by whom, 2) scope of testing, and 3) advance notice required.

During the course of work, you must be responsible for calling for testing and inspection as required by the
jurisdictional agencies. Work not properly tested and inspected will be subject to rejection.

If any work that is to be inspected, tested or approved is covered by you without written concurrence of the Engineer,
it must, if requested by the Engineer, be uncovered for observation. Uncovering work will be at the your expense
unless you have given Engineer timely notice of your intention to cover the same and Engineer has not acted with
reasonable promptness to such notice.

Any plan or method of work suggested by the Owner or the Engineer to you but not specified or required, if adopted
or followed by you in whole or in part, must be used at the risk and responsibility of you; and the Owner and the
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Engineer must assume no responsibility therefor and in no way be held liable for any defects in the work which may
result from or be caused by use of such plan or method of work.

Replace the 2nd paragraph of section 5-1.02 with:
If a discrepancy exists:

1. The governing ranking of Contract parts in descending order is:

1.1. Permits from other agencies as may be required by law

1.2. Addendums

1.3. Technical provisions

1.4. Flood Control District provisions

1.5. Project plans

1.6. Revised standard specifications

1.7. Standard specifications

1.8. Revised standard plans

1.9. Standard plans

1.10. Information Handout

1.11. Supplemental project information (except where supplemental project information is designated as not
a contract document).

Written numbers and notes on a drawing govern over graphics

A detail drawing governs over a general drawing

A detail specification governs over a general specification

A specification in a section governs over a specification referenced by that section

akrwnN

Except, when there is a conflict of working hours the more stringent requirement will apply. Change Orders,
Supplemental Agreements, and approved revisions to Plans and Specifications will take precedence over Items 2)
through 6) above. Detailed plans will have precedence over general plans.

Add to section 5-1.03:

If you and the District are unable to reach agreement on disputed work, the District may order you to proceed with
the work. Payment will be as later determined by arbitration, if the District and you agree thereto, or as fixed in a
court of law.

Although not to be construed as proceeding under extra work provisions, you must proceed as provided in Section
9-1.04, Force Account.

Add to section 5-1.09:
Section 5-1.09 applies if there is a bid item for Partnering.

Add to section 5-1.16:

You must notify the Owner, in writing, when you desire to change the Project Manager and Superintendent for the
Project, and must provide in writing the name, qualifications, and experience statements of the personnel
proposed by you to be used.

Add to section 5-1.17:
You must implement a policy on drugs and alcohol conforming to 49 CFR 40.

Submit a copy of your policy at the preconstruction meeting.

Add to section 5-1.23:
Make all submittals to the Engineer.

Materials must not be furnished or fabricated, nor any work done for which shop drawings or submittals are required,
before those shop drawings or submittals have been reviewed, as provided herein. Neither review nor approval of
shop drawings or submittals by the Engineer will relieve you from responsibility for errors, omissions, or deviations
from the Bid Documents, unless such deviations were specifically called to the attention of the Engineer in the letter of
transmittal. You will be responsible for the correctness of the submittals and shop drawings, including shop fits, field
connections, and results obtained by use of such drawings.

You must pay Flood Control for review of any submission that varies from what the plans and specifications have
called for, and/or for the review of any submission that is redundant (for example, submitting similar portland cement
concrete mix designs from more than one supplier).

Add to list under the 3rd paragraph of section 5-1.23A:
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5. Federal Project Number, if any

Add section 5-1.23B(2)(a):
5-1.23B(2)(a) Record Drawings

You must maintain a complete and accurate record of all changes of construction from that shown in these plans
and specifications for the purpose of providing a basis for construction record drawings. No changes must be
made without prior written approval of the Engineer.

Upon completion of the project, you must deliver a reproducible print record of all of the approved construction
changes to the Engineer along with a separate letter certifying that other than the noted changes on this record,
the project was constructed in conformance with the Bid Documents. Failure to submit the final record drawing
may result in final payment request not being processed.

Add to section 5-1.23C:

Where the manufacturer of any material or equipment provides written recommendations or instructions for its use
or method in installation (including labels, tags, manuals, or trade literature), such recommendations or
instructions must be complied with except where the contract documents specifically require deviations. Copies of
such manufacturer's recommendations must be provided by you to the Engineer.

Replace "3" in the second paragraph of section 5-1.27B with "4"

Add to section 5-1.30

The Agency will not be precluded or stopped by any measurement, estimate, or certificate made either before or after
the completion and acceptance of the work and payment therefor from showing the true quantity and character of the
work performed and materials furnished by you, nor from showing that any such measurement, estimate, or certificate
is untrue or is incorrectly made, nor that the work or materials do not in fact conform to the contract.

The Agency will not be precluded or estopped, notwithstanding any such measurement, estimate, or certificate and
payment in accordance therewith, from recovering from you, your surety, or both, such damages as it may sustain by
reason of your failure to comply with the terms of the contract.

The failure of the Engineer to observe or to notify you of deviations from the approved plans and specifications,
whether or not such deviations could have been corrected if such notification had been given, will in no way relieve
you of any responsibility or liability for your failure to complete, and you will be required to repair and complete the
work covered by this contract in exact accordance with the approved plans and specifications and all applicable laws
and regulations; and the Agency will not be estopped or be deemed to have waived its right to insist on exact
compliance by you with the plans and specifications and other terms of the contract because of such failure to
observe or notify you of such defects or because of any progress or final payments made to you pursuant to the terms
of this contract or the issuance of any inspection reports or any certificates of partial or final completion.

Neither the acceptance by the Engineer or by his representative nor any payment for or acceptance of the whole or
any part of the work, nor any extension of time, nor any possession taken by the Engineer will operate as a waiver of
any portion of the contract or of any right to damages.

A waiver of any breach of the contract will not be held to be a waiver of any other or subsequent breach.

Add to section 5-1.32:
Any agreement between you and a third party for use of private property for staging of equipment and storage of
materials associated with this project must conform to any and all applicable land use ordinances and laws.

Delete section 5-1.43E

Add to section 5-1.46

Neither the final certificate of payment nor any provision in the bid documents, nor partial or entire use of the
improvements by the owner, will constitute an acceptance of work not done in accordance with the bid documents or
relieve you of liability in respect to any express warranties or responsibility for faulty materials or workmanship.

You must attend the Final Job Walkthrough Meeting to be held prior to final payment at a time designated by the
Engineer. Your representative must be present at all times during the final job walkthrough.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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6 CONTROL OF MATERIALS

Delete the 2nd sentence of the 3rd paragraph of section 6-2.03:

Replace the 2nd paragraph of section 6-3.02 with:
Submit a substitution request no later than the 4th working day following bid opening.

Replace the 8th paragraph of section 6-3.05A with:

For a material specified to comply with a property shown in the following table, the District tests under the
corresponding tests shown:

Property Test
Relative compaction ANSI/ASTM D 1557 or California Test 216 or 231
Sand equivalent California Test 217
Resistance (R-value) California Test 301
Grading (sieve analysis) California Test 202
Durability Index California Test 229
Soil moisture content ASTM D 3017
Max/min soil index density ASTM D 4253 and D 4254
In place soil density ASTM D 2922 or D 1556 or D 2922 or D 2937 or D 3017

Add to section 6-3.05D:
The Engineer will perform compaction tests to ascertain conformance with the specifications. The number of tests
and their locations and depths will be determined by the Engineer. You must, as directed by the Engineer, make all
excavations and subsequent backfill and compaction, required to perform the compaction tests. No additional
compensation will be provided therefor.
Replace the 1% paragraph of section 6-3.05E:

No materials must be incorporated into the project without first presenting evidence of testing, and complying with
release procedures, or without first submitting a Certificate of Compliance with the delivered materials. The Project
Number, Item Number, and Statement of Compliance with the Project Specification must appear on all Certificates of
Compliance.

Any attempts to incorporate material without certified release tags, or acceptable Certificates of Compliance, must be
just cause for immediate suspension of the construction operation involved. All materials that are untagged or do not
have Certificates of Compliance, that are placed or installed in the Project by you or your subcontractor must be
considered as placed or installed at your own expense and the County must not be charged therefor.

Materials incorporated into the Project without the required release tags or Certificates of Compliance must be
removed, if directed by the Engineer, at no cost to the District.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
Replace section 7-1.02I(1) with:
7-1.021(1)(a) Assembly Bill No. 626

Assembly Bill No. 626
CHAPTER 810
An act to add and repeal Section 9204 of the Public Contract Code, relating to public contracts.

[ Approved by Governor September 29, 2016. Filed with Secretary of State September 29, 2016. ]

SECTION 1. Section 9204 is added to the Public Contract Code, to read:
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9204. (a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure
that all construction business performed on a public works project in the state that is complete and not in dispute
is paid in full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a
public works project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt
requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a
public entity under a contract for a public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to
which the claimant is not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a
public works project.

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency,
department, office, division, bureau, board, or commission, the California State University, the University of
California, a city, including a charter city, county, including a charter county, city and county, including a charter
city and county, district, special district, public authority, political subdivision, public corporation, or nonprofit
transit corporation wholly owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that department.

(ii) The Department of Transportation as to any project under the jurisdiction of that department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public
structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section
7000) of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a
lower tier subcontractor.

(d) (2) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall
conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a
written statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of
a claim, a public entity and a contractor may, by mutual agreement, extend the time period provided in this
subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the claimant a written statement
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not meet
within the 45 days or within the mutually agreed to extension of time following receipt of a claim sent by registered
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mail or certified mail, return receipt requested, the public entity shall have up to three days following the next duly
publicly noticed meeting of the governing body after the 45-day period, or extension, expires to provide the
claimant a written statement identifying the disputed portion and the undisputed portion.

(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall

apply.

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by
registered mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer
conference within 30 days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any
portion of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying
the portion of the claim that remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim shall be processed and made within 60 days after the public entity issues its
written statement. Any disputed portion of the claim, as identified by the contractor in writing, shall be submitted to
nonbinding mediation, with the public entity and the claimant sharing the associated costs equally. The public
entity and claimant shall mutually agree to a mediator within 10 business days after the disputed portion of the
claim has been identified in writing. If the parties cannot agree upon a mediator, each party shall select a mediator
and those mediators shall select a qualified neutral third party to mediate with regard to the disputed portion of the
claim. Each party shall bear the fees and costs charged by its respective mediator in connection with the selection
of the neutral mediator. If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to
applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the
timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has
been commenced.

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’
dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed
rejected in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim,
or its failure to otherwise meet the time requirements of this section, shall not constitute an adverse finding with
regard to the merits of the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on his or her own behalf
or on behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that
the claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45
days of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the
contractor presented the claim to the public entity and, if the original contractor did not present the claim, provide
the subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works
project that may give rise to a claim under this section.

() A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1)
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe

reasonable change order, claim, and dispute resolution procedures and requirements in addition to the provisions
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of this section, so long as the contractual provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in this section.

(9) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a
competitive application process, for the failure of an awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2020, and as of that date is repealed, unless a later
enacted statute, that is enacted before January 1, 2020, deletes or extends that date.

SEC. 2. The Legislature finds and declares that it is of statewide concern to require a charter city, charter county,
or charter city and county to follow a prescribed claims resolution process to ensure there are uniform and
equitable procurement practices.

SEC. 3. If the Commission on State Mandates determines that this act contains costs mandated by the state,
reimbursement to local agencies and school districts for those costs shall be made pursuant to Part 7
(commencing with Section 17500) of Division 4 of Title 2 of the Government Code.

7-1.02I(1)(b) Santa Barbara County Code, Chapter 2, Article XIlI

Sec. 2-94. - Exceptions.

The provisions of this article shall not apply to contracts or agreements for the acquisition, exchange
or disposition of real property or interests therein, nor to contracts or agreements with the State of
California, or its political subdivisions, or with the United States of America.

Sec. 2-95. - Prohibition of unlawful discrimination in employment practices.

The County of Santa Barbara reserves the right to terminate forthwith each and every written contract
and agreement (except purchase orders) respecting real property, goods and/or services entered into by
the County of Santa Barbara including but not limited to concessions, franchises, construction
agreements, leases, whether now in effect or hereinafter made if the County finds that the Contractor is
discriminating or has discriminated against any person in violation of any applicable state or federal laws,
rules or regulations which may now or hereafter specifically prohibit such discrimination on such grounds
as race, religion, sex, color, national origin, physical or mental disability, Vietnam era veteran/disabled,
age, medical condition, marital status, ancestry, sexual orientation, or other legally protected status. This
right of termination extends to contracts entered into by the County of Santa Barbara or by its joint
powers, agencies or agents so long as the County obtains the consent of those parties.

Such finding may only be made after Contractor has had a full and fair hearing on notice of thirty days
before an impartial hearing officer at which hearing Contractor may introduce evidence, produce
witnesses and have the opportunity to cross-examine witnesses produced by the County. Further, any
finding of discrimination must be fully supported by the facts developed at such hearing and set forth in a
written opinion; and in addition, Contractor may move in the appropriate court of law for damages and/or
to compel specific performance of a Contractor or agreement if any of the above procedures are not
afforded to the Contractor. If Contractor is not found to have engaged in unlawful discriminatory practices,
County shall pay all costs and expenses of such hearing, including reasonable attorneys' fees, to
Contractor in accordance with current Santa Barbara County Superior Court schedule of attorneys' fees
for civil trials. If Contractor is found to have engaged in such unlawful discriminatory employment
practices, Contractor shall pay all such costs, expenses and attorneys' fees.

Whether or not a contract or agreement is still in existence at the time of final determination of such
unlawful discrimination, the Contractor shall forthwith reimburse the County for all damages directly
stemming from such discrimination; however, those damages shall not exceed and are not reimbursable
in an amount which exceeds amounts paid to Contractor under the terms of the contract or agreement.

Nothing in this section 2-95 shall directly or by interpretation give a private cause of action to any third
party (not a signatory to the contract or agreement) including employees past or present, or applicants for
employment to Contractor, it being the sole purpose of this clause to administratively assure compliance
with the nondiscrimination clauses contained herein.

With respect to employment discrimination, employment practices shall include, but are not limited to,
employment, promotion, demotion, transfer, recruitment and advertising for recruitment, layoff or other
termination, rate of pay, employee benefits and all other forms of compensation or selection for training
and apprenticeship and probationary periods.
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Contractor shall permit access at all reasonable times and places to all of its records of employment,
advertising, application forms, tests and all other pertinent employment data and records, to the County of
Santa Barbara, its officers, employees and agents for the purpose of investigation to ascertain if any
unlawful discrimination as described herein has occurred or is being practiced, provided that such records
are relevant to a complaint of an unlawful discriminatory practice which has been forwarded to Contractor
reasonably prior to the time Contractor is asked to make such records available. In addition, all such
records shall be deemed "Confidential" by the officers, employees and agents of the County. No records
or copies of such records may be removed from the premises of Contractor, and no disclosure, oral or
written, of such record may be made to third parties except as provided within the agreement. Provided,
however, that in the event of a hearing to determine whether or not Contractor is engaging in unlawful
discrimination in employment practices as defined herein, the Board of Supervisors of Santa Barbara
County may issue subpoenas to require that certified copies of such records be made available to the
hearing.

Failure to fully comply with any of the foregoing provisions shall be deemed to be a material breach of
any contract or agreement with the County of Santa Barbara. All persons contracting with or who have
contracts for goods or services with the County shall be notified that this chapter applies to their contract
or agreement with the County of Santa Barbara.

Sec. 2-95.5. - Exceptions.

Notwithstanding any other provisions in this article, any party contracting with the County of Santa
Barbara having an affirmative action program which has been approved within twelve months from the
date of the contract by an agency of the federal government shall be deemed to be in compliance with the
provisions of this article upon furnishing documentary evidence of such approval satisfactory to the
County Affirmative Action Officer. Loss of such approval shall be immediately reported by such party to
the County Affirmative Action Officer.

Sec. 2-96. - Purchase orders.
Purchase orders shall contain the following clause as grounds for termination of such purchase order.

"If complaint is made that seller is engaging in discriminatory employment practices made unlawful by
applicable state and federal laws, rules or regulations, and the State Fair Employment Practice
Commission or the Federal Equal Employment Opportunities Commission determines that such unlawful
discrimination exists, then the County of Santa Barbara may forthwith terminate this order.”

Sec. 2-97. - Affirmative Action Officer.

At the discretion of the County Affirmative Action Officer, he or she shall promptly and thoroughly
investigate, or cause to be investigated reports and complaints from whatever source, that any party
contracting with the County of Santa Barbara is engaging, or during the term of a contract or agreement
with the County of Santa Barbara has engaged, in any unlawful discriminatory employment practices as
described in section 2-95 of this Code. If the investigation discloses reason to believe such unlawful
discrimination does exist or has existed and the conditions giving rise thereto have not been changed so
as to prevent further such unlawful discrimination, and the said party shall not forthwith terminate such
unlawful discrimination, take all appropriate steps to prevent a recurrence of such or other unlawful
practices, and compensate the person or persons unlawfully discriminated against for any and all loss
incurred by reason of such unlawful discrimination, all to the satisfaction of the Affirmative Action Officer,
then the Affirmative Action Officer shall cause the matter to be presented for action to the State Fair
Employment Practices Commission or the Federal Equal Employment Opportunities Commission, or
both, and to any other concerned state or federal agencies or officers.

If and when it has been finally determined by the Affirmative Action Officer, County Counsel, or state
or federal regulatory agencies that such unlawful discriminatory employment practice has in fact so
occurred or are being carried on, then the Affirmative Action Officer shall forthwith present the entire
matter to the Board of Supervisors of the County, together with all damages, costs and expenses related
thereto and incurred by County, for appropriate action by the Board of Supervisors in accord with the
intent and purposes of this article and of the affirmative action program of the County of Santa Barbara.

Sec. 2-98. - Youth group anti-discrimination.

(&) Neither the County of Santa Barbara, nor any of its agencies, departments, affiliates, or political
subdivisions over which it exercises jurisdiction, shall:

(1) Deny any youth group equal access to, or fair opportunity to conduct meetings or other
events at, or otherwise utilize any public facility;
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(2) Deny any youth group use permits or licenses regarding, or otherwise withhold from any
youth group permission to use, any public facility; or

3) Otherwise discriminate against any youth group; on the basis of the membership or
leadership criteria of such youth group.

(b)  For purposes of this section, a public facility shall include any public forum, limited public forum,
public property, or public area including any public building, park, beach, campground, or any other
area controlled or operated by the County of Santa Barbara.

(c)  For purposes of this section, a youth group means any group or organization intended to serve
young people under the age of twenty-one.

Add to section 7-1.02K(1):

No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after
March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section
1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)].

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on
or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code
section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.
7-1.02K(1)(a) Joint Labor Compliance Monitoring Program

The Joint Labor Compliance Monitoring Program monitors labor compliance by conducting interviews with
construction workers at the job site. You, and all subcontractors, must cooperate in allowing approved
Compliance Group Representatives along with a County employee access to the project employees and work site
for the purpose of conducting worker interview to ensure compliance with the requirement to pay prevailing wages
on County projects. This will be done in order to comply with the Board of Supervisors July 10, 2012 adoption of
a Joint Labor Compliance Monitoring Program.

Each Compliance Group Representative will always be accompanied with a County employee for a joint
contractor worker interview. The Compliance Group Representative will be issued an identification card by the
County at the job site. Compliance Group Representatives must restrict their actions to interviewing workers
employed on the project. A copy of the Joint Labor Compliance Monitoring Program and Board Letter adoption
from July 10, 2012 is available on request.

7-1.02K(1)(b) Compliance Monitoring by the Department of Industrial Relations
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations (Labor
Code §1771.4).

Add to section 7-1.02K(5):

Working hours on working days, will be from 7:30 a.m. to 4:30 p.m. No work will be done or noise generated outside
those hours except such work as is hecessary for the proper care and protection of the work already performed or in
case of an emergency.

You must be responsible for overtime compensation of inspection personnel for their work that occurs outside the
above stated hours. The actual costs will be deducted from your payment.

Add to section 7-1.02K(6)(a):
Your Injury and lliness Prevention Program must include:

Safety manual

Jobsite checklist

Equipment safety checklist

Tailgate safety meetings

Permit application and job notification form (Construction, Demolition, Trenches, Excavation, Building,
Structures, Falsework, Scaffolding) Form Cal/OSHA S-691, latest edition

Add to section 7-1.02K(6)(b):

You must obtain a State Division of Industrial Safety Permit for excavations and trenches prior to commencement of
any excavation or trench of 5 feet or more in depth per California Code of Regulations, Title 8, Chapter 3.2, Article 2,
Section 341 and Title 8, Division 1, Chapter 4, Subchapter 4 of the California Occupational Safety and Health
Regulations (Cal/lOSHA). A copy of the permit must be submitted to the Engineer. All excavations must be
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completed and maintained in a safe and stable condition throughout the total construction phase in order to protect
persons, property, trees and improvements. Structure and trench excavations must be completed to the specified
elevations and to the length and width required to safely install, adjust, and remove any forms, bracing, or supports
necessary for the installation of the work and/or protection of existing features. Excavations outside of the lines and
limits shown on the drawings or specified herein required to meet safety requirements must be your responsibility in
constructing and maintaining a safe and stable excavation.

Replace section 7-1.02P with:
7-1.02P County Ordinance
7-1.02P(1) General
Comply with County Ordinances.

Copies of County Ordinances are available at http://www.municode.com/library/CA/Santa_Barbara County, and
at County offices located at 123 East Anapamu Street, Santa Barbara, CA 93101.

Any references in State Standard Specifications to statutory provisions applicable only to state contracts or which
are inconsistent with statutory provisions applicable to County or local agency contracts, will not prevail over, and will
be superseded by, any statutory provisions applicable to County or local agency contracts.

7-1.02P(2) Grading
Comply with section 13.

Santa Barbara County Grading Ordinance and Santa Barbara Flood Control and Water Conservation District
Ordinance No. 35 prohibits the dumping of debris or other materials in a watercourse so as to obstruct or impede
normal flow of water therein.

7-1.02P(3) Preservation of Monuments
Comply with Ordinance 1491, in particular, County Code Chapter 28, Article I, Section 49.

Replace section 7-1.05 with:
7-1.05 INDEMNIFICATION

Indemnification and liability coverage in this section, Indemnification and Insurance, will mean the County of Santa
Barbara, the Santa Barbara County Flood Control District, Designated Representative, Architect/Engineer, and
their officials, agents and employees.

To the maximum extent permitted by law, you must fully defend (with Counsel reasonably approved by County),
indemnify and hold harmless the County and its board, departments, officers, officials, employees, agents and
volunteers (collectively, “iINDEMNITEE”), from and against any and all third party claims, allegations, suits,
actions, legal or administrative proceedings, judgments, debts, demands, damages, including those involving
injury or death to any person or persons, and damage to any property including loss of use resulting therefrom,
incidental and consequential damages, liabilities, interest, costs, attorneys' fees and expenses of whatsoever kind
of nature whether arising before, during or after commencement or completion of this Contract, whether against
you or the INDEMNITEE which are in any manner, directly, indirectly, in whole or in part, arising from breach of
any provision of the Contract, or any act, omission, fault or negligence, whether active or passive, of you, a
subcontractor or anyone directly or indirectly employed by them or anyone for whose acts they may be liable in
connection with or incident to the Contract, even though the same may have resulted from the joint, concurring or
contributory negligence, or from the passive negligence, of the INDEMNITEE or any other person or persons,
unless the same be caused by the sole negligence or willful misconduct of the INDEMNITEE, or except to the
extent caused by the active negligence of INDEMNITEE. In instances where the INDEMNITEE'’S active
negligence accounts for a percentage of the liability involved, the obligation of you to defend, indemnify and hold
harmless must be for the entire percentage of liability not attributable to that active negligence.

You must notify the County immediately in the event of any accident or injury arising out of or in connection with
this Agreement. The indemnification provisions must survive any expiration or termination of this Agreement.

Replace section 7-1.06 with:
7-1.06 INSURANCE
7-1.06A General
You must procure and maintain for the duration of this Agreement insurance against claims for injuries to persons
or damages to property which may arise from or in connection with the performance of the work hereunder and
the results of your work, your agents, representatives, employees or subcontractors.
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7-1.06B Minimum Scope and Limit of Insurance
Coverage shall be at least as broad as:

1.

Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering CGL on an
“occurrence” basis, including products-completed operations, personal & advertising injury, with limits no less
than $2,000,000 per occurrence and $4,000,000 in the aggregate.

Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), with limit no less than
$2,000,000 per accident for bodily injury and property damage.

Workers’ Compensation: as required by the State of California, with Statutory Limits, and Employer’s
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease.
Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability: (if project involves environmental
hazards) with limits no less than $1,000,000 per occurrence or claim, and $2,000,000 policy aggregate.

If you maintain higher limits than the minimums shown above, the County of Santa Barbara and the Santa
Barbara County Flood Control District (County) requires and shall be entitled to coverage for the higher limits you
maintain. Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage
shall be available to the County of Santa Barbara and the Santa Barbara County Flood Control District.

7-1.06C Other Insurance Provisions
The insurance policies must contain, or be endorsed to contain, the following provisions:

1.

Additional Insured — County, its officers, officials, employees, agents and volunteers are to be covered as

additional insureds on the CGL policy with respect to liability arising out of work or operations performed

by you or on your behalf including materials, parts, or equipment furnished in connection with such work

or operations. General liability coverage can be provided in the form of an endorsement to your insurance

at least as broad as ISO Form CG 20 10 11 85 or if not available, through the addition of both CG 20 10

and CG 20 37 if a later edition is used).

2. Primary Coverage — For any claims related to this Agreement, your insurance coverage shall be primary
insurance as respects the County, its officers, officials, employees, agents and volunteers. Any insurance
or self-insurance maintained by the County, its officers, officials, employees, agents or volunteers shall be
excess of the CONTRACTOR'’s your insurance and shall not contribute with it.

3. Notice of Cancellation — Each insurance policy required above shall provide that coverage shall not be
canceled, except with notice to the County.

4. Waiver of Subrogation Rights —You agree to waive rights of subrogation which any of your insurer may
acquire from you by virtue of the payment of any loss. You agree to obtain any endorsement that may be
necessary to effect this waiver of subrogation. The Workers’ Compensation policy shall be endorsed with
a waiver of subrogation in favor of the County for all work performed by you, your employees, agents and
subcontractors. This provision applies regardless of whether or not the County has received a waiver of
subrogation endorsement from the insurer.

5. Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must be declared to
and approved by the County. At County’s option, either: cause the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects the County, its officers, officials, employees, agents and
volunteers; or provide a financial guarantee satisfactory to the County guaranteeing payment of losses
and related investigations, claim administration, and defense expenses.

6. Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance shall be written by
insurers authorized to do business in the State of California and with a minimum A.M. Best’s Insurance
Guide rating of “A- VII”.

7. Verification of Coverage —You must furnish proof of insurance, original certificates and amendatory
endorsements as required by this Agreement. The proof of insurance, certificates and endorsements
must be received and approved by the County before work commences. However, failure to obtain the
required documents prior to the work beginning shall not waive your obligation to provide them. You must
furnish evidence of renewal of coverage throughout the term of the Agreement. The County reserves the
right to require complete, certified copies of all required insurance policies, including endorsements
required by these specifications, at any time.

8. Failure to Procure Coverage — In the event that any policy of insurance required under this Agreement
does not comply with the requirements, is not procured, or is canceled and not replaced, County has the
right but not the obligation or duty to terminate the Agreement. Maintenance of required insurance
coverage is a material element of the Agreement and failure to maintain or renew such coverage or to
provide evidence of renewal may be treated by County as a material breach of contract.

9. Subcontractors —You must require and verify that all subcontractors maintain insurance meeting all the
requirements stated herein, and you must ensure that County is an additional insured on insurance
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required from subcontractors. For CGL coverage subcontractors shall provide coverage with a format
least as broad as CG 20 38 04 13.
10. Claims Made Policies — If any of the required policies provide coverage on a claims-made basis:
i. The Retroactive Date must be shown and must be before the date of the contract or the
beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5)
years after completion of contract work.

iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy
form with a Retroactive Date prior to the contract effective date, you must purchase “extended
reporting” coverage for a minimum of five (5) years after completion of contract work.

11. Special Risks or Circumstances — County reserves the right to modify these requirements, including
limits, based on the nature of the risk, prior experience, insurer, coverage, or other circumstances.
Any change requiring additional types of insurance coverage or higher coverage limits must be made by
amendment to this Agreement. You agree to execute any such amendment within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the insurance
and indemnification requirements will not be deemed as a waiver of any rights on the part of County.
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Replace section 7-1.11B with:

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General
1. Nondiscrimination
Il Nonsegregated Facilities

V. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI. Certification Regarding Use of Contract Funds for
Lobbying

XIl. Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and
further require its inclusion in all lower tier subcontracts (excluding
purchase orders, rental agreements and other agreements for
supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services).
The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding
purchase orders, rental agreements and other agreements for
supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
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Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other
action determined to be appropriate by the contracting agency
and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the
limits of a construction project on a Federal-aid highway unless it
is labor performed by convicts who are on parole, supervised
release, or probation. The term Federal-aid highway does not
include roadways functionally classified as local roads or rural
minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60, 29
CFR 1625-1627, Title 23 U.S.C. Section 140, the Rehabilitation
Act of 1973, as amended (29 U.S.C. 794), Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including
49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and
633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with Title
23 U.S.C. Section 140, the Rehabilitation Act of 1973, as
amended (29 U.S.C. 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A,
with appropriate revisions to conform to the U.S. Department of
Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders
of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute
the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and the
Federal Government to ensure that it has made every good faith
effort to provide equal opportunity with respect to all of its terms
and conditions of employment and in their review of activities
under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
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without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship,
pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known
to the contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering
and promoting an active EEO program and who must be assigned
adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant
of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed
and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy
will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the contractor
will include in all advertisements for employees the notation: "An
Equal Opportunity Employer." All such advertisements will be
placed in publications having a large circulation among minorities
and women in the area from which the project work force would
normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is
expected to observe the provisions of that agreement to the
extent that the system meets the contractor's compliance with
EEO contract provisions. Where implementation of such an
agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such
implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information
and procedures with regard to referring such applicants will be
discussed with employees.
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5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel
actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without
regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do
not indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages
paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with
its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are applicants
for employment or current employees. Such efforts should be
aimed at developing full journey level status employees in the
type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and
as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions
for persons who receive welfare assistance in accordance with 23
U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and women
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions
as a source of employees, the contractor will use good faith
efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the
contractor, either directly or through a contractor's association
acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that
they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an

EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
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their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to
the contractor, the contractor shall so certify to the contracting
agency and shall set forth what efforts have been made to obtain
such information.

d. In the event the union is unable to provide the contractor with
a reasonable flow of referrals within the time limit set forth in the
collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies
without regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide sufficient
referrals (even though it is obligated to provide exclusive referrals
under the terms of a collective bargaining agreement) does not
relieve the contractor from the requirements of this paragraph. In
the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees
with Disabilities: The contractor must be familiar with the
requirements for and comply with the Americans with Disabilities
Act and all rules and regulations established there under.
Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue
hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on
the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors,
including procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s
U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of
this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration
of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy
as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for
all contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;
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(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of the
project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is to
be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the
last payroll period preceding the end of July. If on-the-job training
is being required by special provision, the contractor will be
required to collect and report training data. The employment data
should reflect the work force on board during all or any part of the
last payroll period preceding the end of July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000
or more.

The contractor must ensure that facilities provided for employees
are provided in such a manner that segregation on the basis of
race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or
oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any
location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work
areas, restaurants and other eating areas, time clocks, restrooms,
washrooms, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy between
sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements
apply to all projects located within the right-of-way of a roadway
that is functionally classified as Federal-aid highway. This
excludes roadways functionally classified as local roads or rural
minor collectors, which are exempt. Contracting agencies may
elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the
site of the work, will be paid unconditionally and not less often
than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland
Act (29 CFR part 3)), the full amount of wages and bona fide
fringe benefits (or cash equivalents thereof) due at time of
payment computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor
and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on
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behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made or
costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics
shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the time
spent in each classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their representatives,
and the contracting officer agree on the classification and wage
rate (including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department
of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour
Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the
30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3)
of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
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pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under
a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the
plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor under
this contract, or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to
Davis-Bacon prevailing wage requirements, which is held by the
same prime contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount
of wages required by the contract. In the event of failure to pay
any laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records shall
contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents thereof of the
types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated
in providing benefits under a plan or program described in section
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain
records which show that the commitment to provide such benefits
is enforceable, that the plan or program is financially responsible,
and that the plan or program has been communicated in writing to
the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and
the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include
an individually identifying number for each employee ( e.g. , the
last four digits of the employee's social security number). The
required weekly payroll information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor
site. The prime contractor is responsible for the submission of
copies of payrolls by all subcontractors. Contractors and
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subcontractors shall maintain the full social security number and
current address of each covered worker, and shall provide them
upon request to the contracting agency for transmission to the
State DOT, the FHWA or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or audit of
compliance with prevailing wage requirements. It is not a violation
of this section for a prime contractor to require a subcontractor to
provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to the
contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is being
maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5,
and that such information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified
in the applicable wage determination incorporated into the
contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-—
347 shall satisfy the requirement for submission of the “Statement
of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of title
31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized representatives
of the contracting agency, the State DOT, the FHWA, or the
Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the
contractor or subcontractor fails to submit the required records or
to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such
action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer
NTB_Specials_SMDB_FINAL-rev.docx

FIN Project No. 18STM1 May 4, 2018

and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction
on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages
of the journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount
of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized by
the Office, withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work performed
until an acceptable program is approved.

b. Trainees (programs of the USDOL).
Except as provided in 29 CFR 5.16, trainees will not be permitted
to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides
for less than full fringe benefits for apprentices. Any employee
listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed.

In the event the Employment and Training Administration

withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable
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predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity
with the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio
of apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part 3,
which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the
contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-Bacon
and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of
the labor standards provisions of this contract shall not be subject
to the general disputes clause of this contract. Such disputes shall
be resolved in accordance with the procedures of the Department
of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.
10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the
clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this
paragraph, the terms laborers and mechanics include watchmen
and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
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involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he
or she is employed on such work to work in excess of forty hours
in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in
such workweek.

2. Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the clause set forth in paragraph
(1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory), for liguidated damages. Such liquidated damages shall
be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action or
upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any
moneys payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such
sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages
and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in
any subcontracts the clauses set forth in paragraph (1.) through
(4.) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth
in paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the contracting agency. Specialty items may be performed by
subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price
before computing the amount of work required to be performed by
the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to
workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may
include payments for the costs of hiring leased employees from
an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions:

(1) the prime contractor maintains control over the

supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the
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quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible
for the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other
Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations
qualified and expected to bid or propose on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the contracting agency
has assured that each subcontract is evidenced in writing and that
it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting
agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the contracting
officer may determine, to be reasonably necessary to protect the
life and health of employees on the job and the safety of the
public and to protect property in connection with the performance
of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that
the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect
or investigate the matter of compliance with the construction
safety and health standards and to carry out the duties of the
Secretary under Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C.3704).
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VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-
1022 shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection
with the construction of any highway or related project approved
by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance
of this contract is not prohibited from receiving an award due to a
violation of Section 508 of the Clean Water Act or Section 306 of
the Clean Air Act.

2. That the contractor agrees to include or cause to be included
the requirements of paragraph (1) of this Section X in every
subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such
requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
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This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first
tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered in
connection with the department or agency's determination
whether to enter into this transaction. However, failure of the
prospective first tier participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined
that the prospective participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the contracting agency may terminate this
transaction for cause of default.

d. The prospective first tier participant shall provide immediate
written notice to the contracting agency to whom this proposal is
submitted if any time the prospective first tier participant learns
that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant," "person," "principal," and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180
and 1200. “First Tier Covered Transactions” refers to any
covered transaction between a grantee or subgrantee of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who
has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier Participant
or other Lower Tier Participants (such as subcontractors and
suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department or
agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided
by the department or contracting agency, entering into this
covered transaction, without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered
transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows
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that the certification is erroneous. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To
verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not
required to, check the Excluded Parties List System website (),
which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause. The
knowledge and information of the prospective participant is not
required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal department
or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or
receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
(a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any
of the statements in this certification, such prospective participant
shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of
fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government,
the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180
and 1200. You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a grantee or subgrantee of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier
Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows
that the certification is erroneous. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To
verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not
required to, check the Excluded Parties List System website (),
which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course
of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

* ok ok kK

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals
is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating
in covered transactions by any Federal department or
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agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* % * % %

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS
FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed $100,000
(49 CFR 20).

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance
with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid
or proposal that the participant shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done as
on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in the
area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed
20 percent of the total number of employees employed by the
contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform the
contract work, (b) the number of employees required in each
classification, (c) the date on which the participant estimates such

employees will be required, and (d) any other pertinent
information required by the State Employment Service to
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complete the job order form. The job order may be placed with
the State Employment Service in writing or by telephone. If
during the course of the contract work, the information submitted
by the contractor in the original job order is substantially modified,
the participant shall promptly notify the State Employment
Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job
applicants who, in his opinion, are not qualified to perform the
classification of work required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job applicants
to the contractor, or less than the number requested, the State
Employment Service will forward a certificate to the contractor
indicating the unavailability of applicants. Such certificate shall be
made a part of the contractor's permanent project records. Upon
receipt of this certificate, the contractor may employ persons who
do not normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of subparagraph
(1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1

through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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FEMALE AND MINORITY GOALS

To comply with Section II, “Nondiscrimination,” of “Required Contract Provisions Federal-Aid Construction
Contracts,” the following are for female and minority utilization goals for Federal-aid construction contracts and
subcontracts that exceed $10,000:

The nationwide goad for female utilization is 6.9 percent.
The goads for minority utilization [45 Fed Reg 65984 (10/3/1980] are as follows:
MINORITY UTILIZATION GOALS

Economic Area Goal (Percent)

174 Redding CA: 6.8
Non-SMSA (Standard Metropolitan Statistical Area) Counties:

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou;
CA Tehama

175 Eureka, CA 6.6
Non-SMSA Counties:
CA Del Norte; CA Humboldt; CA Trinity

176 San Francisco-Oakland-San Jose, CA:
SMSA Counties:

7120 Salinas-Seaside-Monterey, CA 28.9
CA Monterey
7360 San Francisco-Oakland 25.6

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco;
CA San Mateo 7400 San Jose, CA

CA Santa Clara, CA

19.6
7485 Santa Cruz, CA
CA Santa Cruz

14.9
7500 Santa Rosa
CA Sonoma

9.1
8720 Vallejo-Fairfield-Napa, CA
CA Napa; CA Solano

17.1
Non-SMSA Counties:
CA Lake; CA Mendocino; CA San Benito 3.2

177 Sacramento, CA:

SMSA Counties:
6920 Sacramento, CA 16.1
CA Placer; CA Sacramento; CA Yolo
Non-SMSA Counties 14.3

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA
Sierra; CA Sutter; CA Yuba

NTB_Specials_SMDB_FINAL-rev.docx
FIN Project No. 18STM1 May 4, 2018 31



178 Stockton-Modesto, CA:
SMSA Counties:

5170 Modesto, CA 12.3
CA Stanislaus 8120
Stockton, CA 24.3
CA San Joaquin
Non-SMSA Counties

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA 19.8
Merced; CA Tuolumne

179 Fresno-Bakersfield, CA

SMSA Counties:

0680 Bakersfield, CA 19.1
CA Kern

2840 Fresno, CA 26.1
CA Fresno

Non-SMSA Counties: 23.6

CA Kings; CA Madera; CA Tulare

180 Los Angeles, CA:
SMSA Counties: 11.9
0360 Anaheim-Santa Ana-Garden Grove, CA CA Orange
4480 Los Angeles-Long Beach, CA 28.3

CA Los Angeles

6000 Oxnard-Simi Valley-Ventura, CA 21.5
CA Ventura
6780 Riverside-San Bernardino-Ontario, CA CA Riverside; CA 19.0

San Bernardino

7480 Santa Barbara-Santa Maria-Lompoc, CA CA Santa
Barbara 19.7

Non-SMSA Counties
24.6

For the last full week July during which work is performed under the contract, you and each non material-supplier subcontractor with a
subcontract of $10,000 or more must complete Form FHWA PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15.
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CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

Compliance with the Contract Work Hours and Safety Standards Act.

1.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is employed on such work to work in
excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty
hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1) of this section the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the District of Columbia or a territory, to
such District or to such territory), for liquidated damages. Such liquidated damages shall be computed
with respect to each individual laborer or mechanic, including watchmen and guards, employed in
violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar
day on which such individual was required or permitted to work in excess of the standard workweek
of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1)
of this section.

Withholding for unpaid wages and liquidated damages. The (write in the name of the Federal agency
or the loan or grant recipient) shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld, from any moneys
payable on account of work performed by the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (2) of this section.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(1) through (4) of this section.

CLEAN AIR ACT AND WATER POLLUTION CONTROL ACT

Clean Air Act

1.

2.

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

The contractor agrees to report each violation to the (name of the state agency or local or Indian tribal
government) and understands and agrees that the (name of the state agency or local or Indian tribal
government) will, in turn, report each violation as required to assure notification to the (name of
recipient), Federal Emergency Management Agency, and the appropriate Environmental Protection
Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FEMA.

Federal Water Pollution Control Act

1.

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contractor agrees to report each violation to the (hame of the state agency or local or Indian tribal
government) and understands and agrees that the (name of the state agency or local or Indian tribal
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government) will, in turn, report each violation as required to assure notification to the (name of
recipient), Federal Emergency Management Agency, and the appropriate Environmental Protection
Agency Regional Office.

3. The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FEMA

DEBARMENT AND SUSPENSION

Suspension and Debarment
1. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such
the contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. §
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940)
or disqualified (defined at 2 C.F.R. § 180.935).

2. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and
must include a requirement to comply with these regulations in any lower tier covered transaction it
enters into.

3. This certification is a material representation of fact relied upon by (insert name of subrecipient). If it is
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C, in addition to remedies available to (name of state agency serving as recipient and
name of subrecipient), the Federal Government may pursue available remedies, including but not
limited to suspension and/or debarment.

4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may
arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions

PROCUREMENT OF RECOVERED MATERIALS

Comply with Section 6002 of the Solid Waste Disposal Act, Pub. L. No. 89-272 (1965) (codified as amended
by the Resource Conservation and Recovery Act at 42 U.S.C. § 6962).

In the performance of this contract, the Contractor shall make maximum use of products containing recovered
materials that are EPA- designated items unless the product cannot be acquired—

1. Competitively within a timeframe providing for compliance with the contract performance schedule;
2. Meeting contract performance requirements; or
3. Atareasonable price.

Information about this requirement, along with the list of EPA-designate items, is available at EPA’s

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-procurement-
guideline-cpg-program

ACCESS TO RECORDS

The following access to records requirements apply to this contract:

1. The contractor agrees to provide (insert name of state agency or local or Indian tribal government),
(insert name of recipient), the FEMA Administrator, the Comptroller General of the United States, or
any of their authorized representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to this contract for the purposes of making audits,
examinations, excerpts, and transcriptions.
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2. The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever
or to copy excerpts and transcriptions as reasonably needed.

3. The contractor agrees to provide the FEMA Administrator or his authorized representatives access to
construction or other work sites pertaining to the work being completed under the contract.

DHS SEAL, LOGO, AND FLAGS

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS
agency officials without specific FEMA pre- approval.

COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The
contractor will comply with all applicable federal law, regulations, executive orders, FEMA policies,
procedures, and directives.

NO OBLIGATION BY FEDERAL GOVERNMENT

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the
non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to the contractor’s actions pertaining to this contract

MANDATORY DISCLOSURE

CONTRACTOR must disclose, in a timely manner, in writing to the COUNTY all violations of Federal criminal
law involving fraud, bribery, or gratuity violations potentially affecting the award. CONTRACTOR is required to
report certain civil, criminal, or administrative proceedings to the System for Award Management (SAM)
located at www.sam.gov. Failure to make required disclosures can result in any of the remedies described in
2 CFR 8§200.338 Remedies for noncompliance, including suspension or debarment. (See also 2 CFR part 180
and 31 U.S.C. 3321))

BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED)

CONTRACTOR shall file the required certification in the Bid Book. Each tier certifies to the tier above that it
will not and has not used Federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, officer or employee of
Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant,
or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from
tier to tier up to the recipient.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Replace the 1st paragraph of section 8-1.04B with:
The District will issue you a Notice to Proceed after the Contract has been awarded, and establish the first
Contract Working Day with you. The Notice to Proceed will list the first Contract Working Day, which must not
be more than 21 calendar days past the date on which you received notice that the contract has been
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awarded.

Failure to start site job activities within 15 calendar days of the first Working Day listed on the Notice to
Proceed may be considered as failure by you to supply an adequate workforce.

Replace the 1st paragraph of section 8-1.05 with:
Contract time starts on the day specified as the first Working Day in the Notice to Proceed. Working days will
not be postponed if you do not start work on the first Working Day.

Add to section 8-1.06B:

When existing conditions are encountered which, in the opinion of the Engineer, require temporary suspension of
work for design modifications or for other determinations to be made, you must move to other areas of work until
such determinations are made. No additional compensation will be allowed by reason of such temporary
suspension of work when you can reasonably reschedule work at a different location.

Add section 8-1.06D:
8-1.06D Temporary Suspension of Work

You must notify the District 24 hours minimum in advance if you decide to suspend work for one day or more.
You must notify the District a minimum of 24 hours in advance of recommencing work on the project.

Add to end of section 8-1.13:

Any control exercised by the Surety towards the completion of the Project will be subject to the Bid documents,
and review and approval of the District.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.06A:
Section 9-1.06 does NOT apply to supplemental work.

The District does not pay for eliminated supplemental work.

Add to section 9-1.16A:
Submit support data with application for progress payment.

Support data must include:

1. Data required by Engineer
2. Copies of requisitions from Subcontractors and material suppliers

Include the County of Santa Barbara Auditor-Controller contract number as shown on executed Agreement.
Submit the following certification with each application for progress payment:

I, the undersigned, declare under penalty of perjury under the laws of the State of California that this
Application for Payment is made in good faith, that the documents substantiating this application are
accurate and complete and that the foregoing is true and correct.

BY: Date:

(TYPE OR PRINT NAME AND TITLE OF
PERSON SIGNING APPLICATION)
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Any progress payment made after the scheduled completion date will not constitute a waiver of any liquidated
damages heretofore agreed upon as part of this Contract.

Add to first paragraph of section 9-1.16B:

Submit a schedule of values for any lump sum bid item requested by the Engineer or when a schedule of
values is specified to be submitted.

Replace section 9-1.16F with:
9-1.16F Prompt Payment of Funds Withheld to Subcontractors

The District shall hold five (5) percent retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the District, of the contract work, and pay retainage to
the prime contractor based on these acceptances. The prime contractor, or subcontractor, shall return all
monies withheld in retention from a subcontractor within 30 days after receiving payment for work
satisfactorily completed and accepted including incremental acceptances of portions of the contract work by
the agency. Federal law (49CFR26.29) requires that any delay or postponement of payment over 30 days
may take place only for good cause and with the agency’s prior written approval. Any violation of this
provision shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other
remedies specified in Section 7108.5 of the Business and Professions Code. These requirements shall not
be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the
prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime
contractor, deficient subcontract performance, or noncompliance by a subcontractor.

Pursuant to Section 22300 of the Public Contract Code, and the project specifications, the Contractor may
substitute securities for monies withheld to ensure contract performance.

Upon your request, the District will make payment of funds withheld to ensure performance of the Contract if
you deposit in escrow with the Santa Barbara County Treasurer, or with a bank acceptable to the District ,
securities eligible for investment under Government Code Section 16430, or bank or savings and loan
certificates of deposits, upon the following conditions;

1. You must bear the expense of the District and the escrow agent, either the County Treasurer or the bank,
in connection with the escrow deposit made.
2. Securities or certificates of deposit to be placed in escrow will be of a value at least equivalent to the
quantities of retention to be paid to you pursuant to this Section.
3. You must enter into an escrow agreement satisfactory to the District, which agreement must include provi-
sions governing inter alia:
1.1. The quantity of securities to be deposited.
1.2. The providing of powers of attorney, or other documents necessary for the transfer of the securities to
be deposited
1.3. Conversion to cash to provide funds to meet defaults by you, including but not limited to the termina-
tion of your control over the work, stop notices filed pursuant to law, assessment of liquidated
damages, or other quantities to be kept or retained under the provisions of the contract
1.4. Decrease in value of securities on deposit.
1.5. The termination of the escrow upon completion of the contract.
4. You must obtain the written consent of the surety to such agreement.

Add to section 9-1.17C:

Submit all outstanding extra work billing no later than 15 days after acceptance by the Director of Public
Works.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION I GENERAL CONSTRUCTION
10 GENERAL

Add to section 10-1.04 of the RSS:

NTB_Specials_SMDB_FINAL-rev.docx
FIN Project No. 18STM1 May 4, 2018 37



A weekly construction meeting may be held at a time and place designated by the Engineer with your
representatives and other affected parties.

ANNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

12 TEMPORARY TRAFFIC CONTROL

Replace section 12-1.03 with:
You must pay for all costs associated with flagging.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

13 WATER POLLUTION CONTROL
Add to list in the 1st paragraph of section 13-1.01A:

5. California Stormwater Quality Association (CASQA) Construction BMP Handbook/Portal at
http://www.cabmphandbooks.com/

Add to Section 13-1.01A:

Comply with the National Discharge Elimination System General Permit for Storm Water Discharges
Associated with Construction and Land Disturbance Activities (Order No. 2012-0006-DWQ NPDES NO.
CAS000002) referred to herein as Permit. The Permit governs stormwater and nonstormwater discharges
from construction sites. The Permit may be viewed at the State Water Recourses Control Board website.

Replace the 4th paragraph in section 13-3.01A with:

Discharges of stormwater from the project must comply with NPDES General Permit for Storm Water
Discharges Associated with Construction and Land Disturbance Activities (Order No. 2012-0006-DWQ
NPDES NO. CAS000002) referred to herein as Permit.

Replace the 1st sentence of the second paragraph of section 13-3.01B(2)(a) with:

The SWPPP must comply with the California Stormwater Quality Association (CASQA) Construction BMP
Handbook/Portal at http://www.cabmphandbooks.com/

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

14 ENVIRONMENTAL STEWARDSHIP

Replace "not used" in Section 14-1.02C with:

You must notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor, or otherwise access the project site or your records pertaining to water pollution control
work. You and the Department must provide copies of correspondence, notices of violation, enforcement
actions, or proposed fines by regulatory agencies to the requesting regulatory agency.

Delete the last paragraph in Section 15-3.01 of the RSS

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il GRADING
17 WATERING

Add to 17-2.01(A):
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17-02.01(A) Summary

Attention is directed to the various sections of the Standard Specifications which require the use of water for
the construction of this project.

Attention is also directed to the provisions of Section 7, "Legal Relations and Responsibility to The Public,"
with regard to the Contractor's responsibilities for public convenience, public safety, preservation of property,
and responsibility for damage. Nothing in Section 7 shall be construed as relieving the Contractor from
furnishing an adequate supply of water required for the proper construction of this project, or as relieving the
Contractor from the legal responsibilities defined in said Section 7.

Imported Water for construction purposes as required by these Specifications must be reclaimed or recycled
water. The use of potable water is prohibited unless specifically waived by the District in writing. Reclaimed
water may be available from the water service provider in which the project is located. You must contact the
local water service provider and obtain reclaimed water from them, at your cost, as your first option. If the
local water service provider cannot provide reclaimed water for this project then you must obtain reclaimed
water from another documented source.

You may also use water from Clear Water Diversion for construction activities.

Water required for controlling dust, caused by the Contractor's operations and the passage of traffic through
the construction site shall be applied as necessary, at the Contractor's expense. The Contractor shall,
whenever possible and not in conflict with these specifications, minimize the use of water during construction
of the project. Watering equipment shall be kept in good working order and water leaks shall be repaired
promptly.

19 EARTHWORK
Add section 19-3.03D(1):
Section 19-3.03D(1) Additional Subgrade Overexcavation

If, during the progress of excavation, material is encountered which, in the opinion of the Engineer, is
unsuitable for subgrade for the structure to be constructed thereon, you must excavate beyond the limits
shown on the Plans to a depth ordered by the Engineer and replace the overexcavated material with
foundation material suitably densified. The suitability of subgrade will be determined by the Engineer on the
basis of its ability to withstand the load of the proposed improvements and not upon the capacity to withstand
the loads which may be placed thereon by your equipment. Additional overexcavation so ordered, over the
amount required by the Plans or special provisions, will be paid for as provided in the Bid Item List.

If the necessity for such additional subgrade overexcavation has been caused by an act or failure to act on
your part or is required for the control of groundwater, you must bear the expense of the additional excavation
and foundation stabilization material. Materials used or work performed by you beyond the District's
requirements for stabilization of the subgrade, so that it will withstand the loads which may be placed upon it
by your equipment, must also be at your expense.

Foundation stabilization material, when required and ordered by the Engineer to provide suitable subgrade,
must be gravel, crushed aggregate or other free-draining cohesionless material, must be suitable for the field
conditions to which it is to be applied and must be approved by the Engineer.

Foundation stabilization material must be wrapped in a geotextile fabric, if, in the opinion of the Engineer, the
foundation stabilization material approved for use is subject to piping. Geotextile fabric material and
installation must conform to the provisions of Section 88, “Geosynthetics”.

The quantity of additional overexcavation to be paid for will be the amount of compacted in-place cubic yards
as ordered by the Engineer. No payment will be made for additional overexcavation unless removed as
ordered by the Engineer. The quantity shown on the Bid Item List is a nominal allowance since no additional
overexcavation is shown on the plans, and no adjustment of the unit bid price will be made for a variation in
the actual versus the bid quantity. When there is no Bid Item for Additional Overexcavation, Additional
Overexcavation is ordered by the Engineer, and the necessity for Additional Overexcation was not caused by
you, Additional Overexcavation is paid for as Change Order Work.

Replace the 1st paragraph of section 19-5.03B with:

Obtain a relative compaction of at least 95 percent for at least a depth of 0.75 foot below the grading plane
for widths between the outer edges of shoulder, or between existing curbs or curb and gutter.
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TECHNICAL PROVISIONS

DIVISION | GENERAL PROVISIONS

1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections
I,t\?m Item code Item description Appllqable
0. section
1 999990 | Mobilization 9

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means

Included in the Information
Handout

Description
1. USDA - Soil Conservation Service: Santa Monica Debris
Basin As-Built Plans, December; 1976
2. SBCFCWCD Santa Monica Debris Basin Reconstruction of
Towers A & B Project Plans; October, 2004
3. Carpinteria Valley Water District Flood Control, Drainage,
and Access Improvement Plans — Phase 4B Rancho Monte
Alegre, Sheets SD-3, CD-1 and CD-2; May, 2012
4. Environmental Regulatory Permits:
a. USACOE Debris Basin Maintenance Plan Permit No.
SPL-2010-00361-CLH
b. Central Coast RWQCB Water Quality Certification No.
34217WQ07
c. CDFW Streambed Alteration Agreement No. 1600-2013-
0290-R5
5. County of Santa Barbara Haul Permit Application
6. Standard Plans, Details and Drawings
7. Site Photographs
8. Disposal Permit
9. Right-of-Way Staging and Access Map
10. Pre-bid Job Walk Meeting Location Map
11. Neighbor notification list

NANNNNNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNN
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5 CONTROL OF WORK

Add section 5-1.01A:
5-1.01A WORKING HOURS
Working hours must only occur between 7:30 a.m. and 4:30 p.m.. Working Days are as defined in
Section 1-1.07B of the Flood Control District Provisions.

If you desire to work outside of this time frame, you must receive consent from the District. If consent is
given, you will be responsible for payment of construction manager and/or inspector’s overtime costs

Add section 5-1.20B(1):

Comply with the environmental regulatory permits listed in Section 14-1.01 and located in the Information
Handout. Comply with the Program EIR mitigation measures listed in Section 14-1.01.

Submit a County Haul Route application to the County of Santa Barbara Transportation Division, 4417
Cathedral Oaks, Santa Barbara, CA 93110. Tel (805)681-4990 Fax (805) 681-4991,
PWRDPERMIT@COSBPW.NET

Revise section 5-1.32 to read:

Occupy Santa Barbara County Flood Control District (SBCFCD) right-of-way only for the purposes of
performing the work.

Defend, indemnify, and hold harmless SBCFCD to the same extent as under section 7.

Add to section 5-1.36D:

You must provide the regional notification center “Inquiry Identification” number to the District prior to the
commencement of excavation or other work close to any underground facility. You are responsible for
keeping the Inquiry Identification number valid throughout the duration of the construction contract.

The locations of all public and private utilities shown on the plans are approximate.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Replace section 7-1.02M(2) with:
7-1.02M(2) Fire Prevention

Obtain the location and phone number of nearest fire station from Santa Barbara County Fire Department
Headquarters Office (805) 681-5500 (Monday - Friday 8AM - 12PM and 1PM — 5PM)

Inform nearest fire station of planned schedule of work including:

1. Project schedule

2. Description of work

3. Specific work components with fire risks such as welding, grinding and clearing with gasoline
powered machinery.

Cooperate with local fire prevention authorities in eliminating hazardous fire conditions.

Add section 7-1.03A:
7-1.03A STANDARD NOTIFICATIONS
You must deliver notices to each residence adjacent to the Work two weeks minimum prior to

commencement of project activities. The format and content of each notice must be approved by the
Engineer (see example below).
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Such notice must at minimum give the name of the Project, the duration of the Contract period, daily work
hours for the proposed work, typical parking and access restrictions anticipated for the work the
Contractor's representative and phone number, the County representative and phone number, along with
any other information requested by the Engineer. All notices shall be approved by the Engineer for
content and delivery schedule prior to actual delivery.

All notices must be in the format of door hangers (14 inches by 4 inches, 110 Springhill Index or approved
equal) and be hung at the main door of each residence or business affected. The text of such notices
must have one side printed in English with the reverse side printed in Spanish.

See Neighbor Notification List in the Information Handout

The following is an example of language required:

NOTICE
TO AREA RESIDENCES

The Santa Barbara County Flood Control District hereby informs you that (Contractor) will be
constructing the Name of Project. The contract period is from (date) to (date).

Work on the Project will typically be performed between the hours of 7:00 AM and 5:00 PM.

We appreciate your patience and cooperation during this Project. If you have any questions, or
require additional information please contact the following:

Contractor, Contact's Name and Telephone Number

Santa Barbara County Flood Control District, Contact's Name and Telephone Number

Maintain a log of all notifications. The log is to include the following information:

Property owner

Person of contact (If applicable)
Date of notification

Time of notification

Method of notification.

agrwnPE

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION I GENERAL CONSTRUCTION

10 GENERAL
Add to section 10-1:

Your attention is directed to the fact that structures such as the crane pad shown on the 1976 USDA Soil
Conservation Service as-built plans were destroyed during the January 9" debris flow event, and no
longer exist. Pay special attention during the pre-bid job walk, to photographs and other information in
the Information Handout regarding existing facilities and access locations.
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Bid Items and Applicable Sections
Iltem code Item description Applicable section

120100 Traffic Control System 12
130100 Job Site Management 13
130100A Temporary Clear Water Diversion 13
130200 Prepare Water Pollution Control Program 13
150600A Clean V-Ditches 15
150601A Clean 24” Diameter HDPE Pipe 15
150602A Miscellaneous Site Cleanup 15
152200A Reset Dam Crest Boulders 15
152210A Restore South Dam Slope 15
153121 Remove Concrete, Existing Headwall 15
153540M Remove Existing Grouted Rock Slope Protection 15

Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with:

The District anticipates that construction contract for this project will be awarded on July 11, 2017 and
that a Notice to Proceed will be issued for August 14th, 2017. You must be prepared to begin work in that
time frame.

Add to RSS section 10-4:

On April 7, 2017, Governor Brown issued an executive order to terminate the January 17, 2014 Drought
State of Emergency. However, provisions of Executive Order B-37-16, “Making Water Conservation a
California Way of Life,” for reduction in potable water use, remain in full force.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

12 TEMPORARY TRAFFIC CONTROL

Add to section 12-1.01:

Traffic Control System includes safely accommodating construction and truck hauling traffic throughout
the jobsite, along the entire length of access road and across the intersection with Foofhill Road (SR
192), including furnishing temporary construction area signs required during trucks crossing activities on
Foothill Road . At a minimum temporary construction areas must consist of at least 2 ‘“Truck Crossing”
(SW40) signs.

Two way traffic on Foothill Road must not be interrupted, lane closures are prohibited. You must
accommodate vehicular access to the access road for adjacent property owners at all times.

Comply with any traffic control requirements included in the County of Santa Barbara Haul Permit; which
you must obtain

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

13 WATER POLLUTION CONTROL

Add section 13-1.01A:
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You may be directed to perform additional Water Pollution Control. This only applies in the event that
change order work that requires additional Water Pollution Control is ordered by the Engineer. This work
is Supplemental Work and will be paid in accordance with section 9-1.04. In no case will additional Water
Pollution Control be paid for unless the project scope has changed.

Add section 13-1.03A(1):

13-1.03A(1) Drainage Control

The proposed project is located in the Santa Monica Creek and debris basin area. You are fully
responsible for continually accepting and discharging water from any source in a manner that causes no
damage to existing or partially completed proposed improvements, in a manner that causes no ponded
water to accumulate at low points, and in a manner which poses no potential hazard to persons or
property and is conformance with all permits required for this project. You will not be allowed to divert
stormwater to surface streets. Damage to existing or partially completed proposed improvements caused
by lack of drainage control shall be repaired, or removed and replaced, at your expense.

It shall be understood and agreed that you must hold the Owner and the Engineer harmless from legal
action taken by any third party with respect to construction and operation of temporary drainage control
works.

You must submit your proposed methods for storm water and erosion control to the Engineer.

Add to section 13-2.01A:

This project qualifies for an Erosivity Waiver because the soil disturbance is anticipated to be between 1
and 5 acres and the R-factor is less than 5. The Erosivity Waiver and R-factor are described in the
NPDES General Permit for Storm Water Discharges Associated with Construction and Land Disturbance
Activities (Order No. 2009-0009-DWQ, NPDES No. CAS000002).

Schedule all soil disturbing activities, such as clearing and grubbing, roadway excavation, and
embankment construction, to occur within the designated working days. Deviation from this schedule may
void the Erosivity Waiver.

Replace section 13-4.03H with:
13-4.03H Temporary Clear Water Diversion System

13-4.03H(1) General
Santa Monica Creek surface water is actively flowing through the job site towards Intake Tower C (lowest
tower).

You may discharge the Temporary Clear Water Diversion System to Intake Tower C or to the concrete
spillway.

Temporary clear water diversion system must be furnished, installed, maintained, and later removed.

You will be required to use pumps to remove water from the worksite if the water diversion system does
not perform adequately.

You must submit the design of the proposed temporary clear water diversion system to the Engineer
within 7 calendar days of contract approval.

Design, installation and maintenance of the temporary clear water diversion system must conform to the
environmental permits and mitigation measures in the Information Handout, and it must include:
1. Prior to entering the creek, a water diversion made of sand bags, plastic sheeting must be
installed, and the water will be pumped or gravity drained around the site through a pipe or hose.
The water intakes will be screened with mesh with openings no larger than 0.25 inches to prevent
aquatic wildlife from entering the diversion system. Creek flow must be pumped around the site
and released in the downstream of the project, so as not to interfere with the proposed work
2. The water diversion method must be sized to accommodate the field conditions, and must be
capable of sustaining the intended load and of discharging a quantity of water required to
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accommodate the site conditions. Adequacy as to equivalent strength and capacity will be subject
to approval, in writing, by the Engineer.

Used materials may be installed provided the used materials are good, sound and are suitable for the
purpose intended, as determined by the Engineer.

13-4.03H(4) Payment
Temporary Clear Water Diversion System is paid for as a lump sum item. Payment for Clear Water
Diversion System will be made in partial payments, based on the percentage of completion of the contract

time.
ANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

14 ENVIRONMENTAL STEWARDSHIP

Add to section 14-1.01:

Comply with all “Final Updated Debris Basin Maintenance and Removal Plan” (June, 2017) mitigation
measures and environmental regulatory permits associated with this project and which are located in the
Information Handout. The following permits and approvals have been obtained for the project:

a. U.S. Army Corps of Engineers Debris Basin Maintenance Plan Permit No. SPL-2010-00361-CLH
b. Central Coast Regional Water Quality Control Board Water Quality Certification No. 34217WQQ07
c. CA Department of Fish and Wildlife Streambed Alteration Agreement No. 1600-2013-0290-R5

You must comply with the following Program EIR Mitigation Measures:

1. A-1-Reduce Emissions. Implement the following Santa Barbara County APCD-approved
measures for each piece of heavy-duty diesel construction equipment to minimize NOx emissions:
a. The engine size of construction equipment shall be the minimum practical size;

b. Heavy-duty diesel-powered construction equipment manufactured after 1996 (with federally
mandated clean diesel engines) should be utilized wherever feasible;

c. The number of construction equipment operating simultaneously shall be minimized through
efficient management practices to ensure that the smallest number is operating at any one time;

d. Construction equipment operating onsite shall be equipped with two to four degree engine timing
retard or precombustion chamber engines;

e. Catalytic converters shall be installed on gasoline-powered equipment, if feasible;

f. Diesel catalytic converters shall be installed, if available; and

g. Diesel powered equipment should be replaced by electrical equipment, whenever feasible.

2. A-2-Reduce Fugitive Dust. Implement the following Santa Barbara County APCD-approved
measures to minimize fugitive dust emissions:

a. During construction, use water trucks or sprinkler systems to keep all areas of vehicle movement
damp enough to prevent dust from leaving the site. At a minimum, this shall include wetting down
such areas in the late morning and after work is completed for the day. Increased watering
frequency shall be required whenever the wind speed exceeds 15 mph. Reclaimed water shall be
used whenever possible;

b. Minimize the amount of disturbed area and reduce on site vehicle speeds to 15 miles per hour or
less;

c. Gravel pads should be installed at all access points to prevent tracking of mud onto public roads;
d. If importation, exportation, and stockpiling of fill material is involved, soil stockpiled for more than
two days shall be covered, kept moist, or treated with soil binders to prevent dust generation;

e. Trucks transporting fill material to and from the site shall be tarped; and

f.  Dust control requirements shall be shown on all grading plans.

3. C-1-Unexpected Archeological Finds. If cultural materials are unexpectedly uncovered during
maintenance activities, immediately notify the District who will consult with a qualified archeologist
who shall inspect the material and coordinate with the District to halt or redirect earth-disturbing
maintenance work until the significance of the material is determined, and the location is cleared for
further work.
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4. N-1-Minimize Noise. All contractors and subcontractors shall limit construction activity; including
equipment maintenance and site preparation to weekdays and the hours of 7:30 AM and 4:30 PM.
Equipment and haul trucks shall be equipped with functioning and properly maintained muffler
systems, including intake silencers where necessary. Additional reductions in noise emissions shall
be provided, as feasible, by performing noisy operations, such as chipping and loading spoils into
dump trucks on the banks, as far away as practicable from sensitive receptors.

5. W-1- Reduce Sedimentation. The Contractor shall minimize the amount of surface disturbance and
vegetation removal to the extent feasible during all activities in order to reduce the area of disturbed
soils that could be eroded during winter runoff. No permanent stockpiles or dewatering operations
shall be established in the channel bed or basin bottom. All fill shall be compacted to reduce erosion.
If work must occur in a wetted channel that has continuous flow downstream of the work site, the
District shall either temporarily divert streamflow around the work site, or provide temporary sediment
containment downstream of the site. In addition, the Contractor shall check silt fencing, diversions,
and settling ponds twice a day.

6. W-7 — Reporting Water Quality Incidents. The Contractor shall train its crews to identify and report
incidents or materials observed in the creeks during work that could cause significant water quality
impacts, including illegal dumping of trash, pet waste, and green waste; homeless encampments; and
drain outlets with evidence of poor water quality.

No payment will be made for compliance with regulatory permits and mitigation measures. Compliance is
included in the various items of work involved.

Replace "not used" in Section 14-1.02C with:

You must notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor, or otherwise access the project site or your records pertaining to water pollution control
work. You and the Department must provide copies of correspondence, notices of violation.

Add to section 14-11.01:

Asbestos cement pipe may be encountered on the project as shown on Sheets 5 and 52 of the 1976
USDA Soil Conservation Service as-built plans located in the Information Handout. If it is encountered, it
must be cut, handled, and disposed of in accordance with the Contractor's State Licensing Law and all
other applicable laws and regulations.

You must be qualified, licensed and certified for this type of work. You must take all abatement steps
necessary to ensure the material remains in its non-friable state and there is no release of asbestos fibers
in excess of State, Federal and Local regulations. Should your activities damage the asbestos cement
pipe in such a way that asbestos fibers are released in excess of the asbestos control limit at any time,
you must comply with applicable State, Federal and Local regulations.

Removed asbestos cement pipes msut become the property of the Contractor and must be disposed of in
conformance with applicable regulations.

Asbestos cement pipe removal is change order work. It will be required when ordered by the Engineer.
This work is Supplemental Work and will be paid in accordance with section 9-1.04. In no case will
Supplemental Work, Remove Asbestos Cement Pipe be paid for unless the project scope has changed.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

15 EXISTING FACILITIES

Add section 15-2.02M:
15-2.02M Clean V-Ditches
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Remove all debris from and clean existing mortar v-ditches at the locations as indicated on the plans.
Preserve existing mortar ditch in place.
Add section 15-2.04N:

15-2.04N Clean 24” Diameter HDPE Pipe
Remove all sediment, debris and other materials from existing 24” HDPE pipe before placing new HDPE
pipe and headwall.

Submit a plan for proposed cleaning method to the Engineer within 7 days of contract award. The
method must include method for controlling sediment, debris and other materials, and must conform to
the requirements in Section 13.

No separate payment will be made for removing and disposing of sediment, debris and other materials
found in the pipe.

If you damage to the existing pipe and appurtenances, you must replace or repair them at your expense.

Refer to Sheet SD-3 of the Flowers & Associates, Inc. Plans entitled, “Carpinteria Valley Water District,
Flood Control, Drainage and Access Improvement Plans — Phase 4B Rancho Monte Allegre,” for
information regarding the existing 24” HDPE pipe.

Add section 15-2.040:

15-2.040 Miscellaneous Site Cleanup

This item of work involves general site cleanup, including removing all woody debris, stumps, metal
debris, perched boulders on the North Dam Slope and South Dam Slope areas, and any other storm
debris from the site, as directed by the engineer.

Perched boulders to be removed may vary in size from 2 to 6 feet in greatest dimension. The removal of
up to 40 perched boulders are considered included in the Miscellaneous Site cleanup item. Removal of
beyond 40 perched boulders will be considered extra work.

Removed perched boulders may be used to replace missing Dam Crest Road boulders, if they are
determined suitable by the Engineer.

Typical site cleanup locations are included the photographs in the information handout.
Add section 15-2.08D:

15-2.08D: Reset Dam Crest Boulders
This item of work includes resetting dam crest boulders.

Boulders located immediately below the dam crest may be salvaged and used for this work upon the
direction of the Engineer.

Add section 15-2.08E:

15-2.08E: Restore South Dam Slope
Restore South Dam Slope includes removing dried mud and woody debris from south face of dam.

Refer to the Plans and photographs in the information handout for location of this item of work.
Water from Clear Water Diversion may be captured and used for washing and removing dried mud.

You may be directed to perform additional South Dam Slope Restoration. This only applies in the event
that change order work that requires additional South Dam Slope Restoration is ordered by the Engineer.
This work is Supplemental Work and will be paid in accordance with section 9-1.04. In no case will
additional South Dam Slope Restoration be paid for unless the project scope has changed.

Add to section 15-3.01

Concrete removal includes removing and disposing of existing concrete headwall and reinforcing.

Add section 15-2.13:
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15-2.13 Dismantle Grouted Rock Slope Protection
15-2.13A General

Section 15-2.13 includes specifications for dismantling and breaking up the grouted rock slope protection
as required for placement of new grouted rock slope protection (GRSP).

Broken up grouted rock may be reused for new Grouted Rock Slope Protection provided it complies with
Section 72-2.

NNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il GRADING

Add before section 16:

Bid Items and Applicable Sections

Item code Item description Applicable section
190101 Excavation (Debris Basin Debris Removal) 19
198050 Embankment 19

NANNNNNNNNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNN

19 EARTHWORK

Add to section 19-2.01A
Section 19-2 includes specifications for Excavation (Debris Basin Debris Removal).

Within 7 days of contract award, submit information identifying the location of any private disposal site
and submit the Disposal Permit located in the information handout.

All work required to excavate, remove and haul material offsite is paid for as Excavation (Debris Basin
Debris Removal).

Excavation (Debris Basin Debris Removal) is synonymous with Roadway Excavation.

You will encounter very large rocks and boulders, large woody debris, soil material, and other materials
while excavating. Excavation equipment must be selected accordingly.

Permanent material stockpiling is not permitted on the lower bench area south of the dam.

Excavation (Debris Basin Debris Removal) includes constructing a pilot channel from the existing grouted
rock grade control structure to Intake Tower C (the lower tower).

Remove existing trees stumps along the west side of the basin to finish grade. You may leave roots
below finish grade.

Excavation (Debris Basin Debris Removal) includes rock and boulder excavation and removal.

The excavation quaintly required for placing Grouted Rock Slope Protection is included in the Excavation
(Debris Basin Debris Removal) item.

Excavation (Debris Basin Debris Removal) includes the quantities for removing debris pile located on the
lower bench area south of the dam, the quantity for removing debris piles from concrete spillway and
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upper bench area, and for grading the upper bench area to drain to debris basin. Photos of various other
debris stockpiles are included in the information handout.

Excavation (Debris Basin Debris Removal) is a final pay quantity based on theoretical volumes calculated
form existing grades established from topographic survey performed by the District, and from average-
end area calculations. A 10% increase has been added to volume of debris material calculated with the
debris basin to account for perched boulders above the existing surveyed grade plane. Various other
debris piles where estimated by using approximate geometric shapes.

Replace section 19-4 with:
19-4 ROCK EXCAVATION
19-4.01 GENERAL
19-4.01A Summary

Section 19-4 includes specifications for performing rock and boulder excavation and presplitting rock to
form rock excavation slopes.

72 Hours prior to any blasting work, notify the Santa Barbara County Sherriff Office, adjacent property
owners listed in the Neighbor Notification List in the Information Handout, and The Santa Barbara County
Fire Department.

You may use hydraulic splitters, pneumatic hammers, blasting, or other authorized roadway excavation
techniques to fracture rock.

You may use hydraulic splitters, pneumatic hammers, or other authorized roadway excavation techniques
to fracture rock and construct stable final rock cut faces.Comply with section 12.

If you choose to use blasting, comply with federal, state, and local blasting regulations. Regulations
containing specific Cal-OSHA requirements for blasting activities include 8 CA Code of Regs, Ch 4,
Subchapter 7, Group 18, "Explosive Materials."

You are liable for damages resulting from blasting activities.

19-4.01B Definitions

presplitting: Establishment of a free surface or shear plane in rock along the specified excavation slope by
the controlled use of explosives and blasting accessories in appropriately aligned and spaced drill holes.

19-4.01C Submittals

Submit 3 copies of a blasting safety plan for review within 7 days of contract award. The plan must
include:

1. References to applicable federal, state, and local codes and regulations
2. Copies of permits required for blasting activities
3. Business name, contractor license number, address, and telephone number of the blasting
subcontractor
Proof of current liability insurance and bonding
Name, address, telephone number, copies of applicable licenses, and resume of:
5.1. Blaster-in-charge
5.2. Personnel responsible for blast design, loading, and conducting blasting operations
5.3. Safety officer for blasting subcontractor
6. Name, address, and telephone number of the local fire station and law enforcement agencies
7. Detailed description of:
7.1. Location where explosives will be stored
7.2. Security measures to protect and limit access to the explosives
7.3. Transportation means for explosives
7.4. List of personnel permitted to handle the explosives
8. Exclusion zone and limited-entry zone for nonblast related operations and personnel surrounding
loading and blasting operations
9. Details of warning signals used to alert employees on the job site of an impending blast and to
indicate the blast is completed and the area is safe to enter

o s
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10. How blasting operations will be conducted
11. Measures to protect blasting operations and personnel from lightning
12. Emergency evacuation procedures for areas where explosives may be present
13. How misfires will be recognized, handled, and resolved including:
13.1. Who will be notified
13.2. How blast zone will be secured until misfire is resolved
13.3. Identification of equipment that may be needed to resolve misfires
14. Details of signs to be used around blasting zones including:
14.1. Timing of when signs will be posted relative to a specific blast
14.2. Name and telephone number of person responsible for placing signs
14.3. Roadway signs for compliance with Chapter 6, Typical Application 2, of the California MUTCD
15. Traffic control details for:
15.1. Loading and blasting operations
15.2. Misfire event or other blast related phenomenon that causes a transportation corridor to remain
closed to the public
16. Description of possible noxious gas generation and details of safeguards to be used to protect
employees, work zones adjacent to the shot, private property, and the public
17. Procedure to report and resolve complaints for blast related accidents
18. Copies of each MSDS and manufacturer data sheets of explosives, caps, primers, initiators, and
other compounds

After the plan is authorized, submit 3 additional copies of the authorized plan.

19-4.02 MATERIALS
The maximum diameter of explosives used in presplit holes must not be greater than 50 percent of the
diameter of the presplit hole.

Only standard cartridge explosives prepared and packaged by explosive manufacturing firms must be
used in the presplit holes. These must consist of one of the following:

1. Fractional portions of standard cartridges to be affixed to the detonating cord in the field
2. Solid column explosives joined and affixed to the detonating cord in the field.

Stemming materials must be dry free-running material meeting the grading requirements shown in the
following table:

Sieve sizes | Percentage passing
3/8" 100
No. 8 90

19-4.03 CONSTRUCTION

Before drilling the presplitting holes, remove overburden soil and weathered rock along the top of the
excavation for a distance of at least 50 feet beyond the drilling limits or to the end of the excavation.
Ensure removal of overburden soil and weathered rock and expose fresh rock to an elevation equal to the
bottom of the adjacent lift of the presplitting holes being drilled.

Drill slope holes for presplitting along the line of the planned slope within the tolerances specified. The
drill holes must be at least 2-1/2 inches, but not more than 3 inches in diameter. Control the drilling
operations by the use of proper equipment and techniques to ensure that no hole deviates from the plane
of the planned slope by more than 12 inches or from being parallel to an adjacent hole by more than 67
percent of the planned horizontal spacing between holes.

The length of presplit holes for an individual lift must not exceed 30 feet unless you can demonstrate to
the Engineer that you can stay within the tolerances and produce a uniform slope. The length of holes
may then be increased to a maximum of 60 feet if authorized.

The spacing of presplit holes must not exceed 3 feet on centers and must be adjusted to produce a
uniform shear face between holes.
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The Engineer may order you to drill auxiliary holes along the presplit line. These holes must not be loaded
or stemmed. Except for spacing, auxiliary drill holes must comply with the specifications for presplit holes.
Drilling auxiliary drill holes along the presplit line is change order work.

Place the adjacent line of production holes inside the presplit lines in such a manner that avoids damage
to the presplit face.

If necessary to reduce shatter and overbreak of the presplit surface, the 1st line of production holes must
be drilled parallel to the slope line at the top of the cut and at each bench level thereafter.

Blasting techniques that result in damage to the presplit surface must be immediately discontinued.

No portion of the production holes may be drilled within 8 feet of a presplit plane unless authorized. The
bottom of the production holes must not be lower than the bottom of the presplit holes.

A maximum offset of 24 inches will be permitted for a construction working bench at the bottom of each
lift for use in drilling the next lower presplitting pattern.

Adjust the drilling operations to compensate for drift of previous levels and for the offset at the start of a
new level to maintain the specified slope plane.

If the methods of drilling and blasting do not produce a uniform slope and shear face without overbreak
and within the tolerances specified, then drill, blast, and excavate in short sections, up to 100 feet, until a
technique produces the desired results.

If a fractional portion of a standard explosive cartridge is used, the cartridge must be firmly affixed to a
length of detonating cord. The cord must be equal to the depth of the drill hole so that the cartridge does
not slip down the detonating cord nor cock across the hole and bridge the flow of stemming material.
Spacing of cartridges along the length of the detonating cord must not exceed 30 inches center to center
and must be adjusted to give the desired results.

If a solid column type explosive is used, the column must be assembled and affixed to the detonating
cord complying with the explosive manufacturer's instructions. Submit as an informational submittal a
copy of the explosive manufacturer's instructions before using the column type explosive.

The bottom charge of a presplit hole may be larger than the line charges but must not cause overbreak.
The top charge of the presplitting hole must be placed far enough below the collar to avoid overbreaking
the surface.

Before placing the charge, the hole must be free of obstructions for the hole's entire depth. Ensure
placing of the charge does not cause caving of material from the walls of the holes.

The Engineer may order the use of stemming materials as necessary to achieve a satisfactory presplit
face. Stemmed presplit holes must be completely filled to the collar.

Detonate charges in each presplitting pattern simultaneously.

The tolerances in section 19-2.03G do not apply to presplit surfaces of excavation slopes where
presplitting is required. The presplit face must not deviate more than 1 foot from the plane passing
through adjacent drill holes except where the character of the rock has irregularities that are unavoidable.
The average plane of the completed slopes must not deviate more than 1 foot from the plan slopes
measured perpendicular to the plane of the slope. No portion of the slope may encroach on the roadbed.

If equally satisfactory presplit slopes are obtained, you may either presplit the slope face before drilling for
production blasting or presplit the slope face and production blast at the same time, provided that the
presplitting drill holes are fired with zero delay. The production holes must be delayed by at least 50
milliseconds starting at the row of holes farthest from the slope and progressing in steps to the row of
holes nearest the presplit line. The presplitting holes must extend either to the end of the excavation or for
a distance of not less than 50 feet beyond the limits of the production holes to be detonated.

19-4.04 PAYMENT
Rock and boulder excavation is measured as specified for Excavation (Debris Basin Debris Removal).

The Department does not pay for holes that:
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1. Fail to meet the alignment specified controls
2. Are drilled where the finish slope does not meet the slope tolerances specified

The Department pays only for holes that qualify in alignment and slope finish and show a hole trace for
approximately 50 percent of the drilled length.

The Engineer determines which presplit holes qualify for payment after excavation but before slope
trimming or cleanup work.

Drill hole (presplitting) is measured by the theoretical slope length as computed from elevations, taken
before detonating each lift, and a plane 3 feet below finished grade. The Department does not pay for
drilling more than 3 feet below finished grade unless additional drilling is ordered. For holes that produce
an acceptable slope and comply to the tolerances, except alignment within the plane of the slope, the
length paid for is 75 percent of the theoretical slope length.

Add to Section 19-6.01:
Construct embankment at the location indicated on the plans.

Benching is required where existing slopes exceed 5H:1V. Bench 10’ wide cuts into the existing slope at
2% negative cross slope.

Material excavated for benching is included in the cost for roadway excavation.
The quantity for Embankment is theoretical and includes the quantity for benching fill.

Embankment is a final pay quantity based on theoretical volumes calculated form existing grades
established from topographic survey performed by the District.

Revise first sentence in section 19-6.02A:

Use excavated material for embankment construction. Embankment material must not contain rocks,
boulders, cobbles, or clumps larger than 3 inches in maximum dimension or other deleterious materials.

The native materials from the onsite excavation may have over moist, or dry, soils (above optimum), and
materials that are not acceptable for backfill. The contractor is responsible for processing, including
screening, spreading and drying, the onsite materials at his own expense.

Add to Section 19-6.03A:

Compact embankment to not less than 90% relative compaction.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION IV SUBBASES AND BASES

Add before section 24:

Bid Items and Applicable Sections
Item code Item description Applicable section
260200 Class 2 Aggregate Base (Reconstruct Dam Crest 26
Road)

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

NTB_Specials_SMDB_FINAL-rev.docx
FIN Project No. 18STM1 May 4, 2018 52



26 AGGREGATE BASES

Replace First sentence of 3" Paragraph of Section 26-1.02A:
Use % inch aggregate grading.
Compact the subgrade to 95%, relative compaction.

This item of work includes excavation, fill and compaction required to reconstruct the dam crest road for
placing aggregate base.

Refer to the details on Sheet 7 of the USDA Soil Conservation Service Plans entitled, “Carpinteria Valley
Watershed Project, Santa Monica Debris Basin,” for the dam crest ramp leading to the bridge over the

spillway.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION V SURFACINGS AND PAVEMENTS
Add before section 37:

Bid Items and Applicable Sections
Item code Item description Applicable section
510502A Minor Concrete (Minor Structure Headwall) 51
5105028 ‘I\)/Iér:osrpimgztgo(_l\‘/ll:nSJLZS:‘r';Jcture, Concrete Collar 51
510502C I\FA(;Terdgt(i)gr?)rete (Minor Structure, Air Vent 51

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VI STRUCTURES

51 CONCRETE STRUCTURES
Add to Section 51-7.01A
Minor structures include the headwall, concrete collar and air vent foundation.

Add to Section 51-7.03C
Minor structure excavation and structure backfill must comply with Caltrans Standard Plan A62A.

Concrete Collar must be constructed in conformance with SPPWC 380-4.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VII DRAINAGE
Add before section 61:

Bid Items and Applicable Sections
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Item code Item description Applicable section

641100A 6” Plastic Pipe (Schedule 40) 64
641113A IZrie:T(;pr))e (HDPE, Double Wall-Corrugated, Smooth 64

64 PLASTIC PIPE

Add to section 64-1.03A:

High Density Polyethylene pipe (HDPE) pipe and fittings shall have a smooth interior and annular exterior
corrugations and shall conform to the requirements in AASHTO M294, Type S. Fittings shall be
fabricated by the pipe manufacturer.

6” Plastic Pipe (Schedule 40) must be PVC and must comply with Section 20-3.02M, and includes
temporary excavation support, fittings and connecting to existing 48" RCP.

Joints shall be watertight conforming to the 10.8 psi internal pressure test according to the requirements
in ASTM D3212.

Gaskets shall conform to the requirements in ASTM F477. Gaskets shall be installed by the pipe
manufacturer and covered with a removable wrap to ensure the gasket is free from debris. A joint
lubricant available from the manufacturer shall be used on the gasket and bell during assembly.

Certificates of compliance for HDPE pipe, fittings and gaskets shall be furnished per Section 6-1.07,
“Certificates of Compliance,” of the Standard Specifications.

Rubber gaskets or water stops supplied by the pipe manufacturer must be placed around the exterior of
pipes where connecting to concrete structures. Rubber gaskets or water stops shall be on the type or
kind that ensures the connection between the concrete structure and the pipes meet the requirements for
watertight joints.

Trim the HDPE pipe as necessary such that it conforms to the face of the concrete headwall.

Slurry cement backfill must comply with Section 19-3.02D, and it must extend 6” beyond pipe limits as
shown on the plans. The cost for slurry cement backfill is included in the linear foot cost for the various
types and sizes of pipe

6” PVC Pipe, Schedule 40, includes Junction Structure, Pipe — Pipe, ID <= 24" per APWA SPPWC 332-2.
Junction Structure must comply with Section 51-1.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VIII MISCELLANEOUS CONSTRUCTION

Add before section 72:

Bid Items and Applicable Sections

Iltem code Item description Applicable section

721013A Grouted Rock Slope Protection (1/4T, Method B) 72
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72 SLOPE PROTECTION

Add to section 72-2.01:

Place Grouted Rock Slope Protection (GRSP) at the location shown on the plans using cleaned rock
excavated onsite.

Add to section 72-2.03A:
Rock for GRSP must range between 1.5 feet and 2 feet in diameter.

Clean and roughen the adjoining existing GRSP surface to at least ¥ inch amplitude
Overlap grout onto existing GRSP to create a contiguous surface.

Fill voids to the full depth of GRSP with grout conforming to Minor Concrete. 3/8” maximum aggregate is
allowable.

Add to section 72-2.04:

Excavation required for placing Grouted Rock Slope Protection is included in Excavation (Debris Basin
Debris Removal).

The cost for grout is included in the unit cost for Grouted Rock Slope Protection.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN
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STANDARD DETAILS AND PLANS LIST
Description Standard Number

STATE DEPARTMENT OF TRANSPORTATION
The Standard Plan sheets (dated 2010) applicable to this contract include, but are not limited to those
indicated below.

Abbreviations Al10A and A10B
Lines and Symbols A10C - A10E
Excavation and Backfill Miscellaneous Details AB2A

Pipe Culvert Headwalls Straight and “L” D89

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION
The Standard Plan sheets (2012 Edition) applicable to this contract include, but are not limited to those
indicated below.

Junction Structure — Pipe to Pipe ID < 24” 332-2
Concrete Collar for RCP (12” through 72”) 380-4

COUNTY OF SANTA BARBARA PUBLIC WORKS DEPARTMENT STANDARD DRAWINGS
Benching and Berms G-13
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SANTA BARBARA COUNTY
FLOOD CONTROL AND WATER CONSERVATION DISTRICT

BID BOOK

FOR

Thomas Fire Debris Flow Incident
Santa Monica Debris Basin Restoration Project — Phase 1

FIN PROJECT NO. 18S5TM1
BID OPENING LOCATIONS:

Attention: Front Counter
Santa Barbara County Flood Control and Water Conservation District Offices:
Naomi Swartz Building, 130 E. Victoria Street, Suite 200, Santa Barbara, CA 93101
North County Public Works Office, 620 West Foster Road, Santa Maria, CA 93455

BIDS OPEN: 2:00 P.M.

May 21°%', 2018

Electronic Advertising Contract

SCOTT D. McGOLPIN
DIRECTOR OF PUBLIC WORKS



PROPOSAL

TO THE HONORABLE BOARD OF DIRECTORS
OF THE SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT, STATE OF CALIFORNIA
FIN PROJECT NO. 18STM1

NAME OF BIDDER

BUSINESS P.O. BOX

CITY, STATE, ZIP

BUSINESS STREET ADDRESS

(include even if P.O. Box used)

CITY, STATE, ZIP

TELEPHONE NO: AREA CODE ( )

FAX NO: AREA CODE ( )

CONTRACTOR LICENSE NO. LICENCE CLASSIFICATION

BUSINESS TYPE (Check one): Corporation ___ Partnership __ Sole Proprietorship
CONTACT PERSON NAME CONTACT PERSON PHONE No.

CONTACT PERSON E-MAIL

EMPLOYER’S TAX IDENTIFICATION NUMBER

CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS PUBLIC WORKS CONTRACTOR REGISTRATION

NUMBER

1. Bidder agrees, if this bid is accepted, to enter into a contract with the District, to perform the work provided in the

Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of
working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to

perform the work within the number of working days bid.

For a cost plus time based bid on a contract with plant establishment period, Bidder additionally agrees to

perform the non-plant establishment work with the number of working days bid for non-plant establishment work.

2. For alump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid

Item List

For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the
product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the
spaces provided on the attached Bid Item List.

For a cost plus time based bid, Bidder submits this bid with working days bid for non-plant establishment wo
total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List.

Bidder agrees:

2.1. If a discrepancy between the unit prices and the item total exists, the unit price prevails except:

rk,

2.1.1.1f the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price

is the quotient of the item total and the quantity.
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2.1.2.1f a decimal error is apparent in the product of the unit price and the quantity, the District will use either
the unit price or item total based on the closest by percentage to the unit price or item total in the
District's Final Estimate.

2.2. If the unit price and the item totals are illegible or are omitted, the bid may be determined nonresponsive. If
a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

2.3. Bids on lump sum items are item totals. If a unit price of a lump sum item is entered and it differs from the
item total, the item total prevails.

2.4. Entries are to be express in dollars or decimal fractions of a dollar. Symbols such as commas and dollar
signs are ignored and have no significance in establishing unit price or item total.

2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round
item totals or the total bid.

2.6. Bid comparisons are prescribed in Section 3-1.02 of the Standard Specification as amended by the Special
Provisions.

2.7. The District's decision on the bid amount is final.

2.8. In the event there is more than one Bid item in a Bid Schedule and the total indicated for the Schedule
does not agree with the sum of the prices Bid on the individual items, the prices Bid on the individual items
shall govern and the total for the Schedule will be corrected accordingly.

3. Bidder has read and acknowledges the following addenda:

4. Bidder submits this bid with one of the following forms of bidder security equal to at least 10 percent of the bid:

Cash $ , Cashier’s Check, Certified Check, Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false
certification ay result in one or more of the following:

5.1. Criminal prosecution
5.2. Rejection of Bid
5.3. Rescission of the award

5.4. Termination of the Contract

BY (Authorized Signature) DATE SIGNED (Do not type)

PRINTED NAME AND TITLE OF PERSON SIGNING
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BASE BID

Item

No F | BEES No. Description Units | Quantity | Unit Price Total
1 999990 Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M D|sman.tle Existing Grouted Rock Slope cy 5
Protection
13 | F 190101 Excavation (Debris Basin Debris Removal) cY 11,820
14 190101A | Additional Subgrade Overexcavation CY 10
15 | F 198050 Embankment CcY 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 5105028 Collar per SPPWC 380-4, D=24") EA !
19 510502C Minor C(?ncrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
91 641113A 24" Pipe (H DF.’E, Double Wall-Corrugated, L 15
Smooth Interior)
29 791013A Grouted Rock Slope Protection ( 1/4T, cy 65
Method B)
CONTRACTOR'S BID ITEMS SUBTOTAL
SUPPLEMENTAL WORK (Additional Water
23 . LS 1
Pollution Control)
SUPPLEMENTAL WORK (Remove Asbestos
24 . LS 1
Cement Pipe)
SUPPLEMENTAL WORK (Additional South Dam
25 . LS 1
Slope Restoration)
CONTRACTOR'S BID ITEMS TOTAL
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EXPERIENCE STATEMENT

The following outline is a record of your experience in construction of a type similar in magnitude and character to
that contemplated under this contract and performed within the last five (5) years. Attach additional sheets if
necessary.

Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1,

DESCRIPTION CUSTOMER/ CONTACT PERSON YEAR DOLLAR
(TYPE WORK) AGENCY PHONE NUMBER COMPLETED VALUE
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LIST OF PROPOSED MATERIAL MANUFACTURERS AND SUPPLIERS

Bidder shall indicate the names of the material manufacturers and suppliers proposed to be furnished under the
contract. Awarding of the contract based on this bid will not imply approval by the Owner of the manufacturers or
suppliers listed by the Bidder, however, no substitution of approved manufacturers and suppliers will be permitted
after award of the contract except upon written approval of the Owner.

MATERIAL MANUFACTURER\SUPPLIER

HDPE Storm Drain Pipe

Reinforced Concrete Pipe
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LIST OF SUBCONTRACTORS
FOR THE: THOMAS FIRE DEBRIS FLOW INCIDENT,

SANTA MONICA DEBRIS BASIN RESTORATION PROJECT — PHASE 1
F.ILN. PROJECT NO. 18STM1

In compliance with the provisions of Sections 4100-4107 of the Government Code of the State of California,
and any amendments, thereof, the undersigned bidder has set forth below the name and location of the place of
business of each subcontractor who will perform work or labor or render service to the prime contractor in or
about the construction of the work to be performed. That percentage of the work which will be done by each
subcontractor who will perform work or labor or render service to the undersigned in or about the construction
done by each subcontractor for each subcontract in excess of one-half of one percent of the undersigned's total
aggregate bid shall be listed below or submitted within 24 hours after bid opening.

Subcontr. Percent Subcontractor’s
License of Total Subcontractor's D.I.R. Registration
Work to be Performed Number Bid Name and Address Number and email

1.

2.

3.

4.,

5.

By:

(Bidder's signature)
Note: Attach additional sheets if required.
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DO NOT DETACH
BIDDER'S BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

as Principal, and

as Surety

(hereinafter referred to as Surety), are held firmly bound unto the Santa Barbara County Flood Control and Water
Conservation District of the State of California (hereinafter called "Owner") in the penal sum of 10 percent of the total
aggregate amount of the bid of the Principal above named, submitted by said Principal to Owner for the work
described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.
Surety shall be and hereby warrants that it is listed in the Insurance Organizations Authorized By The Insurance
Commissioner To Transact Business of Insurance In The State Of California During 1995 (including changes
effective January 1, 1996), published by the Department of Insurance, State of California or successor publications.

In no case shall the liability of the Surety hereunder exceed the sum of

DOLLARS ($ )-

The condition of this obligation is such that a bid to Owner for certain construction specifically described as follows:

Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1
FIN PROJECT NO. 18STM1

for which bids are to be opened on May 21*, 2018 has been submitted by Principal to Owner.

NOW, THEREFORE, if the aforesaid Principal shall not withdraw said bid within the period therein specified after the
opening of the same, or, if no period be specified within sixty (60) days after said opening and shall within the period
specified therefor, or, if no period be specified, within eight (8) days after the prescribed forms are presented to him
for signature, enter into a written Contract with Owner, in the prescribed form, in accordance with the bid as
accepted, and file the two Bonds with Owner, one to guarantee faithful performance and the other to guarantee
payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall
remain in full force, virtue and affect.

Said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or
addition to the terms of said Contract or to the work to be performed thereunder or the Specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive notice of any change,
extension, alteration, or addition.

It is hereby agreed that any progress payment made after the scheduled completion date will not constitute a waiver
of any liquidated damages heretofore agreed upon.

In the event suit is brought upon said Bond by Owner and judgment is recovered, the Surety shall pay all costs
incurred by Owner in such suit, including a reasonable attorney's fee to be fixed by the Court.
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DO NOT DETACH

BIDDER'S BOND
Death, Bankruptcy, Receivership, Going Out of Business for any reason, or incompetency of the Principal shall not
relieve the Surety of its obligations hereunder.

Name of Principal

Date Signature of Principal
(Seal)
Name of Surety
Address
City, State & Zip
(Seal)

Date Signature of Surety's Attorney-in-fact

Surety's Agent for Service of Process (located within the State of California)

Name of Agent

Address

City, State & Zip

Telephone Number

FAX Number

NOTE: Signatures of those executing for Surety MUST be properly acknowledged as shown in the attached
Required Notarial Acknowledgement.

Note: This form may be reproduced for transmittal to the Surety for execution and attached to the front of this the
original Bid Bond Form.
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REQUIRED NOTARIAL ACKNOWLEDGEMENT FORMAT

State of California )

County of )

On __ (date) before me, (here insert name and title of the signing officer), personally appeared

, Wwho proved to me on the basis of satisfactory evidence to be the person(s) whose

name(s)is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the
same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 1 certify under
PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true

and correct. WITNESS my hand and official seal.

Signature (Seal)
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12A {NEW 3/2011)

You may opt out of the payment adjustments for price index fluctuations specified in section
9-1.07 of the specifications. To opt out, complete this form and submit it with your bid.

Bidder's Name: CONTRACT NO. -

[ ] I opt out of the payment adjustments for price index fluctuations.

Date: Signature:

ADA Notice For individuals with sensory disabilities, this document is available in aliernaie formats. For information call (916) 654-6410 or TDD (916)
654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,
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PROJECT NO. 18STM1
CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with
its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 USC § 1352. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in
subcontracts over $100,000 and these subcontractors shall certify and disclose.
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing,
pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to
make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing
and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to
influence, the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material

change to the information previously reported, enter the year and quarter in which the change
occurred. Enter the date of the last, previously submitted report by this reporting entity for this
covered Federal action.

4, Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional
District if known. Check the appropriate classification of the reporting entity that designates if it is, or
expects to be, a prime or subaward recipient. ldentify the tier of the subawardee, e.g., the first
subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts,
subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name,
address, city, State and zip code of the prime Federal recipient. Include Congressional District, if
known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one

organizational level below agency name, if known. For example, Department of Transportation,
United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known,
enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative
agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in
item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant
announcement number; the contract, grant, or loan award number; the application/proposal control
number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal
agency, enter the Federal amount of the award/loan commitments for the prime entity identified in
item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the
Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the
covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different
from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information
unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No.
0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response,
including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget,
Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB

0348-0046

1. Type of Federal Action:
[0 a. contract
b. grant
C. cooperative agreement
d. loan
e. loan guarantee

f. loan insurance

2. Status of Federal Action:
[ a. bid/offer/application
b. initial award

c. post-award

3. Report Type:
[0 a.initial
b. material change
For Material Change Only:
year quarter

date of last report

4. Name and Address of Reporting Entity:

[ prime

Tier

[] subawardee
, if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter
Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award Amount, if known:
$

10 a. Name and Address of Lobby Registrant

(if individual, last name, first name, MI):

b. Individuals Performing Services (including
address if different from No. 10a)

(last name, first name, Ml):

11. information requested through this form is authorized by Title 31
U.S.C. Section 1352. This disclosure of lobbying activities is a material
representation of fact upon which reliance was placed by the tier above
when this transaction was made or entered into. This disclosure is
required pursuant to 31 U.S.C. 1352. This information will be available
for public inspection. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form - LLL (Rev. 7-97)
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EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder , proposed subcontractor , certifies that he |:| has |:| has not participated in a
previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or
11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the filing requirements.

Notes:

. The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor
(41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with
contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which
are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or
subcontracts of $10,000 or under are exempt.)

. Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing
regulations.

. Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the

Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award
of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract
Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION
CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the
capacity of owner, partner, director, officer, manager:

o is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal
agency;

o has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within
the past 3 years;

o does not have a proposed debarment pending; and

. has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any
exception noted above, indicate below to whom it applies, initiating agency, and dates of action.
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UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of
undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of California County of

, being first duly sworn, deposes and says that he or she is

of the party
making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain
from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of
the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of
anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder
has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all
applicable state and federal laws relating to child and family support enforcement, including, but not limited to,
disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8
(commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all
employees and is providing the names of all new employees to the New Hire Registry maintained by the
Employment Development Department.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever
been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government
project because of a violation of law or a safety regulation?

[ Yes [ No If the answer is yes, explain the circumstances in the following space.
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NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable
finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two
year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to
comply with an order of the National Labor Relations Board.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that
the Bidder [Jhas [Jhasnot been convicted within the preceding three years of any offenses referred to in that
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal
antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub
Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of
California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer,
director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and
ultimate resolution of each conviction in the space below.

ANTITBIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must
complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity,
including federal, State, local, or regional entities?
[ Yes [ No
2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder
been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional
entities?
[ Yes [ No
3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another

company that bid or bids on public works projects whose company has been determined to be a nonresponsible
bidder by any public entity, including federal, State, local, or regional entities?

Yes [ No
4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of
nonresponsibility, including:
4.1. Date of each nonresponsibility determination
4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that
agency who would have information about the determination
4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS
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Exhibit 15-G
Construction Contract DBE Commitment

EXHIBIT 15-G CONSTRUCTION CONTRACT DBE COMMITMENT

County of Santa Barbara Flood Control and Water

1. Local Agency: Can<ervation District 2. Contract DBE Goal: 3%

3. Project Description: emergency dredging

4. Project Location:  Santa Monica Debris Basin

5. Bidder's Name: 6. Prime Certified DBE: O 7. Bid Amount:

8. Total Dollar Amount for ALL Subcontractors:

9. Total Number of ALL Subcontractors:

10. Bid 11. Description of Work, Service, or Materials 12: .DBI.E
Item Supplied Certification
Number pp Number

13. DBE Contact Information 1‘[1).o|ﬁaBrE
(Must be certified on the date bids are opened) Amount

Local Agency to Complete this Section

21. Local Agency Contract Number:

22. Federal-Aid Project Number: 18STM1

23. Bid Opening Date: Monday, May 21, 2018

15. TOTAL CLAIMED DBE PARTICIPATION
%

24. Contract Award Date:

Local Agency certifies that all DBE certifications are valid and information on
this form is complete and accurate.

IMPORTANT: Identify all DBE firms being claimed for credit,
regardless of tier. Names of the First Tier DBE Subcontractors and
their respective item(s) of work listed above must be consistent,
where applicable with the names and items of the work in the
"Subcontractor List" submitted with your bid. Written confirmation of
each listed DBE is required.

25. Local Agency Representative's Signature 26. Date

16. Preparer's Signature 17. Date

27. Local Agency Representative's Name 28. Phone

29. Local Agency Representative's Title

18. Preparer's Name 19. Phone

20. Preparer's Title

DISTRIBUTION: 1. Original — Local Agency

2. Copy — Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of
contract execution may result in de-obligation of federal funds on contract. Include additional copy with award

package.

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD
(916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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Local Assistance Procedures Manual Exhibit 15-G
Construction Contract DBE Commitment

INSTRUCTIONS - CONSTRUCTION CONTRACT DBE COMMITMENT

CONTRACTOR SECTION

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.

2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.

3. Project Location - Enter the project location as it appears on the project advertisement.

4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).

5. Bidder’s Name - Enter the contractor’s firm name.

6. Prime Certified DBE - Check box if prime contractor is a certified DBE.

7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.

8. Total Dollar Amount for ALL Subcontractors — Enter the total dollar amount for all subcontracted contractors. SUM =
(DBEs + all Non-DBEs). Do not include the prime contractor information in this count.

9. Total number of ALL subcontractors — Enter the total number of all subcontracted contractors. SUM = (DBEs + all
Non-DBEs). Do not include the prime contractor information in this count.

10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.

11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBESs including work performed by the prime contractor’s own forces, if the
prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.

12. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on the
date bids are opened.

13. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors. Also,
enter the prime contractor’s name and phone number, if the prime is a DBE.

14. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided.
Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.

15. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the 'DBE Dollar Amount' column. %:
Enter the total DBE participation claimed (‘Total Claimed DBE Participation Dollars' divided by item 'Bid Amount'). If the
total % claimed is less than item 'Contract DBE Goal,' an adequately documented Good Faith Effort (GFE) is required (see
Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).

16. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm must sign
their name.

17. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer.

18. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment form.

19. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.

20. Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form.

LOCAL AGENCY SECTION

21. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

22. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

23. Bid Opening Date - Enter the date contract bids were opened.

24. Contract Award Date - Enter the date the contract was executed.

25. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency must
sign their name to certify that the information in this and the Contractor Section of this form is complete and accurate.

26. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.

27. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the contractor’s
DBE commitment form.

28. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.

29. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
contractor’s DBE commitment form.

Page 2 of 2
July 23, 2015
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Local Assistance Procedures Manual Exhibit 15-H
DBE Information - Good Faith Effort

DBE INFORMATION - GOOD FAITH EFFORTS

Federal-aid Project No. 18STM1 Bid Opening Date: Monday, May 21°%, 2018

The County of Santa Barbara established a Disadvantaged Business Enterprise (DBE) goal of DBE% for this
project. The information provided herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following information to document adequate good
faith efforts. Bidders shall submit the following information even if the “Local Agency Bidder DBE Commitment”
form indicates that the bidder has met the DBE goal. This will protect the bidder’s eligibility for award of the
contract if the administering agency determines that the bidder failed to meet the goal for various reasons, e.g., a
DBE firm was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder DBE Commitment” form may not provide sufficient documentation to
demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special Provisions:
A. The names and dates of each publication in which a request for DBE participation for this project was placed
by the bidder (please attach copies of advertisements or proofs of publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates and
methods used for following up initial solicitations to determine with certainty whether the DBEs were
interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Date of Initial
Names of DBEs Solicited Solicitation Follow Up Methods and Dates

C. The items of work which the bidder made available to DBE firms including, where appropriate, any breaking
down of the contract work items (including those items normally performed by the bidder with its own forces)
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate
that sufficient work to facilitate DBE participation was made available to DBE firms.
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Local Assistance Procedures Manual Exhibit 15-H
DBE Information - Good Faith Effort

Bidder Normally
Iltems of Work Performs Item Breakdown  Amount Percentage Of
(YIN) of ltems (6)) Contract

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection of
the DBEs, the firms selected for that work (please attach copies of quotes from the firms involved), and the
price difference for each DBE if the selected firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of the
DBEs:

Names, addresses and phone numbers of firms selected for the work above:

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any technical
assistance or information related to the plans, specifications and requirements for the work which was
provided to DBEs:

F. Efforts made to assist interested DBESs in obtaining necessary equipment, supplies, materials or related
assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from
the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting, recruiting and
using DBE firms (please attach copies of requests to agencies and any responses received, i.e., lists, Internet
page download, etc.):

Method/Date of

Names of Agency/Organization Contact Results
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Local Assistance Procedures Manual Exhibit 15-H
DBE Information - Good Faith Effort

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Page 15-3
OB 12-04 June 29, 2012
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Local Assistance Procedures Manual Exhibit 15-H

DBE Information - Good Faith Effort

CONTRACT NO.

CERTIFICATIONS

1.

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with
its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 USC § 1352. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in
subcontracts over $100,000 and these subcontractors shall certify and disclose.
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Local Assistance Procedures Manual Exhibit 15-H
DBE Information - Good Faith Effort

INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing,
pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to
make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing
and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to

influence, the outcome of a covered Federal action.

Identify the status of the covered Federal action.

Identify the appropriate classification of this report. If this is a followup report caused by a material

change to the information previously reported, enter the year and quarter in which the change

occurred. Enter the date of the last, previously submitted report by this reporting entity for this
covered Federal action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional
District if known. Check the appropriate classification of the reporting entity that designates if it is, or
expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first
subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts,
subgrants and contract awards under grants.

2.
3.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name,
address, city, State and zip code of the prime Federal recipient. Include Congressional District, if
known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one

organizational level below agency name, if known. For example, Department of Transportation,
United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known,
enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative
agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in
item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant
announcement number; the contract, grant, or loan award number; the application/proposal control
number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal
agency, enter the Federal amount of the award/loan commitments for the prime entity identified in
item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the
Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the
covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different
from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information
unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No.
0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response,
including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget,
Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB
0348-0046

1. Type of Federal Action:
[0 a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee

f. loan insurance

2. Status of Federal Action:
[ a. bid/offer/application
b. initial award

c. post-award

3. Report Type:
[0 a initial
b. material change
For Material Change Only:
year quarter ___

date of last report

4. Name and Address of Reporting Entity:

] prime

Tier

[] subawardee
, if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter
Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award Amount, if known:
$

10 a. Name and Address of Lobby Registrant

(if individual, last name, first name, MI):

b. Individuals Performing Services (including
address if different from No. 10a)

(last name, first name, MI):

11. information requested through this form is authorized by Title 31
U.S.C. Section 1352. This disclosure of lobbying activities is a material
representation of fact upon which reliance was placed by the tier above
when this transaction was made or entered into. This disclosure is
required pursuant to 31 U.S.C. 1352. This information will be available
for public inspection. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

Signhature:

Print Name:

Title:

Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form - LLL (Rev. 7-97)
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EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder , proposed subcontractor , certifies that he |:| has |:| has not participated in a
previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or
11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the filing requirements.

Notes:

. The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor
(41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with
contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which
are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or
subcontracts of $10,000 or under are exempt.)

. Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing
regulations.

. Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the

Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award
of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract
Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION
CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the
capacity of owner, partner, director, officer, manager:

. is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal
agency;

. has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within
the past 3 years;

. does not have a proposed debarment pending; and

. has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any
exception noted above, indicate below to whom it applies, initiating agency, and dates of action.
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UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of
undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of California County of

, being first duly sworn, deposes and says that he or she is

of the party
making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain
from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of
the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of
anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder
has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all
applicable state and federal laws relating to child and family support enforcement, including, but not limited to,
disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8
(commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all
employees and is providing the names of all new employees to the New Hire Registry maintained by the
Employment Development Department.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever
been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government
project because of a violation of law or a safety regulation?

O Yes [ No If the answer is yes, explain the circumstances in the following space.
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NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable
finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two
year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to
comply with an order of the National Labor Relations Board.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that
the Bidder [Jhas [Jhasnot been convicted within the preceding three years of any offenses referred to in that
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal
antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub
Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of
California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer,
director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and
ultimate resolution of each conviction in the space below.

ANTITBIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must
complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity,
including federal, State, local, or regional entities?
[ Yes [ No
2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder
been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional
entities?
[ Yes [ No
3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another

company that bid or bids on public works projects whose company has been determined to be a nonresponsible
bidder by any public entity, including federal, State, local, or regional entities?

Yes [ No
4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of
nonresponsibility, including:
4.1. Date of each nonresponsibility determination
4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that
agency who would have information about the determination
4.3. Contract number for each nonresponsibility determination
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Local Assistance Procedures Manual

Exhibit 17-F

Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors

Exhibit 17-F Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors

1. Local Agency Contract Number

2. Federal-Aid Project Number
18STM1

3. Local Agency

Santa Barbara County Flood Control and Water

Conservation District

4. Contract Completion Date

5. Contractor/Consultant

6. Business Address

7. Final Contract Amount

8. (‘Iontract 9. Description of Work, Service, or 10. Company Name and 11. DBE 12. Contract Payments 13. Date 14. Date of
tem Materials Supplied Business Address Certification Work Final
Number Number Non-DBE DBE Completed Payment

15. ORIGINAL DBE COMMITMENT AMOUNT $ 16. TOTAL

List all first-tier subcontractors/subconsultants and DBEs regardless of tier whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item of work) was different than that approved at the time of
award, provide comments on an additional page. List actual amount paid to each entity. If no subcontractors/subconsultants were used on the contract, indicate on the form.

| CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT

17. Contractor/Consultant Representative’s Signature 18. Contractor/Consultant Representative’s Name 19. Phone 20. Date
| CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAS BEEN MONITORED
21. Local Agency Representative’s Signature 22. Local Agency Representative’s Name 23. Phone 24. Date

DISTRIBUTION: Original — Local Agency, Copy — Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures

ADA NOTICE:

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, Local Assistance Procedures Manual TTY 711, or write to Records and Forms
Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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Local Assistance Procedures Manual

Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors
INSTRUCTIONS - FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS
ENTERPRISES (DBE) AND FIRST-TIER SUBCONTRACTORS

. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

. Local Agency - Enter the name of the local or regional agency that is funding the contract.

. Contract Completion Date - Enter the date the contract was completed.

. Contractor/Consultant - Enter the contractor/consultant’s firm name.

. Business Address - Enter the contractor/consultant’s business address.

. Final Contract Amount - Enter the total final amount for the contract.

. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not
applicable for consultant contracts.

9. Description of Work, Services, or Materials Supplied - Enter description of work, services, or
materials provided. Indicate all work to be performed by DBEs including work performed by the prime
contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or
furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM
Chapter 9 to determine how to count the participation of DBE firms.

10. Company Name and Business Address - Enter the name, address, and phone number of all
subcontracted contractors/consultants. Also, enter the prime contractor/consultant’s name and phone
number, if the prime is a DBE.

11. DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if
subcontractor is not a DBE.

12. Contract Payments - Enter the subcontracted dollar amount of the work performed or service
provided. Include the prime contractor/consultant if the prime is a DBE. The Non-DBE column is used
to enter the dollar value of work performed by firms that are not certified DBE or for work after a DBE
becomes decertified.

13. Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was
completed.

14. Date of Final Payment - Enter the date when the prime contractor/consultant made the final
payment to the subcontractor/subconsultant for the portion of work listed as being completed.

15. Original DBE Commitment Amount - Enter the 'Total Claimed DBE Participation Dollars' from
Exhibits 15-G or 10-O2 for the contract.

16. Total - Enter the sum of the 'Contract Payments' Non-DBE and DBE columns.

17. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of
the

contractor/consultant’s firm must sign their name.

18. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and
signing the form.

19. Phone - Enter the area code and telephone number of the person signing the form.

20. Date - Enter the date the form is signed by the contractor’s preparer.

21. Local Agency Representative’s Signature - A Local Agency Representative must sign their name
to certify that the contracting records and on-site performance of the DBE(S) has been monitored.

22. Local Agency Representative’s Name - Enter the name of the Local Agency Representative
signing the form.

23. Phone - Enter the area code and telephone number of the person signing the form.

24. Date - Enter the date the form is signed by the Local Agency Representative.

CONO OIS WN B

Page 2 of 2
July 23, 2015
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Local Assistance Procedures Manual Exhibit 17-O
Disadvantaged Business Enterprises (DBE) Certification Status Change

EXHIBIT 17-O DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION STATUS CHANGE

1. Local Agency Contract Number 2. Federal-Aid Project Number 3. Local Agency 4. Contract Completion Date
18STM1 Santa Barbara County Flood Control and Water Conservation
District
5. Contractor/Consultant 6. Business Address 7. Final Contract Amount

8. Contract 10. DBE 12. Certification/

Item 9. DBE Contact Information Certification 1L. Amount'l?ald Decelgtlflcatlon 13. Comments
Number Number While Certified ate
(Letter Attached)

If there were no changes in the DBE certification of subcontractors/subconsultants, indicate on the form.

| CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT

14. Contractor/Consultant Representative’s Signature 15. Contractor/Consultant Representative’s Name 16. Phone 17. Date

| CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAS BEEN MONITORED

18. Local Agency Representative’s Sighature 19. Local Agency Representative’s Name 20. Phone 21. Date

DISTRIBUTION: Original — Local Agency, Copy — Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures

ADA NOTICE: For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, Local Assistance Procedures Manual TTY 711, or write to Records and Forms
Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Page 1 of 2
July 23, 2015
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INSTRUCTIONS -DISADVANTAGED BUSINESS ENTERPRISES (DBE)
CERTIFICATION STATUS CHANGE

. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

. Local Agency - Enter the name of the local or regional agency that is funding the contract.

. Contract Completion Date - Enter the date the contract was completed.

. Contractor/Consultant - Enter the contractor/consultant’s firm name.

. Business Address - Enter the contractor/consultant’s business address.

. Final Contract Amount - Enter the total final amount for the contract.

. Contract Item Number - Enter contract item for work, services, or materials supplied
provided. Not applicable for consultant contracts.

9. DBE Contact Information - Enter the name, address, and phone number of all DBE
subcontracted contractors/consultants.

10. DBE Certification Number - Enter the DBE’s Certification Identification Number.

11. Amount Paid While Certified - Enter the actual dollar value of the work performed by
those subcontractors/subconsultants during the time period they are certified as a DBE.

12. Certification/Decertification Date (Letter Attached) - Enter either the date of the
Decertification Letter sent out by the Office of Business and Economic Opportunity (OBEO) or
the date of the Certification Certificate mailed out by OBEO.

13. Comments - If needed, provide any additional information in this section regarding any of
the above certification status changes.

14. Contractor/Consultant Representative’s Signature - The person completing the form on
behalf of the

contractor/consultant’s firm must sign their name.

15. Contractor/Consultant Representative’s Name - Enter the name of the person preparing
and signing the form.

16. Phone - Enter the area code and telephone number of the person signing the form.

17. Date - Enter the date the form is signed by the contractor’s preparer.

18. Local Agency Representative’s Signature - A Local Agency Representative must sign their
name to certify

that the contracting records and on-site performance of the DBE(s) has been monitored.

19. Local Agency Representative’s Name - Enter the name of the Local Agency Representative
signing the form.

20. Phone - Enter the area code and telephone number of the person signing the form.

21. Date - Enter the date the form is signed by the Local Agency Representative.

CONO OIS~ WN -

Page 2 of 2
July 23, 2015
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SANTA BARBARA COUNTY
FLOOD CONTROL AND WATER CONSERVATION DISTRICT

CONTRACT
FOR

Thomas Fire Debris Flow Incident,
Santa Monica Debris Basin Restoration Project — Phase 1

FIN PROJECT NO. 18S5TM1

SCOTT D. McGOLPIN
DIRECTOR OF PUBLIC WORKS



SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT
AGREEMENT FOR:

County Project No. 18STM1

Auditor — Controller Contract No.

THIS AGREEMENT is made by and between the Santa Barbara County Flood Control and Water Conservation
District, a political subdivision of the State of California, hereinafter called DISTRICT, and

hereinafter referred to as CONTRACTOR, for the completion of the work identified
herein, on the following terms, conditions and provisions:

1. CONTRACT
This agreement includes and incorporates by reference all Contract Documents.

The Contract is comprised of all documents distributed to bidders as part of the Bid Package, including, but not
limited to:

Special Provisions

Project Plans

State of California, Department of Transportation 2010 Standard Specifications

State of California, Department of Transportation 2010 Standard Plans

State of California, Department of Transportation 2010 Revised Standard Specification
County of Santa Barbara, Department of Public Works, Standard Details dated September 2011
Santa Barbara County Code

Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished
. The Proposal executed and submitted by the Contractor

10. Notice to Bidders

11. The Faithful Performance and Payment Bonds, and

12. Any Addenda

CoNoAWNE

The Contractor acknowledges receipt of all such documents as were not already in the Contractor’'s possession.
Said incorporated documents are referred to herein as the “Contract” or “Contract Documents”

Copies of all said documents are on file in the Santa Barbara County Flood Control District's Santa Barbara office
and have been and will be made available to the CONTRACTOR during the term of this Agreement.

The Special Provisions for the work to be done are entitled:
SANTA BARBARA FLOOD CONTROL AND WATER CONSERVATION DISTRICT; NOTICE TO
BIDDERS AND SPECIAL PROVISIONS FOR
Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1
The project plans for the work to be done are entitled:

SANTA BARBARA FLOOD CONTROL AND WATER CONSERVATION DISTRICT
Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1
2. WORK

CONTRACTOR agrees, at his own proper cost and expense, to do all the work and furnish all equipment and
materials, except such as mentioned in the specifications to be furnished by the District, necessary to perform and
complete the work described in the documents referred to above, in a good and workmanlike manner to the
satisfaction of the Director of Public Works of said DISTRICT, all in strict accordance with the Plans and the
Contract Documents provided.

The bidder shall perform all of its services under this Agreement as an independent contractor and not as an
employee of DISTRICT. CONTRACTOR understands and acknowledges that it shall not be entitled to any of the
benefits of a DISTRICT employee, including but not limited to vacation, sick leave, administrative leave, health
insurance, disability insurance, retirement, unemployment insurance, workers' compensation and protection of
tenure.
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3. PAYMENTS NOT ACCEPTANCE

No certificate given or payments made under this Contract shall be evidence of the performance of this Contract,
either wholly or in part, against any claim upon CONTRACTOR. Final payment for the work performed under this
Contract shall not be made until the lapse of thirty (30) days after the Notice of Completion of said work has been
filed for record and no payment shall be construed to be acceptance of any defective work or improper materials.
CONTRACTOR's acceptance of payment for final quantities due under this Contract and the payment of undisputed
contract amounts due for any work in accordance with any amendments of this Contract, shall release the Santa
Barbara County Flood Control District from any and all claims or liabilities on account of work performed under this
Contract or any amendments thereof related to those amounts. In addition to guarantees required elsewhere,
CONTRACTOR shall and does hereby guarantee all workmanship and material to be free of defects for a period of
one year from and after the recordation of the Notice of Completion by the DISTRICT, and CONTRACTOR shall
repair or replace any or all work and material, together with any other portions of the work which may be displaced in
so doing, that in the opinion of the Engineer, is or becomes defective during the period of said guarantee without
expense whatsoever to the DISTRICT.

4. EXECUTION OF COUNTERPARTS This Agreement may be executed in any number of counterparts and each
of such counterparts shall for all purposes be deemed to be an original; and all such counterparts, or as many of
them as the parties shall preserve undestroyed, shall together constitute one and the same instrument.”

5. RECORDS, AUDIT, AND REVIEW CONTRACTOR shall keep such business records pursuant to this
Agreement as would be kept by a reasonably prudent practitioner of CONTRACTOR'’S profession and shall
maintain such records for at least four (4) years following the termination of this Agreement. All accounting
records shall be kept in accordance with generally accepted accounting practices. District shall have the right to
audit and review all such documents and records at any time during CONTRACTOR'’S regular business hours or

upon reasonable notice.

6. PAYMENT As full compensation for furnishing all labor, supervision, overhead, materials and equipment and for
doing all the work completed and embraced in this Agreement and subject to adjustments and liquidated damages, if
any, as provided in the Contract Documents, the base amount to be paid to the CONTRACTOR for satisfactory
completion of all requirements of the CONTRACTOR under this Agreement is and shall be $Bid Amount, to be paid
as provided in the Contract Documents.

The Engineer is authorized to order, as change order work, the performance of supplemental work itemized in the
attached Estimate of Job Costs, totaling $Suppl. Work to be paid as provided in the Contract Documents. In no
event shall the District be liable for the cost of any supplemental work unless approved in advance and in writing by
the Engineer.

The Engineer is authorized to order, as change order work, changes and additions to the work being performed
under this contract in an amount not to exceed $Award Contig (Contingency) in accordance with California Public
Contract Code Sections 20142 and 20395, as applicable, to be paid as provided in the Contract Documents. In no
event shall the District be liable for the cost of any changes or additions to work being performed under this contract
unless approved in advance and in writing by the Engineer.

7. COMPLIANCE WITH LAW, AMENDMENTS CONTRACTOR shall keep fully informed of all laws,
ordinances and regulations which do or may affect the conduct of the work, the materials used therein or persons
engaged or employed thereon and all such orders of bodies and tribunals having any jurisdiction over same. If it
be found that the Special Provisions or Standard Specifications for the work conflict with any such law, ordinance
or regulation, the CONTRACTOR shall immediately report same to the Engineer in writing. CONTRACTOR shall
at all times observe and comply with and shall cause all agents and employees to observe and comply with all
such laws, ordinances, regulations or decrees as the same now exists or may be hereafter amended and all
superseding provisions thereof. CONTRACTOR acknowledges, particularly, the provisions of Sections 9100
through 9510, inclusive, of the Civil Code of California. CONTRACTOR shall protect and indemnify the Santa
Barbara County Flood Control District, the Board of Directors, the Flood Control Engineer, and/or any officer,
agent or employee of the DISTRICT against any claims or liability arising from or based on the violation of any
such law, ordinance, regulation or decree whether by CONTRACTOR, or a subcontractor, agent or employee.
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8. DISPUTES Should any dispute arise which the parties are unable to resolve by negotiation respecting the
interpretation, construction or meaning of any of the plans or specifications or provisions affecting the work or
respecting the true value of any extra work or work omitted, the dispute shall be submitted to arbitration. Such
arbitration shall be carried out in accordance with provisions of the Public Contract Code, any applicable provision
of County ordinance, regulation or standard and in accordance with standards of the American Arbitration
Association. Any resulting arbitration ruling or result shall be binding on the parties, unless there is a mutual
written agreement to litigate the matter.

The Contractor’s attention is directed to the provisions of Public Contract Code 20104 for resolutions of claims of
$375,000 or less. The claim shall be in writing and include the documents necessary to substantiate the claim.
Claims must be filed on or before the date of final payment. Nothing in this subdivision is intended to extend the
time limit or supersede notice requirements otherwise provided by contract for the filing of claims.

9. ASSIGNMENTS You must not assign any rights nor transfer any of your obligations under this contract
without the District’s prior written consent, and any attempt to so assign or so transfer without such consent shall
be void and without legal effect and shall constitute grounds for termination.

10. REGISTRATION. DISTRICT hereby notifies CONTRACTOR that no contractor or subcontractor may be
listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations
pursuant to Labor Code § 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor
Code § 1771.1(a)]; no contractor or subcontractor may be awarded a contract for public work on a public works
project unless registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5; and this
project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by
DISTRICT.

SANTA BARBARA COUNTY FLOOD CONTROL CONTRACTOR
& WATER CONSERVATION DISTRICT

By:
Peter Adam, Chair
Board of Directors

Date: By:

License No.

ATTEST:

MONA MIYASATO

COUNTY EXECUTIVE OFFICER

EX OFFICIO CLERK OF BOARD OF DIRECTORS

OF THE SANTA BARBARA COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By:
Deputy Clerk
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APPROVED AS TO FORM
MICHAEL C. GHIZZONI
COUNTY COUNSEL

By:

Deputy County Counsel

APPROVED AS TO FORM:
RAY AROMATORIO, ARM, AIC
RISK MANAGER

By:

Risk Manager
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APPROVED AS TO ACCOUNTING
FORM:

THEODORE A. FALLATI, CPA
AUDITOR-CONTROLLER

By:

Deputy

APPROVED AS TO FORM:
SCOTT D. MCGOLPIN
PUBLIC WORKS DIRECTOR

By:
Public Works Director
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CERTIFICATE OF COMPLIANCE

This is to certify that all requirements for insurance of subcontractors as specified for this project have been
met.

Firm

By

Title

Date

CALIFORNIA LABOR CODE SECTION 1860 AND 1861 CERTIFICATION

| am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be insured
against liability for worker's compensation or to undertake self—insurance in accordance with the provisions of
that code, and | will comply with such provisions before commencing the performance of the work of this
contract.

Firm

By

Title

Date

(Submit completed form with your Agreement, Bonds and Certificates of Insurance)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

That the Santa Barbara County Flood Control District and Water Conservation District of the State of
California (hereinafter referred to as the District) and (hereinafter referred to as Principal)
have by written agreement entered into a Contract identified as:

Project Title: Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1
FIN Project No. 18STM1
(Hereinafter referred to as the Contract) and

That, pursuant to law and to said Contract, and before entering upon the performance of said Contract, the
principal is required to file with the District a good and sufficient bond to secure the payment of labor and

materials claims.

NOW, THEREFORE, said Principal and

as corporate surety (hereinafter referred to as Surety), are held firmly bound unto the District in the amount
of for the payment of which Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns both jointly and severally. Surety shall be and hereby warrants that it is
currently listed as an insurer authorized and admitted by the California Insurance Commissioner to issue
surety insurance in the State of California, in the list published by the California Department of Insurance.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said principal, his or its subcontractors, heirs,
executors, administrators, successors, or assigns, shall fail to pay any of the persons hamed or referred to in
Section 9100 of the California Civil Code, or amounts due under Unemployment Insurance Code with respect to
work or labor performed by any such claimant, or for any amounts required to be deducted, withheld and paid
over to the Employment Development Department from the wages of employees of the Contractor and his
Subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with respect to such work and
labor as required by Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil
Code, or this bond, then said Surety will pay for the same, in an amount not to exceed the amount hereinafter
set forth.

This bond shall insure to the benefit of any and all persons, entities, companies and corporations named or
referred to in Section 9100 of the California Civil Code, so as to give a right of action to them or their assign in
any suit brought upon this bond.

And the said Surety, for value received, hereby agrees that no change, extension of time, alteration or
addition to the terms of the Contract, or to the work to be performed thereunder, or the Specifications
accompanying the same, shall in anywise affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract or to the Specifications.

H Contract_SMDB_FINAL.docx
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In the event suit is brought upon this Bond by District and judgment is recovered, Surety shall pay all costs
incurred by the District in such suit, including a reasonable attorney's fee to be fixed by the court.

Death, iliness, disability or disqualification of the Principal shall not relieve Surety of its obligations
hereunder.

Principal Surety
By Signature of Attorney-in-fact
DATED:

Address

Surety’s Agent for Service of Process (located within the State of California):

Name of Agent

Address

City, State & Zip

FAX Number

NOTE: Signatures of those executing for Surety and Power of Attorney MUST have notarial
acknowledgement in the format shown in the Bid Book

H Contract_SMDB_FINAL.docx
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That the Santa Barbara County Flood Control and Water Conservation District of the State of California
(hereinafter referred to as the District) and (hereinafter referred to as Principal) have by
written agreement entered into a Contract identified as:

Project Title: Thomas Fire Debris Flow Incident, Santa Monica Debris Basin Restoration Project — Phase 1
FIN_Project No. 18STM1
(Hereinafter referred to as the Contract) and

That, the Principal is required under the terms and conditions of said Contract to furnish a bond for the
faithful performance of Contract.

NOW, THEREFORE, said Principal and

as corporate surety (hereinafter referred to as Surety), are held firmly bound unto the District in the amount
of for the payment of which Principal and Surety bind themselves, their heirs,
executors, administrators, successors and assigns both jointly and severally. Surety shall be and hereby
warrants that it is currently listed as an insurer authorized and admitted by the California Insurance
Commissioner to issue surety insurance in the State of California, in the list published by the California
Department of Insurance.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Principal, his heirs, executors, administrators,
successors, or assigns, shall perform all of the covenants, conditions and agreements in said Contract and any
alteration thereof made as herein provided, in his or their part, to be kept and performed at the time, and in the
manner therein specified, and shall indemnify and save harmless District , its officers, agents, and employees,
as therein stipulated, then this obligation shall become null and void; otherwise it shall be and remain in full
force, virtue and effect.

And the said Surety, for value received, hereby agrees that no change, extension of time, alteration or
addition to the terms of the Contract, or to the work to be performed thereunder, or the specifications
accompanying the same shall in anywise affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or additions to the terms of the Contract or to the work or to the
specifications.

H Contract_SMDB_FINAL.docx
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In the event suit is brought upon this Bond by District and judgment is recovered, Surety shall pay all costs
incurred by the District in such suit, including a reasonable attorney's fee to be fixed by the court.

Death, iliness, disability or disqualification of the Principal shall not relieve Surety of its obligations
hereunder.

Principal Surety
By Signature of Attorney-in-fact
DATED:

Address

Surety’s Agent for Service of Process (located within the State of California):

Name of Agent

Address

City, State & Zip

FAX Number

NOTE: Signatures of those executing for Surety and Power of Attorney MUST have notarial
acknowledgement in the format shown in the Bid Book.
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STATEMENT OF

UNLAWFUL DISCRIMINATION IN EMPLOYMENT PRACTICES

(SANTA BARBARA COUNTY CODE, SECTION 2-95)

The party contracting with the Santa Barbara County Flood Control and Water Conservation District agrees
that it will not discriminate against any employee or applicant for employment in violation of any applicable
State or Federal laws, rules or regulations which may now or hereafter specifically prohibit such discrimination
on such grounds as race, religion, sex, color, national origin, physical or mental disability, Vietnam era
veteran/disabled, age, medical condition, marital status, ancestry, sexual orientation, or other legally
protected status. If it is determined by the Board of Directors upon recommendation of the Affirmative Action
Officer and the County Counsel that during the life of this agreement any such unlawful discriminations have
occurred, the Board of Directors may forthwith terminate this agreement. Said party contracting with the
District further agrees that whether or not the term of this agreement is still in existence at the time of final
determination of such unlawful discrimination, that it will forthwith reimburse the District for any and all
damages, costs and expenses incurred in connection with such unlawful discrimination, including but not
limited to damages from loss of Federal or State grants, subventions or loans; costs of processing,
investigating and reporting complaints of unlawful discrimination; additional costs of expenses incurred in
completion of this agreement by another party if this agreement is terminated before completion; all costs of
suit including reasonable attorney's fees incurred in collecting any such damages, costs and expenses; and
interest on all such damages, costs and expenses from the date they are incurred to date of payment.

Employment practices shall include, but are not limited to employment, promotion, demotion, transfer,
recruitment and advertising for recruitment, layoff or other termination, rates of pay, employee benefits and all
other forms of compensation, selection for training and apprenticeship and probationary periods.

Said party contracting with the District further agrees to permit access at all reasonable times and places to all
of its records of employment advertising, application forms, tests and all other pertinent employment data and
records, to the Santa Barbara County Flood Control and Water Conservation District, its officers, employees
and agents for the purpose of investigation to ascertain if any unlawful discrimination as described herein has
occurred or is being practiced.

Failure to fully comply with any of the foregoing provisions relating to unlawful discrimination in employment
practices shall be deemed to be a material breach of this agreement.
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Santa Barbara County Flood Control & Water
Conservation District and Water Agency

ADDENDUM NUMBER 1
To: All Bidders
From: Jonathan S. Frye, Engineering Manager 55 z
Date: May 8,2018
Project: THOMAS FIRE DEBRIS FLOW INCIDENT:

SANTA MONICA DEBRIS BASIN RESTORATION PROJECT — PHASE 1

The following changes shall be incorporated by this Addendum #1:

County of Santa Barbara Ebids Webpage Notice Advertising for Bids:

1. The electronic Notice Advertising for Bids on the County of Santa Barbara Public Works
webpage https://ebids.cosbpw.net/, lists an incorrect inquiry submission date. Revise the
following sentence,

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or
estimate must be submitted as a bidder inquiry prior to 2:00 p.m on the Friday of the
week preceding bid opening.

to read:

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or
estimate must be submitted as a bidder inquiry prior to 2:00 p.m on the Wednesday of the
week preceding bid opening.

Bid Book
1. Replace Page BID-3, “Bid List,” with the attached Page BID-3.

Contract Special Provisions

1. Replace Page 4, “Copy of Bid Item List,” with the attached Page 4.

Acknowledgement of receipt of this Addendum Number 1 by the Contractor shall be made
in the appropriate space provided on the Proposal (Page BID-2).

Naomi Schwartz Building, 130 E. Victoria Street, Santa Barbara, California 93101
(805) 568-3440 FAX: (805) 568-3434
Web: http://www.countyofsb.org/pwd/water

Scott McGolpin Thomas D. Fayram
Public Works Director Deputy Public Works Director
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BASE BID

Item

No F | BEES No. Description Units | Quantity | Unit Price Total
1 999990 | Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M Dlsman.tle Existing Grouted Rock Slope oy 5
Protection
13 |F 190101 | Excavation (Debris Basin Debris Removal) cY 11,820
14 190101A | Additional Subgrade Overexcavation cYy 10
15 | F 198050 | Embankment CcYy 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 S118028 Collar per SPPWC 380-4, D=24") EA L
19 510502C Minor ancrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
21 641113A 24" Pipe (HDF?E, Double Wall-Corrugated, LF 15
Smooth Interior)
Grouted Rock Slope Protection ( 1/4T,
22 721013A Method B) CYy 65
CONTRACTOR'S BID ITEMS SUBTOTAL
23 SUPPI_.EMENTAL WORK (Additional Water LS 1 $5,000.00
Pollution Control)
24 SUPPLEMFNTAL WORK (Remove Asbestos LS 1 $5,000.00
Cement Pipe)
95 SUPPLEM ENTAtL WORK (Additional South Dam LS 1 $25.000.00
Slope Restoration)
CONTRACTOR'S BID ITEMS TOTAL
G Bid Book (Proposal)_SMDB_FINAL.docx
FIN Project No. 18STM1 May 3, 2018 BID-3




COPY OF BID ITEM LIST

IIt\Ie: F | BEES No. Description Units | Quantity | Unit Price Total
1 999990 | Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 | Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 | Remove Concrete, Existing Headwall LS
12 153540M Disman.tle Existing Grouted Rock Slope oy 5

Protection :

13 | F 190101 | Excavation (Debris Basin Debris Removal) Y 11,820
14 190101A | Additional Subgrade Overexcavation CcY 10
15 | F| 198050 | Embankment CY 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120

Crest Road)

17 510502A | Minor Concrete (Minor Structure Headwall) EA 1

Minor Concrete (Minor Structure, Concrete

18 SA0B02R | i per SPPWC 380-4, D=24")

EA 1

Minor Concrete (Minor Structure, Air Vent

B s1ia02c Foundation)

EA 1

20 641100A | 6” Plastic Pipe (Schedule 40) LF 125

24" Pipe (HDPE, Double Wall-Corrugated,

s RALLER Smooth Interior) k¥ .-
Grouted Rock Slope Protection ( 1/4T,
22 721013A Method B) cY 65
CONTRACTOR'S BID ITEMS SUBTOTAL
75 SUPPLEMENTAL WORK (Additional Water s 1 $5,000.00
Pollution Control)
24 SUPPLEM!ENTAL WORK (Remove Asbestos LS 1 $5,000.00
Cement Pipe)

Slope Restoration)

CONTRACTOR'S BID ITEMS TOTAL

NTB_Specials_SMDB_FINAL-rev.docx
FIN Project No. 18STM1 May 4, 2018 4




Santa Barbara County Flood Control & Water
Conservation District and Water Agency

ADDENDUM NUMBER 2
To: All Bidders
From: Jonathan S. Frye, Engineering Manager _
o
Date: May 15,2018
Project: THOMAS FIRE DEBRIS FLOW INCIDENT:

SANTA MONICA DEBRIS BASIN RESTORATION PROJECT — PHASE 1

Bid Date: 2:00 PM, Monday, May 21, 2018

The following changes shall be incorporated by this Addendum #2:

NOTICE TO BIDDERS and SPECIAL PROVISIONS

1.

The bid item quantity for Item 13, “Excavation (Debris Basin Debris Removal)” has changed. Please
replace Page 4, “Copy of Bid Item List,” with the attached Page 4.

Replace the 2nd sentence of the 2nd paragraph of section 2-1.12B(2) of the Standard Specifications
with:

The DBE commitment form (Exhibit 15-G), the DBE Information-Good Faith Efforts (Exhibit 15-G),
and all Good Faith Efforts backup documentation must be received by the County with your bid
package. Submit your forms electronically to: ksullivi@cosbpw.net

Replace the 12" paragraph of section 19-2.01A of the Technical Provisions with:

Excavation (Debris Basin Debris Removal) is a final pay quantity. Excavation must be performed to
the lines and grades described on the plans, in the special provisions and this addendum and no
adjustment in the estimated quantity will be made.

The quantity for the excavation of debris within the debris basin is based on the finished grade (FG)
design surface and the original grade (OG) surveyed topographic surface developed by the Flood
Control District, calculated using average end areas. A 10% increase has been added to this volume
of debris to account for perched boulders above the existing surveyed topographic surface.

Naomi Schwartz Building, 130 E. Victoria Street, Santa Barbara, California 93101
(805) 568-3440 FAX: (805) 568-3434
Web: http://www.countyofsb.org/pwd/water

Scott McGolpin Thomas D. Fayram
Public Works Director Deputy Public Works Director

Page 1 0f 3



The “Toe of Slope” and ‘Daylight” points shown on sheet 4 of the project plans have been staked in
the field. A copy of the survey staking report for these points is included with this addendum. Note
that (OG) surveyed topographic surface elevations shown on the plans vary from the actual ground
surface elevations staked in the field.

Various other debris piles shown on the plans were estimated by using approximate geometric
shapes. An additional debris pile has been added to the Excavation (Debris Basin Debris Removal)
item. A photo of this debris pile is included with this addendum.

BID BOOK

1. The bid item quantity for Item 13, “Excavation (Debris Basin Debris Removal)” has changed. Please
replace the Bid List on Page B-3 with the attached revised Bid List.

PROJECT PLANS

1. Replace Sheets 3 and 4 with the attached revised Sheets 3 and 4.

Acknowledgement of receipt of this Addendum Number 2 by the Contractor shall be made
in the appropriate space provided on the Proposal (Page BID-2).

Naomi Schwartz Building, 130 E. Victoria Street, Santa Barbara, California 93101
(805) 568-3440 FAX: (805) 568-3434
Web: http://www.countyofsb.org/pwd/water

Scott McGolpin Thomas D. Fayram
Public Works Director Deputy Public Works Director

Page 2 of 3



COPY OF BID ITEM LIST

|
:\Iec:n BEES No. Description Units | Quantity | Unit Price Total
1 999990 Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M Dlsmanjcle Existing Grouted Rock Slope cy 5
Protection
13 190101 Excavation (Debris Basin Debris Removal) CcY 11,940
14 190101A | Additional Subgrade Overexcavation CcYy 10
15 198050 Embankment CcYy 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam cy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 >105028 Collar per SPPWC 380-4, D=24") EA !
19 510502C Minor Canrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
51 641113A 24" Pipe (HDI?E, Double Wall-Corrugated, LF 15
Smooth Interior)
Grouted Rock Slope Protection ( 1/4T,
22 721013A Y
013 Method B) ¢ 65
CONTRACTOR'S BID ITEMS SUBTOTAL
SUPPLEMENTAL WORK (Additional Water
23 ) LS 1
Pollution Control)
SUPPLEMENTAL WORK (Remove Asbestos
24 . LS 1
Cement Pipe)
SUPPLEMENTAL WORK (Additional South Dam
25 . LS 1
Slope Restoration)

CONTRACTOR'S BID ITEMS TOTAL

Copy of Bid Item List_Add 2.docx
FIN Project No. 18STM1 May 15, 2018
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Stakeout Report
Santa Moncia Debris Basin Restoration Project - Phase 1

14-May-18
Point No. Design N Design E FG Elev Staked Ground Elev | Cut/Fill
227 1980152.024| 6101265.064 348.000 356.958 -8.958
228 1980139.225| 6101303.200 348.000 355.049 -7.049
229 1980122.816] 6101353.983 348.000 354.645 -6.645
231 1980065.266| 6101359.287 348.000 357.603 -9.603
232 1979972.454| 6101370.693 348.000 361.032| -13.032
233 1979989.486| 6101295.997 348.000 361.297| -13.297
234 1980006.888| 6101225.696 348.000 356.662 -8.662
235 1980057.684| 6101220.212 348.000 346.957 1.043
236 1980111.930| 6101227.834 348.000 356.044 -8.044
237 1979940.503| 6101242.447 375.000 375.943 -0.943
238 1980003.643] 6101215.350 356.200 356.090 0.110
239 1980162.201| 6101206.658 374.400 377.398 -2.998
240 1980185.071] 6101257.268 357.800 358.560 -0.760
241 1980152.000| 6101307.552 353.800 358.544 -4.744
242 1980122.551| 6101362.236 356.700 358.417 -1.717
243 1980066.056| 6101367.606 357.800 360.803 -3.003
244 1979970.538| 6101388.242 364.000 362.883 1.117
245 1979910.945| 6101365.883 374.900 379.429 -4.529
246 1979929.282| 6101289.306 374.900 380.160 -5.260
247 1980168.960| 6101378.233 365.000 368.083 -3.083




231 243

SANTA MONICA DEBRIS BASIN
RESTORATION PROJECT — PHASE 1
TOE AND DAYLIGHT POINTS




Naomi Schwartz Building, 130 E. Victoria Street, Santa Barbara, California 93101
(805) 568-3440 FAX: (805) 568-3434
Web: http://www.countyofsb.org/pwd/water

Scott McGolpin Thomas D. Fayram
Public Works Director Deputy Public Works Director
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1\| ADDENDUM NO. 2 WATER CONSERVATION DISTRICT

' 130 E. VICTORIA STREET

-PHASE 1 DEBRIS REMOVAL 2 e 7 o &

SANTA BARBARA, CA 93101

(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA MG Filename: SMDB Debris Rmvl Plans.DWG




BASE BID

Ilt\le;n F | BEES No. Description Units | Quantity | Unit Price Total
1 999990 Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M D|sman.tle Existing Grouted Rock Slope cy 5
Protection
13 | F 190101 Excavation (Debris Basin Debris Removal) cY 11,940
14 190101A | Additional Subgrade Overexcavation CY 10
15 | F 198050 Embankment CcY 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 5105028 Collar per SPPWC 380-4, D=24") EA 1
19 510502C Minor C(?ncrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
91 641113A 24" Pipe (H DF.’E, Double Wall-Corrugated, L 15
Smooth Interior)
29 791013A Grouted Rock Slope Protection ( 1/4T, cy 65
Method B)
CONTRACTOR'S BID ITEMS SUBTOTAL
SUPPLEMENTAL WORK (Additional Water
23 . LS 1
Pollution Control)
SUPPLEMENTAL WORK (Remove Asbestos
24 . LS 1
Cement Pipe)
SUPPLEMENTAL WORK (Additional South Dam
25 . LS 1
Slope Restoration)
CONTRACTOR'S BID ITEMS TOTAL
Bid List_Add 2.docx ADDENDUM #2
FIN Project No. 18STM1 May 15, 2018 BID-3




Santa Barbara County Flood Control & Water
Conservation District and Water Agency

ADDENDUM NUMBER 3
To: All Bidders
From: Jonathan S. Frye, Engineering Manager /§F
J
Date: May 16, 2018
Project: THOMAS FIRE DEBRIS FLOW INCIDENT:

SANTA MONICA DEBRIS BASIN RESTORATION PROJECT — PHASE 1

Bid Date: 2:00 PM, Monday, May 21, 2018

The following changes shall be incorporated by this Addendum #3:

NOTICE TO BIDDERS and SPECIAL PROVISIONS

1. The bid item unit prices for Supplemental Work Item Numbers 23-25 have changed. Please replace
Page 4, “Copy of Bid Item List,” with the attached Page 4.

BID BOOK

1. The bid item unit prices for Supplemental Work Item Numbers 23-25 have changed. Please replace
the Bid List on Page B-3 with the attached revised Bid List.

Acknowledgement of receipt of this Addendum Number 3 by the Contractor shall be made
in the appropriate space provided on the Proposal (Page BID-2).

Naomi Schwartz Building, 130 E. Victoria Street, Santa Barbara, California 93101
(805) 568-3440 FAX: (805) 568-3434
Web: http://www.countyofsb.org/pwd/water

Scott McGolpin Thomas D. Fayram
Public Works Director Deputy Public Works Director

Page 1 0f 1



BASE BID

It
Neom F | BEES No. Description Units | Quantity | Unit Price Total
1 999990 | Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 | Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M Dlsman_tle Existing Grouted Rock Slope cy 5
Protection
13 | F 190101 Excavation (Debris Basin Debris Removal) CYy 11,940
14 190101A | Additional Subgrade Overexcavation cY 10
15 | F 198050 Embankment Ccy 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam cy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 5105028 Collar per SPPWC 380-4, D=24") EA 1
19 510502C Minor Cc?ncrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
21 641113A 24" Pipe (HDF_’E, Double Wall-Corrugated, LF 15
Smooth Interior)
Grouted Rock Slope Protection ( 1/4T,
22 721013A Method B) cy 65
CONTRACTOR'S BID ITEMS SUBTOTAL
53 SUPPI_.EM ENTAL WORK (Additional Water LS 1 $5000.00
Pollution Control)
24 SUPPLEMFNTAL WORK (Remove Asbestos LS 1 $5,000.00
Cement Pipe)
55 SuU PPLEMENTA.L WORK (Additional South Dam LS 1 $25,000.00
Slope Restoration)
CONTRACTOR'S BID ITEMS TOTAL
Bid List_Add 3.docx ADDENDUM #3
FIN Project No. 18STM1 May 16, 2018 BID-3




COPY OF BID ITEM LIST

ItNeom BEES No. Description Units | Quantity | Unit Price Total
1 999990 | Mobilization LS 1
2 120100 | Traffic Control System LS 1
3 130100 | Job Site Management LS 1
4 130100A | Temporary Clear Water Diversion LS 1
5 130200 | Prepare Water Pollution Control Program LS 1
6 150600A | Clean V-Ditches LF 1,120
7 150601A | Clean 24" Diameter HDPE Pipe LF 240
8 150602A | Miscellaneous Site Cleanup LS 1
9 152200A | Reset Dam Crest Boulders EA 40
10 152210A | Restore South Dam Slope LS
11 153121 Remove Concrete, Existing Headwall LS
12 153540M D|sman‘tle Existing Grouted Rock Slope oy 5
Protection
13 190101 Excavation (Debris Basin Debris Removal) cYy 11,940
14 190101A | Additional Subgrade Overexcavation cYy 10
15 198050 | Embankment CcYy 120
16 260200 Class 2 Aggregate Base (Reconstruct Dam oy 120
Crest Road)
17 510502A | Minor Concrete (Minor Structure Headwall) EA 1
Minor Concrete (Minor Structure, Concrete
18 >10502B Collar per SPPWC 380-4, D=24") EA 1
19 510502C Minor Cc?ncrete (Minor Structure, Air Vent EA 1
Foundation)
20 641100A | 6” Plastic Pipe (Schedule 40) LF 125
21 641113A 24" Pipe (HDI?E, Double Wall-Corrugated, LF 15
Smooth Interior)
Grouted Rock Slope Protection ( 1/4T,
22 721013A Method B) Ccy 65
CONTRACTOR'S BID ITEMS SUBTOTAL
53 SUPPL_EMENTAL WORK (Additional Water LS 1 $5,000.00
Pollution Control)
24 SUPPLEM!ENTAL WORK (Remove Asbestos LS 1 $5000.00
Cement Pipe)
55 SUPPLEMENTA.L WORK (Additional South Dam LS 1 $25,000.00
Slope Restoration)

CONTRACTOR'S BID ITEMS TOTAL

Copy of Bid Item List_Add 3.docx
FIN Project No. 18STM1 May 16, 2018

ADDENDUM #3




SANTA BARBARA COUNTY
FLOOD CONTROL AND WATER CONSERVATION DISTRICT

THOMAS FIRE DEBRIS FLOW INCIDENT

SANTA MONICA DEBRIS BASIN
RESTORATION PROJECT - PHASE 1

18STM 1

IN THE CARPINTERIA AREA

OF

SANTA BARBARA COUNTY, CALIFORNIA

DISTRICT BOARD OF DIRECTORS

o((\ ;
Twitchell o Rive
FIRST DISTRICT Das Williams
(i N SECOND DISTRICT Janet Wolf
o o THIRD DISTRICT Joan Hartmann
| SN FOURTH DISTRICT Peter Adam
e oo ~ FIFTH DISTRICT Steve Lavagnino
, CHAIR, BOARD OF DIRECTORS original lo be signed
River Das Williams
os Olivos
INDEX TO SHEETS
ak Cachuma
“‘*4/‘ sante - PROJECT DESCRIPTION SHEET NO.
LOCATION TITLE SHEET 1
N A s GENERAL INFORMATION 2
Z Y OVERVIEW PLAN 3
DEBRIS BASIN DEBRIS REMOVAL 4
W E | t cm UPSTREAM GRADING PLAN 5
S ' DAM ROAD/VENT PIPE PLAN & PROFILE 6
DETAILS 7
VICINITY MAP
No Scale
REVISIONS DESIGNED BY: S ? REVIEWED BY: DESIGNED BY:
NO. DESCRIPTION DATE APR FLOOD CONTRO‘I!‘qD-?SIGN ENGINEER 5/4/[)%5\?;8 COUNTY SURVEYOR fo be Wd DATE SAIE“\LTOAOI[S)ACI‘{OB]:?TRI?O(E/OAI{\II\]I)TY SANTA MONICA DEBRIS BASIN KS O_ 1 1 3 9
REVIEWED BY: o ] b b W REVIEWED BY b b W WATER CONSERVATION DISTRICT RESTORATION PROJECT DRAWN BY:
FLOOD CONTROL ENGINEERING MANAGER DATE |MAINTENANCE SUPERINTENDENT DATE 130 E. VICTORIA STREET - PHASE 1 TITLE SHEET JM
REVIEWED BY REVIEWED BY SANTA BARBARA, CA 93101 — SHEET 1 OF 7
original lo b signed original lo be signed (805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA MG —
FLOOD CONTROL DEPUTY DIRECTOR DATE |ENVIRONMENTAL SERVICES MANAGER DATE




SYMBOL LEGEND

CONTROL POINT oy
EX. CABLE TV BOX Cﬂ/
EX. CABLE TV VAULT Vel T
EX. ELECTRIC BOX E%X
EX. ELECTRIC GUY WIRE 2
EX. ELECTRIC MANHOLE ®
EX. ELECTRIC METER el
EX. FIRE HYDRANT j@j
EX. GAS METER Gy
EX. GAS VALVE |G>5/
EX. IRRIGATION SPRINKLER ®
EX. LUMINARY *—o or 3¢
EX. MAILBOX B
EX. MONUMENT

EX. POWER & TELEPHONE POLE 5%

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

STANDARD DETAILS AND PLANS LIST

STANDARD
NO. DESCRIPTION

STATE DEPARTMENT OF TRANSPORTATION STANDARD PLANS (MAY 2006 EDITION)

The Standard Flan sheets applicable to this contract include, but are not Iimited to those

indicated below. The Revised Standard Flans (RSP) and New
apply are attached to the contract.

ATOA—A10B  ABBREVIATIONS
AT10C—AT0E LINES AND SYMBOLS

ROCK EX. TREE
SEWER CLEANOUT o EX. TREE — EUCALYPTUS
SEWER MANHOLE EX. TREE — LEMON
SIGNAGE —o— EX. TREE — PALM
STORM DRAIN GRATE EX. TREE — PINE
STORM DRAIN MANHOLE 0) EX. TREE — STUMP
STRUCTURE BENCH | EX. TREE — SYCAMORE
STRUCTURE BOLLARD,/POST  © EX. TREE — WILLOW
TBOX
151 FPHONE BOX ] EX. TREE — YUCCA
TELEPHONE MANHOLE @ EX. WATER METER it
TELEPHONE POLE ‘@ EX. WATER SPIGOT =
TELEPHONE VAULT VAT | EXC WATER VALVE 9
BUSH/HEDGE (| ex wATeR weLL
CACTUS
SHRUB Arf

LINETYPE LEGEND

BOUNDARY EASEMENT LINE
BOUNDARY RIGHT OF WAY LINE
BOUNDARY PROPERTY LINE

CENTERLINE

EX.

EX.

EX.

CONTOUR LINE—MAJOR

CONTOUR LINE—MINOR

EX.
EX.
EX.
EX.
EX.
EX.
EX.

EX.

EX.

EX.

AC EDGE OF PAVEMENT

EX.
EX.

EX.

EX.

BARBED WIRE FENCE EX. STRUCTURE WALL
BRUSH NAANANNANAAA AN AMAANA | EX. TELEPHONE
BUILDING Z EX. WATER

CABLE TV EX. WOOD RAIL FENCE
CHAINLINK FENCE PROPOSED FACILITIES

DRAINAGE

ELECTRIC

ELECTRIC OVERHEAD

FACILITIES

RETAINING WALL GUTTER

TEMP. CONSTRUCTION FENCE

FLOWLINE

GAS

GUARDRAIL

SEWER

SIDEWALK

STORM DRAIN

STRUCTURE CONCRETE

PROPOSED STORM DRAIN & N

EXISTING UTILITY INFORMATION

ALL UNDERGROUND UTILITIES SHOWN ARE PLOTTED BASED ON
INFORMATION PROVIDED BY OTHERS, AND ARE APPROXIMATE.
OVERHEAD UTILITIES ARE NOT SHOWN. NOTE THAT INDIVIDUAL
SERVICE LATERALS AND CONNECTIONS ARE NOT PLOTTED ON
THE PROFILE.

THE SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT IS NOT
RESPONSIBLE FOR THE ACCURACY OF THIS INFORMATION.
CONTRACTOR SHALL NOTIFY UNDERGROUND SERVICE ALERT A
MINIMUM OF TWO WORKING DAYS PRIOR TO COMMENCEMENT OF
ANY EXCAVATION @ 1—-800—422—4133

UTILITY DISPOSITION NOTE SYMBOLS:

©

FACILITIES TO BE REMOVED BY OTHERS

FACILITIES TO BE RE—LOCATED BY OTHERS 70O
A LOCATION IN CLOSE PROXIMITY TO THE WORK.
NEW FACILITY TO BE PROTECTED IN PLACE

BY THE CONTRACTOR.

FACILITIES TO BE RELOCATED BY
CONTRACTOR

®

B PROTECT EXISTING UTILITY IN PLACE. EXACT
HORIZONTAL AND VERTICAL LOCATION UNKNOWN

B ABANDONED UTILITY IN PLACE. INTERFERING
PORTIONS TO BE REMOVED BY CONTRACTORS

A62A
D89

Standard Plans (NSP) which

EXCAVATION BENCHING AND BACKFILL MISCELLANEOUS DETAILS
PIPE CULVERT HEADWALLS STRAIGHT AND “L”

AMERICAN PUBLIC WORKS ASSOCIATION STANDARD PLANS

332-2
380—4

JUNCTION STRUCTURE, PIPE—FIPE
CONCRETE COLLAR FOR RCP (127 THROUGH 727)

COUNTY OF SANTA BARBARA PUBLIC WORKS DEPARTMENT STANDARD DETAILS

NO. G—13  BENCHING AND BERMS
ABBREVIATIONS
APN ASSESSORS PARCEL NUMBER /P
APWA AMERICAN PUBLIC WORKS ASSOC. IN
AT ARCHITRCTURAL TEXTURE MJ
BTW BACK TOP OF WALL n
BW BOTH WAYS N
CFS CUBIC FEET PER SECOND ocC
CL or C/L CENTER LINE PK
CAL TRANS STATE OF CALIFORNIA Q
DEPARTMENT OF TRANSPORTATION R1
COUNTY COUNTY OF SANTA BARBARA
CcP CONTROL POINT S
DI DUCTILE IRON OR DROP INLET SDMH
Dw DRIVEWAY SH
E EAST OR EASTING SPK
EG EXISTING GROUND S/w
EGL ENERGY GRADE LINE TW or tw
£l ELEVATION TCE
EP EDGE OF PAVEMENT
ELEC ELECTRIC 7BM
FD FOUND Y/
FT FEET TP
G GAS LINE W or WL
GB GRADE BREAK WF
GRSP GROUTED ROCK SLOPE PROTECTION WWF
HDPE HIGH DENSITY POLYETHYLENE V
HGL HYDRAULIC GRADE LINE %24

HORIZONTAL AND VERTICAL CONTROL

Surveyor’s Notes:

Horizontal positions for control/ points 308—-312 were derived from GPS—RTK
observation holding base station at CP24 fixed. Based on California Coordinate

Systern 1983 (CCS83) 1991.35 epoch.

Elevations (orthometric heights) were derived by GPS—RTK observation and

converted to the NGVD 1929 Datum using the National Geodetic Survey’s program
GEOIDS9 holding base station elevation at CP24 fixed.

Resulting survey dated 04—03,04—2018 was performed using GPS RTK equipment
entirely from CP312. Survey completed during debris removal operations 04—03,
04—-20178.

All coordinate values shown are grid values. All distances are based on the U.S.
Survey Foot

(one survey foot = 1200,/3937 meters).

Contour Interval:
The contour interval is shown at 1 foot intervals with majors at every 5 feet

Basis _of Bearings:
The Basis of Bearings is between CP312 and CP310 measured as N 74°3923" W,
284.099"

Ground to Grid Factors

Convergence Factor: —0%62°12.20670"
Combined Factor: 0.999924407

Scale Factor: 0.999938416
Factors Calculated for: CP3712

CONTROL POINT TABLE

CONTROL POINT# NORTHING EASTING ELEVATION  DESCRIPTION RECORD
CcP23 1970218.222  6099862.512  4.977 FOUND 3" B.C. IN MON WELL "GEORGE MILLER* RS 148,/58-60
CP24 1970254.031  6099690.579  5.270 FOUND 3* B.C. IN MON WELL "GEORGE MILLER* RS 148,/58-60

CP308 1979905.254 6100984.804  438.911 FOUND 2 INCH B.C. IN PIPE “C.S. S.M.D.B.” SBCO FLOOD CONTROL PLANS FILE 0-870
CP309 1979766.368 6101679.839 412.307 FOUND NAIL TAG "PROBER SURVEYING CONTROL PT* PROBER YOLUME TOPO 01—2018

CP310 1979911.374 6101099.080  406.360 SET SPIKE AND CHASER SBCO VOLUME TOPO 02-20-2018

CP311 1979840.892 6101348.603  409.716 FOUND NAIL TAG “PROBER SURVEYING CONTROL PT* PROBER YOLUME TOPO 01—2018

CP312 1979836.195 6101373.068  408.219 SET SPIKE CHASER SBCO VOLUME TOPO 02-20-2018

CP313 1980264.267 6101383.428 398.910 FOUND MAG NAIL IN AERIAL PANEL PROBER YOLUME TOPO 01-2018

CP314 1980332.829 6101160.196 399.254 FOUND MAG NAIL IN AERIAL PANEL PROBER YOLUME TOPO 01-2018

IRON PIPE

INCH

MECHANICAL JOINT
MANNING’S COEFFICIENT
NORTH OR NORTHING

ON CENTER

PK NAIL

FLOW VELOCITY

RECORD PER BOOK NN,
PAGE NN OF MAPS
SEWER OR SLOPE OR SOUTH
STORM DRAIN MANHOLE
SHINER

SPIKE

SIDEWALK

TOP OF WALL
TEMPORARY CONSTRUCTION
EASEMENT

TEMPORARY BENCH MARK
TOP OF SIDEWALK

TOP OF PAVEMENT
WATER LINE

WALL FACE

WELDED WIRE FABRIC
VELOCITY

VAL VE BOX

UNAUTHORIZED CHANGES OR USES: THE SANTA BARBARA COUNTY
FLOOD CONTROL & WATER CONSERVATION DISTRICT AND ITS
EMPLOYEES WILL NOT BE RESPONSIBLE FOR, OR LIABLE FOR,
UNAUTHORIZED CHANGES TO OR USES OF THESE PLANS. ALL
PROPOSED CHANGES TO THE PLANS MUST BE PRESENTED IN
WRITING TO THE DISTRICT AND APPROVED IN WRITING BY THE

REVISIONS

NO.

DESCRIPTION DATE

APR

DESIGNED BY: m S ‘ 2 .

5/4,/2018

FLOOD CONTROL DESIGN ENGINEER

DATE

WATER CONSERVATION DISTRICT

SANTA BARBARA COUNTY
FLOOD CONTROL AND

130 E. VICTORIA STREET
SANTA BARBARA, CA 93101
(805) 568-3440

SANTA MONICA DEBRIS BASIN

RESTORATION PROJECT
- PHASE 1

SANTA BARBARA COUNTY, CALIFORNIA

DESIGNED BY:

DISTRICT PRIOR TO IMPLEMENTATION OF ANY SUCH CHANGE OR USE.
GENERAL © 1 0O-1139
_—
DRAWN BY:

INFORMATION e

CHECKED BY:

MG Filename: SMDB Debris Rmvl Plans.DWG
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' REMOVE DEBRIS FROM )27
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ALL UNDERGROUND UTILITIES SHOWN ARE PLOTTED BASED ON INFORMATION
PROVIDED BY OTHERS, AND ARE APPROXIMATE. OVERHEAD UTILITIES ARE
NOT SHOWN.
THE SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT IS NOT RESPONSIBLE SCALE: 1" = 80'
FOR THE ACCURACY OF THIS INFORMATION. CONTRACTOR SHALL NOTIFY
UNDERGROUND SERWVICE ALERT A MINIMUM OF TWO WORKING DAYS PRIOR TO
COMMENCEMENT OF ANY EXCAVATION @ 1-800-422-4133.
GRAPHIC SCALE
7" o 5" 1" 2" 4"
REVISIONS DESIGNED BY: Wh g SANTA BARBARA COUNTY DESIGNED BY:
Sullran_ 5/4/2018
NO. DESCRIPTION DATE APR FLOOD CONTROL DESIGN ENGINEER DATE FLOOD CONTROL AND SANTA MONICA DEBRIS BASIN KS O_ 1 1 3 9
WATER CONSERVATION DISTRICT RESTORATION PROJECT DRAWN BY:
' 130 E. VICTORIA STREET - PHASE 1 OVERVIE W PLAN JM
SANTA BARBARA, CA 93101 CHECKED BY: SHEET 3 OF 7
(805) 568-3440 SANTA BARBARA COLINTY, CALIFORNIA MG Filename: SMDB Debris Rmvl Plans.DWG
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338 Sy <5 g S 138 w2 i 2
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420 = LI " | — 420 IGINAL DESIGN —— &z o S =
418 — {5 St St —1%5 s SURFACE(NOT-A R S S
408 == o= mE: ! Sis 408 | —PART) =k mESSs
400 ™~ <3 et = <I5 400 [ Sl Flin <|3
396 ~ =i sie 396 / i =i
392 — 392 o DEBRIS BASIN —
388 [——ORIGINAL-DESIGN=——— —_———————— —— 384 — DEBRIS REMOVA o/
350 SURFACE—(NOT e Z——EEDIS SRSy 350 e _—
A—PART) E—— DEBRIO—REMOVAL — — 372 N EXISTING-LOWER 1  —— —
368 ~ — = = N 368 E===° TOWER, — to
356 — = £ — —=————t G o — 356 S == EC=S45.5& ——=== —/———r G G
352 = : e — i = 352 X e 7
gﬁ "":_— /? — = gﬁ X I | — ?‘_ — n_/
340.000 1 340.000 '
SECTION A-A SECTION B-B
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Debris Removal Notes 1"=30"VERTICAL SANTA MONICA CREEK FL 1"=30"VERTICAL
1. Straight line grade from toe of slope to lower outlet tower. MATCH EXISTING (DAYLIGHT)
Straight line grade from daylight line to toe of slope. m;g&zg5g78 MATCH EXISTING (DAYLIGHT)
[ . FG=EG=373.8
Create a low flow channel (4’ wide bottom width with 2:1 side // E610\1257\27 N1980152.00
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GRSP, as directed by the Engineer. TOE OF SLOPE
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/// /TOE OF SLOPE EXISTING LOWER FG=EG=35/.8 ‘ SEE SPECIAL PROVISIONS
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N1980006.89 SEE SPECIAL PROVISIONS Y/
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CONSTRUCTION NOTES

Place 1/4 Ton grouted rock slope protection (GRSP) per detail sht 7.
Construct embankment bench into existing slope per CoSE Std page G—13.

Concrete collar per SPPWC Std Plan 380—4.

Concrete Headwall per Caltrans Std Plan D8S.

Remove and dispose of existing, interfering portions of GRSP, as needed.

QICIOICIONS,

Remove existing concrete headwall and rebar remnants.
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ALL UNDERGROUND UTILITIES SHOWN ARE PLOTTED BASED ON IMFORMATION
PROVIDED BY OTHERS, AND ARE APPROXIMATE. OVERHEAD UTILITIES ARE 375 CONF; QM/ "7 N oL e C Fook T \ \ ~— —
NOT SHOWN. /| J ~ A NS 2T\
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THE SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT IS NOT RESPONSIBLE N /,079 tedtion
FOR THE ACCURACY OF THIS JNFORMATION. CONTRACTOR SHAYL NOJIFY N1980207 8854 NCET N esT oSy GRAPHIC SCALE

COMMENCEMENT OF ANY EXQAVATION @ 1-800—422—413p. A =
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THE SANTA BARBARA/LCOUNTY FLOOD CONTROY/ & WATER CONSERVATIGN /DISTRICT AND/ITS CRATE -6/ 255/&950 )& ’

EMPLOYEES WILL N®7/BE RESPONSIBLE FOR\ @R VL/BLE FOR, U A\,TH(?RZEE%HANGES W / R A ( IN FEET )

USES OF THESE LH??(S ALL PROPOSED CHANCGE$ TO THE PLANY MUST BE/PREJENTED / / / / O Ye NS 1 inch = 10 ft.

WRITING TO THE /DISTRICT AND APPROVED IN WRITING BY/THE DISTRICT PRIOR /TO/ IMPLEMEMTATION AT A

OF ANY SUCH CHANGE OR USE.
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DAM CREST ROAD PROFILE TYPICAL DAM CREST ROAD SECTION
SCALE: 1"=30"HORIZONTAL N.T.S.
1"=3"VERTICAL
o
/' / END VENT PIPE \ |
/// / STA 2+06.44 A PT, 45° BEND FITTING @
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/ / 2400 E6101215.54 \ \
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/ STA 1+03.50+ \ i
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/ / E6101216.85 \
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/ PIPE PER PROFILE AND EXISTING 42" RCP
/ TYPICAL TRENCH DETAIL, OUTLET PIPE
/ ON SHEET 7
// / EXISTING OUTLET TOWER \ \
/ j / (UPPER TOWER) \ CONSTRUCTION NOTES
/ / \ 4 @ Construct vent pipe riser foundation per detail on Sheet 7.
/ / / / \ \ \ @ Adjust fitting horizontally and vertically as needed.
/ / BEGIN DAM_CREST ROAD \ \ \\ 6 Construct Junction Structure, pjpe to pipe, ID<24” per
STA 1+51.46b6 \ APWA SPPWC 332—2
+ . N1979880.512 \ N\ '
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—_ = tgtt =S STA /6+10+ NOT SHOWN.
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TRENCH BACKFILL MATERIAL ——
(DEPTH VARIES, 2.0° MIN,

EG/FG

CL PIPE
LAYOUT LINE

N

WO
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IYPICAL TRENCH DETAIL NOTES

Temporary excavation support, sloping or benching require as
described in the Special Provisions.

Trench backfill shall conform to the requirements listed in the
Special Provisions. Compact to a minimum of 90% relative

1/4 GROUTED ROCK SLOPE
PROTECTION (GRSP)

3.3 MIN
7’ OVERLAP MIN,

GROUTED ROCK SLOPE PROTECTION DETAIL

@ Concrete collar per APWA SPPWC 380—4.

@ Concrete headwall per Caltrans Standard Plan DE&S.

Construct vent pipe riser foundation per detail this

@ Adjust fitting horizontally and vertically as needed.

Construct Junction Structure, pipe to pijpe, ID<24"

@ Install 24" HDPE pipe per Typical Trench Detail,
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2| | ~—
et 1 5’ -
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6”0 ASTM D2241 PVC PIPE

AIR VENT RISER FOUNDATION DETAIL

N.TS.

NO. 4 BAR, TYP.

30’

7‘5,0” CLEAR, TYP.

i

SECTION A-A

N.TS.

ALL UNDERGROUND UTILITIES SHOWN ARE PLOTTED BASED ON INFORMATION
PROVIDED BY OTHERS, AND ARE APPROXIMATE. OVERHEAD UTILITIES ARE
NOT SHOWN.

THE SANTA BARBARA COUNTY FLOOD CONTROL DISTRICT IS NOT RESPONSIBLE
FOR THE ACCURACY OF THIS INFORMATION. CONTRACTOR SHALL NOTIFY
UNDERGROUND SERVICE ALERT A MINIMUM OF TWO WORKING DAYS PRIOR TO
COMMENCEMENT OF ANY EXCAVATION @ 1-800—422-4133.

UNAUTHORIZED CHANGES OR USES:
THE SANTA BARBARA COUNTY FLOOD CONTROL & WATER CONSERVATION
DISTRICT AND ITS EMPLOYEES WILL NOT BE RESPONSIBLE FOR, OR
LIABLE FOR, UNAUTHORIZED CHANGES TO OR USES OF THESE PLANS.
ALL PROPOSED CHANGES TO THE PLANS MUST BE PRESENTED IN
WRITING TO THE DISTRICT AND APPROVED IN WRITING BY THE DISTRICT
PRIOR TO IMPLEMENTATION OF ANY SUCH CHANGE OR USE.

GRAPHIC SCALE
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I e e ey S—

SANTA MONICA DEBRIS BASIN

FOR AIR VENT PIPE) | \\; TRENCHING TYP. compaction.
gy
y \\/ 3. Compaction by flooding, ponding or jetting shall not be
T permitted.
<//>§ 4. Unsuitable botton of trench conditions may require additional
i subgrade overexcavation as directed by the Engineer.
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