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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
TYPICAL SECTIONS

RANDALL ROAD DEBRIS

CALL TWO WORKING

DAYS BEFORE YOU DIG

ACCESS ROAD
SCALE: 1" = 2'

ACCESS ROAD

2

:
1

 
M

A

X

EG

FG

BASIN PROJECT

NOTES:

1. SEE GRADING PLAN SHEET FOR ADDITIONAL DITCH INFORMATION.

2. SEE PROFILE SHEET FOR ADDITIONAL RANDALL ROAD

INFORMATION.

3. CRUSHED AGGREGATE, 4" CRUSHED GABION, AND RE-COMPACTED

SUBGRADE MUST HAVE MINIMUM 95% RELATIVE COMPACTION.

4. ACCESS ROAD ON 1760 EAST VALLEY ROAD WILL NOT INCLUDE

PROPOSED DITCH (ADD ALTERNATIVE PLANS).

RANDALL ROAD
SCALE: 1" = 2'

EG

FG

CRUSHED AGGREGATE

2' THICK

"RR"

  C

L

10'

CONFORM TO EG

1' BOTTOM

WIDTH

1' MIN DEPTH

6" SCARIFIED AND RE-COMPACTED SUBGRADE

3

:
1

 
M

A

X
3

:

1

 

M

A

X

10' 7'

VARIES

3' TO 40'

1'

4" CRUSHED GABION ROCK

18" THICK

2

:

1

 

M

A

X

2%

BOTTOM OF BASIN

7' 20'

1' BOTTOM

WIDTH

CLASS I RSP

12" THICK

1' MIN DEPTH

3

:

1

 

M

A

X
3

:

1

 

M

A

X

2'

2%

0.25%

2

:

1

 

M

A

X

VARIES

0' TO 28'

10:1 MIN

O-1151

2'

1.5'
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 60'

RANDALL ROAD DEBRIS

PROPERTY LINE

PROPERTY LINE

BASIN PROJECT
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 60'

KEYLINE GEOMETRY
RANDALL ROAD DEBRIS

PROPERTY LINE

L1

L3

PROPERTY LINE

RANDALL ROAD (RR) LINE

SAN YSIDRO (SY) LINE

L1

L2

L3

L5

L6

BASIN PROJECT
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EAST VALLEY RD

RANDALL RD (PRIVATE)

EASEMENTS
SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440

RANDALL ROAD DEBRIS
BASIN PROJECT
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PLAN
SCALE: 1" = 50'
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

DEMOLITION PLAN
RANDALL ROAD DEBRIS

REMOVE EXISTING

CONCRETE PADS

1,952 SQFT

REMOVE EXISTING

CONCRETE PAD

3,763 SQFT

REMOVE EXISTING

CONCRETE PAD

3,815 SQFT

REMOVE EXISTING

24" STORM DRAIN PIPE AND HEADWALL

71 LF

REMOVE EXISTING

CONCRETE PAD

221 SQFT

BASIN PROJECT

REMOVE RANDALL ROAD

AC PAVING ALONG PROPOSED

RANDALL ROAD ALIGNMENT

17,535 SQFT
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NOTES:

1. ALL CONCRETE, AC PAVING, BUILDINGS, SITE WALLS, MISCELLANEOUS STRUCTURES, ETC.

WITHIN THE BASIN GRADING BOUNDARY IS TO BE REMOVED UNLESS OTHERWISE NOTED.

2. OUTLINES OF CONCRETE AND EXISTING FEATURES ARE APPROXIMATE. ADDITIONAL

FEATURES ARE LIKELY BURIED BY DEBRIS ON SITE. SITE WALLS AND MISCELLANEOUS

STRUCTURES NOT SHOWN; CONTRACTOR IS RESPONSIBLE FOR WALKING THE SITE TO

LOCATE ALL FEATURES NOT SHOWN.

3. MARKED TREES TO BE REMOVED BY OTHERS PRIOR TO CONSTRUCTION TO 3 FT ABOVE

GRADE. ALL OTHER TREES ARE TO BE PROTECTED IN PLACE.

LEGEND

REMOVE AC PAVING

REMOVE BURIED

DRIVEWAY

1,478 SQFT

REMOVE BURIED

FOUNDATION

7,801 SQFT

REMOVE BURIED

FOUNDATION

3,835 SQFT

REMOVE BURIED

POOL

623 SQFT

REMOVE BURIED

POOL AND DECK

3,398 SQFT

REMOVE BURIED

FOUNDATION

2,711 SQFT

REMOVE BURIED

DRIVEWAY

1,392 SQFT

REMOVE BURIED

DRIVEWAY

1,182 SQFT

REMOVE BURIED

DRIVEWAY

660 SQFT

REMOVE BURIED

FOUNDATION

1,504 SQFT

REMOVE BURIED

DRIVEWAY

2,566 SQFT

LIMITS OF PAVING REMOVAL

0.00' L "RR" LINE 11+25.17

SAWCUT LOCATION 1 OF 4

30.97' R "RR" LINE 9+56.01

SAWCUT LOCATION 2 OF 4

9.92' R "RR" LINE 9+28.84

SAWCUT LOCATION 3 OF 4

9.92' R "RR" LINE 7+52.38

SAWCUT LOCATION 4 OF 4

30.82' R "RR" LINE 6+97.97

TREE REMOVAL TO 3' ABOVE GRADE (BY OTHERS). CONTRACTOR RESPONSIBLE FOR

REMAINING REMOVAL AND DISPOSAL.

ADD ALTERNATE LIMITSADD ALTERNATE LIMITS

REMOVE BURIED

DRIVEWAY

1,778 SQFT

DESTROY WELL #4

(APPROX. LOCATION)

DESTROY WELL #3 AND

REMOVE CISTERN (APPROX. LOCATION)

DESTROY WELL #2

DESTROY WELL #1 AND

REMOVE CISTERN (APPROX. LOCATION)

REMOVE RADIO TOWER

REMOVE BURIED

FOUNDATION

5,680 SQFT

O-1151

REMOVE EXISTING

BUILDING AND

CONCRETE PAD

760 SQFT

REMOVE EXISTING

BUILDING AND

CONCRETE PAD

4,483 SQFT
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

LAYOUT PLAN
RANDALL ROAD DEBRIS

EXISTING EDGE OF PAVEMENT

EXISTING STRUCTURES

(TYP)

POST AND RAIL FENCE

ACCESS GATE 1

PROPOSED

DITCH

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING FENCE

PROTECT IN PLACE

EXISTING EDGE OF PAVEMENT

EXISTING FENCE

PROTECT IN PLACE

EXISTING UTILITY POLE

PROTECT IN PLACE (TYP)

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING 10' X 4' RCB

PROTECT IN PLACE

PROPOSED DEBRIS RACK

EXISTING 30" WATER LINE (COMB)

PROTECT IN PLACE

PROPERTY LINE

BASIN PROJECT

R: 24'

R: 24'

EXISTING HIGH PRESSURE GAS

PROTECT IN PLACE

EXISTING DRIVE WAY EDGE OF PAVEMENT

35' BY 18' PARKING AREA
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R
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A
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CLASS III RSP (TYP)

CLASS VII RSP (TYP)

CLASS VII RSP

A
C

C
E

S
S

 R
O

A
D

LEGEND

CLASS III RSP

PROPOSED PARKING AREA /

ACCESS ROAD

CLASS VII RSP

EXISTING SERVICE WATER LINE

EASEMENT TO BE RELOCATED BY OTHERS

POST AND RAIL FENCE

EXISTING 4' X 3'  CULVERT

PROTECT IN PLACE

S
T

A
G

IN
G

 A
R

E
A

TEMPORARY

CONSTRUCTION  FENCE

(SEE NOTE 1)

END OF TURN AROUND

50.26' RT "RR" LINE 1+10.12

STAGING AREA

RANDALL ROAD

R: 23'

1

23

2

22

1

22

2

22

A

24

1

24

PROPOSED DITCH

B

21

NOTES:

1. TEMPORARY CONSTRUCTION FENCE TO BE PLACED ALONG

PROPERTY LINE OF 630 RANDALL ROAD AND ALONG EDGE OF

GRADING LIMITS IN THE EVENT THE ADD ALTERNATIVE IS NOT

AWARDED.

2. SEE CONSTRUCTION DETAIL #1 SHEET 21 OF 35 FOR ROCK SLOPE

PROTECTION DETAILS FOR CROSS SECTIONS A THROUGH E.

3. CONTRACTOR MUST COMPLETELY ENCLOSE THE PROJECT SITE

WITH TEMPORARY CONSTRUCTION FENCING (LIMITS NOT SHOWN

ABOVE) PER THE SPECIFICATIONS. CONTRACTOR TO SUBMIT SITE

PHASING PLAN FOR REVIEW AND APPROVAL OF PROPOSED

FENCING LAYOUT

E

21

DITCH OUTFALL

1

21

ADD ALTERNATIVE LIMITS

(SEE SHEETS 28 TO 35)

O-1151

S

A

N

 
Y

S

I
D

R

O

 
C

R

E

E

K

END OF TURN AROUND

148.75' L "RR" LINE 1+10.38

RISKIN MEMORIAL

3

22

EXISTING BENCHES TO BE SALVAGED

AND RE-USED ON RISKIN MEMORIAL SITE
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

GRADING PLAN
RANDALL ROAD DEBRIS

CLASS VII RSP
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L
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BASIN PROJECT

NOTES:

1. SEE CROSS SECTION SHEETS FOR ADDITIONAL BASIN GRADING INFORMATION.

2. EARTHWORK MUST HAVE MINIMUM 90% RELATIVE COMPACTION AND CUT SLOPES MINIMUM 85% RELATIVE COMPACTION.

3. COMPACTION OF RSP NOT REQUIRED AND MUST NOT VARY MORE THAN 1 FT FROM PLANNED SLOPE.

1
5
.0

7
%

 S
L
O

P
E

2:1 MAX SIDE SLOPE

3:1 MAX SIDE SLOPE

END DITCH

94.27'L "RR" STA 11+58.57

FL = 281.14'

DITCH BEND

34.50'L "RR" STA 11+46.53

SLOPE = 1.50%

FL = 282.05'

BEGIN DITCH TRANSITION TO 3' WIDTH

31.83'L "RR" STA 11+23.92

SLOPE = 1.50%

FL = 282.38'

DITCH GRADE BREAK AND BEND

14.16'L "RR" STA 9+74.17

SLOPE = 1.50%

FL = 284.83'

DITCH GRADE BREAK

14.21'L "RR" STA 9+07.28

SLOPE = 6.47%

FL = 288.45'

DITCH GRADE BREAK

14.55'L "RR" STA 6+55.61

SLOPE = 6.75%

FL = 302.78'

5' WIDE

TOP OF BERM

(EL 290.00')

2:1 MAX SIDE SLOPE

2:1 MAX SIDE SLOPE

DITCH BEND

23.13'L "RR" STA 4+81.13

SLOPE = 7.38%

FL = 315.22'

DITCH GRADE BREAK

13.84'L "RR" STA 3+11.18

SLOPE = 4.23%

FL = 324.82'

BEGIN DITCH

13.65'L "RR" STA 1+99.96

SLOPE = 6.76%

FL = 329.43'

GRADING LIMITS

2:1 MAX SIDE SLOPE

ACCESS RAMP

2

21

O-1151

DITCH BEND

14.32'L "RR" STA 4+31.37

SLOPE = 7.21%

FL = 318.83'

DITCH BEND

14.55'L "RR" STA 5+30.74

SLOPE = 7.83%

FL = 311.52'
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C
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E

E

K
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

UTILITY PLAN
RANDALL ROAD DEBRIS

WATER SERVICE LINE

TO BE RELOCATED BY OTHERS

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING GAS LINE

PROTECT IN PLACE

EXISTING 30" WATER LINE (COMB)

PROTECT IN PLACE

BASIN PROJECT

E

A

S

T

 

V

A

L

L

E

Y

 

R

O

A

D

EXISTING SEWER MANHOLE

PROTECT IN PLACE

RIM EL = 333.43'

SEWER FL = 323.25'

EXISTING SEWER MANHOLE

PROTECT IN PLACE

RIM EL = 317.43'

SEWER FL = 307.53'

EXISTING SEWER MANHOLE

PROTECT IN PLACE

RIM EL = 299.64'

SEWER FL = 292.30'

EXISTING SEWER MANHOLE

PROTECT IN PLACE

RIM EL = 274.79'

SEWER FL = 272.47

NOTES:

1. SEWER SERVICE LATERALS TO BE CAPPED AT THE MAIN BY MONTECITO

SANITARY DISTRICT. ANY SEWER SERVICE LATERALS ENCOUNTERED

DURING EXCAVATION TO BE REMOVED. EXISTING MAIN IN RANDALL ROAD

TO BE PROTECTED IN PLACE.

2. WATER METERS TO BE REMOVED BY MONTECITO WATER DISTRICT EXCEPT

AS  NOTED.

3. 630 RANDALL ROAD WATER METER TO BE REMOVED AS PART OF ADD

ALTERNATIVE OR BEFORE SIMULTANEOUS CONSTRUCTION.

4. WATER SERVICE LATERALS TO BE ABANDONED AT THE MAIN BY

MONTECITO WATER DISTRICT. ANY WATER SERVICE LATERAL

ENCOUNTERED DURING EXCAVATION TO BE REMOVED. EXISTING MAIN IN

RANDALL ROAD TO BE PROTECTED IN PLACE.

5. GAS SERVICE LATERALS ALONG RANDALL ROAD TO BE CAPPED AT THE

MAIN BY SOCAL GAS. EXISTING MAIN IN RANDALL ROAD TO BE PROTECTED

IN PLACE. SERVICE LATERALS ENCOUNTERED DURING EXCAVATION TO BE

REMOVED.

6. ELECTRICAL SERVICE LATERALS ON SITE HAVE BEEN ABANDONED.

SERVICE CONDUITS ENCOUNTERED DURING EXCAVATION TO BE REMOVED.

7. COMMUNICATION LINES ON SITE HAVE BEEN ABANDONED. CONDUITS

ENCOUNTERED DURING EXCAVATION TO BE REMOVED.

8. IF ADD ALTERNATIVE IS NOT AWARDED, ALL SERVICE LATERALS TO 630

RANDALL ROAD TO BE PROTECTED IN PLACE.

EXISTING WATER METER

PROTECT IN PLACE

EXISTING WATER METER

PROTECT IN PLACE

REMOVE EXISTING ELECTRICAL BOXES

EXISTING WATER METER

PROTECT IN PLACE

SEE NOTE #3

EXISTING WATER METER

PROTECT IN PLACE

EXISTING WATER METER

TO BE RELOCATED BY OTHERS
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ENTERING

TRUCKS

EXITING

ENTERING

TRUCKS

EXITING

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440

O-1151
SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

BASIN PROJECT
RANDALL ROAD DEBRIS TRAFFIC

SIGN PLAN



SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
PROFILE

RANDALL ROAD DEBRIS

EG

"RR" LINE 2+14.86

FG = 329.62'

RANDALL ROAD ("RR" LINE) PROFILE
SCALE: 1" = 20' HORIZONTAL

1" = 20' VERTICAL

M
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T
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H
L
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E
E

 
B

E
L

O
W

M
A

T
C
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L

I
N

E
 
S

E
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A

B
O

V
E

EG

FG

1. PROPOSED RANDALL ROAD SURFACE AT WESTERN EDGE OF PROPOSED ROADWAY TO MATCH EXISTING SURFACE WITHIN +/- 4

INCHES.

2. REMOVE EXISTING RANDALL ROAD AC PAVEMENT AND SUB BASE TO A DEPTH OF 2 FEET WITHIN PROPOSED ALIGNMENT.

3. ADJUST UTILITY COVERS TO GRADE.

4. EXISTING UTILITIES TO BE FIELD VERIFIED FOR DEPTH AND LOCATION.

4.00% APPROX. SLOPE

BASIN PROJECT

7
.2

1
%

 A
P

P
R

O
X

. S
L
O

P
E

5
.4

8
%

 A
P

P
R

O
X

. S
L
O

P
E

ACCESS GATE LOCATION

"RR" LINE 11+25.00

"RR" LINE 1+68.30

FG = 332.75'

EXISTING AC PAVING BEYOND

ACCESS GATE TO REMAIN

FG

O-1151
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 6+75

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 6+25

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 6+50

C

21

C

21

C

21

F

21

F

21

F

21

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD AND

ACCESS ROAD CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 7+50

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 7+00

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 7+25
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD AND

ACCESS ROAD CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 7+75

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 8+00

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 8+25

C

21

C

21

C

21

F

21

F

21

F

21

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 8+50

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 8+75

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 9+00
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C
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C
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F
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F
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F
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 9+25

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 9+50

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 9+75
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C
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F
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F

21

F

21

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 10+00

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 10+25

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 10+50
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3

21
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F
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F
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 10+75

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 11+00

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 11+25
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 11+50

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 11+75

SCALE: 1" = 20' HORIZONTAL

      1" = 20' VETICAL

"SY" 12+00

B
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B

21

B

21

F

21

F

21

F

21

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO
X-SECTIONS

RANDALL ROAD DEBRIS
BASIN PROJECT

O-1151

1. SEE SHEET 3 FOR RANDALL ROAD

CROSS SLOPES.

2. SEE SHEET 21 FOR RSP

CONSTRUCTION DETAILS.
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89.90'

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

CONSTRUCTIONRANDALL ROAD DEBRIS

CALL TWO WORKING

DAYS BEFORE YOU DIG

RSP AT DITCH OUTFALL DETAIL
NOT TO SCALE

BASIN PROJECT

BOTTOM OF DITCH

1.50% MIN
7'

SECTION A-A

PLAN

DITCH FL

7'

3' DITCH BOTTOM WIDTH

CLASS III RSP

2' THICKNESS

9'

TOP OF DITCH

AA

TOP OF DITCH

CONFORM TO EG

DITCH FL

RSP TRANSITION B-B TO C-C DETAIL
NOT TO SCALE

A-A BASIN SOUTHERN END RSP 
NOT TO SCALE

B-B BASIN LOWER SIDE SLOPE RSP 
NOT TO SCALE

C-C BASIN UPPER SIDE SLOPE RSP
NOT TO SCALE

D-D BASIN NORTHERN END RSP 
NOT TO SCALE

E-E BENCHING AT CREEK RSP 
NOT TO SCALE

A

21

B

21

C

21

D

21

E

21

10'

CLASS VII RSP (SEE NOTE 2)

CLASS VII RSP

CLASS III RSP

CLASS III RSP

CLASS VII RSP

3'

1'

2'

3'

2'

3'

4'

2.5'

4'

4'

FG

FG

FG

FG

3

21

DITCH TRANSITION DETAIL
NOT TO SCALE

20'

1'

3'

DITCH

TRANSITION

C

L

2

21

1

21

DETAIL #1

2

:

1

 

M

A

X

 

S

I

D

E

 

S

L

O

P

E

5

:
1

 
M

I
N

,
 
2

:
1

 
M

A

X

 
S

I
D

E

 
S

L

O

P

E

.
 
S

E

E

 
N

O

T

E

 
1

2

:

1

 

M

A

X

 

S

I

D

E

 

S

L

O

P

E

0.25% MIN SLOPE

2

:

1

 

M

A

X

 

S

I

D

E

 

S

L

O

P

E

BASIN ROCK SLOPE PROTECTION DETAILS

5'

5.5'

5.5' HEIGHT

"RR" 6+96.50

1.0' HEIGHT

"RR" 6+10.13

NOTES:

1. SECTION B-B SIDE SLOPE RANGES FROM

5:1 MIN TO 2:1 MAX, BETWEEN "RR" 6+50

TO "RR" 8+50

2. EXISTING STREAMBED MATERIAL AT THE

BENCHING ELEVATION SHALL REMAIN IN

PLACE IF DEEMED SUITABLE BY COUNTY

ENVIRONMENTAL WITHIN DIRECTED

LIMITS IN PLACE OF CLASS VII RSP.

O-1151

FG

EG

1'

5%
 SLO

PE
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E

/

L

5'

11+00

12+00

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

RANDALL ROAD DEBRIS

CALL TWO WORKING

DAYS BEFORE YOU DIG

POST AND RAIL FENCE DETAIL
NOT TO SCALE

BASIN PROJECT

E

A

S

T

 

V

A

L

L

E

Y

 

R

O

A

D

END POST AND RAIL FENCE

300.80'L "RR" LINE 10+63.67

POST AND RAIL FENCE SLIGHT BEND

144.06'L "RR" LINE 11+54.40

POST AND RAIL FENCE BEND

30.98'L "RR" LINE 12+03.54

BEGIN POST AND RAIL FENCE / END ACCESS GATE 1

20.22'L "RR" LINE 11+23.75

BEGIN POST AND RAIL FENCE

25.71'R "RR" LINE 11+94.30

PARKING LOT CORNER 3 OF 4

END POST AND RAIL FENCE / BEING ACCESS GATE 1

30.22'R "RR" LINE 11+27.35

385 LF OF POST AND

RAIL FENCE

67 LF OF POST AND

RAIL FENCE

18'

POST AND RAIL FENCE BEND

22.23'L "RR" LINE 11+85.10

EXISTING 10'X4' RCB

PROTECT IN PLACE

EXISTING GAS LINE

PROTECT IN PLACE

EXISTING 30" WATER LINE (COMB)

PROTECT IN PLACE

PARKING LOT DETAIL
NOT TO SCALE

RANDALL ROAD PARKING LOT AND FENCE IMPROVEMENTS
SCALE: 1" = 20'

SECTION A-A

EG

PARKING LOT

NOTES

1. ROUND POST AND RAIL FENCE SHALL CONFORM TO

REQUIREMENTS IN THE SPECIAL PROVISIONS.

ACCESS GATE 1

CONFORM TO EG

GRAVEL

POUR PCC

FOOTING

FGEG

8' MAX

6" DIA. POSTS, WITH 1" CHAMFER

(2) 3" DIA. RAILS

18"

6
"

1
'
9

"

6
"

4
"

2
'

3
'

1
'
-
2

"

1
0

 

1 2

"

2

22

1

22

5%

4" CRUSHED GABION ROCK

MINIMUM 95% RELATIVE COMPACTION

18" THICK

"RR"

  C

L

PARKING LOT CORNER 1 OF 4

27.88'R "RR" LINE 11+62.11

PARKING LOT CORNER 2 OF 4

9.93'R "RR" LINE 11+60.91

PARKING LOT CORNER 4 OF 4

12.26'R "RR" LINE 11+26.15

1

23

2

22

CONSTRUCTION
DETAIL #2

FG

A

A

TOP OF BERM

O-1151

POST AND RAIL FENCE BEND

20.19'L "RR" LINE 11+68.16

CONFORM TO EG

RISKIN MEMORIAL DETAIL
SCALE: 1" = 5'

B

22

NOTES

1. BOULDERS TO BE SOURCED ON-SITE. FINAL BOULDER SELECTION AND PLACEMENT TO BE

APPROVED BY FIELD ENGINEER.

2. RECOVERED BENCHES TO BE SET 4 INCHES INTO LEVELED GROUND. LOCATION TO BE

DIRECTED BY FIELD ENGINEER.

3. MEMORIAL BENCHES AND STONE TO BE ACQUIRED BY THE COUNTY. DELIVERY AND

PLACEMENT TO BE COORDINATED AND ACCOMMODATED BY THE CONTRACTOR.

4. RISKIN MEMORIAL AREA TO BE COMPACTED MINIMUM 95% RELATIVE COMPACTION AT A

DEPTH OF 12 INCHES.

5. OLIVE TREES SHALL BE 24" BOX OLEA EUROPAEA 'FRUITLESS' (WILSON FRUITLESS OLIVE)

THAT ARE ACQUIRED AND PLANTED BY THE CONTRACTOR. IRRIGATION TO BE PROVIDED TO

THE AREA.

6. SAGE PLANTS, AS IDENTIFIED IN LEGEND, SHALL BE ACQUIRED AND PLANTED BY THE

CONTRACTOR. IRRIGATION TO BE PROVIDED TO THE AREA.

7. RISKIN MEMORIAL AREA IS SUBJECT TO FINAL APPROVAL BY FIELD ENGINEER.

2

22

2

22

2

22

1

22

1

22

2

22

1

22

1

22

2

22

2

22

22

2

22

A

22

PLACE CLASS 2 AGGREGATE BASE

2" THICK WITHIN MEMORIAL AREA

BENCHES & MEMORIAL

STONE TO BE PLACED

BY OTHERS

PLACE 3 - 2 TON

BOULDERS

INSTALL

RECOVERED

BENCHES

INSTALL 2 OLIVE TREES

20'±

VARIES

0' TO 2'

21'±

INSTALL 16 1-GALLON SAGE PLANTS

10 SALVIA SPATHACEA

3 SALVIA LEUCOPHYLLA

3 SALVIA APIANA

LEGEND

2
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4.00'

7.00'

20.00'

1.00'

15.00'

6.00'

7.50'

3.50'

PEDESTRIAN

ACCESS

6"Ø POST WITH 3"Ø POST

BEHIND

A

A

2.25'

3.19'

1.88'

10.13'

1.00'

6" TYP.

4.00'

6" TYP.

12"

24"

3"Ø SCH. 40 GALVANIZED

STEEL PIPE, TYPICAL ALL

1

4

" TYP. ALL PIPE

JOINTS

15.92'

9.76'

END POST

20.20'L "RR" LINE 11+23.56

END POST

30.24'R "RR" LINE 11+27.10

7.00'

20.00'

15.00'

6.00'

7.50'

3.50'

6"Ø POST WITH 3"Ø POST

BEHIND

A

A

2.25'

3.19'

1.88'

10.13'

1.00'

6" TYP.

4.00'

6" TYP.

12"

24"

3"Ø SCH. 40 GALVANIZED

STEEL PIPE, TYPICAL ALL

1

4

" TYP. ALL PIPE

JOINTS

20.69'

16.25'

END POST

364.62'L "RR" LINE 10+34.06

END POST

419.51'L "RR" LINE 10+16.74

1'-10.5"± TYP

20" TYP.

1" TYP.

6"Ø SCH. 40 GLAVANIZED STEEL GATE

POST

3"Ø POST

SEE HINGE

DETAIL

4"Ø SCH. 40 GLAVANIZED STEEL PIPE

STOPPER (2 ONLY, BOTTOM AND 3RD

FROM BOTTOM HINGES)

SEE HINGE

CONNECTOR

DETAIL

1

4

"

TYP.

2"

1

4

"

TYP.

6"

4"Ø SCH. 40

GLAVANIZED

STEEL PIPE

8"X3"X

1

2

" PLATE

1

4

"

TYP.

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

RANDALL ROAD DEBRIS

CALL TWO WORKING

DAYS BEFORE YOU DIG

BASIN PROJECT

RANDALL ROAD ACCESS GATE 2 PER (ADD ALTERNATIVE)
NOT TO SCALE

RANDALL ROAD ACCESS GATE 1
NOT TO SCALE

SECTION A-A GATE HINGES
NOT TO SCALE

HINGE DETAIL
NOT TO SCALE

HINGE CONNECTOR DETAIL
NOT TO SCALE

CONSTRUCTION
DETAIL #3

1

23

2

23

A

23

B

23

C

23

NOTES:

1. ALL POSTS, FRAMES, GATES, AND HARDWARE SHALL BE

COATED DARK GREEN TO CONFORM WITH THE PROVISIONS

IN SECTION 59-3, "PAINTING GALVANIZED SURFACES," OF

THE STANDARD SPECIFICATIONS."

O-1151
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1

4

+

0

0

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

RANDALL ROAD DEBRIS

CALL TWO WORKING

DAYS BEFORE YOU DIG

UPPER DEBRIS RACK DETAIL
SCALE: 1" = 20'

LOWER DEBRIS RACK DETAIL (ADD ALTERNATIVE ONLY)
SCALE: 1" = 20'

BASIN PROJECT

CLASS VII RSP AT

DEBRIS RACK (TYP)

120° BEND

364.49'L "RR" LINE 9+15.35

120° BEND

231.27'R "RR" LINE 9+61.39

BEGIN DEBRIS RACK

325.19'L "RR" LINE 9+26.77

END DEBRIS RACK

172.89'L "RR" LINE 4+54.01

BEGIN DEBRIS RACK

78.24'L "RR" LINE 4+92.02

BEGIN DEBRIS RACK

76.23'L "RR" LINE 7+65.72

END DEBRIS RACK

185.70'L "RR" LINE 6+81.09

BEGIN DEBRIS RACK

266.83'L "RR" LINE 9+41.00

END DEBRIS RACK

231.13'L "RR" LINE 10+26.39

END DEBRIS RACK

411.49'L "RR" LINE 9+60.42

15' MIN

15' MIN

10' MIN
10' MIN

10' MIN

10' MIN

RSP AT DEBRIS RACK DETAIL
NOT TO SCALE

5.5'

2.5'

C

C

D

D

E

F

F

A

A

102 LF OF

DEBRIS RACK

142 LF OF

DEBRIS RACK

42 LF

66 LF

66 LF

42 LF

CLASS VII RSP

4' THICK.

(SEE NOTE 2)

B

B

VARIES

CONSTRUCTION
DETAIL #4

1

24

2

24

A

24

NOTES:

1. CONCRETE FOOTING TO BE PLACED UNDERNEATH 4' CLASS VII RSP. SEE

CONSTRUCTION DETAIL #5 AND #6 FOR ADDITIONAL INFORMATION.

2. RSP DEPTH TO EXTEND TO TOP OF CONCRETE FOOTING

E

O-1151

"

S

Y

"

Lesley_Brooks
Typewritten Text
02/08/21



DEVELOPED ELEVATION C-C & D-D
SCALE: 1" = 10'

DEVELOPED ELEVATION E-E & F-F
SCALE: 1" = 10'

ELEVATION A-A
SCALE: 1" = 10'

ELEVATION B-B
SCALE: 1" = 10'

SANTA BARBARA COUNTY, CALIFORNIA

BASIN PROJECT
RANDALL ROAD DEBRIS

AREA OF MONTECITO

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440

CONSTRUCTION
DETAIL #5

O-1151

1

25

2

25

4

25

3

25



SECTION G-G
SCALE: 1" = 5'

SECTION H-H
SCALE: 1" = 5'

SECTION J-J
SCALE: 1" = 5'

PART ELEVATION - LOWER DEBRIS RACKS
SCALE: 1" = 5'

PART ELEVATION - TOP RAIL
SCALE: 1" = 2'

TOP RAIL SECTION
SCALE: 1" = 2'

SECTION K-K
SCALE: 1" = 1'

SECTION L-L
SCALE: 1" = 2'

PART ELEVATION - UPPER DEBRIS RACKS
SCALE: 1" = 5'

SANTA BARBARA COUNTY, CALIFORNIA

BASIN PROJECT
RANDALL ROAD DEBRIS

AREA OF MONTECITO

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440

CONSTRUCTION
DETAIL #6

O-1151



B

B

A

A

C

C

SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

PLANTING PLANBASIN PROJECT
RANDALL ROAD DEBRIS

SECTION A-A
SCALE: 1" = 30'

SECTION B-B
SCALE: 1" = 30'

SECTION C-C
SCALE: 1" = 30'

O-1151

Jtromp
Typewritten Text
For:

Jtromp
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

RANDALL ROAD DEBRIS
BASIN PROJECT

E

A

S

T

 

V

A

L

L

E

Y

 

R

O

A

D

NOTES:

1. ALL CONCRETE, AC PAVING, BUILDINGS, SITE WALLS, MISCELLANEOUS STRUCTURES, ETC.

WITHIN THE BASIN GRADING BOUNDARY IS TO BE REMOVED UNLESS OTHERWISE NOTED.

2. OUTLINES OF CONCRETE AND EXISTING FEATURES ARE APPROXIMATE. ADDITIONAL

FEATURES ARE LIKELY BURIED BY DEBRIS ON SITE. SITE WALLS AND MISCELLANEOUS

STRUCTURES NOT SHOWN; CONTRACTOR IS RESPONSIBLE FOR WALKING THE SITE TO

LOCATE ALL FEATURES NOT SHOWN.

3. MARKED TREES TO BE REMOVED BY OTHERS PRIOR TO CONSTRUCTION TO 3 FT ABOVE

G....RADE. ALL OTHER TREES ARE TO BE PROTECTED IN PLACE.

LEGEND

REMOVE BURIED

TENNIS COURT

1,497 SQFT

REMOVE BURIED

FOUNDATION

6,425 SQFT

TREE REMOVAL TO 3' ABOVE GRADE (BY OTHERS). CONTRACTOR RESPONSIBLE FOR

REMAINING REMOVAL AND DISPOSAL.

DEMOLITION PLAN
ADD ALTERNATIVE

ADD ALTERNATE LIMITSADD ALTERNATE LIMITS

DESTROY WELL #2

(APPROX. LOCATION)

BUILDING FOUNDATION

PREVIOUSLY REMOVED BY OTHERS

DESTROY WELL #1

(APPROX. LOCATION)

O-1151
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA

AREA OF MONTECITO

PLAN
SCALE: 1" = 50'

LAYOUT PLAN
RANDALL ROAD DEBRIS

EXISTING EDGE OF PAVEMENT

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING FENCE

PROTECT IN PLACE

EXISTING EDGE OF PAVEMENT

EXISTING FENCE

PROTECT IN PLACE

EXISTING UTILITY POLE

(TYP)

EXISTING FIRE HYDRANT

PROTECT IN PLACE

EXISTING 10' X 4' RCB

PROTECT IN PLACE

PROPOSED

DEBRIS RACK

PROPOSED

DEBRIS RACK

EXISTING 30" WATER LINE (COMB)

PROTECT IN PLACE

PROPERTY LINE

EXISTING SERVICE WATER LINE

EASEMENT TO BE RELOCATED BY OTHERS

BASIN PROJECT

PROPOSED ACCESS GATE 2

EXISTING HIGH PRESSURE GAS

PROTECT IN PLACE

EXISTING DRIVE WAY EDGE OF PAVEMENT

E

A

S

T

 

V

A

L

L

E

Y

 

R

O

A

D

R
AN

D
ALL R

O
AD

CLASS III RSP (TYP)

CLASS VII RSP (TYP)

A
C

C
E

S
S

 R
O

A
D

LEGEND

CLASS III RSP

CLASS VII RSP

EXISTING 4' X 3' CULVERT

PROTECT IN PLACE

ADD ALTERNATIVE

I

34

A

24

A

C

C

E

S

S

 
R

O

A

D

ACCESS ROAD

ADD ALTERNATIVE PROJECT LIMITS

3

25

4

25

2

23

A

C

C

E

S

S

 
R

O

A

D

SEE ACCESS ROAD TYPICAL SECTION

SEE ACCESS ROAD TYPICAL SECTION

O-1151

S

A

N

 
Y

S

I
D

R

O

 
C

R

E

E

K

CLASS VII RSP

J

34

NOTES:

1. SEE CONSTRUCTION DETAIL #6 SHEET 34 OF 35 FOR ROCK SLOPE

PROTECTION DETAILS FOR CROSS SECTIONS F THROUGH I.

CLASS III RSP (TYP)

I

34
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SANTA BARBARA COUNTY
FLOOD CONTROL AND

WATER CONSERVATION DISTRICT
130 E. VICTORIA STREET

SANTA BARBARA, CA 93101
(805) 568-3440 SANTA BARBARA COUNTY, CALIFORNIA
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UNDER: 
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COUNTY PROJECT NO. SC8371 
 

BID OPENING LOCATIONS: 
PlanetBids 

https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 
 

BID OPENING TIME AND DATE: 
2 PM on Tuesday, March 16, 2021 
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NOTICE TO BIDDERS 
 
 
 
Bids open at 2 PM on Tuesday, March 16, 2021 for: 
 
RANDALL ROAD DEBRIS BASIN PROJECT 
COUNTY PROJECT NO. SC8371 
 
General project work description: The Project generally consists of providing water pollution control, traffic control, 
the establishment of haul routes, clearing and grubbing, grading, excavation and hauling of soil, rock, debris, and 
boulders, placement of base and RSP, CIDH piles and construction of debris rack structures, planting, and 
irrigation. 
 
Project location description:  The WORK occurs in the unincorporated area of Santa Barbara County near 
Montecito, California, on Flood Control District owned property and within Public Road Right of Way.   
 
Plans, Specifications, and Bid Book are available at no charge at 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874  
 
The County encourages the participation of DBEs as defined in 49 CFR 26. You are encouraged to employ 
craftsmen and other workers from the local labor market whenever possible to do so. Local labor market is 
defined as the labor market within the geographical confines of the County of Santa Barbara, State of California. 
 
Submit bids to the web address below.  Bids will be opened and available at the web address below immediately 
following the submittal deadline. 

PlanetBids 
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 

 
Complete the project work included in the Base Bid within 140 Workings Days.  Complete the project work 
included in the Add Alternate within 20 Working Days. 
 
The estimated cost of the total for the Base Bid and Add Alternate project is $10,500,000.00  
 
A mandatory pre-bid job walk is scheduled for Tuesday, March 2, 2021 at 2 PM. Bidders interested in attending 
are to meet at the project site located at Randall Road and East Valley Road (State Highway 192).  
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for 
public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to 
Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized 
by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded. 
 
For each bid all forms must be filled out as indicated in the bid documents.  The entire Bid Book must be 
submitted to PlanetBids when you bid. 
 
Prevailing wages are required on this Contract. The Director of the California Department of Industrial Relations 
determines the general prevailing wage rates. Obtain the wage rates at the DIR website, https://www.dir.ca.gov/. 
 
The Bidder shall possess a Class A General Engineering Contractor license or a combination of Class C licenses 
which constitute the majority of the work in accordance with the provisions of Chapter 9, Division III of the 
Business and Professions Code at the time that the Bid is submitted.  Failure to possess the required license(s) 
shall render the Bid as non-responsive and shall act as a bar to award of the Contract to any bidder not 
possessing said license.   
Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be 
submitted as a bidder inquiry by 5:00 PM on March 9, 2021. Submittals after this date will not be addressed. 

https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
https://www.dir.ca.gov/
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Questions pertaining to this Project prior to Award of the Contract must be submitted via PlanetBids Q&A tab. 
 
Bidders (Plan Holders of Record) will be notified by electronic mail if addendums are issued. The addendums, if 
issued, will only be available on PlanetBids, https://www.planetbids.com/portal/portal.cfm?CompanyID=43874  
 
 
The OWNER reserves the right to reject any or all bids, to waive any informalities and/or inconsistencies in a bid, 
and to make awards to the lowest responsive, responsible bidder as it may best serve the interest of the OWNER. 
 
By order of the Board of Directors of the Santa Barbara County Flood Control & Water Conservation District this 
project was authorized to be advertised on January 12, 2021. 
 
 
Thomas D. Fayram  
Deputy Director, Public Works 
Water Resources Division 

https://www.planetbids.com/portal/portal.cfm?CompanyID=43874


NTB_Specials_Technicals_RRDB 
County Project No. SC8371 12 February, 2021 SPECS – Page 7 of 81 

 
 

COPY OF BID ITEM LIST 
 
 

BASE BID ITEMS OF WORK 
Item 
No. F1 Item Code Description Unit Quantity Unit 

Price 
Item 
Total 

1   999990 MOBILIZATION LS 1    

2   051260A CONSTRUCTION SURVEY LS 1    

3   066076A TEMPORARY TRAFFIC CONTROL LS 1    

4   130100 JOB SITE MANAGEMENT LS 1    

5   130300 STORMWATER POLLUTION 
PREVENTION PLAN  LS 1    

6   130310 RAIN EVENT ACTION PLAN EA 10 $500  

7   130330 STORMWATER ANNUAL REPORT EA 2 $2,000   

8   130320 STORMWATER SAMPLING & 
ANALYSIS DAY EA 5 $1,200   

9   131201A TEMPORARY CREEK DIVERSION 
SYSTEMS LS 1    

10   150809 REMOVE EXISTING RCP STORM 
DRAIN PIPE & HEADWALL LF 71    

11   153213 REMOVE AND DISPOSE OF 
STRUCTURES AT 640 RANDALL ROAD LS 1    

12   153249A STRUCTURE REMOVAL (MISC) LS 1    

13   170103 CLEARING AND GRUBBING LS 1    

14 F 190101 ROAD EXCAVATION  CY 1,850    

15 F 192001 EXCAVATION  CY 62,500    

16 F 194001 DITCH EXCAVATION CY 242    

17   206300A TEMPORARY IRRIGATION SYSTEM LS 1    

18 F 204009A INSTALL PLANTS SQFT 48,706    

19   035633A 4-INCH CRUSHED GABION ROCK CY 260    

20   260203A CRUSHED AGGREGATE CY 1,850    

21 F 723095A 
ROCK SLOPE PROTECTION (25 LB, 
CLASS I, METHOD B) CY 50    

22   723070A 
ROCK SLOPE PROTECTION (150 LB, 
CLASS III, METHOD B) CY 366    

23   723110A 
ROCK SLOPE PROTECTION (1/2-TON, 
CLASS VII, METHOD B) CY 1,725    

24   398001 REMOVE ASPHALT CONCRETE 
PAVEMENT SQFT 17,535    

25   490400A 24" DRILLED HOLE LF 224    

26 F 490535A FURNISH 12-INCH STEEL PIPE PILING LB 17,735    

27 F 550203A FURNISH STRUCTURAL STEEL LB 8,160    

28 F 520101A REINFORCEMENT STEEL LB 16,945    

 
1 “F” denotes Final Pay Item 
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29 F 510526A MINOR CONCRETE (BACKFILL) CY 175    

30   150230A DESTROY WELL EA 4    

31 F 066801A ACCESS GATES & HARDWARE LS 1    

32   036843A POST & RAIL FENCE LF 453    

33     SET BENCH AND BOULDERS LS 1    

CONTRACTOR’S BASE BID ITEMS SUBTOTAL  

ADD ALTERNATE ITEMS OF WORK 
34   130100 JOB SITE MANAGEMENT LS 1   

35   131201A TEMPORARY CREEK DIVERSION 
SYSTEMS LS 1    

36 F 153248A STRUCTURE REMOVAL (MISC) LS 1    

37   170103 CLEARING AND GRUBBING LS 1    

38 F 192001 EXCAVATION  CY 29,600    

39 F 194001 DITCH EXCAVATION CY 39    

40   206300A TEMPORARY IRRIGATION SYSTEM LS 1    

41 F 204009A INSTALL PLANTS SQFT 34,955    

42   035633A 4-INCH CRUSHED GABION ROCK CY 340    

43 F 723095A 
ROCK SLOPE PROTECTION (25, 
CLASS I, METHOD B) CY 25    

44   723070A 
ROCK SLOPE PROTECTION (150 LB, 
CLASS III, METHOD B) CY 226    

45   723110A 
ROCK SLOPE PROTECTION (1/2-TON, 
CLASS VII, METHOD B) CY 1,495   

 

46   490400A 24" DRILLED HOLE LF 128    

47 F 490535A FURNISH 12-INCH STEEL PIPE PILING LB 21,183    

48 F 550203A FURNISH STRUCTURAL STEEL LB 7,072    

49 F 520101A REINFORCEMENT STEEL LB 12,609    

50 F 510526A MINOR CONCRETE (BACKFILL) CY 145    

51   150230A DESTROY WELL EA 2    

CONTRACTOR’S ADD ALTERNATE ITEMS SUBTOTAL  

52     
Supplemental work (Additional Water 
Pollution Control) LS 1 $5,000   

53     
Supplemental work (Additional Traffic 
Control) LS 1 $2,500   

54     
Supplemental work (Additional Rock 
Excavation) LS 1 $100,000   

55     Supplemental work (Imported Borrow) LS 1 $10,000   

SUPPLEMENTAL WORK BID ITEMS SUBTOTAL  

TOTAL BASE BID (Base Bid + Supplemental Work Items) *  

TOTAL BASE BID + ADD ALTERNATE (Base Bid + Add Alternate + Supplemental Work 
Items)  

 
*Basis for determination of lowest responsible bidder per Section 2-1.09 of the Flood Control District Provisions.  
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FLOOD CONTROL DISTRICT PROVISIONS 
 
 
The work provided herein must be performed in accordance with the Caltrans Standard Specifications, 2018 
edition (Standard Specifications). The Standard Specifications are incorporated herein by reference. 
 

MODIFICATIONS TO STANDARD SPECIFICATIONS 
 

DIVISION I GENERAL PROVISIONS 
 

1  GENERAL 
 

Add to section 1-1.01: 
See sections 2 and 3 for contractors' DIR registration requirements. 
 
For local material from (1) a noncommercial source or (2) a source not regulated under California jurisdiction, you 
must submit a local material plan and analytical test results for pH, lead, and other constituents for each site. See 
section 6-1.03B(1) for the specifications. 

 
Replace or add the following terms to section 1-1.07B: 

Acceptance: The formal written approval by the Agency of a project which has been completed in all respects in 
accordance with the plans and specifications and any modifications thereof. 

Agency: The Santa Barbara County (CA) Flood Control and Water Conservation District. 

APWA Standard Plans:  Standard Plans for Public Works Construction, promulgated by the American Public 
Works Association (Southern California Chapter)/Associated General Contractors of California (Southern 
California Districts) Joint Cooperative Committee, published by Building News Inc., 3055 Overland Avenue, 
Los Angeles, California 90034, 2009 edition. 

Board:  The Governing Board of Directors of the Santa Barbara County (CA) Flood Control and Water 
Conservation District. 

Business day: Day on the calendar except Saturday, Sunday, and a holiday. 
 
Caltrans:  State of California, Business & Transportation Agency, Department of Transportation 

County: The County of Santa Barbara, a political subdivision of the State of California. 
 
County Clerk: The County Clerk of the County of Santa Barbara. 
 
County Standard Details:  Standard Details of the County of Santa Barbara Department of Public Works Roads 

Division, dated September, 2011 
 
Department: The Santa Barbara County Flood Control District acting by and through its Department of Public 

Works; its authorized representatives. 
 
Department of Transportation:  The Santa Barbara County (CA) Flood Control and Water Conservation District 

District: The Santa Barbara County (CA) Flood Control and Water Conservation District 

District Office:  The Santa Barbara County (CA) Flood Control and Water Conservation District Office 
 
Director: Director of Public Works of the County of Santa Barbara, or the Director's duly authorized 

representative. 
 
Engineer: The Flood Control District Engineer acting either directly or through properly authorized agents, such 

agents acting within the scope of the particular duties delegated to them. 
 

Flood Control: The Santa Barbara County (CA) Flood Control and Water Conservation District 
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Green Book: Standard Specifications for Public Works Construction, 2015 edition, including supplements 
published by Building News, Inc., Los Angeles, CA. 

Holiday: Holidays are shown in the following table: 
 

Holidays 
Holiday Date observed 

Every Sunday Every Sunday 
New Year's Day January 1st 
Birthday of Martin Luther King, Jr. 3rd Monday in January 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day after Thanksgiving Day Day after Thanksgiving Day 
Christmas Day December 25th 

 
If January 1st, July 4th, November 11th, or December 25th falls on a Sunday, the Monday following is a holiday. If 
January 1st, July 4th, November 11th, or December 25th falls on a Saturday, the preceding Friday is a holiday. 
 
Owner: Same meaning as Agency 
 
Prompt:  The briefest interval of time required for a considered reply, including time required for approval by 

governing body 
 
State: The State of California and its political subdivisions, including the Santa Barbara County (CA) Flood 

Control and Water Conservation District. 
 
State Standard Plans: Standard plans prepared by State of California, Business & Transportation Agency, 

Department of Transportation (Caltrans) 
 
Supplemental Work: Bid Item Work that is only performed if directed by the Engineer in writing. 
 

Replace line “2.1” under item “2. working day” in section 1-1.07B with: 
 
2.1.  Saturday, Sunday, and a holiday 
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Add to section 1-1.11: 
 

Websites, Addresses, and Telephone Numbers 
Reference or agency 

or department unit Website Address 
Telephone 

number 
Department of 

Industrial Relations 
Prevailing Wage 

Rates 

https://www.dir.ca.gov/Public-
Works/Prevailing-Wage.html   

Caltrans, Office of 
Construction 

Contract Standards 

http://ppmoe.dot.ca.gov/des/o
e/construction-contract-

standards.html 
  

County PlanetBids 
Portal 

https://www.planetbids.com/p
ortal/portal.cfm?CompanyID=
43874 

 (805) 568-3440 

County Municipal 
Code 

https://www.municode.com/lib
rary/CA/Santa_Barbara_Cou
nty 

  

Flood Control 
Construction 
Manager 

 
CONSTRUCTION MANAGER 
Filippin Engineering, Kelly 
Wheeler 

805-448-5619 

Flood Control Project 
Manager  

PROJECT MANAGER 
 Jon Frye 
 
 

805-568-3444 

 
Delete the row for Office Engineer in the table of section 1-1.11. 

 
Replace section 1-1.12 with: 

 
1-1.12  MISCELLANY 
Make checks and bonds payable to the Santa Barbara County Flood Control & Water Conservation District. 
 

2  BIDDING 
 

Add to section 2-1.01: 
More than one Bid from an individual, firm, partnership, corporation, or association under the same or different 
names will not be considered.  If the OWNER has reasonable grounds for believing that any Bidder is interested 
in more than one Bid for the WORK contemplated, all Bids in which such Bidder is interested will be rejected.  If 
the OWNER believes that collusion exists among the Bidders, all Bids will be rejected and collusion participants 
shall be restricted from submitting further proposals.  A party who has quoted prices to a Bidder is not hereby 
disqualified from quoting prices to other Bidders, or from submitting a Bid directly for the WORK. 
 
Each Bidder (including the Bidder's Superintendent assigned to the Project) shall be skilled, experienced, 
regularly engaged in and qualified to perform the type of work called for in the Bid documents. 
 
If you are found to be not qualified to bid, your bid will be rejected. 
 
 

Replace section 2-1.06A with: 
 
2-1.06A  General 
The Bid Book includes bid forms and certifications. 

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
http://ppmoe.dot.ca.gov/des/oe/construction-contract-standards.html
http://ppmoe.dot.ca.gov/des/oe/construction-contract-standards.html
http://ppmoe.dot.ca.gov/des/oe/construction-contract-standards.html
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
https://www.municode.com/library/CA/Santa_Barbara_County
https://www.municode.com/library/CA/Santa_Barbara_County
https://www.municode.com/library/CA/Santa_Barbara_County
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The Notice to Bidders and Special Provisions, Bid Book, and project plans are available on the County’s 
PlanetBids Portal. 
 
Caltrans Standard Specifications, Revised Standard Specifications, Standard Plans and Revised Standard plans 
are available at State of California, Department of Transportation (Caltrans) Office of Construction Contract 
Standards website. 
 

Replace section 2-1.06B with: 
 
2-1.06B  Supplemental Project Information 
The Department makes supplemental information available as specified in the special provisions. 
 
If an Information Handout or sections are available, you may view them at the County’s PlanetBids Portal. 
 

Add to section 2-1.07: 
The failure or neglect of the Bidder to receive or examine any of the bid documents shall in no way relieve the 
Bidder from any obligations required by the bid documents.  No claims for additional compensation will be allowed 
which is based upon lack of knowledge of any bid documents. 
 

Add to section 2-1.09: 
 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 
 
If the project has additive bid items or additive groups, the lowest responsible bidder will be determined in 
accordance with Public Contract Code Division II, Part 3, Chapter 1, Section 20103.8, Subdivision (c) and as 
follows: 
 

• The lowest responsible bidder will be determined on the basis of the Total Base Bid. 
  
 

Add to section 2-1.10: 
 
On the Subcontractor List you may either submit the percentage of each bid item subcontracted with your bid or 
E-Mail the percentage to: jfrye@cosbpw.net within 2 business days after bid opening. You are solely responsible 
for correcting any inadvertent errors in the license numbers within 2 business days of bid opening. Failure to 
correct the license numbers in compliance with instructions and Public Contract Code § 4104 will cause the bid to 
be nonresponsive. 
 
If you make a clerical error in listing subcontractors, submit a written notice to the Director within 2 business days 
after the time of the bid opening. Send copies of the notice to the subcontractors involved. 
 

Delete sections 2-1.15 to 2-1.27. 
 

Replace section 2-1.33A with: 
 
2-1.33A  General 
Complete the forms in the Bid Book. 
 
Use the forms provided by the Department except as otherwise specified for a bidder's bond. 
 
Submit Bid Book forms and copies of the forms as instructed in the Notice to Bidders. 
For Federal-Aid projects, submit Bid Book DBE forms in accordance to section 2-1.33B. 
 
Failure to submit the forms and information as specified may result in a nonresponsive bid. 
 
Include all applicable federal, state and local taxes in your bid amount. 
 
Unauthorized conditions, limitations, or provisos attached to the Bid shall render it informal and may cause its 
rejection as being non-responsive.  The Bid forms shall be completed without interlineations, alterations, or 

mailto:jfrye@cosbpw.net
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erasures in the printed text.  Alternative Bids will not be considered unless called for. 
The Board of Directors reserves the right to waive technical errors and discrepancies if it determines it is in the 
public interest to do so. 
 

Replace section 2-1.33B(2)(b) of the RSS with: 
 
2-1.33B(2)(b)  Contracts with a DBE Goal 
For a contract with a DBE goal, as shown on the Notice to Bidders, submit the bid forms according to the 
schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Federal-Aid Contract with a DBE Goal 

Form Submittal deadline 

Bid to the Department  Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Opt Out of Payment Adjustments for Price Index 
Fluctuations a Time of bid 

DBE Commitment (Exhibit 15-G) No later than 4 p.m. on the 5th day after bid opening b 

DBE Confirmation (Written confirmation of each 
listed DBE is required) No later than 4 p.m. on the 5th day after bid opening b 

DBE Good Faith Efforts Documentation (Exhibit 15-
H) No later than 4 p.m. on the 5th day after bid opening b 

a Submit only if you choose the option. 
b If the last day for submitting the bid form falls on a Saturday or holiday, it may be submitted on the next 
business day with the same effect as if it had been submitted on the day specified. 

 
Replace section 2-1.33B(2)(c) of the RSS with: 

 
2-1.33B(2)(c)  Contracts without a DBE Goal 
For a contract without a DBE goal, as shown on the Notice to Bidders, submit the bid forms according to the 
schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Federal-Aid Contract without a DBE Goal 

Form Submittal deadline 

Bid to the Department Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration numbers 

10 days after bid opening 

Opt Out of Payment Adjustments for Price Index 
Fluctuations a Time of bid 
a Submit only if you choose the option. 

 
Replace section 2-1.33B(3) of the RSS with: 
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2-1.33B(3)  Non-Federal-Aid Contracts 
For a non-federal-aid contract, submit the bid forms according to the schedule shown in the following table: 
 

Bid Form Submittal Schedule for a 
Non-Federal-Aid Contract 

Form Submittal deadline 

Bid to the Department  Time of bid except for the public works contractor 
registration number 

Copy of the Bid to the Department as submitted at 
the time of bid with the public works contractor 
registration number 

10 days after bid opening 

Subcontractor List Time of bid except for the public works contractor 
registration number 

Copy of the Subcontractor List as submitted at the 
time of bid with the public works contractor 
registration number 

10 days after bid opening 

Opt Out Payment Adjustment for Price Index 
Fluctuations a Time of bid 
a Submit only if you choose the option. 

 
Replace section 2-1.34 with: 

 
2-1.34  BIDDER'S SECURITY (PUB CONTRACT CODE § 20129(a)) 
Submit one of the following forms of bidder's security equal to at least 10 percent of the bid: 
 
1. Cash 
2. Cashier's check made payable to the Santa Barbara County Flood Control & Water Conservation District 
3. Certified check made payable to the Santa Barbara County Flood Control & Water Conservation District 
4. Signed bidder's bond by an admitted surety insurer made payable to the Santa Barbara County Flood Control 

& Water Conservation District 
 
Submit bidder’s security with the Bid Book before the bid opening time. 
 
If using a bidder's bond, you may use the form in the Bid Book. 
 
If the bid schedule includes alternative or additive items or additive groups, the bid bond must equal at least 10% 
of the bid plus all alternatives and additives. 
 

Replace the 2nd paragraph of section 2-1.40 with: 
A bidder may withdraw or revise a bid after it has been submitted to the office if this is done before the bid 
opening date and time. 
 

Replace the first paragraph in section 2-1.50 with: 
If reasonable cause exists to believe collusion exists among bidders, or that prices bid are unbalanced between 
bid items, any or all proposals may be rejected. 
 

3  CONTRACT AWARD AND EXECUTION 
 

Replace section 3-1.02B with: 
The Department breaks a tied bid with a coin toss. 
 

Replace section 3-1.04 with: 
3-1.04  CONTRACT AWARD 
Submit any bid protest before 5:00 p.m. of the 10th business day following bid opening to the Department. Include 
the name, address, and telephone number of your designated representative with a complete statement for 
grounds of the protest. The protest must refer to the specific portion of the document that forms the basis for the 
protest. 
 
If the County awards the contract including additive items or additive groups, total bid shall include Total Base Bid 
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plus those additive items or Total Base Bid plus those additive groups used in determining the lowest responsible 
bidder. 
 
In its discretion, the Santa Barbara County Flood Control District may accept or reject any bids.  The decision of 
the Board of Directors shall be final in accepting or rejecting the bid protest, awarding the bid to the next lowest 
responsive, responsible bidder, or rejecting any or all bids 
 
If the District awards the contract, the award is made to the lowest responsible bidder within 65 days. If the lowest 
responsible bidder refuses or fails to execute the contract, the Director may award the contract to the second 
lowest responsible bidder. Such award, if made, will be made within 80 days after the opening of bids. If the 
second lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract to 
the third lowest responsible bidder. Such award, if made, will be made within 95 days after the opening of bids. 
The periods of time specified above within which the award of contract may be made shall be subject to a time 
extension as may be agreed upon in writing between the Department and the bidder concerned. 
 

Replace section 3-1.05 with: 
3-1.05  CONTRACT BONDS (PUB CONT CODE § 20129(b) AND CIV CODE § 9554) 
The successful bidder must furnish 2 bonds: 
 
1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen providing 

goods, labor, or services under the Contract. This bond must be equal to at least 100 percent of the total bid. 
The payment bond must also contain provisions which automatically increase amounts thereof and/or time of 
completion or both for all change orders, extensions and additions to the work provided pursuant to this 
Agreement. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to at least 
100 percent of the total bid. 

 
You may provide alternative securities for monies withheld to ensure performance per the terms of Public 
Contract Code § 22300. 
 
The District furnishes the successful bidder with bond forms. 
 
Both the payment and performance bonds must be executed by one and only one surety. That Surety must be 
admitted and listed in the Insurance Organizations Authorized By The Insurance Commissioner To Transact 
Business Of Insurance In The State Of California for the current year, and must be further authorized by the 
commissioner to issue surety insurance. 
 

Delete section 3-1.08. 
 

Delete section 3-1.11. 
 

Replace section 3-1.18 with: 
3-1.18  CONTRACT EXECUTION 
The successful bidder must sign the District Agreement (Contract) and deliver to the District the following 
documents: 
 
1. Three (3) copies of the District Agreement (Contract) bearing your original signatures. 
2. Two (2) copies of the Performance and Payment Bonds. 
3. Insurance Certificates. 
4. Executed Taxpayer Identification Number and Certification (IRS Form W-9) and Withholding Exemption 

Certificate (CA Form 590). 
5. A copy of your Injury and Illness Prevention Program. 
6. A copy of your policy on drugs and alcohol. 
 
The District must receive these documents by 4:00 pm on the 8th business day after the bidder receives the 
unexecuted Contract. 
 
The bidder’s security may be forfeited, and a successful bidder may be prohibited from participating in future 
bidding on the project, for failure to execute the contract within the time specified. 
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Add to section 3-1.19 with: 
 
3-1.19  BIDDERS SECURITIES 
In accordance with Public Contract Code § 20129, upon an award to the lowest bidder(s), the security of an 
unsuccessful bidder must be returned in a reasonable period of time, but in no event will that security be held by 
the County beyond sixty (60) days from the time the award is made. 
 
The person to whom the contract is awarded must execute a bond to be approved by the board for the faithful 
performance of the contract. 
 

4 SCOPE OF WORK 
 

Add to list in the 1st paragraph of section 4-1.06B: 
3. Material differing from that represented in the Contract which you believe may be hazardous waste; 
4. Subsurface or latent physical conditions at the site differing from those described by and shown in information 

available to bidders prior to submitting bids; 
 

Add to end of section 4-1.06B: 
The local public entity will promptly investigate the conditions, and if it finds that the conditions do materially so 
differ, or do involve hazardous waste, and cause a decrease or increase in your cost of, or the time required for 
performance of any part of the work will issue a change order under the procedures described in the Contract. 

 
5  CONTROL OF WORK 

 
Replace last paragraph of section 5-1.01 with: 

Contract administration forms are available at the State’s website for your use. 
Before starting Work, you must contact all jurisdictional agencies and determine from each: 1) scope of work to be 
inspected and by whom, 2) scope of testing, and 3) advance notice required.  
 
During the course of work, you must be responsible for calling for testing and inspection as required by the jurisdictional 
agencies.  Work not properly tested and inspected will be subject to rejection. 
 
If any work that is to be inspected, tested or approved is covered by you without written concurrence of the Engineer, 
it must, if requested by the Engineer, be uncovered for observation.  Uncovering work will be at your expense unless 
you have given Engineer timely notice of your intention to cover the same and Engineer has not acted with 
reasonable promptness to such notice. 
 
Any plan or method of work suggested by the Owner or the Engineer to you but not specified or required, if adopted 
or followed by you in whole or in part, must be used at the risk and responsibility of you. The Owner and the Engineer 
must assume no responsibility therefor and in no way be held liable for any defects in the work which may result from 
or be caused by use of such plan or method of work. 
 

Replace the 2nd paragraph of section 5-1.02 with: 
If a discrepancy exists: 
 
1. The governing ranking of Contract parts in descending order is: 

1.1 Permits from other agencies as may be required by law 
1.2 Addendums 
1.3 Notice to Bidders and Special Provisions (Technical Provisions supersede Flood Control District 

Provisions) 
1.4 Project plans 
1.5 Revised standard specifications 
1.6 Standard specifications 
1.7 Revised standard plans 
1.8 Standard plans 
1.9 Supplemental project information 

2. Written numbers and notes on a drawing govern over graphics 
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3. A detail drawing governs over a general drawing 
4. A detail specification governs over a general specification 
5. A specification in a section governs over a specification referenced by that section 
 
Except, when there is a conflict of working hours the more stringent requirement will apply.  Change Orders, 
Supplemental Agreements, and approved revisions to Plans and Specifications will take precedence over Items 2) 
through 5) above.  Detailed plans will have precedence over general plans. 

 
 

Add to section 5-1.03 
If you and the District are unable to reach agreement on disputed work, the District may order you to proceed with 
the work, and you may submit a claim. 
 
Although not to be construed as proceeding under extra work provisions, you must proceed as provided in Section 
9-1.04, Force Account. 
 

Add to section 5-1.09: 
Section 5-1.09 applies if there is a bid item for Partnering. 
 

Delete section 5-1.13C. 
 

Delete section 5-1.13D. 
 

Add to section 5-1.16: 
You must notify the Owner, in writing, when you desire to change the Project Manager and Superintendent, and 
must provide in writing the name, qualifications, and experience statements of the personnel you propose to use 
 

Add to section 5-1.17: 
You must implement a policy on drugs and alcohol conforming to 49 CFR Part 40. 
 

Add to section 5-1.23A: 
Materials must not be furnished or fabricated, nor any work done for which shop drawings or submittals are required, 
before those shop drawings or submittals have been reviewed, as provided herein.  Neither review nor approval of shop 
drawings or submittals by the Engineer will relieve you from responsibility for errors, omissions, or deviations from the 
Bid Documents, unless such deviations were specifically called to the attention of the Engineer in the letter of transmittal.  
You will be responsible for the correctness of the submittals and shop drawings, including shop fits, field connections, 
and results obtained by use of such drawings. 
 
You must pay Flood Control for review of any submission that varies from what the plans and specifications have 
called for, and/or for the review of any submission that is redundant (for example, submitting similar portland cement 
concrete mix designs from more than one supplier). 

 
Add to list under the 4th paragraph of section 5-1.23A: 

4.   Federal Project Number, if any. 
 

Add section 5-1.23B(2)(a): 
5-1.23B(2)(a) Record Drawings 
You must maintain a complete and accurate record of all changes of construction from that shown in these plans 
and specifications for the purpose of providing a basis for construction record drawings.  No changes must be made 
without prior written approval of the Engineer. 
 
Upon completion of the project, you must deliver a reproducible print record of all of the approved construction 
changes to the Engineer along with a separate letter certifying that other than the noted changes on this record, the 
project was constructed in conformance with the Bid Documents.  Failure to submit the final record drawing may 
result in final payment request not being processed. 

 
Add to section 5-1.23C: 

Where the manufacturer of any material or equipment provides written recommendations or instructions for its use 
or method in installation (including labels, tags, manuals, or trade literature), such recommendations or instructions 
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must be complied with except where the contract documents specifically require deviations.  Copies of such 
manufacturer's recommendations must be provided by you to the Engineer. 
 

Replace "3" in the second paragraph of section 5-1.27B with "4" 
 

Replace section 5-1.27C with: 
Make your records available for inspection, copying, and auditing by d representatives for the same time frame 
specified under section 5-1.27B. The records of subcontractors and suppliers must be made available for 
inspection, copying, and auditing by District representatives for the same period. Before Contract acceptance, the 
District representative notifies the Contractor, subcontractor(s), or supplier(s) five (5) business days before 
inspection, copying, or auditing. 
 
If an audit is to start more than 30 days after Contract acceptance, the District representative notifies the 
Contractor, subcontractor(s), or supplier(s) of the date when the audit is to start. 
 

Replace the 2nd through 4th paragraphs of section 5-1.27E with: 
Submit change order bills to Engineer. 

Add to section 5-1.30 
The Agency will not be precluded or stopped by any measurement, estimate, or certificate made either before or after 
the completion and acceptance of the work and payment therefor from showing the true quantity and character of the 
work performed and materials furnished by you, nor from showing that any such measurement, estimate, or certificate 
is untrue or is incorrectly made, nor that the work or materials do not in fact conform to the contract.  
 
The Agency will not be precluded or estopped, notwithstanding any such measurement, estimate, or certificate and 
payment in accordance therewith, from recovering from you, your surety, or both, such damages as it may sustain by 
reason of your failure to comply with the terms of the contract. 
 
The failure of the Engineer to observe or to notify you of deviations from the approved plans and specifications, whether 
or not such deviations could have been corrected if such notification had been given, will in no way relieve you of any 
responsibility or liability for your failure to complete, and you will be required to repair and complete the work covered 
by this contract in exact accordance with the approved plans and specifications and all applicable laws and regulations; 
and the Agency will not be estopped or be deemed to have waived its right to insist on exact compliance by you with 
the plans and specifications and other terms of the contract because of such failure to observe or notify you of such 
defects or because of any progress or final payments made to you pursuant to the terms of this contract or the issuance 
of any inspection reports or any certificates of partial or final completion. 
 
Neither the acceptance by the Engineer or by his representative nor any payment for or acceptance of the whole or any 
part of the work, nor any extension of time, nor any possession taken by the Engineer will operate as a waiver of any 
portion of the contract or of any right to damages. 
 
A waiver of any breach of the contract will not be held to be a waiver of any other or subsequent breach. 
 

Add to section 5-1.32: 
Any agreement between you and a third party for use of private property for staging of equipment and storage of 
materials associated with this project must conform to any and all applicable land use ordinances and laws. 
 
If you use private property for staging and storage of materials associated with this project, you must submit a written 
agreement from the property owner per Section 5-1.20B(4).  Sample property-owner agreements are available on the 
Caltrans website.  
 
Local private property owners may be interested in accepting excavated materials from the project site.  Bidders 
are not allowed to enter into exclusive-rights agreements for the disposal thereon of said material. 
 

Add to section 5-1.36A: 
You must provide the regional notification center “Inquiry Identification” number to the District prior to the commencement 
of excavation or other work close to any underground facility. You are responsible for keeping the Inquiry 
Identification number valid throughout the duration of the construction contract. 
 

Replace section 5-1.43 with: 
You must follow Pub Cont Code § 9204 to pursue a potential claim. 
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Add to section 5-1.46 

Neither the final certificate of payment nor any provision in the bid documents, nor partial or entire use of the 
improvements by the owner, will constitute an acceptance of work not done in accordance with the bid documents or 
relieve you of liability in respect to any express warranties or responsibility for faulty materials or workmanship. 
 
You must attend the Final Job Walkthrough Meeting to be held prior to final payment at a time designated by the 
Engineer. Your representative must be present at all times during the final job walkthrough. 
 

6  CONTROL OF MATERIALS 
 

Delete the 2nd sentence of the 3rd paragraph of section 6-1.02. 
 

Replace the 2nd paragraph of section 6-1.05 with: 
Submit a substitution request no later than the 4th business day following bid opening. 
 

Replace the 7th paragraph of section 6-2.01A with: 
For a material specified to comply with a property shown in the following table, the County tests under the 
corresponding test shown: 

Property Test 
Relative compaction ANSI/ASTM D 1557 or California Tests 2016 or 231 
Sand equivalent California Test 217 
Resistance (R-value) California Test 301 
Grading (sieve analysis) California Test 202 
Durability Index California Test 229 
Soil moisture content ASTM D 3017 
In place soil density ASTM D 2922 or D 1556 or D 2922 or D 2937 or D 3017 
Max/min soil index density ASTM D 4253 and D 4254 

 
Add to section 6-2.03B: 

The Engineer will perform compaction tests to ascertain conformance with the specifications.  The number of tests 
and their locations and depths will be determined by the Engineer.  You must, as directed by the Engineer, make all 
excavations and subsequent backfill and compaction, required to perform the compaction tests.  No additional 
compensation will be provided therefor. 
 
You are responsible for any costs for materials testing services if you cancel the request less than 8 hours prior to the 
scheduled testing. 
 

Replace the 1st paragraph of section 6-2.03C: 
No materials must be incorporated into the project without first presenting evidence of testing, and complying with 
release procedures, or without first submitting a Certificate of Compliance with the delivered materials. The Project 
Number, Item Number, and Statement of Compliance with the Project Specification must appear on all Certificates of 
Compliance. 
 
Any attempts to incorporate material without certified release tags, or acceptable Certificates of Compliance, must be 
just cause for immediate suspension of the construction operation involved.  All materials that are untagged or do not 
have Certificates of Compliance, that are placed or installed in the Project by you or your subcontractor must be 
considered as placed or installed at your own expense and the District must not be charged therefor. 
 
Materials incorporated into the Project without the required release tags or Certificates of Compliance must be 
removed, if directed by the Engineer, at no cost to the District. 
 
 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

Replace section 7-1.02I(1) with: 
 

7-1.02I(1)  Santa Barbara County Code, Chapter 2, Article XIII 
Sec. 2-94. - Exceptions. 
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The provisions of this article shall not apply to contracts or agreements for the acquisition, 
exchange or disposition of real property or interests therein, nor to contracts or agreements with the 
State of California, or its political subdivisions, or with the United States of America. 
 
Sec. 2-95. - Prohibition of unlawful discrimination in employment practices. 

The County of Santa Barbara reserves the right to terminate forthwith each and every written 
contract and agreement (except purchase orders) respecting real property, goods and/or services 
entered into by the County of Santa Barbara including but not limited to concessions, franchises, 
construction agreements, leases, whether now in effect or hereinafter made if the County finds that 
the Contractor is discriminating or has discriminated against any person in violation of any applicable 
state or federal laws, rules or regulations which may now or hereafter specifically prohibit such 
discrimination on such grounds as race, religion, sex, color, national origin, physical or mental 
disability, Vietnam era veteran/disabled, age, medical condition, marital status, ancestry, sexual 
orientation, or other legally protected status. This right of termination extends to contracts entered 
into by the County of Santa Barbara or by its joint powers, agencies or agents so long as the County 
obtains the consent of those parties. 

 
Such finding may only be made after Contractor has had a full and fair hearing on notice of 

thirty days before an impartial hearing officer at which hearing Contractor may introduce evidence, 
produce witnesses and have the opportunity to cross-examine witnesses produced by the County. 
Further, any finding of discrimination must be fully supported by the facts developed at such hearing 
and set forth in a written opinion; and in addition, Contractor may move in the appropriate court of 
law for damages and/or to compel specific performance of a Contractor or agreement if any of the 
above procedures are not afforded to the Contractor. If Contractor is not found to have engaged in 
unlawful discriminatory practices, County shall pay all costs and expenses of such hearing, including 
reasonable attorneys' fees, to Contractor in accordance with current Santa Barbara County Superior 
Court schedule of attorneys' fees for civil trials. If Contractor is found to have engaged in such 
unlawful discriminatory employment practices, Contractor shall pay all such costs, expenses and 
attorneys' fees. 

 
Whether or not a contract or agreement is still in existence at the time of final determination of 

such unlawful discrimination, the Contractor shall forthwith reimburse the County for all damages 
directly stemming from such discrimination; however, those damages shall not exceed and are not 
reimbursable in an amount which exceeds amounts paid to Contractor under the terms of the 
contract or agreement. 

 
Nothing in this section 2-95 shall directly or by interpretation give a private cause of action to 

any third party (not a signatory to the contract or agreement) including employees past or present, or 
applicants for employment to Contractor, it being the sole purpose of this clause to administratively 
assure compliance with the nondiscrimination clauses contained herein. 

 
With respect to employment discrimination, employment practices shall include, but are not 

limited to, employment, promotion, demotion, transfer, recruitment and advertising for recruitment, 
layoff or other termination, rate of pay, employee benefits and all other forms of compensation or 
selection for training and apprenticeship and probationary periods. 

 
Contractor shall permit access at all reasonable times and places to all of its records of 

employment, advertising, application forms, tests and all other pertinent employment data and 
records, to the County of Santa Barbara, its officers, employees and agents for the purpose of 
investigation to ascertain if any unlawful discrimination as described herein has occurred or is being 
practiced, provided that such records are relevant to a complaint of an unlawful discriminatory 
practice which has been forwarded to Contractor reasonably prior to the time Contractor is asked to 
make such records available. In addition, all such records shall be deemed "Confidential" by the 
officers, employees and agents of the County. No records or copies of such records may be 
removed from the premises of Contractor, and no disclosure, oral or written, of such record may be 
made to third parties except as provided within the agreement. Provided, however, that in the event 
of a hearing to determine whether or not Contractor is engaging in unlawful discrimination in 
employment practices as defined herein, the Board of Supervisors of Santa Barbara County may 
issue subpoenas to require that certified copies of such records be made available to the hearing. 

 
Failure to fully comply with any of the foregoing provisions shall be deemed to be a material 

breach of any contract or agreement with the County of Santa Barbara. All persons contracting with 
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or who have contracts for goods or services with the County shall be notified that this chapter 
applies to their contract or agreement with the County of Santa Barbara. 

 
Sec. 2-95.5. - Exceptions. 

Notwithstanding any other provisions in this article, any party contracting with the County of 
Santa Barbara having an affirmative action program which has been approved within twelve months 
from the date of the contract by an agency of the federal government shall be deemed to be in 
compliance with the provisions of this article upon furnishing documentary evidence of such approval 
satisfactory to the County Affirmative Action Officer. Loss of such approval shall be immediately 
reported by such party to the County Affirmative Action Officer. 

 
Sec. 2-96. - Purchase orders. 

Purchase orders shall contain the following clause as grounds for termination of such 
purchase order. 

 
"If complaint is made that seller is engaging in discriminatory employment practices made 

unlawful by applicable state and federal laws, rules or regulations, and the State Fair Employment 
Practice Commission or the Federal Equal Employment Opportunities Commission determines that 
such unlawful discrimination exists, then the County of Santa Barbara may forthwith terminate this 
order." 

 
Sec. 2-97. - Affirmative Action Officer. 

At the discretion of the County Affirmative Action Officer, he or she shall promptly and 
thoroughly investigate, or cause to be investigated reports and complaints from whatever source, 
that any party contracting with the County of Santa Barbara is engaging, or during the term of a 
contract or agreement with the County of Santa Barbara has engaged, in any unlawful discriminatory 
employment practices as described in section 2-95 of this Code. If the investigation discloses reason 
to believe such unlawful discrimination does exist or has existed and the conditions giving rise 
thereto have not been changed so as to prevent further such unlawful discrimination, and the said 
party shall not forthwith terminate such unlawful discrimination, take all appropriate steps to prevent 
a recurrence of such or other unlawful practices, and compensate the person or persons unlawfully 
discriminated against for any and all loss incurred by reason of such unlawful discrimination, all to 
the satisfaction of the Affirmative Action Officer, then the Affirmative Action Officer shall cause the 
matter to be presented for action to the State Fair Employment Practices Commission or the Federal 
Equal Employment Opportunities Commission, or both, and to any other concerned state or federal 
agencies or officers. 

 
If and when it has been finally determined by the Affirmative Action Officer, County Counsel, 

or state or federal regulatory agencies that such unlawful discriminatory employment practice has in 
fact so occurred or are being carried on, then the Affirmative Action Officer shall forthwith present 
the entire matter to the Board of Supervisors of the County, together with all damages, costs and 
expenses related thereto and incurred by County, for appropriate action by the Board of Supervisors 
in accord with the intent and purposes of this article and of the affirmative action program of the 
County of Santa Barbara. 
 
Sec. 2-98. - Youth group anti-discrimination. 
(a) Neither the County of Santa Barbara, nor any of its agencies, departments, affiliates, or political 

subdivisions over which it exercises jurisdiction, shall: 
(1) Deny any youth group equal access to, or fair opportunity to conduct meetings or other 

events at, or otherwise utilize any public facility; 
(2) Deny any youth group use permits or licenses regarding, or otherwise withhold from any 

youth group permission to use, any public facility; or 
(3) Otherwise discriminate against any youth group; on the basis of the membership or 

leadership criteria of such youth group. 
(b) For purposes of this section, a public facility shall include any public forum, limited public forum, 

public property, or public area including any public building, park, beach, campground, or any 
other area controlled or operated by the County of Santa Barbara. 

(c) For purposes of this section, a youth group means any group or organization intended to serve 
young people under the age of twenty-one. 
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Add to section 7-1.02K(1): 
7-1.02K(1)(a)  Joint Labor Compliance Monitoring Program 
The Joint Labor Compliance Monitoring Program monitors labor compliance by conducting interviews with 
construction workers at the job site. You, and all subcontractors, must cooperate in allowing approved 
Compliance Group Representatives along with a County employee access to the project employees and work site 
for the purpose of conducting worker interview to ensure compliance with the requirement to pay prevailing wages 
on County projects. This will be done in order to comply with the Board of Supervisors July 10, 2012 adoption of a 
Joint Labor Compliance Monitoring Program. 
 
Each Compliance Group Representative will always be accompanied with a County employee for a joint 
contractor worker interview. The Compliance Group Representative will be issued an identification card by the 
County at the job site. Compliance Group Representatives must restrict their actions to interviewing workers 
employed on the project. A copy of the Joint Labor Compliance Monitoring Program and Board Letter adoption 
from July 10, 2012 is available on request. 
 
7-1.02K(1)(b)  Compliance Monitoring by the Department of Industrial Relations 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations (Labor 
Code § 1771.4). 
 

Replace the 2nd paragraph of section 7-1.02K(2) with: 
The general prevailing wage rates and any applicable changes to these wage rates are available on the California 
Department of Industrial Relations website. 
 

Replace the 6th through 10th paragraphs of section 7-1.02K(3) with: 
Submit certified payroll by mail to the Department. 
 
Each submission must: 
 
1. Include a signed Statement of Compliance form with each weekly record. 
2. Be received by the Department by close of business on the 15th day of the month for the prior month’s work. 
 

Add to section 7-1.02K(5): 
Working hours on working days will be between the hours of 7:00 a.m. and 4:30 p.m. No work will be done or 
noise generated outside these hours except such work as is necessary for the proper care and protection of the 
work already performed or in case of an emergency. 
 
If the Contractor desires to work during periods other than above, the Contractor must make a request to the 
Engineer three (3) working days in advance. If District inspection forces are reasonably available, the Engineer 
may authorize the Contractor to perform work during periods other than normal working hours/days. However, if 
District inspectors are required to perform in excess of their normal working hours/days solely for the benefit of 
the Contractor, the actual cost of inspection at overtime rates will be charged to the Contractor as actual costs 
deducted from your payment. If certain operations require extended or non-standard working hours, those 
operations and hours will be specified in the ‘Technical Provisions’ of the Contract. 
 

Add to section 7-1.02K(6)(a): 
Your Injury and Illness Prevention Program must include: 
 
1. Safety manual 
2. Jobsite checklist 
3. Equipment safety checklist 
4. Tailgate safety meetings 
5. Permit application and job notification form (Construction, Demolition, Trenches, Excavation, Building, 

Structures, Falsework, Scaffolding) Form Cal/OSHA S-691, latest edition 
 

Add to section 7-1.02K(6)(b): 
You must obtain a State Division of Industrial Safety Permit for excavations and trenches prior to commencement 
of any excavation or trench of 5 feet or more in depth per California Code of Regulations, Title 8, Division 1, 
Chapter 3.2, Subchapter 2, Article 2, Section 341 and Title 8, Division 1, Chapter 4, Subchapter 4 of the California 
Occupational Safety and Health Regulations (Cal/OSHA).  A copy of the permit must be submitted to the 
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Engineer.  All excavations must be completed and maintained in a safe and stable condition throughout the total 
construction phase in order to protect persons, property, trees and improvements.  Structure and trench 
excavations must be completed to the specified elevations and to the length and width required to safely install, 
adjust, and remove any forms, bracing, or supports necessary for the installation of the work and/or protection of 
existing features.  Excavations outside of the lines and limits shown on the drawings or specified herein required 
to meet safety requirements must be your responsibility in constructing and maintaining a safe and stable 
excavation. 

 
Replace section 7-1.02M(4)  Reserved with: 

7-1.02M(4)  American Medical Response, Santa Barbara County 
For all temporary road closure activities, contact the nearest emergency medical response company for the area, 
American Medical Response, and provide the project location(s) and road closure schedule. Please see contact 
information below: 
 

American Medical Response, Santa Barbara County Contact Information 
 Name Phone Email 

AMR Main Office Santa Barbara County (805) 688-6550 amr.santa.barbara@amr.net 
 

Replace section 7-1.02M(5)  Reserved with: 
7-1.02M(5)  Sheriff, Santa Barbara County 
For all temporary road closure activities, contact the County of Santa Barbara Sheriff’s office at 
dispatchstaff@sbsheriff.org. 
 

Replace section 7-1.02P with: 
7-1.02P County Ordinance 
7-1.02P(1)  General 
Comply with County Ordinances. 
 
County Ordinances are available at the County Municipal Code website and at County offices located at 123 East 
Anapamu Street, Santa Barbara, CA 93101. 
Any references in State Standard Specifications to statutory provisions applicable only to state contracts or which 
are inconsistent with statutory provisions applicable to County or local agency contracts, will not prevail over, and will 
be superseded by, any statutory provisions applicable to County or local agency contracts. 
 
7-1.02P(2)  Grading 
Comply with section 13, 17, and 19. 
 
Santa Barbara County Ordinance No. 4766 and Ordinance No. 691 prohibits the dumping of debris or other 
materials in a watercourse so as to obstruct or impede normal flow of water therein. 
 
7-1.02P(3)  Preservation of Monuments 
Comply with Ordinance 1491, Sec. 28-49. 
 

Delete last sentence of Section 7-1.03 paragraph 15 
 

Delete last sentence of Section 7-1.04 paragraph 7 
 

Add to section 7-1.05: 
7-1.05 INDEMNIFICATION  
7-1.05A General 
You must indemnify, defend (with counsel reasonably approved by County and District) and hold harmless 
County and District and its officers, officials, employees, agents and volunteers from and against any and all 
claims, actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any cause 
whatsoever, including the acts, errors or omissions of any person or entity and for any costs or expenses 
(including but not limited to attorneys’ fees) incurred by County and District on account of any claim except where 
such indemnification is caused by the active negligence, sole negligence, or willful misconduct of the County and 
District. 

mailto:amr.santa.barbara@amr.net
mailto:dispatchstaff@sbsheriff.org
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7-1.05B Notification of Accidents and Survival of Indemnification Provisions 
You must notify County and District immediately in the event of any accident or injury arising out of or in 
connection with this Agreement. The indemnification provisions must survive any expiration or termination of this 
Agreement. 
 
7-1.05C Responsibility to Other Entities 
You are responsible for any liability imposed by law and for injuries to or death of any person, including workers 
and the public, or damage to property. Indemnify and save harmless any county, city or district and its officers and 
employees connected with the work, within the limits of which county, city, or district the work is being performed, 
all in the same manner and to the same extent specified for the protection of the County and District. 
 

Replace section 7-1.06 with: 
7-1.06 INSURANCE 
7-1.06A General 
You must procure and maintain for the duration of this Agreement insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the work hereunder and 
the results of your work, your agents, representatives, employees or subcontractors. 
 
7-1.06B Minimum Scope and Limit of Insurance 
Coverage shall be at least as broad as: 
 
1. Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01 covering CGL on an 

“occurrence” basis, including products-completed operations, personal & advertising injury, with limits no less 
than $2,000,000 per occurrence and $4,000,000 in the aggregate. 

2. Automobile Liability: ISO Form Number CA 00 01 covering any auto (Code 1), with limit no less than 
$2,000,000 per accident for bodily injury and property damage. 

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and Employer’s 
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or disease.  

4. Umbrella Liability Insurance: An umbrella (over primary) or excess policy may be used to comply with limits 
or other primary coverage requirements.  When used, the umbrella policy shall follow form or be at least as 
broad as the primary coverage.  The coverage shall also apply to automobile liability. 

 
If you maintain higher limits than the minimums shown above, the County and the District require and shall be 
entitled to coverage for the higher limits you maintain. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the County and the District. 
 
7-1.06C Other Insurance Provisions 
The insurance policies must contain, or be endorsed to contain, the following provisions: 
 
1. Additional Insured – County, its officers, officials, employees, agents and volunteers are to be covered as 

additional insureds on the CGL policy with respect to liability arising out of work or operations performed by 
you or on your behalf including materials, parts, or equipment furnished in connection with such work or 
operations. General liability coverage can be provided in the form of an endorsement to your insurance at 
least as broad as ISO Form CG 20 10 11 85 or if not available, through the addition of both CG 20 10 and CG 
20 37 if a later edition is used). 

2. Primary Coverage – For any claims related to this Agreement, your insurance coverage shall be primary 
insurance as respects the County, its officers, officials, employees, agents and volunteers. Any insurance or 
self-insurance maintained by the County, its officers, officials, employees, agents or volunteers shall be 
excess of the CONTRACTOR’s your insurance and shall not contribute with it. 

3. Notice of Cancellation – Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to the County. 

4. Waiver of Subrogation Rights –You agree to waive rights of subrogation which any of your insurer 
may acquire from you by virtue of the payment of any loss. You agree to obtain any endorsement that may 
be necessary to effect this waiver of subrogation. The Workers’ Compensation policy shall be endorsed 
with a waiver of subrogation in favor of the County for all work performed by you, your employees, agents 
and subcontractors. This provision applies regardless of whether or not the County has received a waiver of 
subrogation endorsement from the insurer. 

5. Deductibles and Self-Insured Retention – Any deductibles or self-insured retentions must be declared to 
and approved by the County. At County’s option, either: cause the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the County, its officers, officials, employees, agents and 
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volunteers; or provide a financial guarantee satisfactory to the County guaranteeing payment of losses and 
related investigations, claim administration, and defense expenses. 

6. Acceptability of Insurers – Unless otherwise approved by Risk Management, insurance shall be written by 
insurers authorized to do business in the State of California and with a minimum A.M. Best’s Insurance Guide 
rating of “A- VII”. 

7. Verification of Coverage –You must furnish proof of insurance, original certificates and amendatory 
endorsements as required by this Agreement. The proof of insurance, certificates and endorsements must be 
received and approved by the County before work commences. However, failure to obtain the required 
documents prior to the work beginning shall not waive your obligation to provide them. You must furnish 
evidence of renewal of coverage throughout the term of the Agreement. The County reserves the right to 
require complete, certified copies of all required insurance policies, including endorsements required by these 
specifications, at any time. 

8. Failure to Procure Coverage – In the event that any policy of insurance required under this Agreement does 
not comply with the requirements, is not procured, or is canceled and not replaced, County has the right but 
not the obligation or duty to terminate the Agreement. Maintenance of required insurance coverage is a 
material element of the Agreement and failure to maintain or renew such coverage or to provide evidence of 
renewal may be treated by County as a material breach of contract. 

9. Subcontractors –You must require and verify that all subcontractors maintain insurance meeting all the 
requirements stated herein, and you must ensure that County is an additional insured on insurance required 
from subcontractors. For CGL coverage subcontractors shall provide coverage with a format least as broad 
as CG 20 38 04 13. 

10. Claims Made Policies – If any of the required policies provide coverage on a claims-made basis: 
i. The Retroactive Date must be shown and must be before the date of the contract or the beginning of 

contract work. 
ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5) years after 

completion of contract work. 
iii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 

Retroactive Date prior to the contract effective date, you must purchase “extended reporting” coverage for 
a minimum of five (5) years after completion of contract work. 

11. Special Risks or Circumstances – County reserves the right to modify these requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other circumstances. 

 
Any change requiring additional types of insurance coverage or higher coverage limits must be made by 
amendment to this Agreement. You agree to execute any such amendment within thirty (30) days of receipt. 
 
Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the insurance 
and indemnification requirements will not be deemed as a waiver of any rights on the part of County. 
 
7-1.06D Enforcement 
The Department may assure your compliance with your insurance obligations. Ten days before an insurance 
policy lapses or is canceled during the Contract period you must submit to the Department evidence of renewal or 
replacement of the policy. 
 
If you fail to maintain any required insurance coverage, the Department may maintain this coverage and withhold 
or charge the expense to you or terminate your control of the work. 
 
You are not relieved of your duties and responsibilities to indemnify, defend, and hold harmless the County, its 
officers, agents, and employees by the Department's acceptance of insurance policies and certificates. 
 
The minimum insurance coverage amounts do not relieve you for liability in excess of such coverage, nor do they 
preclude the County from taking other actions available to it, including the withholding of funds under this 
Contract. 
 
7-1.06E Self-Insurance 
Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual review 
and approval by the County. 
 
If you use a self-insurance program or self-insured retention, you must provide the County with the same 
protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of the 
Contract is your acknowledgment that you will be bound by all laws as if you were an insurer as defined under Ins 
Code § 23 and that the self-insurance program or self-insured retention shall operate as insurance as defined 
under Ins Code § 22. 
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8  PROSECUTION AND PROGRESS 
 

Replace the 1st and 2nd paragraphs of section 8-1.04B with: 
The District will issue you a Notice to Proceed after the Contract has been awarded, and establish the first Contract Working 
Day with you.  The Notice to Proceed will list the first Contract Working Day, which must not be more than 21 calendar days 
past the date on which the contract was awarded. 
 
Start jobsite activities only after the WPCP or SWPPP is authorized.   
 
Failure to start jobsite activities within 15 calendar days of the First Working Day listed on the Notice to Proceed may be 
considered as failure by you to supply an adequate workforce. 
 

Replace the 1st paragraph of section 8-1.05 with: 
Contract time starts on the day specified as the first Working Day in the Notice to Proceed. Working days will not 
be postponed if you do not start work on the first Working Day. 

 
Add to section 8-1.06: 

When existing conditions are encountered which, in the opinion of the Engineer, require temporary suspension of 
work for design modifications or for other determinations to be made, you must move to other areas of work until such 
determinations are made.  No additional compensation will be allowed by reason of such temporary suspension of 
work when you can reasonably reschedule work at a different location. 
 
You must notify the District 24 hours minimum in advance if you decide to suspend work for one day or more.  You 
must notify the District a minimum of 24 hours in advance of recommencing work on the project. 
 
The days during a suspension related to your performance are working days. 
 

Add to section 8-1.10A: 
Replace the Liquidated Damages table shown following the third paragraph with:  Liquidated damages per day will be 
$4,800 per calendar day.   

 
Add to end of section 8-1.13: 

Any control exercised by the Surety towards the completion of the Project will be subject to the Bid documents, and 
review and approval of the District 
 

9  PAYMENT 
 

Add to section 9-1.16A: 
Submit support data with application for progress payment. Support data must include: 
 
1. Data required by Engineer 
2. Copies of requisitions from Subcontractors and material suppliers 
 
Include the County of Santa Barbara Auditor-Controller contract number as shown on executed Agreement. 
 
Submit the following certification with each application for progress payment: 
 
I, the undersigned, declare under penalty of perjury under the laws of the State of California that this Application 
for Payment is made in good faith, that the documents substantiating this application are accurate and complete 
and that the foregoing is true and correct. 
 

BY:   Date:  

     

 
(TYPE OR PRINT NAME AND TITLE OF 
PERSON SIGNING APPLICATION)    

 
Any progress payment made after the scheduled completion date will not constitute a waiver of any liquidated 
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damages heretofore agreed upon as part of this Contract. 
Add to first paragraph of section 9-1.16B: 

Submit a schedule of values for any lump sum bid item requested by the Engineer. 
 

Replace section 9-1.16F with: 
9-1.16F Prompt Payment of Funds Withheld to Subcontractors 
The District shall hold five (5) percent retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the District, of the contract work, and pay retainage to the 
prime contractor based on these acceptances. The prime contractor, or subcontractor, shall return all monies 
withheld in retention from a subcontractor within 30 days after receiving payment for work satisfactorily completed 
and accepted including incremental acceptances of portions of the contract work by the agency. Federal law (49 
CFR 26.29) requires that any delay or postponement of payment over 30 days may take place only for good 
cause and with the agency’s prior written approval. Any violation of this provision shall subject the violating prime 
contractor or subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the 
Business and Professions Code. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 
 
Pursuant to Section 22300 of the Public Contract Code, and the project specifications, the Contractor may 
substitute securities for monies withheld to ensure contract performance. 
 
Upon your request, the District will make payment of funds withheld to ensure performance of the Contract if you 
deposit in escrow with the Santa Barbara County Treasurer, or with a bank acceptable to the District , securities 
eligible for investment under Government Code Section 16430, or bank or savings and loan certificates of 
deposits, upon the following conditions; 
 
1.  You must bear the expense of the District and the escrow agent, either the County Treasurer or the bank, in 

connection with the escrow deposit made. 
2.  Securities or certificates of deposit to be placed in escrow will be of a value at least equivalent to the quantities 

of retention to be paid to you pursuant to this Section. 
3.  You must enter into an escrow agreement satisfactory to the District, which agreement must include provisions 

governing inter alia: 
     1.1.  The quantity of securities to be deposited. 
     1.2.  The providing of powers of attorney, or other documents necessary for the transfer of the securities to be 

deposited 
     1.3.  Conversion to cash to provide funds to meet defaults by you, including but not limited to the termination of 

your control over the work, stop notices filed pursuant to law, assessment of liquidated damages, or other 
quantities to be kept or retained under the provisions of the contract 

     1.4.  Decrease in value of securities on deposit. 
     1.5.  The termination of the escrow upon completion of the contract. 
4.  You must obtain the written consent of the surety to such agreement 
 

Add to section 9-1.17C: 
Submit all outstanding extra work billing no later than 15 days after acceptance by the Department. 
 

Replace section 9-1.17D(3) with: 
9-1.17D(3)  Determination of Claims 
The Department reviews and resolves claims pursuant to Public Contract Code § 9204, which is summarized 
within this section. 
 
The Contractor shall furnish reasonable documentation to support the claim. 
 
The Department’s costs in reviewing or auditing a claim not supported by the Contractor’s accounting or other 
records are damages incurred by the Department within the meaning of the California False Claims Act. 
 
The Department will review the claim and provide a written statement of findings identifying what portions are 
disputed and undisputed within 45 days from receipt of claim when action by the Department Board of Directors is 
not required. This may be extended by mutual agreement. 
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For claims requiring action by the Department Board of Directors, a written statement will be provided within three 
days following the next duly publicly noticed meeting of the Board, or 45 days from receipt of claim, whichever is 
later. 
 
The Contractor may request in writing by registered or certified mail, return receipt requested, a meet and confer 
conference if the Contractor disputes the Department’s written response, or if the Department fails to respond to a 
claim within the time prescribed. The Department shall schedule a meet and confer conference within 30 days of 
receipt of the request for settlement of the dispute. Within 10 days following the meet and confer conference, the 
Department shall provide the Contractor a written statement identifying the portion of the claim that remains in 
dispute and the portion that is undisputed. 
 
Any disputed portion of the claim shall be submitted to nonbinding mediation, with the Department and the 
Contractor sharing the associated costs equally. The Department and Contractor shall mutually agree to a 
mediator within 10 business days after the disputed portion of the claim has been identified in writing. If the 
parties cannot agree upon a mediator, each party shall select and pay the cost for a mediator and those 
mediators shall select a qualified neutral third party to mediate. If mediation is unsuccessful, the parts of the claim 
remaining in dispute shall be subject to applicable procedures outside this section. 
 
The Department will make payment of undisputed portion of claim within 60 days of written statement of findings. 
After 60 days of written statement of findings, the Department pays 7 percent annual interest for unpaid and 
undisputed portions of claims. 
 
If a subcontractor lacks legal standing to assert a claim due to lack of privity, the Contractor may present a claim 
on behalf of the subcontractor, and the subcontractor may request in writing that the Contractor present the claim 
on its behalf, provided that the subcontractor furnishes reasonable document supporting the claim to the 
Department. Within 45 days of the subcontractor’s request, the Contractor shall notify the subcontractor in writing 
of whether the claim was submitted and state the reasons why it was not submitted if the claim was not submitted. 
 

Delete section 9-1.22. 
 

DIVISION II GENERAL CONSTRUCTION 
 

10  GENERAL 
 

Add to section 10-1.04: 
A weekly construction meeting may be held at a time and place designated by the Engineer with your representatives 
and other affected parties. 

Add to section 10-6: 
Attention is directed to the various sections of the Standard Specifications which require the use of water for the 
construction of this project. 

Attention is also directed to the provisions of Section 7, "Legal Relations and Responsibility to The Public," with 
regard to the Contractor's responsibilities for public convenience, public safety, preservation of property, and 
responsibility for damage. Nothing in Section 7 shall be construed as relieving the Contractor from furnishing an 
adequate supply of water required for the proper construction of this project, or as relieving the Contractor from the 
legal responsibilities defined in said Section 7. 
 
Water required for controlling dust, caused by the Contractor's operations and the passage of traffic through the 
construction site shall be applied as necessary, at the Contractor's expense. The Contractor shall, whenever 
possible and not in conflict with these specifications, minimize the use of water during construction of the project. 
Watering equipment shall be kept in good working order and water leaks shall be repaired promptly. 
 

12  TEMPORARY TRAFFIC CONTROL 
 

Add to section 12-1.01: 
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You may be directed to perform additional Traffic Control.  This only applies in the event that change order work 
that requires additional Traffic Control is ordered by the Engineer.  This work is Supplemental Work and will be 
paid in accordance with section 9-1.04.  In no case will additional Traffic Control be paid for unless the project 
scope has changed.  

Replace section 12-1.04 with: 
You must pay for all costs associated with flagging. 
 

13  WATER POLLUTION CONTROL 
 

Add to list in the 1st paragraph of section 13-1.01A: 
California Stormwater Quality Association (CASQA) Construction BMP Handbook/Portal at 
https://www.casqa.org/ 

  
Replace fourth paragraph in section 13-1.01A with the following: 

The SWPPP must comply with the California Stormwater Quality Association (CASQA) Construction BMP 
Handbook/Portal at http://www.cabmphandbooks.com/ 
 

14  ENVIRONMENTAL STEWARDSHIP 
 

Add to Section 14-1.01: 
You must notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, sample, 
monitor, or otherwise access the project site or your records pertaining to water pollution control work.  You and 
the Department must provide copies of correspondence, notices of violation, enforcement actions, or proposed 
fines by regulatory agencies to the requesting regulatory agency. 
 

15 EXISTING FACILITIES 
 

Delete the last paragraph in Section 15-1.03B 
 

DIVISION III EARTHWORK AND LANDSCAPE 
 
 

19 EARTHWORK 
 

Add section 19-3.03B(6): 
Section 19-3.03B(6) Additional Subgrade Overexcavation 
If, during the progress of excavation, material is encountered which, in the opinion of the Engineer, is unsuitable 
for subgrade for the structure to be constructed thereon, you must excavate beyond the limits shown on the Plans 
to a depth ordered by the Engineer and replace the overexcavated material with foundation material suitably 
densified.  The suitability of subgrade will be determined by the Engineer on the basis of its ability to withstand the 
load of the proposed improvements and not upon the capacity to withstand the loads which may be placed 
thereon by your equipment.  Additional overexcavation so ordered, over the amount required by the Plans or 
special provisions, will be paid for as provided in the Bid Item List.   

If the necessity for such additional subgrade overexcavation has been caused by an act or failure to act on your 
part or is required for the control of groundwater, you must bear the expense of the additional excavation and 
foundation stabilization material. Materials used or work performed by you beyond the District’s requirements for 
stabilization of the subgrade, so that it will withstand the loads which may be placed upon it by your equipment, 
must also be at your expense.  

https://www.casqa.org/
http://www.cabmphandbooks.com/
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Foundation stabilization material, when required and ordered by the Engineer to provide suitable subgrade, must 
be gravel, crushed aggregate or other free-draining cohesionless material, must be suitable for the field conditions 
to which it is to be applied and must be approved by the Engineer. 

Foundation stabilization material must be wrapped in a geotextile fabric, if, in the opinion of the Engineer, the 
foundation stabilization material approved for use is subject to piping.  Geotextile fabric material and installation 
must conform to the provisions of Section 88, “Geosynthetics”. 

The quantity of additional overexcavation to be paid for will be the amount of compacted in-place cubic yards as 
ordered by the Engineer.  No payment will be made for additional overexcavation unless removed as ordered by 
the Engineer.  The quantity shown on the Bid Item List is a nominal allowance since no additional overexcavation 
is shown on the plans, and no adjustment of the unit bid price will be made for a variation in the actual versus the 
bid quantity. When there is no Bid Item for Additional Overexcavation, Additional Overexcavation is ordered by 
the Engineer, and the necessity for Additional Overexcation was not caused by you, Additional Overexcavation is 
paid for as Change Order Work. 
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TECHNICAL PROVISIONS 

 
 

ORGANIZATION 
 

Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard Specifications. 
 
Each special provision begins with a revision clause that describes or introduces a revision to the Standard 
Specifications as revised by any revised standard specification. 
 
Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the Standard 
Specifications for any other reference to a paragraph of the Standard Specifications. 

 
DIVISION I GENERAL PROVISIONS 

Add prior to section 1: 
 

Bid Items and Applicable Sections 
Item 
code 

Item description Applicable 
section 

999990 MOBILIZATION 9 
051260A CONSTRUCTION SURVEY 5 

 
1  GENERAL 

 
Add to section 1-1.01: 

See section 2-1.04 for mandatory pre-bid meeting requirements. 
 
 

2 BIDDING 
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Add between the 1st and 2nd paragraphs of section 2-1.06B: 
The Department makes the following supplemental project information available: 

Supplemental Project Information 
Means Description 

Included in the Information Handout Environmental Permits, Licenses, Agreements, and 
Certificates (PLACs): 

1. California Fish and Wildlife 1602 
2. Regional Water Quality Control Board Clean 

Water Act Section 401 Water Quality 
Certification No. 34220WQ01 

3. U.S. Army Corps of Engineers Clean Water Act 
Section 404 Permit (SPL-2020-00099-CLH) 

Included in the Information Handout Copy of the Owner’s portion of the Caltrans Double 
Permit 

Included in the Information Handout Copy of CAL OSHA’s COVID-19 Industry Guidance:  
Construction Document 

Included in the Information Handout Copy of the Randall Road Debris Basin Geotechnical 
Report (Fugro, January 29, 2020) 

Included in the Information Handout Water Well Permit Applications for destruction of wells 
and Plot Plans for 620 Randall Road, 650 Randall 
Road, and 670 Randall Road 

Included in the Information Handout Mailing List for addresses within 500’ of the project site. 
Included in the Information Handout Temporary Right of Entry for 007-120-090 

 
Geotechnical reports, if applicable, are available in the Information Handout.  Geotechnical reports are not part of 
the Contact Documents.  The Bidder may rely upon the accuracy of the technical data contained in such 
information, however, the interpretation of such technical data, including any interpolation or extrapolation thereof, 
together with non-technical data, interpretations, and opinions contained in such information or the completeness 
thereof is the responsibility of the Bidder. 

Replace section 2-1.04 with: 
A mandatory pre-bid job walk is scheduled for Tuesday, March 2, 2021 at 2 PM. Bidders interested in attending 
are to meet at Randall Road and East Valley Road (State Highway 192). 
 

5 CONTROL OF WORK 
 

Add section 5-1.01A: 
5-1.01A WORKING HOURS 
Working hours must only occur between 7:00 a.m. and 4:30 p.m., on Working Days. 

If you desire to work outside of this time frame, you must receive consent from the District. If consent is 
given, you will be responsible for payment of construction manager and/or inspector’s overtime costs. 

You must comply with Section 7-102K(5) regarding Labor Code requirements. 
 

Add to section 5-1.20B(1): 
Comply with Mitigation Measures and Conditions of Approval. 

Copies of PLACs and Mitigation Measures and Conditions of Approval applicable to this project are 
located in the Information Handout. 

Add to the end of section 5-1.20B: 
The Santa Barbara County Flood Control District and the Contractor will be issued a State of California, 
Department of Transportation, Road Encroachment Double Permit for the Randall Road Debris Basin Project. An 
example of the Flood Control District’s portion of the Double Permit is included in the Information Handout. The 
District’s portion of the Caltrans Road Encroachment Double Permit issued for this Project will be provided to you 
at its earliest availability. You are responsible for applying and paying fees for, obtaining, and complying with the 
Contractor’s portion of the Double Permit.  
 
Permitting requirements or conditions that exceed what is included in the example permit is change order work 
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and compensated for in accordance with Section 9-1.04 of the Standard Specifications 
 

Add to the end of section 5-1.20B(4): 
Removed materials shall become the property of the Contractor and must be legally disposed of outside of the 
project site. 
 

Replace section 5-1.26 with: 
5-1.26 CONSTRUCTION SURVEYS 
5-1.26A General 
Section 5-1.26 includes general specifications for construction surveys, furnishing and setting construction stakes 
and marks to establish the lines and grades required to control the work.  
 
Construction surveys must comply with Chapter 12, 'Construction Surveys,' of the California Department of 
Transportation Surveys Manual as determined by the Engineer. 
 
The location and elevation of benchmarks and horizontal control points are shown on the plans. The Engineer will 
not provide any additional survey services for the project. 
 
Submit name, license number and contact information of the professional land surveyor prior to beginning staking. 
 
Submit proposed procedures, methods, and equipment to be used. 
 
Submit all computations, notes and other data used to accomplish the work. 
 
Perform construction staking under the direction of a Professional Land Surveyor registered in the State of 
California. 
 
Within 2 working days of receiving notification to proceed with right-of-way staking, stake County right-of-way. 
Maintain right-of-way corner stakes throughout construction. 
 
Furnish and set stakes and marks with accuracy adequate to assure completed work conforms to lines, grades 
and sections shown. 
 
All conflicts between the construction drawings and the actual field conditions must be brought to the attention of 
the Engineer for review prior to work continuing in the area of conflict. 
 
Remove all stakes when no longer needed. 

Add between the 2nd and 3rd paragraphs of section 5-1.32: 
Where County owned areas have been designated for the contractor’s use comply with the following: 
1. Do not store any of the following beneath structures: 

1.1 Explosives or explosive materials 
1.2 Flammable or combustible materials 
1.3 Incompatible materials, such as chlorine and ammonia, or batteries and fuels, in the same secondary 

containment facility 
2. Material storage may not encroach on any of the following: 

2.1. Within 20 feet of any bridge support 
2.2 Within 10 feet of any exposed footing or pile cap 
2.3 Within a 6-foot minimum clear zone height from the bottom of superstructure to top of material storage 

3. Maintain 12-foot minimum width pathways beneath each hinge, bent cap and bridge span allowing manlift 
vehicle access 

4. Do not obstruct drainage systems 
 

Add to section 5-1.32: 
Personal vehicles of the contractor’s employees shall not be parked on the traveled way or shoulders, including 
sections closed to traffic. 
 
Any agreement between the contractor and a third party for use of private property for staging of equipment and storage 
of materials associated with this Project shall conform to any and all applicable land use ordinances and laws. See 
section 15-1.03C of these special provisions for the pre-approved stockpile locations. 
If the contractor use private property for staging and storage of materials associated with this Project, the contractor 
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shall submit a written agreement from the property owner per Section 5-1.20B(4). Sample property-owner agreements 
are available on the Caltrans website.  
 
Defend, indemnify and hold the County harmless to the same extent as under section 7-1.05. 
 

Replace Reserved in section 5-1.36C(2) with: 
 
The utilities shown in the following table may interfere with the work and shall be protected in place. 
 

Utilities to Be Protected in Place During Construction of Base Bid and Add Alternate 
Utility Location 

Existing Gas Line 327.9’ Lt “RR” 10+44.9 
Existing 30” COMB Water Line 331.3’ Lt “RR” 10+59.7 
Existing Water Meter, 670 Randall Road 10.4’ Lt “RR” 3+28.5 
Existing Water Meter, 640 Randall Road 14.6’ Rt “RR” 7+81.4 
Existing Water Meter, 630 Randall Road 0.3’ Lt “RR” 9+59.6 
Existing Water Meter, 1760 East Valley Road 438.0’ Lt “RR” 10+29.5 
Existing Water Meter, 1760 East Valley Road 515.3’ Lt “RR” 10+17.0 
Existing Fire Hydrant 21.6 Rt “RR” 3+35.1 
Existing Fire Hydrant 23.6 Rt “RR” 8+76.7 
Existing Fire Hydrant Southwest of Project across East Valley Road 
Existing Sewer Manhole 40.3 Rt “RR” 2+08.5 
Existing Sewer Manhole 15.5 Lt “RR” 4+81.3 
Existing Sewer Manhole 39.2 Rt “RR” 7+25.0 
Existing Sewer Manhole Southwest of Project across East Valley Road 

 
The utility information shown is incomplete due to recent debris flows. Make arrangements with utility owners to 
coordinate construction activities. 
Utility location shall be concurrent with construction activities. Do not use power-operated or power-driven 
excavation or boring equipment within 24 inches horizontally of the exterior surface of any subsurface facilities 
including capped wells. 
 
Water meters will be removed by the Montecito Water District unless otherwise noted. The 630 Randall Road 
water meter will be removed as part of the Add Alternate or before simultaneous construction of the Base Bid and 
Add Alternate.  If the Add Alternate is not constructed, Contractor responsible for protecting all utilities in place 
that are shown for removal in the Add Alternate portion of work, as they will not be moved prior to construction. 

Add to section 5-1.36C(3): 
Storm drains, water service laterals, sewer service laterals, gas service laterals, electrical service laterals, and like 
facilities are expected to be found within the proposed grading limits and will interfere with the work and must be 
rearranged in accordance with the plans, standard specifications, and these special provisions. 
Any storm drains and service laterals encountered during excavation within the proposed grading limits must be 
removed once they have been capped at the main and abandoned by the Montecito Sanitary District, the 
Montecito Water District, SoCalGas, Southern California Edison (SCE), Cox Cable, and Frontier. 
 
Miscellaneous storm drains under 18” diameter, and abandoned utility service laterals to each property are 
expected to be found within the grading limits and the cost of exposing, removal, hauling, and disposal shall be 
included in the Clearing and Grubbing bid item of work and no additional payment made.  The excavation, 
removal, hauling, and disposal of the existing 24” RCP storm drain and associated headwall will be paid for under 
the Remove Existing Storm Drain Pipe bid item of work, measured along the length of the storm drain pipe 
removed. 
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6 CONTROL OF MATERIALS 
 
Add to section 6-1.03: 
 
6-1.03B  Submittals 
 
6-1.03B(1)  Work Plan 
For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and culvert 
bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California jurisdiction, 
submit a local material plan for each material at least 60 days before placing the material. The local material plan 
must include: 
1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a professional 

geologist licensed as a professional geologist by the State stating: 
 

 I am aware local material from a noncommercial source or a source not regulated under CA jurisdiction 
must be sampled and analyzed for pH and lead and may require sampling and analysis under section 
6-1.03B(3) for other constituents of concern based on the land use history. I am aware that local 
material sources must not contain ADL at concentrations greater than 80 mg/kg total lead or equal to or 
greater than 5 mg/L soluble lead as determined by the Waste Extraction Test (WET) Procedures, 22 
CA Code of Regs § 66261.24(a)(2) App II. I am aware that a maximum quantity of material may be 
excavated at the site based on the minimum number of samples taken before excavating at the site 
under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 

 
The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State. 
 
If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of receiving 
comments. Allow 7 days for the review. 
 
6-1.03B(2)  Analytical Test Results 
At least 15 days before placing local material, submit analytical test results for each local material obtained from a 
noncommercial source or a source not regulated under CA jurisdiction. The analytical test results must include: 
1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional 

geologist licensed as a professional geologist by the State stating: 
 

 The analytical testing described in the local material plan has been performed. I performed a statistical 
analysis of the test results using the US EPA's ProUCL software with the applicable 95 percent upper 
confidence limit. I certify that the material from the local material source is suitable for unrestricted use 
at the job site, it has a pH above 5.0, does not contain soluble lead in concentrations equal to or 
greater than 5mg/l as determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of 
Regs § 66261.24(a)(2) App II, does not contain lead in concentrations above 80 mg/kg total lead, is 
free from all other contaminants identified in the local material plan, and will comply with the job site's 
basin plan and water quality objectives of the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence limit 
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5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin plan 
requirements and water quality objectives for the job site location 

 
6-1.03B(3)  Sample and Analysis 
Sample and analyze local material from a (1) noncommercial source or (2) source not regulated under CA 
jurisdiction: 
1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of proposed 
local material. 
Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA jurisdiction, 
collect the minimum number of samples and perform the minimum number of analytical tests for the 
corresponding maximum volume of local material as shown in the following table: 
 

Minimum Number of Samples and Analytical Tests for Local Material 
Maximum volume of imported borrow 

(cu yd) Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 12 for the first 5,000 cu yd plus 1 for each additional 1,000 cu yd 
or portion thereof 

10,000–20,000 17 for the first 10,000 cu yd plus 1 for each additional 2,500 cu 
yd or portion thereof 

20,000-40,000 21 for the first 20,000 cu yd plus 1 for each additional 5,000 cu 
yd or portion thereof 

40,000–80,000 25 for the first 40,000 cu yd plus 1 for each additional 10,000 cu 
yd or portion thereof 

> 80,000 29 for the first 80,000 cu yd plus 1 for each additional 20,000 cu 
yd or portion thereof 

 
Do not collect composite samples or mix individual samples to form a composite sample. 
 
Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All chemical 
analysis must be performed by a laboratory certified by the SWRCB's Environmental Laboratory Accreditation 
Program (ELAP).The analytical test results must demonstrate that the local material: 
1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or below 80 

mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03C  Local Material Management 
 
Do not place local material until authorized. 
 
If the Engineer determines the appearance, odor, or texture of any delivered local material suggests possible 
contamination, sample and analyze the material. The sampling and analysis is change order work unless (1) 
hazardous waste is discovered or (2) the analytical test results indicate the material does not comply with section 
6-1.03B(3). 
 
Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA Class III 
facility. You are the generator of noncompliant local material. 
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Add to section 6-1: 
6-1.06  BUY CLEAN CALIFORNIA ACT 

 
6-1.06A  Summary 
The materials or products shown in the following table are subject to the Buy Clean California Act (Pub Cont Code 
§ 3500 et seq.): 

Material or product Material specifications 
Carbon steel rebara Section 52-1.02B, "Bar Reinforcement" 

Excludes epoxy-coated or galvanized reinforcement uses. 
Structural steelb Section 55-1.02D(1), "General," – Structural Steel and Other Materials 

tables and Section 99, "Building Construction" 
For hot-rolled, plate or hollow products. 

aFor each mill providing 20,000 pounds or more on the Project 
bFor each mill providing 5,000 pounds or more on the Project 
 

For product category rules for applicable materials or products, go to the METS website. Use the product 
category rule in effect on the date of bid opening unless otherwise authorized. An environmental product 
declaration is not required for a material or product for either of the following conditions: 
1. Applicable product category rule has expired without replacement as of the bid opening date. 
2. Applicable product category rule was issued less than 100 days before the bid opening date. 
 
6-1.06B  Definitions 
 

environmental product declaration: Independently verified document created and verified under International 
Organization for Standardization (ISO) 14025 for Type III environmental declarations that identifies the global 
warming potential emissions of the facility-specific material or product through a product stage life cycle 
assessment. 

product category rule: Program operator established rule based on the science of life cycle assessment that 
governs the development of the environmental product declaration for the material or product. 

product stage: Boundary of the environmental product declaration that includes (1) raw material supply, (2) 
transportation processes, and (3) processing operations, including operations such as melting, mixing, 
fabrication, finishing, curing, cooling, trimming, packaging and loading for transport delivery. Commonly 
referred to as a "cradle-to-gate" life cycle assessment. 

program operator: Independent agency that supervises and confirms the full environmental product declaration 
development process under ISO 14025. 

raw material supply: Upstream processes which can include allocations, extraction, refinement, reclamation, 
handling and processing of the constituents used in producing the material or product. 

transportation processes: Includes transportation of raw, reclaimed or recycled material constituents from the 
supplier to the gate of the manufacturer, producer or fabricator. Includes transport of related waste products. 

6-1.06C  Submittals 
 
At least 15 days before submitting environmental product declarations, the contractor shall register on the 
Department’s Data Interchange for Materials Engineering. Follow the registration process at: 

https://dime.dot.ca.gov/ 
 
Submit environmental product declarations for applicable materials or products to the Department’s Data 
Interchange for Materials Engineering and provide PDF copies to the Engineer. Carbon steel rebar or structural 
steel environmental product declarations shall be mill produced. 
 
Immediately notify the Engineer if a program operator has determined their product category rule does not allow 
for development of a facility-specific environmental product declaration for an applicable material or product. 
Include written correspondence from the program operator. If the Engineer determines the development of a 
facility-specific environmental product declaration for an applicable material or product cannot be achieved, no 
environmental product declaration will be required for that specific material or product. 
 

https://dime.dot.ca.gov/
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7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
Replace section 7-1.02M(2) with: 

7-1.02M(2) Fire Prevention 
Inform nearest fire station of planned schedule of work including: 
1. Project schedule 
2. Description of work 
3. Specific work components with fire risks such as welding, grinding and clearing with gasoline powered 
machinery. 
 
Cooperate with local fire prevention authorities in eliminating hazardous fire conditions. 
 
Immediately report to the nearest fire suppression agency fires occurring within the project limits. 
 
Prevent project personnel from setting open fires that are not part of the work. 
Prevent the escape of and extinguish fires caused directly or indirectly by job site activities 
 
Except for motor trucks, truck tractors, buses, and passenger vehicles, equip all hydrocarbon-fueled engines, both 
stationary and mobile including motorcycles, with spark arresters that meet USFS standards as specified in the 
Forest Service Spark Arrester Guide. Maintain the spark arresters in good operating condition. Spark arresters 
are not required by Cal Fire, the BLM, or the USFS on equipment powered by properly maintained exhaust-driven 
turbo-charged engines or equipped with scrubbers with properly maintained water levels. The Forest Service 
Spark Arrester Guide is available at the district offices. 
 
Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep half-filled with sand and 
within easy reach of anyone using the facility. 
 
Locate flammable materials at least 50 feet away from equipment service, parking, and gas and oil storage areas. 
Each small mobile or stationary engine site must be cleared of flammable material for a radius of at least 15 feet 
from the engine. 
 
Furnish the following fire tools: 
1. 1 shovel and 1 fully charged fire extinguisher UL rated at 4 B:C or more on each truck, personnel vehicle, 
tractor, grader, or other heavy equipment. 
 
2. 1 shovel and 1 backpack 5-gallon water-filled tank with pump for each welder. 
 
3. 1 shovel or 1 chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool, including 
chain saws, soil augers, and rock drills. The fire tools must always be within 25 feet from the point of operation of 
the power tool. Each fire extinguisher must be of the type and size required by the Pub Res Code § 4431 and 14 
CA Code of Regs § 1234. Each shovel must be size O or larger and at least 46 inches long. 
 
Furnish a pickup truck and driver that will be available for fire control during working hours. 

 
Add section 7-1.03A: 

7-1.03A STANDARD NOTIFICATIONS    
You must deliver written notice to each residence within 500 feet of the project area two weeks minimum prior to 
commencement of project activities.  The format and content of each notice must be approved by the Engineer (see 
example below).   
 
Such notice must at minimum give the name of the Project, the duration of the Contract period, daily work hours for 
the proposed work, typical parking and access restrictions anticipated for the work the Contractor's representative 
and phone number, the County representative and phone number, along with any other information requested by 
the Engineer.  All notices shall be approved by the Engineer for content and delivery schedule prior to actual 
delivery. 
 
All notices must be in the format of door hangers (14 inches by 4 inches, 110 Springhill Index or approved equal) 
and be hung at the main door of each residence or business affected.  The text of such notices must have one side 
printed in English with the reverse side printed in Spanish. 
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The following is an example of language required: 

                                                                                                              
NOTICE 

TO AREA RESIDENCES 
 

 The Santa Barbara County Flood Control District hereby informs you that   (Contractor) will be 
 constructing the Name of Project. The contract period is from   (date) to (date).     
  
 Work on the Project will typically be performed between the hours of 7:00 AM and 4:30 PM.  
  
 We appreciate your patience and cooperation during this Project.  If you have any questions, or  require 

additional information please contact the following: 
 
 Contractor, Contact's Name and Telephone Number 
 
 Santa Barbara County Flood Control District, Contact's Name and Telephone Number 
                                                                                                                     
 

Maintain a log of all notifications.  The log is to include the following information: 

1. Property owner 
2. Person of contact (If applicable) 
3. Date of notification 
4. Time of notification 
5. Method of notification. 
          
At a minimum, notifications must be made to properties within 500’ of the project site.  The mailing list with which 
Contractors should use is included in the Informational Handout. 

 
Add section 7-1.03B: 

7-1.03B TRUCKING AND HAUL ROUTE REQUIREMENTS 
Your trucking and hauling operations for excavation export must conform to these special provisions.  When trucks 
exiting the project site utilize US 101 north bound to reach your disposal site, their route must comply with North 
Bound Preference 1 (shown below). When trucks exiting the project site utilize US 101 south bound to reach your 
disposal site, their route must comply with South Bound Preference 1 (shown below).  If you do not utilize US 101 
to reach your disposal site, you must submit your proposed haul routes for review and approval to the County of 
Santa Barbara – Transportation Division - Traffic Section.  Proposed haul routes must be submitted at least 14 days 
in advance of being used.   
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In general, public roads may not all be open and available for your use during all times of the project duration.  It is 
your responsibility to check haul routes for feasibility and availability each work day.  In the event that haul routes 
are not available or feasible, or there are overriding public convenience or public safety concerns determined by 
the Engineer, you must cooperatively work with the County of Santa Barbara – Transportation Division to develop 
alternative haul routes.  Under no circumstances will road closures, traffic, limited roadway access, public 
convenience, or public safety be grounds for additional compensation.   
 
It is anticipated that the County of Santa Barbara – Transportation Division will performing work on Hot Springs Rd., 
between Olive Mill Rd. and SR 192 (E. Valley Rd.), from April 2, 2021 – May 21, 2021 (approximately).  This work 
is expected to include lane closures with reverse control and traffic delays.  In the event this road work adversely 
impacts your hauling operations you may, at your option and with prior notification to the Engineer, alter your haul 
route to comply with the Haul Route Alternatives (Hot Springs Road Closure) exhibit shown below.  These 
alternative haul routes are only available to you when work on Hot Springs Rd. is occurring. 
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The US 101 Southbound on and off ramps at Sheffield Dr. are anticipated to be closed for the duration of this 
project.  US 101 Northbound on and off ramps at Sheffield Drive are anticipated to be closed sometime in the 
Spring/Summer of 2021.  In the event that US 101 Northbound on and off ramps at Sheffield Dr. are closed, truck 
haul routes must comply with Haul Route Alternatives (Sheffield Dr. Interchange Closure) shown below.   
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All loaded trucks must be legal loads as defined by in the California Vehicle Code (CVC).  For any “Extralegal 
Loads” you must apply for and obtain a Transportation Permit from the County of Santa Barbara – Transportation 
Division – Permits Section (4417 Cathedral Oaks; Santa Barbara, CA 93110; 805-681-4990).  You are responsible 
for permit costs and complying with all permit conditions. 
 
Haul trucks may not que or stage within public Road Right of Way.  Under no circumstances are trucks allowed to 
park on County residential streets, including times for breaks and lunch. 
 
All loaded trucks must be completely tarped to prevent dust. 
 
Place two C44 traffic warning signs on SR 192, as described elsewhere in the contract documents, prior to any 
trucking and hauling operations being performed. Remove or cover all warning signs when there are no hauling 
operations occurring.   
 
All truck drivers must be adequately informed of the trucking and haul route requirements and safety concerns.  
Haul routes are adjacent to schools and traverse crosswalks, strict observance of speed limits must be observed.  
You must administer weekly trucking and haul route requirement and safety training updates, when requested by 
the Engineer.  Failure to comply with the trucking and haul route requirements may result in the permanent barring 
of offending truck drivers from the project. 
 
Deploy and operate two (2) Portable Changeable Message Signs (PCMS) during your hauling operations in 
conformance with Section 12-3.32 of the Standard Specifications and these special provisions.  Program and locate 
the PCMS as directed by the Engineer.  You may be directed to relocate each PCMS twice during the project in 
addition to each time that your haul route changes.  PCMS deployment, operations, and relocations shall be 
considered as included in other applicable items of work and no additional compensation will be allowed therefore. 
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You must video and/or photo document the pre-project roadway and pavement conditions along the approved haul 
routes and submit this documentation to the Engineer prior to use of each haul route. A lack of documentation of 
any pre-project roadway damage may result in roadway damage being attributed to your hauling operations and 
require repairs as described in these special provisions. 
 
You are responsible for monitoring the haul route during each day of hauling operations for roadway damage and 
report any new damage to the Engineer immediately.  You are responsible for repairing damages to the roadway 
pavement, appurtenances and structures caused by your hauling operations.  Final repairs must consist of HMA. 
Interim repairs consisting of temporary cold mix AC may be utilized for periods not to exceed 2 weeks.  
Notwithstanding, if repairs are not performed immediately, work or repairs may be done by the District, or other 
responsible agencies, with costs to be borne by you. 
 

Add to section 7-1.04: 
You must provide temporary fencing between your operations and the public in accordance with the Mitigation 
Measures and Conditions of Approval and as shown on the plans. Temporary fencing must comply with Section 
16-2.03.   
 

DIVISION II GENERAL CONSTRUCTION 
 

Add prior to section 10: 
 

Bid Items and Applicable Sections 
Item 
code 

Item description Applicable 
section 

066076A TEMPORARY TRAFFIC CONTROL 12 
130100 JOB SITE MANAGEMENT 13 
130300 STORMWATER POLLUTION PREVENTION PLAN  13 
130310 RAIN EVENT ACTION PLAN 13 
130330 STORMWATER ANNUAL REPORT 13 
130320 STORMWATER SAMPLING & ANALYSIS DAY 13 
131201A TEMPORARY CREEK DIVERSION SYSTEMS 13 
150809 REMOVE EXISTING RCP STORM DRAIN PIPE & HEADWALL 15, 71 
153213 REMOVE AND DISPOSE OF STRUCTURES AT 640 RANDALL ROAD 15 
153249A STRUCTURE REMOVAL (MISC) 15, 60 

 

10  GENERAL 
 

Replace "Reserved" in section 10-1.01 of the RSS for section 10-1 with: 
The Project Plans consist of one plan sets, for RANDALL ROAD DEBRIS BASIN PROJECT (35 Sheets). 
 
The following is a general description of the type of work for each bid item listed in the Bid Schedule, and is not 
intended to be all-inclusive. Comply with the contract documents for the work.  
 
The Project will consist of a Base Bid and Add Alternate. The Base Bid will consist of constructing a debris basin 
within the parcels of 640, 650, 660, 670, and 680 Randall Road. The five parcels combined are approximately 5-
acres. In addition to the five parcels, 1760 East Valley Road will be available for staging east of San Ysidro Creek 
and is approximately 0.9-acres. Existing houses, foundations, driveways, service laterals, wells, septic tanks, 
excess debris & rubble, and other miscellaneous items exist above ground or beneath the surface. Removal of 
these structures will be paid under Structure Removal (Misc.), Remove 640 Randall Road, Remove Existing Storm 
Drain Pipe, and Destroy Well. The site will be cleaned of objectionable material and debris within the proposed 
grading and will be paid for under Clearing and Grubbing. From channel benching elevations, the basin will be 
graded with a mild slope of approximately 0.25% towards San Ysidro Creek. The border of the basin will conform 
to existing ground elevations with a stable side-slope. The material excavated when forming the basin will be paid 
for under Excavation. Access to the basin will be provided by constructing a northern maintenance ramp. A berm 
extending from east to west will be constructed at the southern end, within 620 Randall Road. Two debris racks will 
be constructed in a straight-line configuration that is angled down towards the outer border of the basin. The debris 
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racks will be paid for under 24” Drilled Hole, Furnish 12-Inch Steel Pipe Piling, Furnish Structural Steel, 
Reinforcement Steel, and Minor Concrete (Backfill). 
 
Under the Base Bid, the existing Randall Road will be stripped of pavement and resurfaced with aggregate base 
that may be graded from native materials. Removal of the existing pavement will be paid for under Remove Asphalt 
Concrete Pavement. A parking lot and access gate will be constructed near the southern end of Randall Road and 
will be surfaced with gabion rock that may be graded from native materials. Excavation of existing subgrade will be 
paid for under Road Excavation. The aggregate used to resurface Randall Road will be paid for under Crushed 
Aggregate. The gabion rock used for the parking lot will be paid under 4-Inch Crushed Gabion Rock. A small 
drainage ditch on the east side of Randall Road will convey roadway runoff down the western maintenance ramp 
and towards a Caltrans cross culvert under East Valley Road.  
 
In the Add Alternate, an additional portion of the basin will be constructed within parcels 620 Randall Road, 630 
Randall Road, and 1760 East Valley Road. Combined with the Base Bid all eight parcels are approximately 8.1-
acres. The southern berm within 620 Randall Road will be extended north along the conform of the basin side slope 
east of Randall Road. An additional berm will also be constructed on the southern end of 1760 East Valley Road.   
Two additional ramps will be constructed under the Add Alternate. One to be constructed within 640 and 650 Randall 
Road; the other to be constructed within 1760 East Valley Road. An access gate at 1760 East Valley Road will be 
constructed. Access gates will be paid for under Access Gates & Hardware. 
  
Two additional debris racks will be constructed under the Add Alternate. These will be angled at 120 degrees and 
embedded in the southern berms at 620 Randall Road and 1760 East Valley Road. The debris racks will be paid 
for under 24” Drilled Hole, Furnish 12-INCH Steel Pipe Piling, Furnish Structural Steel, Reinforcement Steel, and 
Minor Concrete (Backfill). 
  
The debris rack footing, channel benching, basin side-slopes, ditch outfalls, and maintenance ramp ditches will be 
armored with rock slope protection that may be graded from native materials. Rock slope protection materials will 
be paid for under Rock Slope Protection (25 LB, Class I, Method B), (150 LB, Class III, Method B), and (½-ton, 
Class VII, Method B).  
 
Bid items quantified as lump sum items are required to submit a schedule of values according to section 9-1.16B. 
The schedule of values must be authorized by the Engineer prior to progress payments. 
 
Bid items of work shown on the plans or indicated in the specifications or miscellaneous items of work which are 
not specifically identified in the bid item descriptions or bid schedule are included in lump sum items of work and 
must be identified in the Schedule of Values submittal by the Contractor and no additional payment will be made. 
 
Summary BASE BID Item Descriptions: 
 

1. MOBILIZATION 
As defined in Section 9-1.16D of the Caltrans Standard Specifications and the special provisions 
supplemented herein. 
The Contractor is responsible for all costs associated with insurance, bonds, permits and fees, submittals, 
moving onto the job, establishment of stock pile operations, moving off the job, removal, clean up and 
restoration of stock pile area and limits of work, project phasing, supervision, coordination of concurrent 
work with other contractors, meetings and other work indicated in the Contract Documents. 
 
Mobilization will be paid for as lump sum based on invoices for mobilization and startup costs in the first 
payment and then based on percentage of construction completed for all following payments 
 

2. CONSTRUCTION SURVEY 
Section 5-1.26 "Construction Surveys," of the Caltrans Standard Specifications does not apply.  Comply 
with Section 5-1.26 of these special provisions.  The Contractor is responsible for all project construction 
surveying and for establishing necessary lines and grades to complete the work.  Surveying must be 
performed under the direction of a Licensed Land Surveyor or Civil Engineer authorized by the State of 
California to provide these services. 
 
Survey monuments must be preserved in accordance with Section 5-1.36 "Property and Facility 
Preservation". 
 

3. TEMPORARY TRAFFIC CONTROL  
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Comply with Section 12 of the Caltrans Standard Specifications, the project plans and special provisions 
supplemented herein, the Caltrans Double Permit, and section 7-1.03B of the Special Provisions.  
Temporary Traffic Control is intended to be all-inclusive and shall include the preparation of Traffic 
Control Plans, implementation and maintenance of the traffic control system during the project.  
Implementation of the Traffic Control System includes all items listed in the authorized Traffic Control Plan 
including but not limited to constriction area signs, detour signs, barricades and any other required traffic 
appurtenances.  This item also includes furnishing, maintaining, and installing PCMS boards as described 
in the project documents. 
 

4. JOB SITE MANAGEMENT 
Comply with Section 13-4 of the Caltrans Standard Specification and these special provisions. Job Site 
Management includes specifications for performing job site management including spill prevention 
control, material management, waste management, and non-stormwater management activities. 
Implement effective handling, storage, usage, and disposal practices to control material pollution and 
manage waste and non-stormwater at the job site before they enter the storm drain systems and 
receiving waters. 
 
Compliance with mitigation measures, in the permits, licenses, agreements, and the conditions of 
approval appended to the specifications is the responsibility of the contractor to understand and 
implement. Payment for compliance and implementation of mitigation measures is considered included in 
Job Site Management and no separate payment will be included. 
 
Job Site Management also includes providing appropriate control of the work as described in Section 5, 6, 
7,and 8 of the Caltrans Specifications, Flood Control District Provisions, and Technical Specifications. 

 
5. STORM WATER POLLUTION PREVENTION PROGRAM 

Comply with Section 13-3 of the Caltrans Standard Specifications and the special provisions 
supplemented herein. Prepare Storm Water Pollution Prevention Plan includes developing and 
implementing the SWPPP, providing a water pollution control manager, conducting water pollution control 
training, and monitoring, inspecting and correcting water pollution control practices. 
 

6. RAIN EVENT ACTION PLAN 
Comply with Section 13-3 of the Caltrans Standard Specifications and the special provisions 
supplemented herein. 
 

7. STORM WATER ANNUAL REPORT 
Comply with Section 13-3 of the Caltrans Standard Specifications and the special provisions 
supplemented herein. 
 

8. STORM WATER SAMPLING AND ANALYSIS DAY 
Comply with Section 13-3 of the Caltrans Standard Specifications and the special provisions 
supplemented herein. 
 

9. TEMPORARY CREEK DIVERSION SYSTEMS 
Comply with Sections 13-11 and 13-12 of the special provisions supplemented herein and all PLACs. The 
lump sum bid item price includes all labor, materials and equipment and incidentals for the installation, 
maintenance and removal of the creek diversion and to ensure that no construction activities occur in 
flowing water. 
 
The Contractor is responsible for all dewatering necessary to keep the construction and work areas dry. 
The Contractor must design, install, operate, and maintain an adequate system. The system must be of 
sufficient size and capacity to maintain a dry condition without delays to construction operations. 

 
10. REMOVE EXISTING RCP STORM DRAIN PIPE AND HEADWALL 

Comply with Section 15, 60, and 71 of the Caltrans Standard Specification and these special provisions.  
This work shall include all labor, equipment and material necessary to remove and legally dispose of the 
24” RCP pipe and headwall located at 670 Randall Road.   
 

11. REMOVE AND DISPOSE OF STRUCTURES AT 640 RANDALL ROAD 
Comply with Section 15, 60, and 71 of the Caltrans Standard Specification and these special provisions.  
This work shall include all labor, equipment and material necessary to remove and legally dispose or 
relocate structures currently located at 640 Randall Road.   
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12. STRUCTURE REMOVAL (MISC) 

Comply with Section 15, 60, and 71 of the Caltrans Standard Specification and these special provisions.  
This work shall include all labor, equipment and material necessary to remove and legally dispose of 
structures or portions thereof, including reinforced concrete walls, PCC slabs, curbs and gutters, concrete 
slope pavement, drop inlets and pipes, asphalt surfacing (other than that included in the Remove Asphalt 
Concrete Pavement item, which is intended to be removal for asphalt concrete along the Randall Road 
alignment), storm drains (other than that included in the Remove Existing Storm Drain Pipe & Headwall 
item, which is intended to be for removal of the RCP pipe and headwall on the 670 Randall Road 
property), bulkheads, cut-off walls, site walls, concrete footings, fencing, pools, tennis courts, and other 
miscellaneous facilities from the project site to the limits as indicated on the plans. 
 

13. CLEARING AND GRUBBING 
Comply with Section 17 of the Caltrans Standard Specifications and the special provisions supplemented 
herein.  Work shall include all labor, equipment and material necessary to clear and grub the project site 
to the limits as indicated on the plans and as indicated in Section 17. 
 

14. ROAD EXCAVATION 
Comply with Section 19-2 of the Caltrans Standard Specification and these special provisions. Payment 
includes all labor, equipment and material necessary to do all of the work involved in Roadway 
Excavation.  This Item is designated as a final pay item. 
 

15. EXCAVATION 
Comply with Section 19 of the Caltrans Standard Specification and these special provisions. Payment 
includes all labor, equipment and material necessary to do all of the work involved in Excavation.  This 
Item is designated as a final pay item. 
 

16. DITCH EXCAVATION 
Comply with Section 19-2.03H of the Caltrans Standard Specification and these special provisions. 
Payment includes all labor, equipment and material necessary to do all of the work involved in Ditch 
Excavation.  This Item is designated as a final pay item. 
 

17. TEMPORARY IRRIGATION SYSTEM 
Comply with section 20 of the Caltrans Standard Specifications and the special provisions supplemented 
herein.  The contract lump sum price paid for Irrigation System shall include full compensation for 
preparing plans for review for the temporary irrigation system, and furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in constructing the Temporary Irrigation 
System, as shown and described on the plans, as specified in these special provisions, and as directed 
by the Engineer, and no additional compensation will be allowed therefore. 
 

18. INSTALL PLANTS 
Comply with section 20 of the Caltrans Standard Specifications. The contract price paid for Install Plant 
shall include full compensation for furnishing all labor, materials, mulch, tools, equipment, and incidentals, 
and for doing all the work involved in installing plants, as shown on the plans, as specified in these 
special provisions, and as directed by the Engineer, and no additional compensation will be allowed 
therefore. This Item is designated as a final pay item. 
 

19. 4-INCH CRUSHED GABION ROCK 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.   
 

20. CRUSHED AGGREGATE 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.   
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21. ROCK SLOPE PROTECTION (25 LB, CLASS I, METHOD B) 

Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.  This item is designated as a Final Pay Item. 
 

22. ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.   
 

23. ROCK SLOPE PROTECTION (1/2 TON, CLASS VII, METHOD B) 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.  
 

24. REMOVE ASPHALT CONCRETE PAVEMENT 
Comply with section 15 and 39-3 of the Caltrans Standard Specifications and the technical specifications 
included herein.  The contract price paid for shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in removing the 
existing asphalt on Randall Road to the limits shown on the plans.  Existing asphalt concrete encountered 
on the individual properties will be paid for in other items as work as described.   
 

25. 24” DRILLED HOLE 
Comply with section 49-3.02 of the Caltrans Standard Specifications and the technical specifications 
included herein. The contract price paid for shall include full compensation for furnishing all labor, 
incidentals, and all work involved in drilling holes 2-feet in diameter and 16-feet below bottom of debris 
rack footing for the Cast-in-Drilled-Hole concrete piling.  
 

26. FURNISH 12-INCH STEEL PIPE PILING 
Comply with section 49-2.02 of the Caltrans Standard Specifications and the technical specifications 
included herein. Payment for Furnish 12-Inch Steel Pipe Piling shall be measured by the pound (LB) 
calculated from the dimensions of the pipe section and total length of vertical elements, including 
embedded portions with concrete footings as shown in the plans using the weight of steel of 490 pounds 
per cubic foot. Payment shall include all labor, tools, materials, and incidentals to complete the installation 
of horizontal elements as shown in the plans. This item is designated as a Final Pay Item. 
 

27. FURNISH STRUCTURAL STEEL 
Comply with section 55 of the Caltrans Standard Specifications and the technical specifications included 
herein. Payment for Furnish Structural Steel will be measured by the pound (LB) calculated from the 
dimensions of the rolled section and total length of horizontal elements as shown in the plans using the 
weight of steel of 490 pounds per cubic foot. Payment shall include all labor, tools, materials, and 
incidentals to complete the installation of horizontal elements as shown in the plans. This item is 
designated as a Final Pay Item. 
 

28. REINFORCEMENT STEEL 
Comply with section 52 of the Caltrans Standard Specifications and the technical specifications included 
herein. Payment for Reinforcement Steel will be measured by the pound (LB) calculated from the total 
volume of bar reinforcing steel within the limits of the footings as shown in the plans. This item is 
designated as a Final Pay Item. 
 

29. MINOR CONCRETE (BACKFILL) 
Comply with section 49, 51, and 90 of the Caltrans Standard Specifications and the technical 
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specifications included herein. Payment for Minor Concrete (Backfill) will be measured by the cubic yard 
(CY) calculated from the theoretical volume of concrete to fill the 24” drilled holes, debris rack footings, 
and 12-inch steel pipe piling less the volume of steel within. This item is designated as a Final Pay Item. 
 

30. DESTROY WELL 
Comply with section 76-6 of the technical specifications included herein and the well destruction permits 
as included in the Information Handout.  The contract price paid for shall include full compensation for 
furnishing all labor, materials, mulch, tools, equipment, and incidentals, and for doing all the work involved 
in complete destruction of each well to the depth required to complete the work as shown on the plans. 
Well destruction also includes excavation, removal, and disposal of associated cisterns with each well. 
 

31. ACCESS GATES AND HARDWARE 
Comply with section 75-9 of the technical specifications included herein.  The contract price paid for shall 
include full compensation for furnishing all labor, materials, mulch, tools, equipment, and incidentals, and 
for doing all the work involved to complete the work as shown on the plans and described in these 
specifications.   
 

32. POST & RAIL FENCE 
Comply with section 80-5 of the technical specifications included herein.  The contract price paid for shall 
include full compensation for furnishing all labor, materials, mulch, tools, equipment, and incidentals, and 
for doing all the work involved to complete the work as shown on the plans and described in these 
specifications.   
 

33. SET BENCH AND BOULDERS 
Comply with applicable sections of the Caltrans Standard Specifications and the technical specifications 
included herein.  The contract price paid for shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in constructing 
Detail B, per Sheet 22 of the plans.  Contractor scope includes: 

o Selection/furnishing from onsite, hauling/moving, and placement of boulders 
o Salvage, protect, haul/move, and install existing benches from onsite to new area. 
o Furnish and install trees and shrubs shown in Detail B, Sheet 22 of the plans.  These plants will 

not be supplied by Santa Barbara Natives with the other planting for the site. 
o Excavation, subgrade prep, grading, furnishing, and installing Class 2 aggregate base 
o Furnish and install irrigation to trees and plantings shown in Detail B, Sheet 22 (furnishing and 

installing plants and irrigation system are included in this bid item and no separate payment will 
be made under Bid Items for Install Planting and Temporary Irrigation System.) 

o Coordinate with and provide site access to Contractor who will be furnishing and installing two 
new stone benches and memorial stone. 

 
Summary ADD ALTERNATE BID Item Descriptions: 
 

34. JOB SITE MANAGEMENT 
Comply with section 13-4 of the Caltrans Standard Specification and these special provisions. Job Site 
Management includes specifications for performing job site management including spill prevention 
control, material management, waste management, and non-stormwater management activities. 
Implement effective handling, storage, usage, and disposal practices to control material pollution and 
manage waste and non-stormwater at the job site before they enter the storm drain systems and 
receiving waters. 
 
Compliance with mitigation measures, in the permits, licenses, agreements, and the conditions of 
approval appended to the specifications is the responsibility of the contractor to understand and 
implement. Payment for compliance and implementation of mitigation measures is considered included in 
Job Site Management and no separate payment will be included. 
 
Job Site Management also includes providing appropriate control of the work as described in Section 5, 6, 
7,and 8 of the Caltrans Specifications, Flood Control District Provisions, and Technical Specifications. 

 
35. TEMPORARY CREEK DIVERSION SYSTEMS 

Comply with sections 13-11 and 13-12 of the special provisions supplemented herein and all PLACs. The 
lump sum bid item price includes all labor, materials and equipment and incidentals for the installation, 
maintenance and removal of the creek diversion and to ensure that no construction activities occur in 
flowing water. 
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The Contractor is responsible for all dewatering necessary to keep the construction and work areas dry. 
The Contractor must design, install, operate, and maintain an adequate system. The system must be of 
sufficient size and capacity to maintain a dry condition without delays to construction operations. 

 
36. STRUCTURE REMOVAL (MISC) 

Comply with section 15, 60, and 71 of the Caltrans Standard Specification and these special provisions.  
This work shall include all labor, equipment and material necessary to remove and legally dispose of 
structures or portions thereof, including reinforced concrete walls, PCC slabs, curbs and gutters, concrete 
slope pavement, drop inlets and pipes, asphalt surfacing, storm drains, bulkheads, cut-off walls, site 
walls, concrete footings, fencing, pools, tennis courts, and other miscellaneous facilities from the project 
site to the limits as indicated on the plans.  Removals for this bid item are intended to be just for the limits 
shown for the Add Alternate portion of work. 
 

37. CLEARING AND GRUBBING 
Comply with section 17 of the Caltrans Standard Specifications and the special provisions supplemented 
herein.  Work shall include all labor, equipment and material necessary to clear and grub the project site 
to the limits as indicated on the plans and as indicated in Section 17. 
 

38. EXCAVATION  
Comply with Section 19 of the Caltrans Standard Specification and these special provisions. Payment 
includes all labor, equipment and material necessary to do all of the work involved in Excavation for the 
Add Alternate portion of work.  This Item is designated as a final pay item. 
 

39. DITCH EXCAVATION 
Comply with Section 19-2.03H of the Caltrans Standard Specification and these special provisions. 
Payment includes all labor, equipment and material necessary to do all of the work involved in Ditch 
Excavation for the Add Alternate portion of work.  This Item is designated as a final pay item. 
 

40. TEMPORARY IRRIGATION SYSTEM 
Comply with section 20 of the Caltrans Standard Specifications and the special provisions supplemented 
herein.  The contract lump sum price paid for Irrigation System shall include full compensation for 
preparing plans for review for the temporary irrigation system, and furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in constructing the Temporary Irrigation 
System, as shown and described on the plans, as specified in these special provisions, and as directed 
by the Engineer, and no additional compensation will be allowed therefore. 
 

41. INSTALL PLANTS 
Comply with section 20 of the Caltrans Standard Specifications. The contract price paid for Install Plant 
shall include full compensation for furnishing all labor, materials, mulch, tools, equipment, and incidentals, 
and for doing all the work involved in installing plants, as shown on the plans, as specified in these 
special provisions, and as directed by the Engineer, and no additional compensation will be allowed 
therefore.  This Item is designated as a final pay item. 
 

42. 4-INCH CRUSHED GABION ROCK 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.   
 

43. ROCK SLOPE PROTECTION (25 LB, CLASS I, METHOD B) 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.  This item is designated as a Final Pay Item. 
 

44. ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
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herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore. 
 

45. ROCK SLOPE PROTECTION (1/2 TON, CLASS VII, METHOD B) 
Comply with section 26 of the Caltrans Standard Specifications and the technical specifications included 
herein.  The contract price paid for rock items shall include full compensation for furnishing all labor, 
materials, mulch, tools, equipment, and incidentals, and for doing all the work involved in processing the 
onsite material, stockpiling, moving, hauling, and placement, complete and in place as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore. 
 

46. 24” DRILLED HOLE 
Comply with section 49-3.02 of the Caltrans Standard Specifications and the technical specifications 
included herein. The contract price paid for shall include full compensation for furnishing all labor, 
incidentals, and all work involved in drilling holes 2-feet in diameter and 16-feet below bottom of debris 
rack footing for the Cast-in-Drilled-Hole concrete piling.  
 

47. FURNISH 12-INCH STEEL PIPE PILING 
Comply with section 49-2.02 of the Caltrans Standard Specifications and the technical specifications 
included herein. Payment for Furnish 12-Inch Steel Pipe Piling shall be measured by the pound (LB) 
calculated from the dimensions of the pipe section and total length of vertical elements, including 
embedded portions with concrete footings as shown in the plans using the weight of steel of 490 pounds 
per cubic foot. Payment shall include all labor, tools, materials, and incidentals to complete the installation 
of horizontal elements as shown in the plans. This item is designated as a Final Pay Item. 
 

48. FURNISH STRUCTURAL STEEL 
Comply with section 55 of the Caltrans Standard Specifications and the technical specifications included 
herein. Payment for Furnish Structural Steel will be measured by the pound (LB) calculated from the 
dimensions of the rolled section and total length of horizontal elements as shown in the plans using the 
weight of steel of 490 pounds per cubic foot. Payment shall include all labor, tools, materials, and 
incidentals to complete the installation of horizontal elements as shown in the plans. This item is 
designated as a Final Pay Item. 
 

49. REINFORCEMENT STEEL 
Comply with section 52 of the Caltrans Standard Specifications and the technical specifications included 
herein. Payment for Reinforcement Steel will be measured by the pound (LB) calculated from the total 
volume of bar reinforcing steel within the limits of the footings as shown in the plans. This item is 
designated as a Final Pay Item. 
 

50. MINOR CONCRETE (BACKFILL) 
Comply with section 49, 51, and 90 of the Caltrans Standard Specifications and the technical 
specifications included herein. Payment for Minor Concrete (Backfill) will be measured by the cubic yard 
(CY) calculated from the theoretical volume of concrete to fill the 24” drilled holes, debris rack footings, 
and 12-inch steel pipe piling less the volume of steel within. This item is designated as a Final Pay Item. 
 

51. DESTROY WELL 
Comply with section 76-6 of the technical specifications included herein and the well destruction permits 
as included in the Information Handout.  The contract price paid for shall include full compensation for 
furnishing all labor, materials, mulch, tools, equipment, and incidentals, and for doing all the work involved 
in complete destruction of each well to the depth required to complete the work as shown on the plans. 
Well destruction also includes excavation, removal, and disposal of associated cisterns with each well.  
 

Replace Reserved in section 10-1.03 with: 
 
Jobsite activities that disturb nesting birds is prohibited between February 1st and September 15th. In order to 
work within this time period you must coordinate your activities with the Engineer and District Biologist.  Should 
pre-project bird surveys indicate that nesting birds require modifications to Contractor operations, you will be 
required to rephase your work such that you work in areas that are not impacted by nesting birds.  
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No work will be allowed within the creek unless an approved diversion plan is implemented.  Creek diversion is 
allowed only as noted in Section 13-11. 
 
Per the approved mitigation measures, a Native American monitor is required to be onsite during all grading, 
excavation, and hauling operations.  Contractor to coordinate with the monitor to allow for appropriate review of 
the materials as required.  Should the monitor need extended time in a specific area to review the excavated 
materials, Contractor will be required to rephase your work such that you work in areas not impacted. 
 
Contractor is required to phase the work such that access is maintained for placement of the new stone benches 
and memorial stone shown in Detail B, Sheet 22. 
 
Contractor coordination and potential rephasing of the work for any of the activities described above is to be 
included in the time constraints on the project and no additional compensation in working days or monetary 
compensation will be considered unless all work in non-impacted areas is completed and work must cease. 
 

12 TEMPORARY TRAFFIC CONTROL 
 

Add to section 12-1.01: 
Traffic Control System includes the development of a Traffic Control Plan and maintaining traffic in accordance 
with Section 12-4. 
 

Replace section 12-1.04 with: 
Compliance with all requirements of and the costs of obtaining the Caltrans Double Permit, installation of all 
temporary traffic control as shown on the Traffic Sign Plan included in the plan set, traffic control associated with 
the haul routes as shown in Section 7 of these specifications, and all additional traffic control required for the 
performance of the work shown on the plans and in these specifications including flagging should be considered 
as included in the lump sum payment for Temporary Traffic Control and no additional payment will be made. 
 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic control 
work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. A traffic control system required by change order work is paid for 
as a part of the change order work. This work is Supplemental Work and will be paid in accordance with section 
9-1.04. 

Add section 12-1.04A: 
12-1.04A PARKING RESTRICTIONS AND POSTING FOR TOW AWAY 
All Contractor parking must be within the confines of the project site, and no additional parking will be allowed.  It 
is not anticipated that additional areas will be necessary to post for “No Parking” and/or tow away.  Should this be 
necessary, Contractor must make written request to the County and comply with all posting restrictions required 
by County of Santa Barbara transportation requirements. 
 

Add to the end of section 12-3.11A(1): 
Temporary traffic control signage will be of the type shown in the plans and must conform to the standard 
specifications.  

Add to the first paragraph of section 12-3.11C(1): 
Place signs that clearly designate trucks will be entering and exiting the Project site at a location visible 250 feet 
prior to each exit/entrance to the Project. These signs must be placed in a safe location of minimal collision risk 
and face on-coming traffic from the roadside so that they are clearly visible and reflective. 
 
 

13 WATER POLLUTION CONTROL 
 

Add to list in the 1st paragraph of section 13-1.01A: 
5. California Stormwater Quality Association (CASQA) Construction BMP Handbook/Portal at 
http://www.cabmphandbooks.com/ 
 

Add to Section 13-1.01A: 

http://www.cabmphandbooks.com/
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Comply with the National Discharge Elimination System General Permit for Storm Water Discharges 
Associated with Construction and Land Disturbance Activities (Order No. 2012-0006-DWQ NPDES NO. 
CAS000002) referred to herein as Permit. The Permit governs stormwater and non-stormwater discharges from 
construction sites. The Permit may be viewed at the State Water Recourses Control Board website. 
 

Add section 13-1.03A(1): 
13-1.03A(1) Drainage Control 
The proposed project is.  You are fully responsible for continually accepting and discharging water from any source 
in a manner that causes no damage to existing or partially completed proposed improvements, in a manner that 
causes no ponded water to accumulate at low points, and in a manner which poses no potential hazard to persons 
or property and is conformance with all permits required for this project.  You will not be allowed to divert stormwater 
to surface streets.  Damage to existing or partially completed proposed improvements caused by lack of drainage 
control shall be repaired, or removed and replaced, at your expense. 

It shall be understood and agreed that you must hold the Owner and the Engineer harmless from legal action taken 
by any third party with respect to construction and operation of temporary drainage control works. 

You must submit your proposed methods for storm water and erosion control to the Engineer as part of the Storm 
Water Pollution Prevention Plan and your Temporary Creek Diversion plan. 
 

Add to the end of section 13-3.01A: 
This project's risk level is Risk Level 2. 
 

Add to section 13-4.03G: 
13-4.03G Dewatering 
If dewatering activities are needed by you in order to perform basin excavation or placement of RSP, dewatering 
discharged must conform to the Central Coast RWQCB Basin Plan – 2011 Central Coast, Section II.A.2. 
‘OBJECTIVES FOR ALL INLAND SURFACE WATERS, ENCLOSED BAYS, AND ESTUARIES.’ Below is a link to 
the Basin Plan: 

https://www.waterboards.ca.gov/centralcoast/publications_forms/publications/basin_plan/docs2017/2017_basin_p
lan_r3_complete.pdf 
 
Comply with Section 5-1.20B(1). 

 

Add to the end of section 13-6.02A: 
Block nets are restricted to a max size of 0.25-inch. 

 
Add section 13-11: 

 
13-11 TEMPORARY CREEK DIVERSION SYSTEMS 

13-11.01  GENERAL 
13-11.01A  Summary 
 
Section 13-11 includes specifications for constructing, maintaining, reconstructing, and removing temporary 
culvert and clear water diversion creek diversion, and restoring creek bed to original condition. The temporary 
diversion system is used to divert upstream water flows to a temporary culvert to allow construction equipment 
and trucking access across the creek.  Install temporary culvert and clear water diversion in accordance with 
Caltrans Construction Site BMP Manual BMP NS-5 and these special provisions. 
 
13-11.01B   Definitions 
FHWA: Federal Highway Administration 
 
HY-8: A culvert hydraulic analysis software designed to automate FHWA culvert design methods 
 
MSDS: Material Safety Data Sheet 
 
TCDSP: Temporary Creek Diversion System Plan 
 

https://www.waterboards.ca.gov/centralcoast/publications_forms/publications/basin_plan/docs2017/2017_basin_plan_r3_complete.pdf
https://www.waterboards.ca.gov/centralcoast/publications_forms/publications/basin_plan/docs2017/2017_basin_plan_r3_complete.pdf
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13-11.01C   Submittals 
Proposed Temporary Creek Diversion System Plan (TCDSP) must be submitted at least 21 days in advance of 
being used. The TCDSP may be required to include: 
1. Installation and removal process, including equipment, platforms for equipment, and access locations. 
2. Anticipated flow rates. 
3. Calculations supporting the sizing of piping, channels, pumps, or other conveyance by using FHWA HY-8 or 

other equivalent method. Calculate the discharge water flow rate and velocity anticipated where it discharges 
on any erodible surface, so its conveyance does not cause erosion within the Project or at the discharge to 
the water body. Temporary culverts attached to banks, walls, or other locations must be designed to hold the 
full weight of the culvert at capacity and restrain the culvert for any expected hydraulic forces. 

4. Plans showing locations of diversion, including layouts, cross sections, and elevations. 
5. Materials proposed for use, including MSDS if applicable. 
6. Operation and maintenance procedures for the TCDS. 
7. Restoration plans showing before and after conditions, including photos of existing conditions for areas 

disturbed during the installation, operation, and removal of the TCDS. 
8.-10. omitted 
11. The TCDS design must demonstrate how it will comply with section 13-12.03A, water tightness, and prevent 

seepage. 
 
13-11.01D   Quality Assurance 
Not Used. 
 
13-11.02   MATERIALS 
13-11.02A   General 
Used materials may be installed provided the used materials are good, sound and are suitable for the purpose 
intended, as determined by the Engineer. 
 
13-11.02B   Block Netting 
Block netting used in the prevention of fish and aquatic wildlife from entering the Project site during creek 
diversion practices and construction shall have a square mesh dimension of 1/4-inch max. 
 
13-11.03   CONSTRUCTION 
13-11.03A   General 
No construction shall occur in the flowing water. If water is present during construction, the water shall be 
diverted.  Pipe culverts shall be placed in the low flow stream where the stream must be crossed on a regular 
basis. Temporary water diversion pipe and cofferdams must be furnished, installed, maintained, and later 
removed as necessary to complete the proposed improvements, as specified in these special provisions and as 
directed by the Engineer. 
 
The creek channel upstream and downstream of construction activity shall be dammed temporarily to prevent water 
from entering the reach under construction. A diversion pipe shall be installed in the creek to convey any creek 
water around the construction area for discharge downstream of the construction activity.  
 
13-11.03B   Excavation & Backfill 
Excavation and backfill for temporary diversion pipe shall be performed in a manner that will provide adequate 
support for the pipe with a firm, non-settling foundation. 
 
13-11.03C   Temporary Diversion Removal 
Temporary Creek Diversion Systems must be constructed and maintained between June 1st and October 31st, 
2021, and must be removed completely and the creek restored to its pre-existing condition before October 31st, 
2021. 
 
When no longer required for the work as determined by the Engineer, temporary diversion pipes and coffer dams 
shall be removed. Removed facilities shall become the property of the Contractor and shall be removed from the 
site of the work. 
 
Trenches and pits caused by the removal of temporary diversion pipes and cofferdams shall be backfilled in 
conformance with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of the 
Standard Specifications.  
 
The creek must be restored to its pre-existing, natural, condition before October 31st, 2021. 
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13-11.04   PAYMENT 
13-11.04A   Measurement & Payment 
Temporary Creek Diversion Systems are paid for by lump sum (LS) as full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the work involved in temporary diversion pipe and 
cofferdams, including the development and submittal of the “Temporary Water Diversion Plan,” as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer and no additional 
compensation will be allowed therefor. 
Temporary diversion pipe and cofferdams that are damaged from any cause during the progress of the work shall 
be repaired or replaced by the Contractor at the Contractor's expense. 
Damages to the work area, public or private property caused by inadequate diversion pipe or cofferdams shall be 
repaired by the contractor and no additional compensation will be allowed therefor. 
In the event anticipated creek flows caused by forecasted storm events would exceed the diversion capacity of 
the temporary diversion pipe, removal and reconstruction of the Temporary Creek Diversion System will be 
performed as directed by the engineer.  
 
 

14 ENVIRONMENTAL STEWARDSHIP 
Replace section 14-6.01C with: 

14-6.01C CONSTRUCTION 
The District will provide a biologist for this project as needed to comply with Section 5-1.20B(1). You 
must coordinate and accommodate the work of the biologist. The District biologist is Andrew Raaf, (805) 
568-3445. 

Replace section 14-12.04 Reserved with: 
The County and contractors will commit to avoiding, minimizing, or mitigating for adverse effects during 
construction activities.  
 
The Contractor shall comply with all applicable mitigation measures/environmental commitments, reasonable and 
prudent measures, and terms and conditions as stated in the project approval documents and project permits. 
The Contractor is responsible for obtaining and complying with all applicable environmental permits and 
commitments required by Federal, State, regional, and local environmental laws and regulations. All references to 
the applicant shall mean the Contractor. 
 
Additional Mitigation Measures from the EIR/EIS: 
 
MM AES-1. During the construction period, an earthen berm or fabric-covered chain-link fencing (at least six feet 
high) shall be installed along the southern project site boundary to screen public views of the project site from 
East Valley Road. Plan Requirements and Timing: The screening method and materials shall be included on the 
debris basin construction plans and implemented prior to any tree removals or basin excavation. 
 
MM AQ-1. The following measures shall be fully implemented during all construction and routine maintenance 
activities at the project site. 

• During construction, use water trucks or sprinkler systems to keep all areas of vehicle movement damp 
enough to prevent dust from leaving the site. At a minimum, this should include wetting down such areas 
in the late morning and after work is completed for the day. Increased watering frequency should be 
required whenever the wind speed exceeds 15 mph. Reclaimed water should be used whenever 
possible. 

• Minimize amount of disturbed area and reduce on site vehicle speeds to 15 miles per hour or less. 
• If importation, exportation and stockpiling of fill material is involved, soil stockpiles that may generate dust 

shall be covered, kept moist, or treated with soil binders or other standard practice to prevent dust 
generation. Trucks transporting dust-producing material to and from the site shall be tarped from the point 
of origin. 

• If wet soil or mud is present, gravel pads or rubble plates shall be installed at all access points to prevent 
tracking of mud onto public roads. 

• After clearing, grading, earth moving or excavation is completed, treat the disturbed area by watering, or 
revegetating, or by spreading soil binders until the area is paved or otherwise treated so that dust 
generation is minimized. 

• The contractor shall designate a person or persons to monitor the dust control program and to order 
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increased watering, as necessary, to prevent transport of dust offsite. Their duties shall include holiday 
and weekend periods when work may not be in progress. The name and telephone number of such 
persons shall be provided to the SBCAPCD prior to grading/building permit issuance and/or map 
clearance. 

• All portable diesel-powered construction equipment shall be registered with the state’s portable 
equipment registration program OR shall obtain an SBCAPCD permit. 

• Fleet owners of mobile construction equipment are subject to the CARB Regulation for In-Use Off-Road 
Diesel Vehicles (Title 13, California Code of Regulations (CCR), §2449), the purpose of which is to 
reduce NOx emissions, diesel particulate matter (DPM), and other criteria pollutant emissions from in-use 
off-road diesel-fueled vehicles. Project-related mobile equipment shall comply with the State Off-Road 
Regulation. 

• Fleet owners of mobile construction equipment are subject to the CARB Regulation for In-Use (On-Road) 
Heavy-Duty Diesel-Fueled Vehicles (Title 13, CCR, §2025), the purpose of which is to reduce DPM, NOx 
and other criteria pollutants from in-use (onroad) diesel-fueled vehicles. On-road heavy-duty trucks shall 
comply with the State On-Road Regulation. 

• All commercial off-road and on-road diesel vehicles are subject, respectively, to Title 13, CCR, 
§2449(d)(3) and §2485, limiting engine idling time. Idling of heavy-duty diesel construction equipment and 
trucks during loading and unloading shall be limited to five minutes; electric auxiliary power units should 
be used whenever possible. 

• Diesel engines used to power off-road mobile equipment to conduct routine maintenance shall be certified 
to meet State Tier 3 or higher emissions standards. 

 
These measures shall be included in the project specifications and construction contracts and implemented 
during debris basin construction and routine maintenance. 
 
 
MM BIO-2: The following measures shall be fully implemented to minimize impacts to breeding birds. 

• Site preparation (including removal of trees and vegetation) shall be conducted during the late summer or 
fall (August 15 to December 31) prior to initiation of debris basin construction (planned for spring 2021). 

• Vegetation removal associated with construction and/or routine maintenance shall avoid the migratory 
bird and raptor breeding season (February 15 to August 15) to the extent feasible. 

• For any project-related construction and/or routine maintenance activities involving vegetation removal or 
heavy equipment to be conducted during the breeding season, a nest survey within the area of impact 
and a 200 foot buffer for non-raptors and any available raptor nesting areas within 500 feet shall be 
conducted by a qualified biologist no earlier than 14 days and no later than 5 days prior to any vegetation 
removal or ground disturbance to determine if any nests are present. 

• If an active nest is discovered during the survey, a buffer of 200 feet for non-raptors or 500 feet for raptors 
(or as determined by the biologist based on a field assessment) shall be established around the nest. The 
buffer area may be reduced if nest monitoring by a qualified biologist indicates construction and/or routine 
maintenance activities are not adversely affecting nesting success. No construction and/or routine 
maintenance activities shall occur within the buffer area until a biologist determines that the nest is 
abandoned, or fledglings are adequately independent from the adults. 

 
Plan Requirements and Timing: These measures shall be noted on the project’s engineering plans and 
specifications and implemented as part of all construction and routine maintenance activities. 
 
MM CR-1. The following measures shall be implemented to address the potential discovery of pre-historic 
archaeological resources during project construction. 

• In the event that archaeological resources are exposed during construction, all earth disturbing work 
within the vicinity of the find shall be temporarily suspended or redirected until a professional 
archaeologist has been retained to evaluate the nature and significance of the find. The District shall be 
notified immediately of any such find. If human remains are unearthed, State Health and Safety Code 
Section 7050.5 requires that no further disturbance shall occur until the County Coroner has made the 
necessary findings as to origin and disposition pursuant to Public Resources Code Section 5097.98. If the 
remains are determined to be of Native American descent, the coroner has 24 hours to notify the NAHC. 

• A worker cultural resources sensitivity program shall be implemented prior to project construction. Prior to 
any ground-disturbing activity, a qualified archeologist shall provide an initial sensitivity training session to 
all affected contractors, subcontractors, and other workers, with subsequent training sessions to 
accommodate new personnel becoming involved in the project. The sensitivity program shall address the 
cultural sensitivity of the project site and how to identify these types of resources, specific procedures to 
be followed in the event of an inadvertent discovery, and consequences in the event of non-compliance. 
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(NOTE: The District will provide this sensitivity program training.  Contractor staff to participate) 
 

Plan Requirements and Timing. The above measures shall be included in the construction contract 
specifications for the project and shall be implemented prior to any project-related earth disturbing activities. 
 
MM N-1. The following mitigation measures shall be fully implemented to minimize noise generated by project 
construction and routine maintenance of the proposed debris basin. 

• Construction and routine maintenance activities shall be limited to the hours between 7:00 a.m. and 4:30 
p.m., Monday through Friday. Vehicle and equipment maintenance shall also be limited to these hours. 

• No construction shall occur on State holidays (e.g., Thanksgiving, Labor Day). 
• All internal combustion engine-driven vehicles and equipment shall be properly muffled. 

 
Plan Requirements and Timing: Vehicle and equipment operational hours restrictions shall be included on the 
construction plans and specifications. Operating hours restrictions shall be in effect during all work involving 
mobile and stationary equipment or heavy-duty trucks. 
 
MM N-2: The following measures shall be fully implemented to minimize rock crushing noise at adjacent 
residences. 

• Rock crushing shall be limited to the hours of 7 a.m. to 4:30 p.m. 
• The rock crusher shall be located in the basin bottom, or below grade to the extent feasible. 
• The rock crusher shall be enclosed on three sides with a temporary construction noise barrier, with the 

open side facing away from adjacent residences. 
• The construction noise barrier shall be taller than the rock crusher and provide a minimum 20 dB sound 

transmission loss at 1,000 hertz. 
 
Plan Requirements and Timing: Rock crushing hours restrictions shall be included on the construction plans 
and specifications and be in effect during the entire construction period. 
 
MM N-3: The following measures shall be fully implemented to minimize the potential for blasting related startling 
and sleep disturbance of adjacent residents. 

• Blasting shall be limited to the hours of 7 a.m. to 4:30 p.m. 
• Local residents in the project area shall be notified of the blasting schedule at least one week in advance 

through roadway signage at the project site and newspaper notices. 
 

Plan Requirements and Timing: Blasting hours restrictions shall be included on the construction plans and 
specifications and be in effect during the entire construction period. 
 
MM T-1. Vehicle trips generated by project construction shall be scheduled such that the number of peak hour 
trips at any intersection is 10 or less to be consistent with the Montecito Community Plan. The truck route shall be 
selected to avoid intersections operating at LOS D or below, to the extent feasible. 
 
Plan Requirements and Timing: Truck routes and scheduling requirements shall be included in the project plans 
and specifications and construction contracts and be implemented throughout the construction period. 
 
MM T-2. Flag-persons and warning signs shall be used as needed to ensure the safe queuing and ingress and 
egress of heavy-duty trucks to and from East Valley Road. Notice of construction and routine maintenance 
activities shall be given to adjacent residents prior to the onset of activities affecting this roadway. 
 
Plan Requirements and Timing: Traffic control and noticing requirements shall be included in the project 
plans and specifications and construction contracts and be implemented during all construction and routine 
maintenance activities. 
 
Measurement and Payment:  Mitigation measures included above or in the project permits that do not have a 
specific Bid Item associated with the work are to be included in the Lump Sum bid item and Schedule of Values 
for Jobsite Management.  

15 EXISTING FACILITIES 
 
Replace the 1st paragraph of section 15-1.03B with: 
Remove existing concrete structures entirely. 
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DIVISION III EARTHWORK AND LANDSCAPE 

 
Add prior to section 17: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

170103 CLEARING AND GRUBBING 17 
190101 ROAD EXCAVATION  19 
192001 EXCAVATION  19 
194001 DITCH EXCAVATION 19 
206300A TEMPORARY IRRIGATION SYSTEM 20 
204009A INSTALL PLANTS 20 

 

17 GENERAL 
Add to section 17-2.01: 

Clearing and Grubbing consists of removing all vegetation, trees, tree stumps, miscellaneous debris, and other 
deleterious materials to be disposed from within the limits of grading and excavation, as shown on the plans.   All 
vegetation and tree removals require prior approval by the Engineer. 

Some trees shown on the plans to be within the limits of grading and excavation may have been removed by 
others prior to the start of work. You are responsible for removing remaining stumps or downed vegetation from 
the jobsite that conflicts with the proposed work. 

Vegetation and trees located beyond the limits of grading and excavation must be protected in place.  You must 
coordinate your activities with the Engineer when working near trees specifically designated on the plans as 
‘Protect in Place.’  You may be directed to modify grading slopes in these locations. 

In addition to the work outlined in Section 17 of the Standard Specifications, the following items of work are 
included under Clearing and Grubbing unless otherwise covered by a specific bid item. 

(1) Maintain dust control at all times by watering; including developing a water supply and furnishing and placing 
all water required for work done in the Contract, including water used for extra work. 

(2) Protection of utilities, trees, fences, gates, walls, and other facilities within the construction zone, except those 
shown on the plans and those specifically directed by the Engineer to be removed or relocated. 
 
(3) Excavation, removal, and disposal of existing abandoned utility laterals within the construction zone. 
 

Replace the 4th paragraph in section 17-2.03A with: 
Clear and grub vegetation only within the proposed grading limits as established by the engineer. 
 

19 EARTHWORK 
 

Add the following to the end of the  2nd paragraph of section 19-1.01A: 
The project site is located in a debris flow area.  Buried man-made objects are to be expected in the excavation 
area, and excavation, removal, and disposal will be required.      
 
Dewater as necessary to perform earthwork, debris rack construction, and RSP placement. Dewatering must 
comply with Section 13-4.03G. 
 

Delete Item 2 from the list in Section 19-1.03D. 
  

Add the following to the end of section 19-1.03D: 
The project site is located in a debris flow area.  Buried man-made objects not identified on the plans such as site 
walls, footings, and other miscellaneous items requiring offsite disposal are to be expected in the excavation of 
the debris flow area, with varying depths from existing grade, and excavation, removal, and disposal will be 
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required.   
 

Add section 19-1.04: 
The payment quantity for Excavation includes the removal of unsuitable material and haul-off. Excavation is paid 
for as the theoretical volume of excavation material to construct the project as shown to the lines and grades 
included in the plans other than that accounted for in the Roadway Excavation and Ditch Excavation items of 
work. Payment includes all work including excavation of native material and the haul-off of unsuitable and surplus 
material.  
 
Excavated materials, except as noted in these special provisions, shall become the property of the Contractor and 
must be legally disposed of off-site. The Flood Control District has not arranged a disposal site for excavated 
material. 
 
The payment quantity for Excavation is the theoretical volume of excavated material in cubic yards (CY), including 
the CY of material involved in the benching excavation, debris rack footing excavation, parking area excavation, 
and excess debris and rubble excavation. Excavation of excess debris and rubble must comply with Section 60-
2.01D of these special provisions.  
 
Buried manmade objects are expected to be encountered in the debris flow area, and are accounted for in the 
Clearing and Grubbing, Structure Removal (Misc.), and Excavation items of work, and no additional payment will 
be made. 
 

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with: 
Dispose of surplus material. Ensure enough material is available to complete the new Randall Road, access 
roads, the southern berm, the basin side slopes, the rock slope protection, and the channel benching elevation 
stabilization before disposing of it. Material recovered shall be free of organic or other unsatisfactory material 
before reuse.  
 
Excavated materials, except as noted in these special provisions, shall become the property of the Contractor and 
must be legally disposed of off-site. The Flood Control District has not arranged a disposal site for excavated 
material. 
 
All recovered material shall be mixed by the contractor onsite or as approved by the Engineer and used in 
conformance with the plans and Section 26-2 “Recovered Native Material” of these special provisions.  
No rock shall be removed from the Project site without express consent from the Engineer.  
 

Add between the 8th and 9th paragraphs of section 19-2.03G: 
Roughen embankment slopes to receive erosion control materials by either track-walking or rolling with a 
sheepsfoot roller. Track-walk slopes by running track-mounted equipment perpendicular to the slope contours. 
 
Roughen excavation slopes and flat surfaces to receive erosion control materials by scarifying to a depth of 6-
inches. 

Add section 19-2.04: 
The payment quantity for Roadway Excavation and Ditch Excavation is the theoretical volume of excavation 
material to construct the project as shown to the lines and grades included in the plans other than that accounted 
for in the Excavation Bid Item. Payment includes all work including excavation of native material and the haul-off 
of unsuitable/surplus material. Ditch Excavation will comply with section 19-2.03H of the Standard Specifications 
and these special provisions. Payment for Road Excavation will include all costs associated with the removal of 
subbase to a depth of 2 feet below the top of existing asphalt concrete (AC) pavement within the proposed 
alignment. Excavation of excess debris and rubble must comply with Section 60-2.01D of these special 
provisions.  
 

Add section 19-4.05: 
LARGE BOULDER EXCAVATION 

19-4.05A  General 
19-4.05A(1)  Summary 
Section 19-4.05 includes specifications for excavating large boulders with an average dimension greater than 6-
feet. 
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19-4.05A(2)  Definitions 
Large Boulder: Rock with an average dimension greater than 6-feet. 
 
19-4.05B  Materials 
Boulders with an average dimension greater than 6-feet found too large to remove may need to be broken in 
order to facilitate their excavation from within the finish grade.  
 
19-4.05C  Construction 
Contractors are responsible for removing boulders from within the limits of excavation that are 6-feet in average 
dimension or less. Large boulders with an average dimension of 6 feet or greater that are visible or partially visible 
during the pre-bid job walk are the contractor’s responsibility to relocate to remove and dispose of, including any 
necessary breaking necessary to facilitate the contractor’s handling and management of these boulders.   
In the event that large boulders with an average dimension greater than 6-feet, which are not visible or partially 
visible at the time of the pre-bid job walk, are found to be too large to remove, the contractor may be directed to 
break these boulders into boulders between 4’ – 6’ average diameter, in order to facilitate moving of the boulders 
Remove boulders found within the Finish Grade grading plane. At the discretion of the Engineer, boulders with an 
average dimension of 6 feet or greater found within the Finish Grade grading plane may be left in place.  Backfill 
voids in the Finish Grade grading plane with excavated material. Backfilling of voids shall comply with section 19-
6, Embankment Construction. 
 
19-4.05D  Payment 
Solely the breaking activity will be considered as Supplemental Work (Additional Rock Excavation) and will be 
paid in accordance with section 9-1.04.  Moving of the boulders after breaking into an average dimension of less 
than 4’ is considered as included in the unit price paid for Excavation and no additional compensation will be 
allowed therefore. Backfilling of voids is considered as included in the unit price paid for Excavation and no 
additional compensation will be allowed therefore. Payment as supplemental work will only be utilized when 
different means and methods need to be employed in order to manage and dispose of large boulders with an 
average dimension of 6 feet or greater, and in no event will the contractor be paid to break these boulders to an 
average dimension of less than 4 feet, unless such limit is deemed infeasible by the Engineer. 
 

Replace the first paragraph of section 19-5.03B with: 
Compact earthwork to a relative compaction of a least 90 percent for at least a depth of 2.5 feet below the 
finished grade. 

Replace the second and third paragraph of section 19-5.03B with: 
Compact cut-slopes to a relative compaction of at least 85 percent. 

 
Add to section 19-5.03B: 

Recompact scarified subgrades to a relative compaction of at least 95 percent. 
 

20 LANDSCAPE 
Add between the 1st and 2nd paragraph of section 20-2.01A(1): 

The cut slopes along the basin perimeter and the benching elevations will be planted with a blend of native 
riparian species. Plants will be installed from locally sourced, 1-gallon container plants and/or 5-gallon container 
plants. The planting palette includes understory, shrub, and canopy species to create a layered habitat that 
replaces the habitat function that would be disturbed during Project construction (see Plant List Table on the 
plans).  

Add to section 20-2.01A(3)(a): 

Submit shop drawings of irrigation system 7 days before installation. The drawings must include proposed 
materials, conduit sizes, general layout including segmented zones and attachment points and the approximate 
number of emitters per zone. 

Add section 20-2.01A(4)(a): 

During, or before, the final job walk through, perform a final system check to demonstrate to the District that the 
irrigation system is fully functional and capable of delivering 5 gallons of water to each plant on a weekly basis. 
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Add to section 20-2.01C(1): 

In the event a water connection is not available at the Project site the contractor shall install a drip-irrigation 
system, within the planting areas, with appropriate fittings to attach to a mobile water source (i.e., water truck) to 
be provided by the Contractor. Water trucks may be filled at a location preferable to the Contractor.  

The irrigation system must provide at least 1 emitter per plant and shall be designed to deliver 5 gallons of water 
per plant, per watering-session. The drip system may be segmented into zones or separate attachment points, as 
desired.  

Add section 20-2.01D: 

The contract price paid for Temporary Irrigation System will be included in the lump sum (LS) bid item Temporary 
Irrigation System and will include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals; and for doing all the work involved in constructing the Temporary Irrigation System, as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer, and no additional compensation 
will be allowed therefore. 

Add to the end of section 20-3.01C(1): 
The planting areas are shown in the plans. Plants are to be installed at approximately 4-5ft spacing.   
A plant basin approximately 2 ft diameter around each plant must be weeded and mulched. Gopher cages will be 
installed as needed, depending on soil condition, around the oak and sycamore replacement trees.  

The plant species list table is shown on the plans. The District has ordered and paid for these plants from Santa 
Barbara Natives, Inc. (700 Venadito Canyon Rd; Goleta CA, 93117; (805) 698-4994).  The Contractor is 
responsible for picking up and delivering all plants to the project site and coordinating all aspects of the pickup 
with Santa Barbara Natives.  

Planting shall consist mainly of 1-gallon container plants from the list specified, spaced at 4-5ft on-center, in a 
triangular pattern. Sycamores may be in 5 to 15-gallon containers. Contractor should, using general landscape 
practices, install plants more densely as appropriate near the bottom of the slope; the average spacing of 4.5 ft 
on-center is used to calculate total plant numbers for the given area, with 10% additional plants to account for 
mortality.   

The Contractor must coordinate plant acquisition and delivery of all plants to the Project site with the County to 
ensure proper inventory. The Contractor and County will discuss plant placement on the cut slopes and channel 
benching to determine suitable placement in order to achieve a blended plant community. Some existing native 
oaks will be left standing directly adjacent to the restoration area. Existing trees shall be left in place, undisturbed. 
Contractor must plant new container plants around existing trees as appropriate.  

Plant installation should follow generally accepted landscape practices, including: 
• Digging a hole for plant installation at least 3 times as wide as the planting container and with sufficient 

depth to allow the root ball to be buried and mulched without damaging the plant.   
• Amending each planter hole with a suitable amount of soil amendment and fertilizer, and backfilling the 

planting hole and compacting soil around the plant.  
• Forming a watering basin and soil ring around each plant (approx. 2 ft diameter on center of each plant). 
• The watering basin shall be covered with a layer of mulch 3 inches deep.  

Add to the end of section 20-3.02D: 
Mulch stockpiled at the Project site is available for you to use for plant installation.   

The contract square foot (SF) price paid for Install Plants shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in plant installation, as shown on 
the plans, as specified in these special provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefore.  

You may be directed to furnish and install Gopher cages and Deer cages and/or import additional mulch.  This 
work is Supplemental Work and will be paid in accordance with section 9-1.04. This only applies in the event that 
such work is ordered by the Engineer. 

 

Add before the 1st paragraph of section 20-4.03A: 
Maintain a neat and presentable job site during plant establishment including areas not visible to the public. 
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Add to section 20-4.03D: 

Dispose of weeds under section 20-1.03C(4). 
 

Add section 20-4.03H: 
Control pests under sections 20-1.03B and 20-1.03C(1). 

 
Add to the end of section 20-4.03G: 

Watering shall consist of an initial deep watering of 5 gallon per plant within the first day that plants are installed. 
Thereafter, watering shall be performed weekly until all plants are planted and a final walk through is conducted. 

Each watering visit shall include as many water-truck deliveries as needed to provide 5 gallons of water per plant. 
The watering schedule may be reduced during rainy weather upon discussion and agreement from the County 
and contractor.  

The contract price paid for Initial Watering shall be included in the square foot (SF) bid item Install Plants and will 
include full compensation for furnishing all labor, materials, tools, equipment, water and incidentals, and for doing 
all the work involved in Initial Watering, as shown on the plans, as specified in these special provisions, and as 
directed by the Engineer, and no additional compensation will be allowed therefore.  

 
DIVISION IV SUBBASES AND BASES 

 
Add prior to section 23: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

035633A 4-INCH CRUSHED GABION ROCK 26 
260203A CRUSHED AGGREGATE 26 
723095A ROCK SLOPE PROTECTION (25 LB, CLASS I, METHOD B) 26 
723070A ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) 26 
723110A ROCK SLOPE PROTECTION (1/2-TON, CLASS VII, METHOD B) 26 
398001 REMOVE ASPHALT CONCRETE PAVEMENT 15, 39 

 
26 AGGREGATE BASES 

Add section 26-2: 
RECOVERED NATIVE MATERIAL 

26-2.01  GENERAL 
26-2.01A  Summary 
Section 26-2 includes specifications for the use of native material recovered during excavation. 
 
26-2.01B  Definitions 
 
crushed aggregate: rock crushed into different sizes to form a suitable mix (gradation) 
 
durability index: a measure of the relative resistance of an aggregate to production of detrimental clay-like fines 
 
gabion rock: large blocky rocks with longest dimension of 3-8 inches 
 
geosynthetic textile: material made of synthetic fibers or yarn constructed into a fabric that provides separation, 
reinforcement, protection, and filtration when placed between rock and an erodible surface 
 
manmade refuse: concrete, asphalt concrete, metal, rubber, rubble, mixed debris 
 
native material: rock originating from the Project site 
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organics: flora, detritus, fauna 
 
recovered material: rock excavated, cleaned, sorted, mixed, and stockpiled 
 
resistance value (R-value):  representation of material resistance to plastic flow calculated from the ratio of 
applied vertical pressure to the developed lateral pressure under saturated conditions. 
 
rock slope protection (RSP): rock used to stabilize material subject to erosion and scour 
 
sand equivalent: a measure of the relative proportions of detrimental fine dust or clay-like material in soil or fine 
aggregates 
 
unsatisfactory material: organics and manmade refuse are considered unsatisfactory for use in producing 
recovered materials and shall be removed 
 
26-2.01C Submittals 
Submit a QC plan for crushed aggregate, crushed gabion, and RSP 
 
26-2.01D Quality Assurance 
All recovered material shall be mixed by the contractor onsite or as approved by the Engineer and used in 
conformance with the plans. No rock shall be removed from the Project site without express consent from the 
Engineer. 
 
26-2.01D(2)  Quality Control 
If the amount of native material that fails quality control causes a material shortage, substitute with an authorized 
material. An authorized substitute brought in as imported borrow is not exempt from quality control and testing as 
mentioned above 
 
26-2.01D(1)  Quality Control Testing – Crushed Aggregate 
Quality control for crushed aggregate shall include testing the quality characteristics at the frequencies shown in 
the following table: 

QC Testing Frequencies 
Quality characteristic Test method Sampling location Minimum frequency 

R-value California Test 301 Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 test before starting work and 
every 2,000 cu yd thereaftera 

Aggregate gradation California Test 202 Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 per 500 cu yd but at least one 
per day of placement 

Sand equivalent California Test 217 Stockpiles, 
transportation units, 

windrows, or 
roadways 

Durability indexb California Test 229; 
Procedure A/B 

Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 per project 

Relative compaction California Test 231 Roadway 1 per 500 sq yd on each layer 
 
26-2.01D(2) Quality Control Testing – Crushed Gabion Rock 
Quality control for crushed gabion rock shall include testing the quality characteristics at the frequencies shown in 
the following table: 
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QC Testing Frequencies 
Quality characteristic Test method 

Apparent specific gravity 
(min) 

California Test 
206 

Absorption (max, %) California Test 
206 

Durability index (min) California Test 
229 

Notes: 
Durability absorption ratio (DAR) = course durability 
index/(percent absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 
4.2 percent. 
If the DAR is greater than 24, the durability index may be 
less than 52. 

 
26-2.01D(3) Quality Control Testing – Rock Slope Protection 
Quality control of RSP shall comply with section 72-2.02B of the standard specifications. 
 
26-2.01E  County Acceptance 
The County accepts crushed aggregate and gabion rock based on aggregate gradation, R-value, durability, and 
sand equivalency requirements specified in section 26-2.02 of these special provisions. 
The County accepts crushed RSP as specified in section 72-2 of the standard specifications. 
 
26-2.02  MATERIALS 
 
26-2.02A  General 
If a quantity of surplus material is shown, the quantity is approximate. 
Dispose of surplus material. Ensure enough material is available to complete the new Randall Road, access 
roads, the southern berm, the basin side slopes, the rock slope protection, and the channel benching stabilization 
before disposing of it. Material recovered shall be free of organic or other unsatisfactory material before reuse 
. 
26-2.02B  Crushed Aggregate 
The contractor may use native material recovered during excavation for use as crushed aggregate along Randall 
Road and shall conform to the specifications for gradation, quality, and placement provided within these special 
provisions. Dispose of material that fails quality control. Requirements for gradation, quality, and placement are as 
follows. 
Aggregate gradation shall be within the percentage passing limits for the sieve sizes shown in the following table: 
 

Aggregate Gradation  
Sieve size Percentage passing 

2" 100 
No. 4 20-50 
No. 200 0-12 

 

 
The aggregate quality characteristics shall comply with the requirements shown in the following table: 

Aggregate Quality Characteristics 

Quality characteristic 
Requirement 

Operating range Contract compliance 
Resistance (R-value, min) -- 78 
Sand equivalent (min) 25 22 
Durability index (min) -- 35 

 
26-2.02C  Crushed Gabion Rock 

The contractor may use native material recovered during excavation for use as crushed gabion rock along access 
roads leading into the debris basin and shall conform to the specifications for gradation, quality, and placement 
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provided within these special provisions. Dispose of material that fails quality control.  
Gabion rock shall be within the percentage passing limits for the sieve sizes shown in the following table: 

Gabion Gradation 

Sieve size Percentage passing 

5” 100 
4” 0-100 
3" 0 

 
The gabion quality characteristics shall comply with the requirements shown in the following table: 

Gabion Quality Characteristics 
Quality characteristic Requirement 

Apparent specific gravity (min) 2.5 
Absorption (max, %) 4.2 
Durability index (min) 52 

 
26-2.02D  Rock Slope Protection 
The contractor may use native material recovered during excavation for use as rock slope protection along the 
perimeter of the debris basin up the side slopes to the predicted 100-yr water surface and shall undergo the 
quality control, comply with the gradations, material requirements, and placement provided in section 72-2 of the 
standard specifications. Dispose of material that fails quality control.  
 
If existing material found at the channel benching elevation is found to meet requirements for protection of the 
streambank as would be provided by Caltrans Class VII RSP, the existing material shall remain in place within the 
limits as directed by County Environmental. These locations will neither be measured or paid for as RSP 
placement. You must not import RSP for placement. 
 
26-2.03  CONSTRUCTION 
 
26-2.03A  Subgrade 
Immediately before spreading crushed aggregate, the subgrade shall comply with the specified compaction and 
elevation tolerance for the material involved and be free from loose or extraneous material. 
The contractor may use crushed aggregate to fill areas of the subgrade that are lower than the grade established 
by the Engineer. 
Earthwork shall comply with section 19 of the standard specifications. 
 
26-2.03B  Placing Geosynthetic Materials 
Specifications for placing subgrade enhancement geosynthetic between subgrade and crushed aggregate are 
provided in section 19-10 of the standard specifications.  
Specifications for placing subgrade enhancement geosynthetic between subgrade and RSP is provided in section 
72 of the standard specifications. 
 
26-2.03C  Spreading 
 
26-2.03C(1) Spreading – Crushed Aggregate 
Deliver uniform mixtures of crushed aggregate to the roadbed. Deposit crushed aggregate in layers or windrows. 
Spread and shape the crushed aggregate to such thickness that after watering and compacting, the completed 
crushed aggregate is within the tolerances specified within these special provisions. When crushed aggregate is 
spread and compacted the moisture content shall be uniform and sufficient to obtain the required compaction. 
Avoid material segregation. Crushed aggregate shall be free from pockets of coarse or fine material. 
 
If the subgrade is cohesionless sand, the contractor may dump crushed aggregate in piles and spread it ahead in 
sufficient quantities to stabilize the subgrade, if authorized. 
 
If the crushed aggregate thickness shown is 0.50 foot or less, spread and compact the crushed aggregate in at 
least 1 layer. If the thickness shown is more than 0.50 foot, spread and compact the crushed aggregate in at least 
2 approximately equal layers in thickness. The compacted thickness of any one layer shall not exceed 0.50 foot. 
At locations inaccessible to spreading equipment, spread and compact crushed aggregate by any means that will 
attain the specified requirements. 
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26-2.03C(2) Spreading – Crushed Gabion Rock 
Deliver uniform mixtures of crushed gabion rock to the access road. Deposit crushed gabion rock in layers or 
windrows. Spread and shape the crushed gabion rock to such thickness that after watering and compacting, the 
completed crushed gabion rock is within the tolerances specified within these special provisions.  
If the subgrade is cohesionless sand, the contractor may dump crushed gabion rock in piles and spread it ahead 
in sufficient quantities to stabilize the subgrade, if authorized. 
If the crushed gabion rock thickness shown is 1.0 foot or less, spread and compact the crushed gabion rock in at 
least 1 layer. If the thickness shown is more than 1.0 foot, spread and compact the crushed gabion rock in at least 
2 approximately equal layers in thickness. The compacted thickness of any one layer shall not exceed 1.0 foot. 
At locations inaccessible to spreading equipment, spread and compact crushed gabion rock by any means that 
will attain the specified requirements. 
 
26-2.03C(3) Spreading – Rock Slope Protection 
Deliver uniform mixtures of RSP to debris basin. 
 
RSP of the correct class is to be placed as shown in the plans. Placement method “B” is to be used as specified 
in section 72-2.03C of the standard specifications. 
 
As part of the Base Bid, RSP will be placed at the toe of the basin side slopes and spread up the side slope to a 
minimum vertical height of 2.5 foot from station 5+75 along the San Ysidro “SY” alignment to station 7+75, 1.0 
foot from station 7+75 to 11+00, and 5.5 foot from station 11+00 to 12+25. 
 
Additional work may be required at the County’s request. The additional work will extend beyond the proposed 
grading limits of the Base Bid and will be included in the Add Alternate. As part of the Add Alternate, existing RSP 
will be modified and additional RSP placed at the toe of the basin side slopes and spread up the side slope to 
achieve a minimum vertical height of 2.5 foot from station 5+75 “SY” to 7+75, 1.0 foot from station 7+75 to 13+50, 
and 5.5 foot from station 13+50 to 15+25. 
 
RSP will extend 10 foot into the basin from the new banks formed by channel benching. 
Local surface irregularities of the RSP shall not vary from the planned slope by more than 1 foot as measured at 
right angles to the protected slope or surface or at the discretion of the engineer. 
 
The top of the finished RSP surface along the new banks formed by channel benching shall not vary more than 
0.25 foot from the planned benching elevations established by the Engineer. 
 
At the completion of slope protection work, fill voids in the footing trench with excavated material. Compaction is 
not required. 
 
26-2.03D  Compacting 
 
Earthwork must have a minimum of 90 percent relative compaction. Cut slopes must have a minimum of 85% 
relative compaction. Earthwork shall comply with section 19 of the standard specifications. 
 
26-2.03D(1) Compacting – Crushed Aggregate 
 
Compact each crushed aggregate layer to at least 95 percent relative compaction. Apply water to the crushed 
aggregate as needed to achieve the required compaction. Scarified and re-compacted subgrade must have a 
minimum of 95 percent relative compaction. 
 
The finished crushed aggregate surface shall not vary more than 0.1 foot from the grade established by the 
Engineer. 
 
26-2.03D(2) Compacting – Crushed Gabion Rock 
Compact each crushed gabion layer to at least 95 percent relative compaction to properly orient the rock.  
The finished crushed gabion surface shall not vary more than 0.3 foot from the grade established by the Engineer. 
 
26-2.03D(3) Compacting – Rock Slope Protection 
Cast loose soil over placed RSP until voids are filled and a soil cap deep enough is obtained to plant the required 
species as shown on the plans. Compaction of RSP material is not required.  
 
26-2.04  PAYMENT 
Payment includes all work including excavation of native material, sorting, breaking, mixing, processing, testing, 
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stockpiling, handling, placement, removal of unsuitable, and the haul-off of unsuitable material. 
 
The payment quantity for 4-Inch Crush Gabion Rock, Crushed Aggregate, and Rock Slope Protection Bid Items is 
the CY of placed material based on the theoretical volumes between the subgrade and proposed grade. 
 
If the amount of material that fails quality control causes a material shortage and an authorized material is used 
as substitute, the payment quantity is the CY of imported borrow. If the amount of material that fails quality control 
causes a material shortage and an authorized material is used as substitute, obtaining and placing the material is 
change order work. The use of imported borrow shall conform with Section 26-4 and 26-5 of these special 
provisions and will be paid for under Section 9-1.04 Force Account. 
 
If an ordered change increases the quantity of excavation or decreases the quantity of placed material such that 
surplus material shall be disposed of, disposing of this material is change order work. You must not import Class 
VII RSP for placement until limits of suitable material for protection to be left in place is determined by County 
Environmental. 
 
The County may require the simultaneous construction of the Base Bid and Add Alternate if both portions of the 
project are awarded. If both portions are awarded the Class III and Class VII theoretical quantities for the Base 
Bid would be reduced and the total quantity would be equivalent to the total Base Bid and Add Alternate 
quantities.  
 
In the event the Base Bid and Add Alternate are to be constructed together as a single Project, there will be close 
to a 35% reduction in the total quantity of required Class III RSP as the intermediary southern cut slope before 
construction of the Add Alternate would no longer be formed at the face of the 630 Randall Road property line. 
The reduction in depth of flow within the debris basin under the Add Alternate conditions will affect the required 
volume of RSP as per section 26-2.03C(3) of these special provisions and the construction details provided within 
the plan set. For this reason, the quantity of the Base Bid Item for Rock Slope Protection (150 LB, Class III, 
Method B) is 210 CY more than the total Class III RSP that would be required if the Base Bid and Add Alternate 
are constructed together. In the event both the Base Bid and Add Alternate are awarded, the Class III RSP will be 
paid for at the total of the Base Bid and Add Alternate Bid Items for Rock Slope Protection (150 LB, Class III, 
Method B) less 210 CY. 
 
If existing material found at the channel benching elevation is found to meet requirements for protection of the 
streambank as would be provided by Caltrans Class VII RSP, the existing material shall remain in place within the 
limits as directed by County Environmental. These locations will neither be measured or paid for as RSP 
placement. You must not import Class VII RSP for placement until limits of suitable material for protection to be 
left in place is determined by County Environmental. 
 
In the event the Base Bid and Add Alternate are to be constructed together as a single Project, there will be close 
to a 10% reduction in the total quantity of required Class VII RSP as the intermediary southern cut slope before 
construction of the Add Alternate would no longer be formed at the face of the 630 Randall Road property line. 
For this reason, the quantity of the Base Bid Item for Rock Slope Protection (1/2-Ton, Class VII, Method B) is 330 
CY more than the total Class VII RSP that would be required if the Base Bid and Add Alternate are constructed 
together. In the event both the Base Bid and Add Alternate are awarded, the Class VII RSP will be paid for at the 
total of the Base Bid and Add Alternate Bid Items for Rock Slope Protection (1/2-Ton, Class VII, Method B) less 
330 CY. 
 

Add section 26-3: 
NATIVE AGGREGATE FOR PARKING AREA SURFACING 

26-3.01   GENERAL 
26-3.01A   Summary 
Section 26-3 includes specifications for constructing parking areas with Recovered Native Material in accordance 
with NSSP 26-2 of these special provisions. 
 
26-3.01B   Definitions 
See 26-2.01B for list of definitions. 
 
26-3.01C   Submittals 
See Section 26-2.01C for required submittals. 
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26-3.01D   Quality Assurances 
Quality control for crushed gabion rock for use in constructing parking areas shall conform to Section 26-2.01D(2) 
“Quality Control Testing – Crushed Gabion Rock”  
 
26-3.02   MATERIALS 
26-3.02A   General 
Parking area surfacing shall consist of 4-inch crushed recovered native gabion rock to a minimum depth of 18-
inches from the finish grade established by the engineer. The material gradation shall conform to Section 26-
2.02C of these special provisions.  
 
26-3.03   CONSTRUCTION 
26-3.03A   General 
The parking area shall be constructed as shown on the plans. Spreading shall conform to Section 26-2.03C(2) 
and compaction shall conform to Section 26-2.03D(2) of these special provisions. 
 
26-3.04   PAYMENT 
The use and payment of native materials shall conform to Section 26-2 “Recovered Native Material” of these 
special provisions.  
 

Add section 26-4: 
IMPORT MATERIAL 

 
26-4.01  GENERAL 
Use of imported materials shall conform to section 26-1, 72-2, and 26-4 of the standard specifications and these 
special provisions. 
 
26-4.01A  Summary 
Section 26-4 includes specifications for the use of import material in construction. The use of imported borrow is 
only authorized if the price per cubic yard can be obtained at a cost less than utilizing native materials, resulting in 
a negotiated and agreed upon credit to the project, and/or native materials do not meet quality and testing at the 
frequencies required. 
 
26-4.01B  Definitions 
 
crushed aggregate: rock crushed into different sizes to form a suitable mix (gradation) 
 
durability index: a measure of the relative resistance of an aggregate to production of detrimental clay-like fines 
 
gabion rock: large blocky rocks with longest dimension of 3-8 inches 
 
geosynthetic textile: material made of synthetic fibers or yarn constructed into a fabric that provides separation, 
reinforcement, protection, and filtration when placed between rock and an erodible surface 
 
import material: local and other off-site material transported to the Project for use as an authorized substitute in 
lieu of recovered native materials 
 
manmade refuse: concrete, asphalt concrete, metal, rubber, rubble, mixed debris 
 
organics: flora, detritus, fauna 
 
resistance value (R-value):  representation of material resistance to plastic flow calculated from the ratio of 
applied vertical pressure to the developed lateral pressure under saturated conditions. 
 
rock slope protection (RSP): rock used to stabilize material subject to erosion and scour 
 
sand equivalent: a measure of the relative proportions of detrimental fine dust or clay-like material in soil or fine 
aggregates 
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unsatisfactory material: organics and manmade refuse are considered unsatisfactory for use in producing 
recovered materials and shall be removed 
 
26-4.01C Submittals 
Submit a QC plan for Class 2 Aggregate Base, 4-inch Crushed Gabion, and RSP. 
 
26-4.01D Quality Assurance 
Aggregate, gabion, and RSP samples shall not be treated with lime, cement, or chemicals before testing for 
durability index. Aggregate from untreated reclaimed processed AC, PCC, LCB, or CTB is not considered treated. 
 
26-4.01D(1)  Quality Control 
 
26-4.01D(1)(a)  Quality Control Testing – Crushed Aggregate 
 
Quality control for Class 2 Aggregate Base shall include testing the quality characteristics at the frequencies 
shown in the following table: 

QC Testing Frequencies 
Quality characteristic Test method Sampling location Minimum frequency 

R-value California Test 301 Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 test before starting work and 
every 2,000 cu yd thereaftera 

Aggregate gradation California Test 202 Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 per 500 cu yd but at least one 
per day of placement 

Sand equivalent California Test 217 Stockpiles, 
transportation units, 

windrows, or 
roadways 

Durability indexb California Test 229; 
Procedure A/B 

Stockpiles, 
transportation units, 

windrows, or 
roadways 

1 per project 

Relative compaction California Test 231 Roadway 1 per 500 sq yd on each layer 
 
26-4.01D(1)(b) Quality Control Testing – Crushed Gabion Rock 
Quality control for 4-inch crushed gabion rock shall include testing the quality characteristics at the frequencies 
shown in the following table: 

QC Testing Frequencies 
Quality characteristic Test method 

Apparent specific gravity 
(min) 

California Test 
206 

Absorption (max, %) California Test 
206 

Durability index (min) California Test 
229 

Notes: 
Durability absorption ratio (DAR) = course durability 
index/(percent absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 
4.2 percent. 
If the DAR is greater than 24, the durability index may be 
less than 52. 

 
26-4.01D(1)(c) Quality Control Testing – Rock Slope Protection 
Quality control of RSP shall comply with section 72-2.02B of the standard specifications. 
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26-4.01E  County Acceptance 
The County accepts crushed aggregate and gabion rock based on aggregate gradation, R-value, durability, and 
sand equivalency requirements specified in section 26-4.02 of these special provisions. 
 
The County accepts RSP as specified in section 72-2 of the standard specifications. 
 
26-4.02  MATERIALS 
 
26-4.02A  General 
Imported material shall be clean and consist of any combination of the following: 
 
Aggregate shall be clean and consist of any combination of the following: 
1. Broken stone 
2. Crushed gravel 
3. Natural rough-surfaced gravel 
4. Sand 
5. Processed reclaimed asphalt concrete, PCC, LCB, or CTB 
 
26-4.02B  Crushed Aggregate 
Imported material for use as crushed aggregate along Randall Road shall conform to the specifications for 
gradation, quality, and placement for Class II Aggregate Base as detailed in Section 26-1 of the standard 
specifications. Dispose of material that fails quality control. Requirements for gradation, quality, and placement 
are as follows. 
 
Aggregate gradation shall be within the percentage passing limits for the sieve sizes shown in the following table: 

Aggregate Gradation 

Sieve size 
Percentage passing 

1-1/2 inch maximum 3/4 inch maximum 
Operating range Contract compliance Operating range Contract compliance 

2" 100 100 -- -- 
1-1/2" 90–100 87–100 -- -- 
1" -- -- 100 100 
3/4" 50–85 45–90 90–100 87–100 
No. 4 25–45 20–50 35–60 30–65 
No. 30 10–25 6–29 10–30 5–35 
No. 200 2–9 0–12 2–9 0–12 
 
The aggregate quality characteristics shall comply with the requirements shown in the following table: 

Aggregate Quality Characteristics 

Quality characteristic 
Requirement 

Operating range Contract compliance 
Resistance (R-value, min) -- 78 
Sand equivalent (min) 25 22 
Durability index (min) -- 35 

 
26-4.02C  Crushed Gabion Rock 
Imported material for use as crushed gabion rock along access roads shall conform to the specifications for 
gradation, quality, and placement provided within these special provisions. Dispose of material that fails quality 
control.  
Gabion rock shall be within the percentage passing limits for the sieve sizes shown in the following table: 

Gabion Gradation 

Sieve size Percentage passing 

5” 100 
4” 0-100 
3" 0 
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The gabion quality characteristics shall comply with the requirements shown in the following table: 
 

Gabion Quality Characteristics 
Quality characteristic Requirement 

Apparent specific gravity (min) 2.5 
Absorption (max, %) 4.2 
Durability index (min) 52 

 
26-4.02D  Rock Slope Protection 
Imported material for use as RSP along the perimeter of the debris basin, benching elevations, and debris racks 
shall comply with the quality control, gradations, material requirements, and placement provided in section 72-2 of 
the standard specifications. Dispose of material that fails quality control. 
 
26-4.03  CONSTRUCTION 
 
26-4.03A  Subgrade 
Immediately before spreading crushed aggregate, the subgrade shall comply with the specified compaction and 
elevation tolerance for the material involved and be free from loose or extraneous material. 
 
The contractor may use crushed aggregate to fill areas of the subgrade that are lower than the grade established 
by the Engineer. 
 
Earthwork shall comply with section 19 of the standard specifications. 
 
26-4.03B  Placing Geosynthetic Materials 
Specifications for placing subgrade enhancement geosynthetic between subgrade and crushed aggregate are 
provided in section 19-10 of the standard specifications.  
Specifications for placing subgrade enhancement geosynthetic between subgrade and RSP is provided in section 
72 of the standard specifications. 
 
26-4.03C  Spreading 
 
26-4.03C(1) Spreading – Crushed Aggregate 
Deliver uniform mixtures of crushed aggregate to the roadbed. Deposit crushed aggregate in layers or windrows. 
Spread and shape the crushed aggregate to such thickness that after watering and compacting, the completed 
crushed aggregate is within the tolerances specified within these special provisions. When crushed aggregate is 
spread and compacted the moisture content shall be uniform and sufficient to obtain the required compaction. 
Avoid material segregation. Crushed aggregate shall be free from pockets of course or fine material. 
 
If the subgrade is cohesionless sand, the contractor may dump crushed aggregate in piles and spread it ahead in 
sufficient quantities to stabilize the subgrade, if authorized. 
 
If the crushed aggregate thickness shown is 0.50 foot or less, spread and compact the crushed aggregate in at 
least 1 layer. If the thickness shown is more than 0.50 foot, spread and compact the crushed aggregate in at least 
2 approximately equal layers in thickness. The compacted thickness of any one layer shall not exceed 0.50 foot. 
At locations inaccessible to spreading equipment, spread and compact crushed aggregate by any means that will 
attain the specified requirements. 
 
26-4.03C(2) Spreading – Crushed Gabion Rock 
Deliver uniform mixtures of crushed gabion rock to the access road. Deposit crushed gabion rock in layers or 
windrows. Spread and shape the crushed gabion rock to such thickness that after watering and compacting, the 
completed crushed gabion rock is within the tolerances specified within these special provisions.  
 
If the subgrade is cohesionless sand, the contractor may dump crushed gabion rock in piles and spread it ahead 
in sufficient quantities to stabilize the subgrade, if authorized. 
 
If the crushed gabion rock thickness shown is 1.0 foot or less, spread and compact the crushed gabion rock in at 
least 1 layer. If the thickness shown is more than 1.0 foot, spread and compact the crushed gabion rock in at least 
2 approximately equal layers in thickness. The compacted thickness of any one layer shall not exceed 1.0 foot. 
 
At locations inaccessible to spreading equipment, spread and compact crushed gabion rock by any means that 
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will attain the specified requirements. 
 
26-4.03C(3) Spreading – Rock Slope Protection 
 
Deliver uniform mixtures of RSP to debris basin. 
 
RSP of the correct class is to be placed as shown in the plans. Placement method “B” is to be used as specified 
in section 72-2.03C of the standard specifications. 
 
RSP will be placed at the toe of the basin side slopes and spread up the side slope to a vertical height of 2.5 foot 
from station 6+41.1 “SY” to 7+77.5, 1.0 foot from station 7+77.5 to 13+66.6, and 5.5 foot from station 13+66.6 to 
15+31.7. 
 
RSP will extend 10 foot into the basin from the new banks formed by channel benching.  
 
RSP will extend 2 feet upstream and 5 feet downstream of the debris racks. 
 
Local surface irregularities of the RSP shall not vary from the planned slope by more than 1 foot as measured at 
right angles to the protected slope or surface or at the discretion of the engineer. 
 
The top of the finished RSP surface along the new banks formed by channel benching shall not vary more than 
0.25 foot from the planned benching elevations established by the Engineer. 
 
At the completion of slope protection work, fill voids in the footing trench with excavated material. Compaction is 
not required. 
 
26-4.03D  Compacting 
26-4.03D(1) Compacting – Crushed Aggregate 
Compact each crushed aggregate layer to at least 95 percent relative compaction. Apply water to the crushed 
aggregate as needed to achieve the required compaction. 
 
The finished crushed aggregate surface shall not vary more than 0.1 foot from the grade established by the 
Engineer. 
 
26-4.03D(2) Compacting – Crushed Gabion Rock 
Compact each crushed gabion layer to 95 percent relative compaction to properly orient the rock.  
The finished crushed gabion surface shall not vary more than 0.3 foot from the grade established by the Engineer. 
 
26-4.03D(3) Compacting – Rock Slope Protection 
Compaction of RSP material is not required.  
 
Earthwork shall comply with section 19 and these special provisions. 
 
26-4.04  PAYMENT 
Payment includes all work and labor including obtaining, testing, placing, removal of unsuitable, and the haul-off 
of unsuitable imported materials. The use of imported borrow is only authorized if the price per cubic yard can be 
obtained at a cost less than utilizing native materials and/or native materials do not meet quality and testing at the 
frequencies required. 
 
The payment quantity for obtaining, testing, and placing material is the volume of import in cubic yards (CY) 
involved in constructing: 
 

1. Basin Perimeter RSP 

2. Benching Elevation RSP 

3. Debris Rack RSP 

4. Ditch Outfall RSP 

5. Class II Aggregate Base along Randall Road 

6. 4-Inch Crushed Gabion Access Ramps 
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The payment quantity for imported borrow is paid by theoretical volume basis determined from the planned or 
authorized cross sections and the measured ground surface adjusted by subtracting the theoretical quantities of 
material from excavations.  
 
If the amount of material that fails quality control causes a material shortage and an authorized material is used 
as substitute, the payment quantity is the CY of imported borrow as change order work.  
 
The payment quantity for imported borrow does not include material placed to fill low areas. The contractor may 
use crushed aggregate to fill areas of the subgrade that are lower than the grade established by the Engineer.  
If an ordered change increases the quantity of excavation or decreases the quantity of placed material such that 
surplus material shall be disposed of, disposing of this material is change order work. 
 
 

Add section 26-5: 
IMPORTED AGGREGATE FOR PARKING AREA SURFACING  

 
26-5.01   GENERAL 
26-5.01A   Summary 
Section 26-5 includes specifications for constructing parking areas with Import Material in accordance with NSSP 
26-4 of these special provisions. 
 
26-5.01B   Definitions 
See Section 26-4.01B for list of definitions. 
 
26-5.01C   Submittals 
See Section 26-4.01C for required submittals. 
 
26-5.01D   Quality Assurances 
Quality control for crushed gabion rock for use in constructing parking areas shall conform to Section 26-
4.01D(1)(b) “Quality Control Testing – Crushed Gabion Rock”  
 
26-5.02   MATERIALS 
26-5.02A   General 
Parking area surfacing shall consist of 4-inch crushed recovered native gabion rock to a depth of 18-inches from 
the finish grade established by the engineer. The material gradation shall conform to Section 26-4.02C of these 
special provisions.  
 
26-5.03   CONSTRUCTION 
26-5.03A   General 
The parking area shall be constructed as shown on the plans. Spreading shall conform to Section 26-4.03C(2) 
and compaction shall conform to Section 26-4.03D(2) of these special provisions. 
 
26-5.04   PAYMENT 
The use of imported borrow is only authorized if the price per cubic yard can be obtained at a cost less than 
utilizing native materials and/or native materials do not meet quality and testing at the frequencies required. The 
use and payment of imported materials shall conform to Section 26-4 “IMPORT MATERIAL” of these special 
provisions. 
 

DIVISION VI STRUCTURES 
Add prior to section 45: 
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Bid Items and Applicable Sections 
Item 
code 

Item description Applicable 
section 

490400A 24" DRILLED HOLE 45, 49 
490535A FURNISH 12-INCH STEEL PIPE PILING 45 
550203A FURNISH STRUCTURAL STEEL 45 
520101A REINFORCEMENT STEEL 45 
510526A MINOR CONCRETE (BACKFILL) 45, 51, 90 
150230A DESTROY WELL 76 

 
45 GENERAL 
Add section 45-2: 
DEBRIS RACKS 

 
45-2.01   GENERAL 
45-2.01A   Summary 
Section 45-2 includes specifications for debris racks. 
 
45-2.01B   Definitions 
LWD: Large woody debris carried by flows 
 
Vertical Element: Vertical piles to block large woody debris and boulders 
 
Horizontal Element: Horizontal top rail for structural reinforcement  
 
Concrete Footing: Reinforced cast-in-place concrete footing connecting CIDH Concrete Piling to Vertical 
Elements 
 
CIDH Concrete Pile: Cast-in-drillhole vertical concrete piles to secure footing 
 
Cover: The least distance between the surface of embedded bar reinforcing steel and the outer surface of the 
concrete 
 
Bar Reinforcing Steel: Deformed bar steel reinforcement for footing and main pile  
 
RSP: Rock slope protection to mitigate sour at footing 
 
WT2x34: Tee cut from w-section (Depth of Section x Width of section) 
 
45-2.02   MATERIALS 
 
45-2.02A   General 
 
Horizontal elements will be WT12x34, ASTM A709 Grade 36. Vertical elements will be 12-inch steel pipe with a 
minimum wall thickness of 0.375 inches, ASTM A252 or API 5L Grade X52, PSL1. The pipes will be knife cut 
through top end of pipe to receive the Horizontal Elements. The vertical elements will be set in a reinforced 
Concrete Footing that is 5-feet deep and 3-feet wide. The footing will be secured in place with 24-inch CIDH 
Concrete Piles. The Vertical Elements will be filled with Minor Concrete. Bar Reinforcing Steel will consist of #4 
hoops, #4 stirrups, #4 bars, #5 bars, and #8 bars. Class VII RSP will be placed from the top of footing to the finish 
grade established by the engineer. The use and payment of native materials shall conform to Section 26-2 
“Recovered Native Material” of these special provisions. The use and payment of imported materials shall 
conform to Section 26-4 “Import Material” of these special provisions. The use of steel materials shall conform to 
section 55 “Steel Structures” of the standard specifications. The use of 12-inch steel pipe and CIDH Concrete 
Piling shall conform to Section 49 “Piling” of the standard specifications. The use of Minor Concrete for Concrete 
Footing shall conform to Section 51 “Concrete Structures” of the standard specifications. The use of concrete for 
CIDH Concrete Piling shall conform to Section 49-3 “Cast-In-Place Concrete Piling” of the standard specifications. 
The use of bar reinforcing steel shall conform to section 52 “Reinforcement” of the standard specifications.  
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Minor Concrete for CIDH Concrete Piles shall have a minimum 30-day compressive strength of 3,600 psi and 
conform to Section 90 CONCRETE of the standard specifications. 
 
Minor Concrete for concrete footing shall have a minimum 30-day compressive strength of 3,600 psi and conform 
to Section 90 CONCRETE of the standard specifications. 
 
Submittals and Quality Assurance shall conform to the standard specifications. 
 
45-2.03   CONSTRUCTION 
45-2.03A   General 
45-2.03A(1)   General 
 
The Straight and Angled debris racks shall be constructed as detailed in the plans and shall conform to the standard 
specifications and these special provisions.  
 
45-2.03A(2)   Horizontal Elements 
 
Horizontal Elements will be set in knife cut through top of pipe. A maximum of 0.5-inch gap between WT12x34 top 
rails at the Vertical Elements will be allowed where a discontinuous joint occurs.  Discontinuous joints may be 
placed at any pile at the contractor’s option.  
 
45-2.03A(3)   Vertical Elements 
 
The Vertical Elements will be set in the footing 4.75-feet deep. The Vertical Elements for the Straight and Angled 
debris racks will be spaced on center 10-feet and 8-feet respectively. The Straight debris rack Vertical Elements 
will extend 5-feet above finish grade. The Angled debris rack Vertical Elements will extend 6.5-feet above finish 
grade. The Vertical Elements will be filled with Minor Concrete.  
 
45-2.03A(4)   Concrete Footing 
 
The Concrete Footing will be 5-feet deep and 3-feet wide and extend the full length of the debris rack with an 
additional 3.5-feet and 2.5-feet at both ends of the straight and angled debris racks respectively. The footing will 
be reinforced as detailed in the plans. 
45-2.03A(5)   CIDH Concrete Pile 
 
Construction of CIDH Concrete Piles shall have a minimum 30-day compressive strength of 3,600 psi and 
conform to Section 90 CONCRETE of the standard specifications. 
 
The CIDH Concrete Pile will extend 16-feet below the bottom of footing. The typical straight rack CIDH pile 
spacing will be 20.5-feet on center with a spacing between the centermost CIDH Piles of 24-feet. The Angled rack 
CIDH piles will be spaced 36-feet on center. The piles will be reinforced as specified in the plans. 
45-2.04   PAYMENT 
 
45-2.04A   Measurement & Payment 
 
Payment for bar reinforcing steel, Furnish Structural Steel, and Funish 12-Inch Steel Pipe Piling is measured by 
the pound (LB) and is a Final Pay item. Payment for Excavation is measured by the cubic yard (CY) and is a final 
pay item. Payment for Minor Concrete is measured by the cubic yard (CY) and is a final pay item. Payment for 24” 
Drilled Hole is measured by the liner foot (LF). 
 
Payment for horizontal elements shall be measured by the pound (LB) calculated from the dimensions of the 
rolled section and total length of horizontal elements as shown in the plans using the weight of steel of 490 
pounds per cubic foot.  Payment shall include all labor, tools, materials, and incidentals to complete the 
installation of horizontal elements as shown in the plans. 
 
Payment for vertical elements shall be measured by the pound (LB) calculated from the dimensions of the pipe 
section and total length of vertical elements, including embedded portions with concrete footings as shown in the 
plans using the weight of steel of 490 pounds per cubic foot. Payment shall include all labor, tools, materials, and 
incidentals to complete the installation of vertical elements as shown in the plans. 
 
Payment for concrete footings will be included in the bid items for CY of Excavation, CY of Minor Concrete, and 
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LB of Bar Reinforcing Steel. Payment shall include all labor, tools, material, and incidentals to complete the 
installation of concrete footings as shown in the plans. The limits of payment for CY of excavation shall 
encompass the volume of the reinforced concrete footing as shown on the plans plus an additional 1 foot beyond 
the vertical faces of the footing and from the bottom of the footing to the original ground surface. The 
measurement of payment for CY of Minor Concrete shall be the volume encompassed by the length, width, and 
depth of the footing as shown on the plans. The measurement of payment for LB of bar reinforcing steel shall 
include all bar reinforcing shown within the limits of the footing. 
 
Payment for CIDH concrete piles will be included in the bid items for LF of 24” Drilled Hole, CY of Minor Concrete, 
and LB of Bar Reinforcing Steel. Payments shall include all labor, tools, materials, and incidentals to complete the 
installation of CIDH concrete piles as shown in the plans. The limits of payment for LF of 24” Drilled Hole and CY 
of Minor Concrete shall be measured from the bottom of the concrete footing to the bottom of pile as shown on 
the plans. The measurement of payment for LB of bar reinforcing steel shall include all bar reinforcing steel shown 
within the limits of the CIDH concrete piles including reinforcing extending into the concrete footing. 
 

60 EXISTING STRUCTURES 
 
Add to section 60-2.01A: 
Remove the following structures or portions of structures: 

Bridge no./Structure name Description of work 
Existing Building, 640 Randall Road 

 (5,300 SQFT) 
Remove structure completely. Building location: 

08+23.9 “RR” 107.1’ LT 
Existing Concrete Pad, 640 Randall Road 

(5,300 SQFT) 
Remove structure completely. Concrete Pad location: 

08+23.9 “RR” 107.1’ LT 
Existing Building, 640 Randall Road  

(900 SQFT) 
Remove structure completely. Building location: 

08+27.7 “RR” 49.2’ LT 
Existing Concrete Pad, 640 Randall Road  

(760 SQFT) 
Remove structure completely. Concrete Pad location: 

08+27.7 “RR” 49.2’ LT 
Existing Concrete Pad, 640 Randall Road 

(3,815 SQFT) 
Remove structure completely. Concrete Pad location: 

07+28.5 “RR” 1.4’ LT  
Existing Concrete Pad, 650 Randall Road 

(1,950 SQFT) 
Remove structure completely. Concrete Pad location: 

05+75.7 “RR” 70.1' LT 
Existing Concrete Pad, 670 Randall Road 

(3,766 SQFT) 
Remove structure completely. Concrete Pad location: 

03+48.9 “RR” 9.0' LT 
Existing Concrete Pad, 680 Randall Road 

(221 SQFT) 
Remove structure completely. Concrete Pad #5 location:  

01+20.70 “RR” 112.1' LT 
Existing AC Paving (17535 SQFT) Remove portions of the structure as specified by 

hatching and saw cut lines within the Demolition Plan. 
 
Locate and remove the following structures: 
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Bridge no./Structure name Description of work 
 Buried Driveway, 620 Randall Road 

(1,778 SQFT) 
Remove structure completely. Driveway location: 

10+42.7 “RR” 5.1' LT 
Buried Foundation, 620 Randall Road 

(5,680 SQFT) 
Remove structure completely. Foundation location: 

10+44.0 “RR” 100.1’ LT 
Buried Foundation, 650 Randall Road 

(1,504 SQFT) 
Remove structure completely. Foundation location: 

06+30.6 “RR” 55.5' LT 
Buried Driveway, 650 Randall Road 

(2,566 SQFT) 
Remove structure completely. Driveway location: 

05+70.5 “RR” 11.7' LT 
Buried Foundation, 660 Randall Road 

(7,801 SQFT) 
Remove structure completely. Foundation location: 

05+20.7 “RR” 131.4' LT 
Buried Driveway, 660 Randall Road 

(660 SQFT) 
Remove structure completely. Driveway location: 

04+27.30 “RR” 8.0' LT 
Buried Pool and Deck, 660 Randall Road 

(3,398 SQFT) 
Remove structure completely. Pool and deck location: 

03+76.2 “RR” 91.8' LT 
Buried Foundation, 670 Randall Road 

(3,835 SQFT) 
Remove structure completely. Foundation location: 

03+58.5 “RR” 90.6' LT 
Buried Driveway, 670 Randall Road 

(1,182 SQFT) 
Remove structure completely. Driveway location: 

02+67.6 “RR” 20.8' LT 
Buried Pool, 680 Randall Road 

(623 SQFT) 
Remove structure completely. Pool location: 

02+17.3 “RR” 165.8' LT 
Buried Driveway, 680 Randall Road 

(1,392 SQFT) 
Remove structure completely. Driveway #6 location: 

01+62.6 “RR” 3.1’ RT 
Buried Foundation, 680 Randall Road 

(2,711 SQFT) 
Remove structure completely. Foundation #3 location: 

01+39.4 “RR” 125.8' LT 
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Locate and remove the following miscellaneous structures:  
Bridge no./Structure name Description of work 

Septic Tank, 620 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Septic Tank, 640 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Septic Tank, 650 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Septic Tank, 660 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Septic Tank, 670 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Septic Tank, 680 Randall Road Remove Structure Completely. Location: Determine by 
field inspection during excavation 

Cistern, 650 Randall Road Remove Structure Completely. Location:  
05+88.17 “RR” 129.95' LT 

Cistern, 670 Randall Road Remove Structure Completely. Location: 
02+48.50 “RR” 33.90' LT  

Ham Radio Tower, 670 Randall Road Remove completely. Location: 03+53.0 “RR” 156.4' LT 
 
Additional work may be required at the County’s request. The additional work will extend beyond the proposed 
grading limits of the Base Bid and will be included in the Add Alternate. Locate and remove the following 
structures as part of the Add Alternate: 

Bridge no./Structure name Description of work 
Buried Foundation, 1760 East Valley 

Road (6,425 SQFT) 
Remove structure completely. Foundation location: 

14+72.3 “SY” 52.5' LT 
Buried Tennis Court, 630 Randall Road 

(1,497 SQFT) 
Remove structure completely. Tennis Court location: 

08+90.4 “RR” 224.82' LT 
Buried Driveway, 630 Randall Road 

(1,478 SQFT) 
Remove structure completely. Driveway #2 location: 

09+38.2 “RR” 4.0' RT 
 
Locate and remove the following miscellaneous structures as part of the Add Alternate: 

Bridge no./Structure name Description of work 
Septic Tank, 630 Randall Road  Remove Structure Completely. Location: Determine by 

field inspection during excavation 
Septic Tank, 1760 East Valley Road Remove Structure Completely. Location: Determine by 

field inspection during excavation 
 
All concrete, asphalt concrete (AC) paving, buildings, bar reinforcing steel, site walls, miscellaneous walls, etc. 
within the proposed grading limits of the Project are to be removed entirely unless otherwise noted on the plans. 
The work shall be performed in accordance with section 60-2 of the standard specifications. Structure removal 
over or adjacent to water shall comply with the requirements specified in section 13-4.03E(6) and 13-12 of the 
standard specifications and these special provisions. 
 

Add to section 60-2.01D: 
Payment for removal of miscellaneous existing structures will be measured in lump sum (LS) as: 

1) The cost of required removals identified through survey, aerial photography, and historic imaging 
2) The cost of smaller removal items identified by site walk and visual inspection 
3) The cost of debris and rubble removals not shown or identified in any of the contract documents that is in 

excess of 180 cubic yards (CY) 
 
Additional work may be required at the County’s request. Debris and rubble in excess of 35 CY will be paid under 
basin excavation as part of the Add Alternate.  
 
Buried man-made objects that could not have been determined by visual inspection, once encountered, will be 
removed and paid by force account under Section 9-1.03D of the standard specifications. 
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DIVISION VIII MISCELLANEOUS CONSTRUCTION 
Add prior to section 72: 

 
Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

150230A DESTROY WELL 76 
066801A ACCESS GATES & HARDWARE 75 
036843A POST & RAIL FENCE 80 

 
75 MISCELLANEOUS METAL 

 
Add section 75-9: 

ACCESS GATES & HARDWARE 
 
75-9.01  GENERAL 
75-9.01A  Summary 
Section 75-9 includes specifications for fabricating and constructing access gates to deny access from East 
Valley Road. 
 
75-9.01B   Definitions 
Portland Cement Concrete (PCC): cement in which no reinforcement is provided 
 
75-9.02   MATERIALS 
75-9.02A   General 
The frame of the access gates will be welded from 3-inch schedule 40 galvanized steel pipe. The dimensions of 
the individual elements shall be as shown on the plans. The gate posts will be 6-inch schedule 40 galvanized 
steel pipe. Hinge connectors will be 4-inch schedule 40 galvanized steel pipe of 6-inches in length with an 
8”x3”x0.5” plate. Pipe stoppers will be 4-inch schedule 40 galvanized steel and 2-inches in length. The use of 
steel materials shall conform to section 75 “Miscellaneous Metal” of the standard specifications. Welding shall 
conform to Section 11 “Welding” of the standard specifications. The use of concrete shall conform to Section 51 
“Concrete Structures” of the standard specifications.  
 
Submittals and Quality Assurance shall conform to the standard specifications. 
 
75-9.03   CONSTRUCTION 
75-9.03A   General 
75-9.03A(1)   General 
Posts, frames, gates, and hardware shall be of the type shown on the plans and shall conform to the provisions in 
Section 80, "Fences," of the Standard Specifications and these special provisions.  
 
75-9.03A(2)   Frame 
3-inch pipe elements will be welded together to form the frame of the access gate. The frame will be anchored by 
its 7.5-foot-long vertical pipe elements set 3.5-feet deep in a 12-inch diameter by 4-foot PCC footing. The width of 
vehicle access and gate will be 20-feet. Pedestrian access of 4-feet in width will be provided at the western 
access gate and be obstructed by a horizontal element with top of pipe 1-foot above finish grade.  
 
75-9.03A(3)   Gate Post 
The post at the access gate hinge will be 12.5-feet in length and set 5.5-feet deep in a 24-inch diameter by 6-foot 
PCC footing. The 20-feet of gate frame will be connected to the posts with four hinge connectors and two pipe 
stoppers on the bottom and third from bottom hinges. 
 
75-9.03A(4)   Coating 
Exposed galvanized steel will require protection.  
All posts, frames, gates, and hardware shall be coated dark green to conform with the provisions in Section 59-3, 
“Painting Galvanized Surfaces,” of the Standard Specifications.  
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Gate frames shall be fabricated and welded prior to the application of coatings. Damaged coatings, which have 
been field or shop cut, burned, abraded, or otherwise damaged, shall be repaired and re-coated. 
 
 
75-9.03A(5)   PCC Footing 
Hinge and frame posts will be set in cylindrical footings with no additional reinforcement. The top of footing will 
meet with finish grade. 
 
75-9.04   PAYMENT 
75-9.04A   Measurement & Payment 
Payment for Access Gate and Hardware is measured in lump sum (LS) by the cost of framing, gate posts, 
coatings, concrete, and labor that is necessary to construct the access gates as detailed in the plans. 

 
76 WELLS 

Add section 76-6: 
DESTROY WELLS  

 
76-6.01   GENERAL 
76-6.01A   Summary 
Section 76-6 includes specifications for abandoning wells. 
 
Locate and destroy the following wells: 
 

Well no./Structure name Description of work 
Well #1 (680 Randall Rd) Destroy Well #1. Confirm location: 

01+93.58 “RR” 179.17’ LT 
Well #2 (670 Randall Rd) Destroy Well #2. Well location: 

02+34.55 “RR” 161.63' LT 
Well #3 (670 Randall Rd) Confirm Well #3 is properly destroyed. Well location: 

02+48.50 “RR” 33.90' LT 
Well #4 (650 Randall Rd) Destroy Well #4. Well location: 

05+88.17 “RR” 129.95' LT 
 
Additional work may be required at the County’s request. The additional work will extend beyond the proposed 
grading limits of the Base Bid and will be included in the Add Alternate. Locate and remove the following wells as 
part of the Add Alternate: 
 

Well no./Structure name Description of work 
Well #5 (630 Randall Rd) Destroy Well #5. Confirm location: 

08+58.80 “RR” 179.36 LT 
Well #6 (620 Randall Rd) Destroy Well #6. Confirm location: 

10+45.66 “RR” 187.46' LT 
 
76-6.01B   Definitions 
Not Used. 
 
76-6.02   MATERIALS 
 
76-6.02A   General 
Not Used. 
 
76-6.03   CONSTRUCTION 
 
76-6.03A   General 
Wells must be destroyed by a contractor with a C-57 well drilling license by sealing the upper 20 feet with 
impervious sealing material. The remainder of the well must be filled with suitable fill or sealing material. The well 
casing must be cut-off six feet below ground level and the material used in abandonment must be allowed to spill 
over the top of the well at least one foot thick. Impervious sealing materials include: 

- Neat cement  
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- Sand-cement grout  
- Concrete 
- Bentonite clay 
- Well-proportioned mixes of silts, sands, clays (or cement), and native soils that have coefficient of 

permeability of less than 10 feet per year 
 
Used drilling muds are not acceptable filler material and must not be used in well abandonment. Filler material 
suitable for use as filler in destroying wells include: 

- Clay 
- Silt 
- Sand 
- Gravel 
- Crushed rock 
- Native soils 

 
76-6.04   PAYMENT 
76-6.04A   Measurement & Payment 
The destruction of wells is measured for payment as the cost of labor and materials required to abandon each 
(EA) well. 
 

80 FENCES 
 

Add section 80-5: 
POST & RAIL FENCE  

80-5.01   GENERAL 
80-5.01A   Summary 
Section 80-5 includes specifications for constructing post and rail fences. 
 
80-5.01B   Definitions 
post: vertical cylindrical wooden structural elements of fence with dowel holes 
 
rail: horizontal cylindrical wooden structural elements with doweled ends to be slotted through the posts 
 
lodgepole pine: affordable straight-trunked pine tree grown for timber in North America 
 
Portland Cement Concrete (PCC): cement in which no reinforcement is provided 
80-5.02   MATERIALS 
80-5.02A   General 
Post and rail fence shall be round, pressure treated lodgepole pine.  Dimensions of posts and rails shall be as 
shown on the plans.  Rails shall be doweled.  Posts shall have chamfered tops and shall be drilled to receive the 
rails. The posts will be set in a PCC footing that rests on top of native crushed aggregate or gravel. The use and 
payment of native materials shall conform to Section 26-2 “Recovered Native Material” of these special 
provisions. The fence manufacturer shall provide a lifetime fencing materials guarantee.  
 
80-5.03   CONSTRUCTION 
80-5.03A   General 
The post and rail fence shall be of the type shown on the plans and shall conform to the provisions in Section 80, 
"Fences," of the Standard Specifications and these special provisions. Posts will be spaced on center a maximum 
of 8 feet and extend 3 feet above finish grade. The upper and lower rails will be doweled into the posts spaced 1 
foot and 2 inches on center. The upper rails will be doweled in 10.5 inches from the top of post. 
 
80-5.04   PAYMENT 
80-5.04A   Measurement & Payment 
The post and rail fence is measured for payment by the linear foot (LF) horizontally along the top of the fence, 
excluding gates. This quantity includes the cost of all labor, materials, incidentals, and work required for the entire 
installation including: 

- Each 3” doweled lodgepole pine rail 
- Each 6” drilled lodgepole pine post 
- Cubic Yards of post hole excavation 
- Cubic Yards of PCC 
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1.4. Exterior clear-coated surface of the pipe must have demonstrated the ability to resist 
1,000 hours of exposure to salt fog with a maximum of 5 percent red rust when tested 
under ASTM B117. 

1.5. Clear finish coat must not have any film cracking after 500 hours of exposure in an 
artificial weathering device under one of the following: 
1.5.1. ASTM G152, cycles 1, or 3 Carbon Arc artificial weathering device. 
1.5.2. ASTM G155, cycles 1, or 2 Xenon Arc artificial weathering device. 

1.6. Clear finish coat must not have blistering or cracking after 500 hours of exposure to 
100 percent relative humidity under ASTM D2247. 

2. Interior surfaces must have a zinc coating or a cross-linked organic coating containing a 
corrosion inhibitor. For these coatings: 
2.1. Coating thickness must be at least 0.3 mil. 
2.2. Interior coated surface must have demonstrated the ability to resist 300 hours of 

exposure to salt fog with a maximum of 5 percent red rust when tested under ASTM 
B117. 

Obtain authorization of the protective coating system before you use it. Any change to the   
protective coating system is a new system that requires authorization. 

 
CONTRACT PLANS 
1. Replace "Completely Enclose" to "Provide" on Note 3 on sheet 8. 
 

 
Acknowledgement of receipt of this Addendum Number 3 as required in PlanetBids. 
 
 
 
Attachments:  As Noted 
 



 
SANTA BARBARA COUNTY  

FLOOD CONTROL AND WATER CONSERVATION DISTRICT 
 

 
 

BID BOOK 
 

FOR 
 

 
 Randall Road Debris Basin Project 

 
 
 

UNDER: 
 

Bid Book dated March 09, 2021 Standard Specifications dated 2018 
 

COUNTY PROJECT NO. SC8371 
 

BID OPENING LOCATIONS: 
PlanetBids 

https://www.planetbids.com/portal/portal.cfm?CompanyID=43874 
 

BID OPENING TIME AND DATE: 
2:00 PM on March 16, 2021 

 
Electronic Advertising Contract 

 

SCOTT D. McGOLPIN 
DIRECTOR OF PUBLIC WORKS

https://www.planetbids.com/portal/portal.cfm?CompanyID=43874
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PROPOSAL 
 

TO THE HONORABLE BOARD OF DIRECTORS 
OF THE COUNTY OF SANTA BARBARA, STATE OF CALIFORNIA 

COUNTY PROJECT NO. SC8371 

NAME OF BIDDER  

BUSINESS P.O. BOX  

CITY, STATE, ZIP  

BUSINESS STREET ADDRESS  
(Include even if P.O. Box is used) 

CITY, STATE, ZIP  

TELEPHONE NO.  FAX NO.  

CONTRACTOR LICENSE NO.  LICENSE CLASSIFICATION  

PUBLIC WORKS CONTRACTOR REGISTRATION NO.  

BUSINESS TYPE (Check one) Corporation:  Partnership:  Sole Proprietorship:  

CONTACT PERSON NAME  

CONTACT PERSON PHONE NO.  

CONTACT PERSON EMAIL  

EMPLOYER’S TAX IDENTIFICATION NUMBER  
 
1. Bidder agrees, if this bid is accepted, to enter into a contract with District, to perform the work provided in the 

Contract under the terms of the Contract for the price or prices bid. 
 
For a lump sum or unit price-based bid, Bidder additionally agrees to perform the work within the number of 
working days shown on the Notice to Bidders. 
 
For a cost plus time-based bid on a contract without a plant establishment period, Bidder additionally agrees to 
perform the work within the number of working days. 
 
For a cost plus time-based bid on a contract with a plant establishment period, Bidder additionally agrees to 
perform the non-plant establishment work within the number of working days for non-plant establishment work. 
 

2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on 
PlanetBids. 
 
For a unit price or cost plus time-based bid, Bidder submits this bid with a unit price and the item total (the 
product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the 
spaces provided on PlanetBids. 
 
For a cost plus time-based bid, Bidder submits this bid with working days bid for non-plant establishment work, 
total bid for time, and total bid for bid comparison in the spaces provided on PlanetBids. 
 
Bidder agrees: 
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2.1. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round 
item totals or the total bid. 
 

2.2. Bid comparisons are prescribed in Section 2-1.09 of the Standard Specifications as amended by the 
Flood Control District’s Provisions. 
 

2.3. The District’s decision on the bid amount is final. 
 

3. Bidder acknowledges all addenda (if applicable) as required on PlanetBids. 
 

4. Bidder submits this bid with one of the following forms of bidder security equal to at least 10 percent of the bid: 
 
Bidder Security Amount:  $ ___________________________________________________________________  
 
Payment Form (Check one): Cash _____ Cashier’s Check _____ Certified Check _____ Bidder’s Bond _____ 
 

5. Bidder’s signature is an affirmation of the included certifications. Bidder is cautioned that making a false 
certification may result in one or more of the following: 
5.1. Criminal prosecution. 

 
5.2. Rejection of Bid. 

 
5.3. Rescission of the award. 

 
5.4. Termination of the Contract. 

 
 
 

  

BY (Authorized signature)  DATE SIGNED (Do not type) 
 

PRINTED NAME AND TITLE OF PERSON SIGNING 
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AGREEMENT TO ACCEPT ELECTRONIC SIGNATURE 

 

 

 

Pursuant to California Civil Code Section 1633.5(b), the parties hereby agree, unless otherwise prohibited by law, 
that where project  documents (including Bid submittals, Contract(s), and related Agreement(s)) require a party 
signature, an electronic signature, as that term is defined at California Civil Code Section 1633.2(h), shall have 
the full force and effect of an original (“wet”) signature. 

 

A responsible officer of each party has read and understands the contents of this Agreement and is empowered 
and duly authorized on behalf of that party to execute it. 

 

   Bidder or Contractor 

 Santa Barbara County Flood 
Control  
& Water Conservation District 

  

 

Firm 
Name: 

 

  

 

 

By:  By:  

 Name: Name:  

 Title: Title:  

 Date:  Date:  
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EXPERIENCE STATEMENT 
 

 

The following outline is a record of your experience in construction of a type similar in magnitude and character to 
that contemplated under this contract and performed within the last five (5) years.  Attach additional sheets if 
necessary. 

 

 

PROJECT TITLE, 

DESCRIPTION   CUSTOMER/  CONTACT PERSON  YEAR       DOLLAR 

(TYPE WORK)   AGENCY   PHONE NUMBER  COMPLETED   VALUE 
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SUBCONTRACTOR LIST 

 
COUNTY PROJECT NO. SC8371 

The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the 
total bid or $10,000, whichever is greater (Public Contract Code 4100 § et seq.). Submit the name and location of 
the place of business, telephone and fax number, and license number and classification of each subcontractor. 
List the portion of work that will be done by each subcontractor for each subcontract by individual item number, 
percent of item, dollar amount of item, and brief description. You may submit the percentage of each bid item 
subcontracted with your bid by email to mgriff@cosbpw.net within 24 hours after bid opening. 
 
NAME OF BIDDER:  SUBCONTRACTOR LIST, PAGE NO.  OF  
       

Name Item No. Percent of Item Dollar Amount 

Address Description of Above Item 

City, State, Zip      

Phone Number Item No. Percent of Item Dollar Amount 

Fax Number Description of Above Item 

E-Mail Address      

Public Works Contractor Registration Number Item No. Percent of Item Dollar Amount 

License Number and Classification Description of Above Item 

 

      

Name Item No. Percent of Item Dollar Amount 

Address Description of Above Item 

City, State, Zip      

Phone Number Item No. Percent of Item Dollar Amount 

Fax Number Description of Above Item 

E-Mail Address      

Public Works Contractor Registration Number Item No. Percent of Item Dollar Amount 

License Number and Classification Description of Above Item 

   

Total Dollar Amount of This Page Total Dollar Amount of All Pages 

BY:  
 

 Bidder’s Signature  

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors. 

mailto:mgriff@cosbpw.net
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SUBCONTRACTOR LIST 
 

COUNTY PROJECT NO. SC8371 
The Bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the 
total bid or $10,000, whichever is greater (Public Contract Code 4100 § et seq.). Submit the name and location of 
the place of business, telephone and fax number, and license number and classification of each subcontractor. 
List the portion of work that will be done by each subcontractor for each subcontract by individual item number, 
percent of item, dollar amount of item, and brief description. You may submit the percentage of each bid item 
subcontracted with your bid by email to mgriff@cosbpw.net within 24 hours after bid opening. 
 
NAME OF BIDDER:  SUBCONTRACTOR LIST, PAGE NO.  OF  
       

Name Item No. Percent of Item Dollar Amount 

Address Description of Above Item 

City, State, Zip      

Phone Number Item No. Percent of Item Dollar Amount 

Fax Number Description of Above Item 

E-Mail Address      

Public Works Contractor Registration Number Item No. Percent of Item Dollar Amount 

License Number and Classification Description of Above Item 

 

      

Name Item No. Percent of Item Dollar Amount 

Address Description of Above Item 

City, State, Zip      

Phone Number Item No. Percent of Item Dollar Amount 

Fax Number Description of Above Item 

E-Mail Address      

Public Works Contractor Registration Number Item No. Percent of Item Dollar Amount 

License Number and Classification Description of Above Item 

   

Total Dollar Amount of This Page Total Dollar Amount of All Pages 

BY:  
 

 Bidder’s Signature  

NOTE: This form may be reproduced and attached behind this page to list more Subcontractors. 
 

mailto:mgriff@cosbpw.net
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 BIDDER’S BOND DO NOT DETACH 
 
KNOW ALL MEN BY THESE PRESENTS: 

That we,  

 as Principal, and 

 as Surety 
 
(hereinafter referred to as Surety), are held firmly bound unto the Santa Barbara Flood Control and Water 
Conservation District of State of California (hereinafter called Owner) in the penal sum of 10 percent of the total 
aggregate amount of the bid of the Principal above named, submitted by said Principal to Owner for the work 
described below, for the payment of which sum in lawful money of the United States, well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these 
presents. Surety shall be and hereby warrants that it is listed in the Insurance Organizations Authorized By The 
Insurance Commissioner To Transact Business of Insurance In The State Of California During 1995 (including 
changes effective January 1, 1996), published by the Department of Insurance, State of California or successor 
publications. In no case shall the liability of the Surety hereunder exceed the sum of  

DOLLARS,  ($                                        ). 
 
The condition of this obligation is such that a bid to Owner for certain construction specifically described as 
follows: 
 

RANDALL ROAD DEBRIS BASIN PROJECT 
 

COUNTY PROJECT NO. SC8371 
 
for which bids are to be opened on March 16, 2021, has been submitted by Principal to Owner. 
 
NOW, THEREFORE, if the aforesaid Principal shall not withdraw said bid within the period therein specified after 
the opening of the same, or, if no period be specified within sixty (60) days after said opening and shall within the 
period specified therefor, or, if no period be specified, within eight (8) days after the prescribed forms are 
presented to him or her for signature, enter into a written Contract with Owner, in the prescribed form, in 
accordance with the bid as accepted, and file the two Bonds with Owner, one to guarantee faithful performance 
and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null 
and void, otherwise, it shall remain in full force, virtue and affect. 
 
Said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of said Contract or to the work to be performed thereunder or the Specifications 
accompanying the same shall in any manner affect its obligations on this bond, and it does hereby waive notice of 
any change, extension, alteration, or addition. 
 
It is hereby agreed that any progress payment made after the scheduled completion date will not constitute a 
waiver of any liquidated damages heretofore agreed upon. 
 
In the event suit is brought upon said Bond by Owner and judgment is recovered, the Surety shall pay all costs 
incurred by Owner in such suit, including a reasonable attorney’s fee to be fixed by the Court. 
 
Death, Bankruptcy, Receivership, Going Out of Business for any reason, or incompetency of the Principal shall 
not relieve the Surety of its obligations hereunder. 
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 BIDDER’S BOND DO NOT DETACH 
 
   

  Name of Principal 

   

Date  Signature of Principal 

  
(Seal) 

  Name of Surety 

   

  Address 

   

  City, State, Zip 

  
(Seal) 

Date  Signature of Surety's Attorney-in-fact 

Surety's Agent for Service of Process (located within the State of California) 
   

   

  Name of Agent 

   

  Address 

   

  City, State, Zip 

   

  Telephone Number 

   

  Fax Number 

NOTE: Signatures of those executing for Surety MUST be properly acknowledged.   
 This form may be reproduced for transmittal to the Surety for execution and attached to the front of this, 

the original Bid Bond Form. 
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PRICE INDEX FLUCTUATIONS OPT OUT FORM 
 

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 
DIVISION OF ENGINEERING SERVICES – OFFICE ENGINEER 

DES-OE0102.12A (REV. 8/2012) 
 
You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07 of the 
Specifications. To opt out, complete this form and submit it with your bid. 
 
 
 
 
 

Bidder’s Name  County Project No. SC8371 
 
 
 
☐  I opt out of the payment adjustments for price index fluctuations. 

Date  Signature  
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CERTIFICATIONS: PUBLIC CONTRACT CODE 
 

 

UNDOCUMENTED ALIENS EMPLOYMENT 
 
Under Public Contract Code § 6101, the Bidder certifies compliance with state and federal law respecting the 
employment of undocumented aliens. 
 

 
 

NONCOLLUSION 
 
NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 
Under PCC 7106 and 23 USC 112, the bidder declares as follows: 
 
State of California  County of  ______________________________________________________________ 
 
_______________________________________________________________, being first duly sworn, 
 
deposes and says that he or she is ______________________________________ of  
 
____________________________________________________ the party making the foregoing bid that the 
bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder 
has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not 
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 
bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or 
to secure any advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate a 
collusive or sham bid. 
 

 
 

VIOLATION OF LAW OR A SAFETY REGULATION 
 
Under Public Contract Code § 10162, the Bidder must complete, under penalty of perjury, the following 
questionnaire: 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the 
Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, 
state, or local government project because of a violation of law or a safety regulation? 
 
 ☐  Yes    ☐  No If the answer is yes, explain the circumstances in the following space. 
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CERTIFICATIONS: PUBLIC CONTRACT CODE 
 

 

CHILD SUPPORT COMPLIANCE ACT 
 
Under Public Contract Code § 7110, the contractor acknowledges that: 
 

1. The contractor recognizes the importance of child and family support obligations and shall fully 
comply with all applicable state and federal laws relating to child and family support enforcement, 
including, but not limited to, disclosure of information and compliance with earnings assignment 
orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the 
Family Code; and 

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of 
all employees and is providing the names of all new employees to the New Hire Registry maintained 
by the Employment Development Department. 

 
 

 

ANTITRUST LAW 
 
Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of 
California that the Bidder     ☐ has    ☐ has not     been convicted within the preceding three years of any 
offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other 
act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or 
performance of, any public works contract, as defined in Public Contract Code § 1101, with any public entity, 
as defined in Public Contract Code § 1100, including the Regents of the University of California or the 
Trustees of the California State University. The term 'Bidder' includes any partner, member, officer, director, 
responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 
 
If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details 
including the date and ultimate resolution of each conviction in the space below. 
 
 
 

 
 

ANTIBIDDER RESPONSIBILITY QUESTIONNAIRE 
 
Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The 
Bidder must complete, under penalty of perjury, the following questionnaire: 
 

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public 
entity, including federal, State, local, or regional entities? 

☐ Yes         ☐ No 
2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in 

the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, 
local or regional entities? 

☐ Yes         ☐ No 
3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in 

another company that bid or bids on public works projects whose company has been determined to 
be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities? 

☐ Yes         ☐ No 
4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the 

determination of nonresponsibility, including: 
4.1. Date of each nonresponsibility determination 
4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at 

that agency who would have information about the determination 
4.3. Contract number for each nonresponsibility determination 
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COPY OF BID ITEM LIST 
 

BASE BID ITEMS OF WORK 
Item 
No. F1 Item Code Description Unit Quantity Unit 

Price 
Item 
Total 

1   999990 MOBILIZATION LS 1    

2   051260A CONSTRUCTION SURVEY LS 1    

3   066076A TEMPORARY TRAFFIC CONTROL LS 1    

4   130100 JOB SITE MANAGEMENT LS 1    

5   130300 STORMWATER POLLUTION 
PREVENTION PLAN  LS 1    

6   130310 RAIN EVENT ACTION PLAN EA 10 $500  

7   130330 STORMWATER ANNUAL REPORT EA 2 $2,000   

8   130320 STORMWATER SAMPLING & 
ANALYSIS DAY EA 5 $1,200   

9   131201A TEMPORARY CREEK DIVERSION 
SYSTEMS LS 1    

10   150809 REMOVE EXISTING RCP STORM 
DRAIN PIPE & HEADWALL LF 71    

11   153213 REMOVE AND DISPOSE OF 
STRUCTURES AT 640 RANDALL ROAD LS 1    

12   153249A STRUCTURE REMOVAL (MISC) LS 1    

13   170103 CLEARING AND GRUBBING LS 1    

14 F 190101 ROAD EXCAVATION  CY 1,850    

15 F 192001 EXCAVATION  CY 62,500    

16 F 194001 DITCH EXCAVATION CY 242    

17   206300A TEMPORARY IRRIGATION SYSTEM LS 1    

18 F 204009A INSTALL PLANTS SQFT 48,706    

19   035633A 4-INCH CRUSHED GABION ROCK CY 260    

20   260203A CRUSHED AGGREGATE CY 1,850    

21 F 723095A 
ROCK SLOPE PROTECTION (25 LB, 
CLASS I, METHOD B) CY 50    

22   723070A 
ROCK SLOPE PROTECTION (150 LB, 
CLASS III, METHOD B) CY 366    

23   723110A 
ROCK SLOPE PROTECTION (1/2-TON, 
CLASS VII, METHOD B) CY 1,725    

24   398001 REMOVE ASPHALT CONCRETE 
PAVEMENT SQFT 17,535    

25   490400A 24" DRILLED HOLE LF 224    

26 F 490535A FURNISH 12-INCH STEEL PIPE PILING LB 17,735    

27 F 550203A FURNISH STRUCTURAL STEEL LB 8,160    

28 F 520101A REINFORCEMENT STEEL LB 16,945    

29 F 510526A MINOR CONCRETE (BACKFILL) CY 175    

                                                      
1 “F” denotes Final Pay Item 



 

Copy of Bid Item List _RRDB_Add3 
County Project No. SC8371 12 February, 2021 Addendum No. 3_SPECS – Page 8 of 81 

30   150230A DESTROY WELL EA 4    

31 F 066801A ACCESS GATE & HARDWARE LS 1    

32   036843A POST & RAIL FENCE LF 453    

33     SET BENCH AND BOULDERS LS 1    

CONTRACTOR’S BASE BID ITEMS SUBTOTAL  

ADD ALTERNATE ITEMS OF WORK 
34   130100 JOB SITE MANAGEMENT LS 1   

35   131201A TEMPORARY CREEK DIVERSION 
SYSTEMS LS 1    

36 F 153248A STRUCTURE REMOVAL (MISC) LS 1    

37   170103 CLEARING AND GRUBBING LS 1    

38 F 192001 EXCAVATION  CY 29,600    

39 F 194001 DITCH EXCAVATION CY 39    

40   206300A TEMPORARY IRRIGATION SYSTEM LS 1    

41 F 204009A INSTALL PLANTS SQFT 34,955    

42   035633A 4-INCH CRUSHED GABION ROCK CY 340    

43 F 723095A 
ROCK SLOPE PROTECTION (25, 
CLASS I, METHOD B) CY 25    

44   723070A 
ROCK SLOPE PROTECTION (150 LB, 
CLASS III, METHOD B) CY 226    

45   723110A 
ROCK SLOPE PROTECTION (1/2-TON, 
CLASS VII, METHOD B) CY 1,495   

 

46   490400A 24" DRILLED HOLE LF 128    

47 F 490535A FURNISH 12-INCH STEEL PIPE PILING LB 21,183    

48 F 550203A FURNISH STRUCTURAL STEEL LB 7,072    

49 F 520101A REINFORCEMENT STEEL LB 12,609    

50 F 510526A MINOR CONCRETE (BACKFILL) CY 145    

51   150230A DESTROY WELL EA 2    

52 F 066801A ACCESS GATE & HARDWARE LS 1   

CONTRACTOR’S ADD ALTERNATE ITEMS SUBTOTAL  

53     
Supplemental work (Additional Water 
Pollution Control) LS 1 $5,000   

54     
Supplemental work (Additional Traffic 
Control) LS 1 $2,500   

55     
Supplemental work (Additional Rock 
Excavation) LS 1 $100,000   

56     Supplemental work (Imported Borrow) LS 1 $10,000   

SUPPLEMENTAL WORK BID ITEMS SUBTOTAL  

TOTAL BASE BID (Base Bid + Supplemental Work Items) *  

TOTAL BASE BID + ADD ALTERNATE (Base Bid + Add Alternate + Supplemental Work 
Items)  

 
*Basis for determination of lowest responsible bidder per Section 2-1.09 of the Flood Control District Provisions. 
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