



**COUNTY OF SANTA BARBARA
DEPARTMENT OF PUBLIC WORKS**

**CONTRACT
FOR
CONSTRUCTION OF 2013/14
COUNTY WIDE
HMA OVERLAY AND SAMI
IN THE COUNTY OF SANTA BARBARA
COUNTY PROJECT NO. 810541**

TRANSPORTATION DIVISION

**SCOTT D. McGOLPIN
DIRECTOR OF PUBLIC WORKS**



COUNTY OF SANTA BARBARA AGREEMENT FOR:

County Project No. 810541

Auditor – Controller Contract No. 14-152

THIS AGREEMENT is made by and between, the County of Santa Barbara a political subdivision of the State of California, hereinafter called **COUNTY**, and Calportland Construction hereinafter referred to as **CONTRACTOR**, for the completion of the work identified herein, on the following terms, conditions and provisions:

1. CONTRACT

This agreement includes and incorporates by reference all Contract Documents.

The Contract is comprised of all documents distributed to bidders as part of the Bid Package, including, but not limited to:

1. Special Provisions
2. Project Plans
3. State of California, Department of Transportation 2010 Standard Specifications
4. State of California, Department of Transportation 2010 Standard Plans
5. State of California, Department of Transportation 2010 Revised Standard Specification
6. County of Santa Barbara, Department of Public Works, Standard Details dated September 2011
7. Santa Barbara County Code
8. Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished
9. The Proposal executed and submitted by the Contractor
10. Notice to Bidders
11. The Faithful Performance and Payment Bonds, and
12. Any Addenda

The Contractor acknowledges receipt of all such documents as were not already in the Contractor's possession. Said incorporated documents are referred to herein as the "Contract" or "Contract Documents"

Copies of all said documents are on file in the Department of Public Works Office of the COUNTY and have been and will be made available to the CONTRACTOR during the term of this Agreement.

The Special Provisions for the work to be done are entitled:

COUNTY OF SANTA BARBARA; NOTICE TO BIDDERS AND SPECIAL PROVISIONS FOR CONSTRUCTION OF 2013/14 COUNTY WIDE HMA OVERLAY AND SAMI IN THE COUNTY OF SANTA BARBARA

The project plans for the work to be done are entitled:

COUNTY OF SANTA BARBARA; STATE OF CALIFORNIA; DEPARTMENT OF PUBLIC WORKS; PLANS FOR THE CONSTRUCTION OF COUNTY WIDE HMA OVERLAY AND SAMI IN THE COUNTY OF SANTA BARBARA

2. WORK

CONTRACTOR agrees, at his own proper cost and expense, to do all the work and furnish all equipment and materials, except such as mentioned in the specifications to be furnished by the County, necessary to perform and complete the work described in the documents referred to above, in a good and workmanlike manner to the satisfaction of the Director of Public Works of said COUNTY, all in strict accordance with the Plans and the Contract Documents provided.

3. PAYMENTS NOT ACCEPTANCE

No certificate given or payments made under this Contract shall be evidence of the performance of this Contract, either wholly or in part, against any claim upon CONTRACTOR. Final payment for the work performed under this Contract shall not be made until the lapse of thirty (30) days after the Notice of Completion of said work has been filed for record and no payment shall be construed to be acceptance of any defective work or improper materials. CONTRACTOR's acceptance of payment for final quantities due under this Contract and the payment of undisputed contract amounts due for any work in accordance with any amendments of this Contract, shall release the County of Santa Barbara from any and all claims or liabilities on account of work performed under this Contract or any amendments thereof related to those amounts. In addition to guarantees required elsewhere, CONTRACTOR shall and does hereby guarantee all workmanship and material to be free of defects for a period of one year from and after the recordation of the Notice of Completion by the COUNTY, and CONTRACTOR shall repair or replace any or all work and material, together with any other portions of the work which may be displaced in so doing, that in the opinion of the Engineer, is or becomes defective during the period of said guarantee without expense whatsoever to the COUNTY.

4. EXECUTION OF COUNTERPARTS This Agreement may be executed in any number of counterparts and each of such counterparts shall for all purposes be deemed to be an original; and all such counterparts, or as many of them as the parties shall preserve undestroyed, shall together constitute one and the same instrument."

5. RECORDS, AUDIT, AND REVIEW CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a reasonably prudent practitioner of CONTRACTOR'S profession and shall maintain such records for at least four (4) years following the termination of this Agreement. All accounting records shall be kept in accordance with generally accepted accounting practices. County shall have the right to audit and review all such documents and records at any time during CONTRACTOR'S regular business hours or upon reasonable notice.

6. PAYMENT As full compensation for furnishing all labor, supervision, overhead, materials and equipment and for doing all the work completed and embraced in this Agreement and subject to adjustments and liquidated damages, if any, as provided in the Contract Documents, the base amount to be paid to the CONTRACTOR for satisfactory completion of all requirements of the CONTRACTOR under this Agreement is and shall be \$1,564,273.10, to be paid as provided in the Contract Documents.

The Engineer is authorized to order, as change order work, the performance of supplemental work itemized in the attached Estimate of Job Costs, totaling \$115,620 to be paid as provided in the Contract Documents. In no event shall the County be liable for the cost of any supplemental work unless approved in advance and in writing by the Engineer.

The Engineer is authorized to order, as change order work, changes and additions to the work being performed under this contract in an amount not to exceed \$96,494.66 (Contingency) in accordance with California Public Contract Code Sections 20142 and 20395, as applicable, to be paid as provided in the Contract Documents. In no event shall the County be liable for the cost of any changes or additions to work being performed under this contract unless approved in advance and in writing by the Engineer.

CONTRACTOR

Calportland Construction _____
1625 E. Donovan _____
Santa Maria, Ca 93454 _____

BY:  _____

License No. 523019 _____

Business Type: Corporation

BID ITEM LIST

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
1		130200	WATER POLLUTION CONTROL PROGRAM	LS	1	\$3,300.00	\$3,300.00

FIRST SUPERVISORIAL DIST. (Area 1001,1021)

2		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$30,000.00	\$30,000.00
3		152402	ADJUST WATER VALVE COVER TO GRADE	EA	10	\$500.00	\$5,000.00
4		152440	ADJUST MANHOLE COVER TO GRADE	EA	8	\$700.00	\$5,600.00
5		153112	COLD PLANE ASPHALT CONCRETE PAVEMENT FOR STREET AND DRIVEWAY CONFORM (0.15' MAX)	SY	830	\$7.00	\$5,810.00
6		153118	COLD PLANE ASPHALT CONCRETE PAVEMENT FULL WIDTH GRIND (0.20' MAX)	SY	4,685	\$3.50	\$16,397.50
7		390132	HOT MIX ASPHALT (TYPE A, 1/2" MAXIMUM GRADING)	TON	960	\$103.00	\$98,880.00
8		390135	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING LEVELER)	TON	189	\$117.00	\$22,113.00
9		390136	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING AC DIKE)	TON	17	\$93.00	\$1,581.00
10		391031	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	2	\$550.00	\$1,100.00
11		393001	GEOSYNTHETIC, PAVEMENT INTERLAYER	SY	1,240	\$1.40	\$1,736.00
12		394073	REMOVE AND PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	600	\$5.00	\$3,000.00
13		397001	ASPHALT EMULSION (PAINT BINDER)	TON	3	\$550.00	\$1,650.00
14		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	2,545	\$0.20	\$509.00
15		840666	PAINT PAVEMENT MARKING (2-COAT)	SF	595	\$2.00	\$1,190.00
16		850113	PAVEMENT MARKER (BLUE REFLECTIVE, FIRE HYDRANT)	EA	5	\$10.00	\$50.00
<i>Bid Items (Subtotal)</i>							\$194,616.50
17		066070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	LS	1	\$4,000.00	\$4,000.00
18		066075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	LS	1	\$2,000.00	\$2,000.00
19		066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	LS	1	\$7,629.00	\$7,629.00
<i>Supplemental Items (Subtotal)</i>							\$13,629.00
<i>First Dist. Bid Items Added to Supplemental Items Total:</i>							\$208,245.50

SECOND SUPERVISORIAL DIST. (Area 2041)

20		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$22,000.00	\$22,000.00
21		152400	ADJUST SEWER CLEANOUT TO GRADE	EA	2	\$550.00	\$1,100.00
22		152402	ADJUST WATER VALVE COVER TO GRADE	EA	11	\$500.00	\$5,500.00
23		152440	ADJUST MANHOLE COVER TO GRADE	EA	11	\$650.00	\$7,150.00
24		153112	COLD PLANE ASPHALT CONCRETE PAVEMENT FOR STREET AND DRIVEWAY CONFORM (0.15' MAX)	SY	3,975	\$3.00	\$11,925.00

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
25		153118	COLD PLANE ASPHALT CONCRETE PAVEMENT FULL WIDTH GRIND (0.20' MAX)	SY	690	\$6.50	\$4,485.00
26		190185	SHOULDER BACKING IMPORTED MATERIAL	STA	1	\$1,200.00	\$1,200.00
27		390095	REPLACE ASPHALT CONCRETE SURFACING	CY	3	\$550.00	\$1,650.00
28		390132	HOT MIX ASPHALT (TYPE A, 1/2" MAXIMUM GRADING)	TON	1,225	\$99.00	\$121,275.00
29		390135	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING LEVELER)	TON	353	\$112.00	\$39,536.00
30		397001	ASPHALT EMULSION (PAINT BINDER)	TON	4	\$550.00	\$2,200.00
31		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	995	\$0.20	\$199.00
32		840666	PAINT PAVEMENT MARKING (2-COAT)	SF	370	\$2.00	\$740.00
33		850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2	\$4.00	\$8.00
34		850113	PAVEMENT MARKER (BLUE REFLECTIVE, FIRE HYDRANT)	EA	4	\$10.00	\$40.00
Bid Items (Subtotal)							\$219,008.00
35		066070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	LS	1	\$4,000.00	\$4,000.00
36		066075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	LS	1	\$2,000.00	\$2,000.00
37		066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTATION)	LS	1	\$10,117.00	\$10,117.00
Supplemental Items (Subtotal)							\$16,117.00
Second Dist. Bid Items Added to Supplemental Items Total:							\$235,125.00

THIRD SUPERVISORIAL DIST. (Area 3001,3042,3051)

38		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$55,000.00	\$55,000.00
39		152400	ADJUST SEWER CLEANOUT TO GRADE	EA	1	\$550.00	\$550.00
40		152402	ADJUST WATER VALVE COVER TO GRADE	EA	14	\$500.00	\$7,000.00
41		152440	ADJUST MANHOLE COVER TO GRADE	EA	14	\$650.00	\$9,100.00
42		153112	COLD PLANE ASPHALT CONCRETE PAVEMENT FOR STREET AND DRIVEWAY CONFORM (0.15' MAX)	SY	4,335	\$4.00	\$17,340.00
43		153118	COLD PLANE ASPHALT CONCRETE PAVEMENT FULL WIDTH GRIND (0.20' MAX)	SY	825	\$5.00	\$4,125.00
44		190185	SHOULDER BACKING IMPORTED MATERIAL	STA	156	\$170.00	\$26,520.00
45		370120	ASPHALT-RUBBER BINDER	SY	10,797	\$3.84	\$41,460.48
46		375030	SCREENINGS (HOT APPLIED)	SY	10,797	\$3.84	\$41,460.48
47		390132	HOT MIX ASPHALT (TYPE A, 1/2" MAXIMUM GRADING)	TON	3,602	\$79.00	\$284,558.00
48		390135	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING LEVELER)	TON	1,282	\$92.00	\$117,944.00
49		390136	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING AC DIKE)	TON	2	\$123.00	\$246.00
50		391031	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	14	\$550.00	\$7,700.00

Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
51		393001	GEOSYNTHETIC, PAVEMENT INTERLAYER	SY	14,515	\$1.00	\$14,515.00
52		394073	REMOVE AND PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	50	\$6.00	\$300.00
53		397001	ASPHALT EMULSION (PAINT BINDER)	TON	11	\$550.00	\$6,050.00
54		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	12,360	\$0.20	\$2,472.00
55		840666	PAINT PAVEMENT MARKING (2-COAT)	SF	1,150	\$2.00	\$2,300.00
56		850113	PAVEMENT MARKER (BLUE REFLECTIVE, FIRE HYDRANT)	EA	5	\$10.00	\$50.00
Bid Items (Subtotal)							\$638,690.96
57		066070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	LS	1	\$6,000.00	\$6,000.00
58		066075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	LS	1	\$3,000.00	\$3,000.00
59		066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	LS	1	\$34,917.00	\$34,917.00
Supplemental Items (Subtotal)							\$43,917.00
Third Dist. Bid Items Added to Supplemental Items Total:							\$682,607.96

FOURTH SUPERVISORIAL DIST. (Area 4081)

60		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$23,000.00	\$23,000.00
61		152400	ADJUST SEWER CLEANOUT TO GRADE	EA	1	\$550.00	\$550.00
62		152402	ADJUST WATER VALVE COVER TO GRADE	EA	1	\$500.00	\$500.00
63		153112	COLD PLANE ASPHALT CONCRETE PAVEMENT FOR STREET AND DRIVEWAY CONFORM (0.15' MAX)	SY	385	\$16.00	\$6,160.00
64		370120	ASPHALT-RUBBER BINDER	SY	6,523	\$3.84	\$25,048.32
65		375030	SCREENINGS (HOT APPLIED)	SY	6,523	\$3.84	\$25,048.32
66		390132	HOT MIX ASPHALT (TYPE A, 1/2" MAXIMUM GRADING)	TON	1,793	\$75.00	\$134,475.00
67		390135	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING LEVELER)	TON	475	\$90.00	\$42,750.00
68		390136	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING AC DIKE)	TON	181	\$80.00	\$14,480.00
69		391031	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	4	\$550.00	\$2,200.00
70		393001	GEOSYNTHETIC, PAVEMENT INTERLAYER	SY	2,860	\$1.35	\$3,861.00
71		394073	REMOVE AND PLACE ASPHALT CONCRETE DIKE (TYPE A)	LF	6,620	\$2.50	\$16,550.00
72		397001	ASPHALT EMULSION (PAINT BINDER)	TON	6	\$550.00	\$3,300.00
73		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	10,935	\$0.20	\$2,187.00
74		840666	PAINT PAVEMENT MARKING (2-COAT)	SF	140	\$2.00	\$280.00
75		850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	141	\$4.00	\$564.00
Bid Items (Subtotal)							\$300,953.64


Item No	P-F	Item Code	Description	Unit	Quantity	Unit Price	Item Total
76		066070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	LS	1	\$4,000.00	\$4,000.00
77		066075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	LS	1	\$2,000.00	\$2,000.00
78		066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	LS	1	\$17,517.00	\$17,517.00
<i>Supplemental Items (Subtotal)</i>							\$23,517.00
<i>Fourth Dist. Bid Items Added to Supplemental Items Total:</i>							\$324,470.64


FIFTH SUPERVISORIAL DIST. (Area 5001)

79		120100	TRAFFIC CONTROL SYSTEM	LS	1	\$12,700.00	\$12,700.00
80		153112	COLD PLANE ASPHALT CONCRETE PAVEMENT FOR STREET AND DRIVEWAY CONFORM (0.15' MAX)	SY	280	\$17.00	\$4,760.00
81		190185	SHOULDER BACKING IMPORTED MATERIAL	STA	84	\$160.00	\$13,440.00
82		390132	HOT MIX ASPHALT (TYPE A, 1/2" MAXIMUM GRADING)	TON	1,398	\$75.00	\$104,850.00
83		390135	HOT MIX ASPHALT (TYPE A, 3/8" MAXIMUM GRADING LEVELER)	TON	603	\$82.00	\$49,446.00
84		391031	PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)	TON	13	\$550.00	\$7,150.00
85		393001	GEOSYNTHETIC, PAVEMENT INTERLAYER	SY	11,895	\$1.00	\$11,895.00
86		397001	ASPHALT EMULSION (PAINT BINDER)	TON	5	\$550.00	\$2,750.00
87		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,565	\$0.20	\$713.00
<i>Bid Items (Subtotal)</i>							\$207,704.00
88		066070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	LS	1	\$3,000.00	\$3,000.00
89		066075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	LS	1	\$1,500.00	\$1,500.00
90		066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	LS	1	\$13,940.00	\$13,940.00
<i>Supplemental Items (Subtotal)</i>							\$18,440.00
<i>Fifth Dist. Bid Items Added to Supplemental Items Total:</i>							\$226,144.00

PROJECT TOTALS	\$1,679,893.10
-----------------------	----------------

County of Santa Barbara						
Department of Public Works Transportation						
Estimate of Job Costs						
<p>BASED ON BIDS OF: <u>CalPortland Construction, Inc.</u></p> <p>DATE OPENED: <u>October 22, 2013</u> CONTRACT/PROJECT NUMBER: <u>810541</u></p> <p>FEDERAL PROJECT NUMBER: <u>N/A</u></p>						
DESCRIPTION: 2013-14 Countywide HMA Overlay						
Bid Amount:						\$ 1,564,273.10
Supplemental Work:						
Item No.	Item Code	Item Description	Qty.	Unit	Unit Cost	Total
SUPPLEMENTAL ITEMS						
FIRST DISTRICT SUPPLEMENTAL ITEMS						
17	966070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	1	LS	\$4,000.00	\$4,000.00
18	966075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	1	LS	\$2,000.00	\$2,000.00
19	066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	1	LS	\$7,629.00	\$7,629.00
FIRST DISTRICT SUBTOTAL:						\$13,629.00
SECOND DISTRICT SUPPLEMENTAL ITEMS						
35	966070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	1	LS	\$4,000.00	\$4,000.00
36	966075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	1	LS	\$2,000.00	\$2,000.00
37	066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	1	LS	\$10,117.00	\$10,117.00
SECOND DISTRICT SUBTOTAL:						\$16,117.00
THIRD DISTRICT SUPPLEMENTAL ITEMS						
57	966070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	1	LS	\$6,000.00	\$6,000.00
58	966075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	1	LS	\$3,000.00	\$3,000.00
59	066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	1	LS	\$34,917.00	\$34,917.00
THIRD DISTRICT SUBTOTAL:						\$43,917.00
FOURTH DISTRICT SUPPLEMENTAL ITEMS						
76	966070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	1	LS	\$4,000.00	\$4,000.00
77	966075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	1	LS	\$2,000.00	\$2,000.00
78	066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	1	LS	\$17,517.00	\$17,517.00
FOURTH DISTRICT SUBTOTAL:						\$23,517.00
FIFTH DISTRICT SUPPLEMENTAL ITEMS						
88	966070	SUPPLEMENTAL WORK (MAINTAIN TRAFFIC, COUNTY PORTION)	1	LS	\$3,000.00	\$3,000.00
89	966075	SUPPLEMENTAL WORK (PORTABLE CHANGEABLE MESSAGE SIGN)	1	LS	\$1,500.00	\$1,500.00
90	066670	SUPPLEMENTAL FUNDS (ASPHALT PRICE INDEX FLUCTUATION)	1	LS	\$13,940.00	\$13,940.00
FIFTH DISTRICT SUBTOTAL:						\$18,440.00
SUPPLEMENTAL ITEMS SUBTOTAL						\$115,620.00
Subtotal						\$ 1,679,893.10
Adjusted Contingencies						\$ 96,494.66
Total Construction Authorization						\$ 1,776,387.76
SUBTOTAL CONSTRUCTION AUTHORIZATION						\$ 1,776,387.76
County Furnished Materials and Expenses:						
Subtotal						\$ 1,776,387.76
Adjusted County Furnished Materials and Expenses Contingencies						\$ -
Total Authorization						\$ 1,776,387.76

By: 
 Chairperson, Board of Supervisors
 of the County of Santa Barbara

By: 
 Scott D. McGolpin
 Director of Public Works

ATTEST:

Terri Maus-Nisich, Interim County Executive Officer
 Clerk of the Board

BY: 
 Deputy


APPROVED AS TO FORM:

Dennis Marshall,
 County Counsel

BY: 
 Deputy County Counsel


APPROVED AS TO ACCOUNTING FORM:

Robert W. Geis, C.P.A.
 Auditor-Controller

BY: 
 Deputy
 Fiscal Responsibility _____

APPROVED AS TO FORM:

Ray Aromatorio
 Risk Manager


BY: 

Dept.	Division	Subdivision	Program	Org Unit	Fund	Account	Area
054	02	CM	2710	0500	0016	7510	1001,1021,2041,3001, 3042,3051,4081,5001

CERTIFICATE OF COMPLIANCE

This is to certify that all requirements for insurance of subcontractors as specified for this project have been met.

Calportland Construction



By

David McAuley
Vice President

Title

11-4-2013

Date

CALIFORNIA LABOR CODE SECTION 1860 AND 1861 CERTIFICATION

I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be insured against liability for worker's compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

Calportland Construction



By

David McAuley
Vice President

Title

11-4-2013

Date

(Submit completed form with your Agreement, Bonds and Certificates of Insurance)

Contract Summary

BC 14 - 152

Complete data below, print, obtain signature of authorized departmental representative, and submit this form (and attachments) to the Clerk of the Board (>\$100,000) or to Purchasing (<\$100,000). See also: Auditor-Controller Intranet Policies->Contracts, Form is not applicable to revenue contracts.

D1.	Fiscal Year	Monday, December 02, 2013
D2.	Department Name	Transportation / Engineering
D3.	Contact Person	Walter Rubalcava
D4.	Telephone	(805) 568-3047

K1.	Contract Type	Construction
K2.	Brief Summary of Contract Description/Purpose	
K3.	Department Project Number	810541
K4.	Original Bid Amount	\$1,564,273.10
K4a.	Supplemental	\$115,620
K4b.	Contingency	\$96,494.66
K4c.	Total Contract Amount	\$1,776,387.76
K5.	Contract Begin Date	Monday, December 02, 2013
K6.	Original Contract End Date	Friday, July 25, 2014
K7.	Amendment? (Yes or No)	
K8.	- Total Number of Amendments	
K9.	- This Amendment Amount	\$
K10.	- Total Previous Amendment Amounts	\$
K11.	- Revised Total Contract Amount	\$

B1.	Is this a Board Contract? (Yes/No)	
B2.	Number of Workers Displaced (if any)	None
B3.	Number of Competitive Bids (if any)	()
B4.	If Board waived bids, show Agenda Date	
	and Agenda Item Number	
B5.	Boilerplate Contract Text Changed? (If Yes, cite Paragraph)	

F1.	Fund Number	0016
F2.	Department Number	054
F3.	Line Item Account Number	7510
F4.	Project Number (if applicable)	810541
F5.	Program Number (if applicable)	2710
F6.	Org Unit Number (if applicable)	0500
F7.	Payment Terms	NET 30

V1.	Auditor-Controller Vendor Number	
V2.	Payee/Contractor Name	Calportland Construction
V3.	Mailing Address	1625 E. Donovan
V4.	City State (two-letter) Zip (include +4 if known)	Santa Maria, Ca 93454
V5.	Telephone Number	Calportland Construction
V6.	Vendor Contact Person	Calportland Construction
V7.	Workers Comp Insurance Expiration Date	
V8.	Liability Insurance Expiration Date	
V9.	Professional License Number	93454
V10.	Verified by (print name of county staff)	Brian Gilbert, CPA

V11 Company Type (Check one): Individual Sole Proprietorship Partnership Corporation

I certify information is complete and accurate; designated funds available; required concurrences evidenced on signature page.

Date: _____ Authorized Signature: _____

**SPECIAL PROVISIONS
FOR
CONSTRUCTION OF 2013/14
COUNTY WIDE
HMA OVERLAY AND SAMI
IN THE COUNTY OF SANTA BARBARA

COUNTY PROJECT NO. 810541**

The special provisions contained herein have been prepared under the direction of the following Registered Persons.


PROJECT MANAGER

9/26/13
DATE


REGISTERED CIVIL ENGINEER

9/26/2013
DATE




APPROVED BY DIRECTOR OF PUBLIC WORKS

9/27/2013
DATE


APPROVED - CHAIR BOARD OF SUPERVISORS

11-12-13
DATE