


COUNTY OF SANTA BARBARA
STATE OF CALIFORNIA
DEPARTMENT OF PUBLIC WORKS

PLANS FOR THE CONSTRUCTION OF
**WALLACE AVE SUMMERLAND COASTAL
ACCESS IMPROVEMENTS**

WALLACE AVE BETWEEN EVANS AVE AND FINNEY STREET,
NEAR THE TOWN OF SUMMERLAND, CA
COUNTY PROJECT NO. 862418



VICINITY MAP
NO SCALE



NOTE:
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO WORK WITH THE LOCAL UTILITY COMPANIES TO LOCATE ALL UNDERGROUND UTILITY SERVICE LINES WITHIN THE PROJECT LIMITS. CALL UNDERGROUND SERVICE ALERT AT (800) 422-4133 OR BY A MINIMUM OF TWO WORKING DAYS PRIOR TO ANY EXCAVATION WORK.

THE CONTRACTOR SHALL POSSESS THE CLASSE(S) OF LICENSE AS SPECIFIED IN THE "NOTICE TO BIDDERS".

CONSTRUCTION STARTED:
CONSTRUCTION COMPLETED:
RECORD DRAWING APPROVED BY:
DRAWN BY: *George Calda*
CHECKED BY: *George Calda*
DATE: 4/14/2022



COUNTY OF SANTA BARBARA
DEPARTMENT OF PUBLIC WORKS
TRANSPORTATION DIVISION

DESIGN BY:
D. GONZALEZ
DRAWN BY:
D. GONZALEZ

CHECKED BY:
L. CADENA
CONTRACT REVIEW BY:
NG & WE

SCALE:
NO SCALE

PROJECT NO:
862418

WALLACE AVENUE
SUMMERLAND COASTAL
ACCESS IMPROVEMENTS

SHEET NO
1 OF 33
FILE NO.

FOR REDUCED PLANS
ORIGINAL SCALE IN INCHES

REVISION DATES (PRELIMINARY DATES)

12/16/24

TITLE SHEET
TS-1

INDEX TO SHEETS

- 1. TS TITLE SHEET
- 2. DM-1 DEMOLITION
- 3. DM-2 DEMOLITION
- 4. DM-3 DEMOLITION
- 5. XS-1 TYPICAL CROSS SECTIONS
- 6. XS-2 TYPICAL CROSS SECTIONS
- 7. P-1 SUPERELEVATION DIAGRAM
- 8. P-2 SUPERELEVATION DIAGRAM
- 9. L-1 LAYOUTS AND PROFILE
- 10. L-2 LAYOUTS AND PROFILE
- 11. L-3 LAYOUTS AND PROFILE
- 12. L-4 LAYOUTS AND PROFILE
- 13. CD-1 CONSTRUCTION DETAILS
- 14. CD-2 CONSTRUCTION DETAILS
- 15. CD-3 CONSTRUCTION DETAILS
- 16. CD-4 CONSTRUCTION DETAILS
- 17. CD-5 CONSTRUCTION DETAILS
- 18. CD-6 CONSTRUCTION DETAILS
- 19. CD-7 CONSTRUCTION DETAILS
- 20. CD-8 CONSTRUCTION DETAILS
- 21. CD-9 CONSTRUCTION DETAILS
- 22. CD-10 CONSTRUCTION DETAILS
- 23. CD-11 CONSTRUCTION DETAILS
- 24. DD-1 DRAINAGE DETAILS
- 25. DD-2 DRAINAGE DETAILS
- 26. EC-1 EROSION CONTROL
- 27. U-1 EXISTING UTILITIES
- 28. U-2 EXISTING UTILITIES
- 29. U-3 EXISTING UTILITIES
- 30. PD-1 PAVEMENT DELINEATION
- 31. PD-2 PAVEMENT DELINEATION
- 32. LU-1 LIGHTING SCHEDULE
- 33. LU-2 LIGHTING SCHEDULE
- 34. LI-001 IRRIGATION PLAN
- 35. LI-002 IRRIGATION PLAN
- 36. LI-003 IRRIGATION PLAN
- 37. LI-004 IRRIGATION PLAN
- 38. LI-005 IRRIGATION PLAN
- 39. LI-006 IRRIGATION PLAN
- 40. LI-007 IRRIGATION PLAN
- 41. LI-008 IRRIGATION PLAN
- 42. LP-001 PLANTING SCHEDULE
- 43. LP-010 PLANTING PLAN
- 44. LP-012 PLANTING PLAN
- 45. LP-013 PLANTING PLAN
- 46. LP-014 PLANTING PLAN
- 47. LP-015 PLANTING PLAN
- 48. LP-016 PLANTING PLAN
- 49. LP-017 PLANTING PLAN
- 50. LD-1 PARK ACCESS DEMOLITION
- 51. LL-1 PARK ACCESS LAYOUT
- 52. LC-1 PARK ACCESS HARDSCAPE
- 53. LC-2 PARK ACCESS DETAILS

APPROVED: *[Signature]* DATE: 9/10/24
CHIEF ENGINEER OF SURVEYING

APPROVED: *[Signature]* DATE: 4/9/2024 11:20:45 AM PDT
DIRECTOR OF PUBLIC WORKS

APPROVAL: *[Signature]* DATE: 4/9/2024 11:21:38 AM PDT
APPROVAL: *[Signature]* DATE: 4/9/2024 11:21:38 AM PDT