

THE STANDARD PLANS LIST APPLICABLE TO THIS CONTRACT IS INCLUDED IN THE NOTICE TO BIDDERS AND SPECIAL PROVISIONS.


COUNTY OF SANTA BARBARA STATE OF CALIFORNIA DEPARTMENT OF PUBLIC WORKS

PLANS FOR THE CONSTRUCTION OF

## FERNALD POINT LANE BRIDGE REPLACEMENT AT ROMERO CREEK

EXISTING BR No. 51C-137, NEW BR No. 51C-0362 FEDERAL PROJECT No. BRLO-5951(141) COUNTY PROJECT No. 862330

TO BE SUPPLEMENTED BY THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 2018 STANDARD PLANS AND SPECIFICATIONS AND COUNTY ENGINEERING STANDARDS, SEPTEMBER 2011 (UNLESS OTHERWISE INDICATED)



VICINITY MAP

INDEX TO SHEETS

SHEET NO.  1 2 3 4 5 6-10 11 12-13 14 15 16-17 18 19 20 21 22 23-24 25-26	ROADWAY PLANS TITLE SHEET TYPICAL CROSS SECTION PROJECT CONTROL LAYOUT PROFILE CONSTRUCTION DETAILS EROSION CONTROL PLAN WATER POLLUTION CONTROL PLAN TEMPORARY CREEK DIVERSION PLAN TEMPORARY CREEK DIVERSION DETAILS CONTOUR GRADING DRAINAGE PLAN DRAINAGE PLAN DRAINAGE PROFILES DRAINAGE DETAILS UTILITY PLAN CONSTRUCTION AREA SIGNS STAGE CONSTRUCTION AND TRAFFIC HANDLING PLAN DETOUR PLAN AND PROFILE	
27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44	BRIDGE PLANS GENERAL PLAN DECK CONTOURS FOUNDATION PLAN ABUTMENT 1 LAYOUT ABUTMENT 2 LAYOUT ABUTMENT DETAILS NO. 1 ABUTMENT DETAILS NO. 2 ABUTMENT DETAILS NO. 3 ABUTMENT DETAILS NO. 4 TYPICAL SECTION SLAB REINFORCEMENT DETAILS CALIFORNIA ST-70SM SIDE MOUNTED BRIDGE RAIL DET. STRUCTURE APPROACH TYPE EQ(10) (MODIFIED) BRIDGE REMOVAL DETAILS LOG OF TEST BORINGS	AILS NO. 2 AILS NO. 3 AILS NO. 4

## TITLE SHEET

CONSTRUCTION STARTED: PROJECT ENGINEER:

CONSTRUCTION COMPLETED: KEVIN ROSS 04/24/20

RECORD DRAWING APPROVED BY: DATE

COUNTY OF SANTA BARBARA
DEPARTMENT OF PUBLIC WORKS
TRANSPORTATION DIVISION

DESIGN BY:
A. SATOW

DRAWN BY:
C. LAYTON

CHECKED BY:
M. RAMIREZ
CONSTRUCTABILITY REVIEW BY:
P. GASTON

NO SCALE 862330

FERNALD POINT LANE BRIDGE BR. No. 51C-0362 OVER ROMERO CREEK

SHEET NO.

1 OF 45

FILE NO.

TRANSPORTATION DIVISION

C. LAYTON

P. GASTON

DISREGARD PRINTS BEARING
EARLIER REVISION DATES (PRELIMINARY ST

12/14/12 04/24/12