

V. FEE SCHEDULE

Wood Environment & Infrastructure Solutions, Inc.		
2019 RATE AND FEE SCHEDULE		
The hourly labor rates set forth below are valid from January 1, 2019 and are subject to annual revision thereafter. Wood would provide the County of Santa Barbara thirty (30) days advance written notice of any such revisions.		
DIRECT LABOR		
Staff	Technical Skill	Rate/Hour
Management Staff Members		
Dan Gira	Program Manager	\$195.00
Rita Bright	Planning Manager	\$170.00
Erika Leachman	Principal Planner	\$155.00
Matt Sauter	Senior Planner	\$120.00
Nick Meisinger	Senior Planner	\$115.00
Julia Pujo	Senior Planner	\$110.00
Doug McFarling	QA/QC Technical Manager	\$180.00
Technical Staff Members		
Matt Buggert	Planner III	\$90.00
Taylor Lane	Planner III	\$90.00
Marie Laule	Planner III	\$90.00
Sydney Margallo	Planner II	\$85.00
Kaylan Lamb	Planner II	\$85.00
Ryan Ramos	Planner I	\$80.00
Hannah Thomas	Planner I	\$80.00
Ashlynn Navarro	Planner I	\$80.00
Administrative Staff		
Janice Depew	Word Processor	\$75.00
Aaron Johnson	GIS Analyst	\$95.00
Rosann Malloch	Project Administrator	\$100.00
Rita Samaniego	Administrative Assistant	\$75.00
OTHER DIRECT EXPENSES		
Travel Expenses:		
Transportation (mileage, car rental, etc.)		Cost plus 10% Mileage charged at \$0.58 per mile Cost plus 10%
Meals and Incidentals		Maximum GSA Daily Per Diem not to exceed \$64
Lodging		Cost plus 10%
Miscellaneous Expenses:		
Office equipment (computers, phones, etc.), space rent, & utilities		2% fee on direct labor charges only
Subcontract Expenses:		
Supplies or services furnished to Wood in support of project activities by any supplier or firm, except temporary agency or consultant staff charged at above hourly rates plus direct costs.		Cost plus 10%

Wood Environment & Infrastructure Solutions, Inc.	
2019 RATE AND FEE SCHEDULE	
Other Direct Costs (ODCs):	
Printing (double-sided)	Cost plus 10%, estimating \$0.40 per color page; \$0.10 per black & white page
Graphic Design – Deirdre Stites	\$76 per hour
Other expenses in support of project activities	Cost plus 10%

