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NOTICE TO BIDDERS

Bids open at 2:00 PM on Tuesday, September 12, 2023 for:

TORO CANYON OIL WATER SEPARATOR PROJECT IN THE 1ST SUPERVISORIAL DISTRICT
COUNTY PROJECT No. WA8231-TCRP

General project work description: Replacement of oil-water separator system

The Plans, Specifications, and Bid Book are available at
https://www.planetbids.com/portal/portal.cfm?CompanyiD=43874.

The Contractor must have either a Class A license or any combination of the following Class C licenses
which constitutes a majority of the work: 8, 10, 12, 13, 27, 34, 50, and 61.

Submit sealed bids to the web address below. Bids will be opened available at the web address below
immediately following the submittal deadline.

PlanetBids
https://pbsystem.planetbids.com/portal/43874/bo/bo-detail/108974

Complete the project work within 60 Workings Days (120 Working Days for Tank Heater Only).
The estimated cost of the project is $ 1,473,000

A optional pre-bid meeting is scheduled for this project on Wednesday, August 30, 2023, at 9:00 AM at
1071 Toro Canyon Road. This project is subject to compliance monitoring and enforcement by the
Department of Industrial Relations (DIR).

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the
requirements of PCC Section 4104, or engage in the performance of any contract for public work, as
defined in this chapter, unless currently registered and qualified to perform public work pursuant to Labor
Code (LAB) Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a
bid that is authorized by Business and Professions Code (BPC) Section 7029.1 or by PCC Section 10164
or 20103.5 provided the contractor is registered to perform public work pursuant to LAB Section 1725.5 at
the time the contract is awarded.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR website htips://

www.dir.ca.gov/.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be
submitted as a bidder inquiry by 2:00 PM on 09/06/2023. Submittals after this date will not be addressed.
Questions pertaining to this Project prior to Award of the Contract must be submitted via PlanetBids Q&A
tab.

Bidders (Plan Holders of Record) will be notified by electronic mail if addendums are issued. The

addendums, if issued, will only be available on the County PlanetBids website,
https://pbsystem.planetbids.com/portal/43874/bo/bo-detail/108974

By order of the Board of Supervisors of the County of Santa Barbara this project was authorized to be

advertised on 08/22/2023.

Scott D. McGolpin
Director of Public Works
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COPY OF BID ITEM LIST

Item Item
No. Code DESCRIPTION
1 999990 | MOBILIZATION
2 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN
3 141001 | HEALTH AND SAFETY PLAN
4 170103 | CLEARING AND GRUBBING (LS)
5 066201 | EROSION CONTROL
6 000023 | SAMPLING AND ANALYSIS PLAN - UNDERGROUND STORAGE TANK
OIL WATER SEPARATOR (OWS)
7 000001 | CLEAN INTERCEPTOR, OWS AND REMOVE ELEMENTS AS PER PLANS
8 192001 | STRUCTURE EXCAVATION
9 000002 | DISPOSAL OF IMPACTED MATERIALS
10 000003 | DISPOSAL OF NON-IMPACTED MATERIALS
11 000004 HAUL, HANDLE, AND INSTALLATION OF OVERFLOW WEIR, OWS AND SKIMMERS,
AND SINGLE WALL PVC PIPING
12 510050 | STRUCTURAL CONCRETE (REINFORCED) - FOOTING/SLAB
13 510058 | STRUCTURAL CONCRETE, WALL (REINFORCED)
14 193001 | STRUCTURE BACKFILL - AS APPLICABLE, INCLUDING OWS AREA, PIPE TRENCH, ETC.
15 193118 | CONCRETE BACKFILL - AS APPLICABLE, INCLUDING DRY STREAM CROSSING, ETC.
16 720110 | SMALL-ROCK SLOPE PROTECTION
17 800360 | CHAIN LINK FENCE (TYPE CL-6)
CONVEYANCE PIPELINE
18 000005 | REMOVAL AND DISPOSAL OF EXISTING OIL CONVEYANCE PIPELINE
19 190140 | TRENCH EXCAVATION
20 000002 | DISPOSAL OF IMPACTED MATERIALS
21 000003 | DISPOSAL OF NON-IMPACTED MATERIALS
22 190161 | ROCK EXCAVATION
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23 192502 | SAND BEDDING

PROCURE, HAUL, HANDLE, AND INSTALL NEW BELOWGROUND PIPELINE (CONTITECH

24 000006 AND PVC)

25| F | 193006 | STRUCTURE BACKFILL {SLURRY CEMENT)

26 193001 | STRUCTURE BACKFILL - AS APPLICABLE, INCLUDING OWS AREA, PIPE TRENCH, ETC.
27 000007 | FURNISH AND INSTALL LEAK INSPECTION POINT
28 000008 | FURNISH AND INSTALL TRANSITION VAULT
PROCURE, HANDLE, AND INSTALL NEW ABOVEGROUND PIPELINE (DUAL-CONTAINED
29 000009
STEEL)
30 000021 | FABRICATE, FURNISH, AND INSTALL PIPE SUPPORTS
ABOVEGROUND STORAGE TANK (AST)
31 000010 | UST REMOVAL (PLAN, EXCAVATION/REMOVAL COMPLETION REPORT)
32 000002 | DISPOSAL OF IMPACTED MATERIALS
33 000003 | DISPOSAL OF NON-IMPACTED MATERIALS

34| F | 192001 | STRUCTURE EXCAVATION

35| F | 510050 | STRUCTURAL CONCRETE (REINFORCED) - FOOTING/SLAB

36| F | 510058 | STRUCTURAL CONCRETE, WALL (REINFORCED)

37 | F | 193118 | CONCRETE BACKFILL - AS APPLICABLE, UST FILL, ETC.

38 000011 HAUL, HANDLE, AND INSTALL AST, PIPING CONNECTION AND LEAK INSPECTION

POINT
39 800320 | CHAIN LINK FENCE (TYPE CL-4)
40 800360 | CHAIN LINK FENCE (TYPE CL-6)
41 800400 | CHAIN LINK FENCE (TYPE CL-8)
42 000012 | INSTALL CONTROL PANEL AND STORAGE BOX
43 000013 | STARTUP AND TESTING
44 000014 | PROCURE, HANDLE AND INSTALL TANK HEATER AND ASSOCIATED CONTROL PANEL
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COUNTY PROVISIONS

The work provided herein must be performed in accordance with the Caltrans Standard Specifications,
2018 edition (Standard Specifications). The Standard Specifications are incorporated herein by reference.

MODIFICATIONS TO STANDARD SPECIFICATIONS

DIVISION | GENERAL PROVISIONS

1 GENERAL

Replace or add the following terms to section 1-1.07B:
business day: Day on the calendar except Saturday, Sunday, and a holiday.

County: The County of Santa Barbara, a political subdivision of the State of California.
County Clerk: The County Clerk of the County of Santa Barbara.

Department: The County of Santa Barbara acting by and through its Department of Public Works; its
authorized representatives.

Director: Director of Public Works of the County of Santa Barbara, or the Director's duly authorized
representative.

Engineer: Any duly authorized representative of the Director of Public Works of the County of Santa
Barbara.

holiday: Holidays are shown in the following table:

Holidays

Holiday Date observed
Every Sunday Every Sunday
New Year's Day January 1%t
Birthday of Martin Luther King, Jr. | 3rd Monday in January
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Juneteenth June 19t
Independence Day July 4t
Labor Day 1st Monday in September
Veterans Day November 11t
Thanksgiving Day 4th Thursday in November
Day after Thanksgiving Day Day after Thanksgiving Day
Christmas Day December 25%
County Furlough Days December 25th through January 15t

If January 1st, July 4th, November 11th, or December 25th falls on a Sunday, the Monday following is a
holiday. If January 1st, July 4th, November 11th, or December 25th falls on a Saturday, the preceding
Friday is a holiday. No work allowed on County Furlough Days.
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State: The State of California and its political subdivisions, including the County of Santa Barbara.

Supplemental Work: Change Order Work.

Replace line “2.1” under item “2. working day” in section 1-1.07B with:

2.1. Saturday, Sunday, and a holiday

Replace table in section 1-1.11:
Websites, Addresses, and Telephone Numbers

Reference or agency Telephone
or department unit Website Address number
Department of
Industrial Relations hitps://www.dir.ca.gov/Public-
Prevailing Wage Works/Prevailing-Wage.html
Rates
Caltrans, Division of | https://dot.ca.gov/programs/des
Design ian
PlanetBids

m/portal/43874/bo/bo-

detail/108974

PUBLIC WORKS DEPARTMENT
TRANSPORTATION DIVISION

County Municipal
Code

https://www.municode.com/libra

ry/CA/Santa Barbara County

County Construction
Manager

CONSTRUCTION MANAGER
Walter Rubalcava

130 E VICTORIA ST

SANTA BARBARA, CA 83101

(805) 568-3440

County Project
Manager

PROJECT MANAGER
Cathleen Garnand

123 E. Anapamu Street
Santa Barbara, CA 93101

(805) 568-3440

Delete the row for Office Engineer in the table of section 1-1.11.

Replace section 1-1.12 with:

1-1.12 MISCELLANY
Make checks and bonds payable to the County of Santa Barbara.

2 BIDDING

Replace 2-1.04 with:

2-1.04 PREBID OUTREACH MEETING
Section 2-1.04 applies if a mandatory prebid meeting is shown on the Notice fo Bidders.

Each bidder must attend the meeting. The bidder's representative must be a company officer, project
superintendent, or project estimator. For a joint venture, one of the parties must attend the mandatory

prebid meeting.

County Project No. WA8231-TCRP
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A sign-in sheet will be used to identify the attendees. Each bidder must include the name and title of the
company representative attending the meeting. The sign-in sheet must be signed before the meeting start
time.

The Department does not accept a bid from a bidder who did not sign the sign-in sheet before the
meeting started.

The Department may hold a single prebid meeting for more than one contract. Sign the sign-in sheet for
the contract you intend to bid on. If you are bidding on multiple contracts, sign each sign-in sheet for each
contract you intend to bid on. The sign-in sheets, with the names of all companies in attendance at each
prebid meeting, will be made available at the website shown on the Notice to Bidders for bidder inquiries.

Replace section 2-1.06A with:
2-1.06A General
The Bid Book includes bid forms and certifications.

The Notice fo Bidders and Special Provisions, Bid Book, Revised Standard Specifications (dated
10/15/2021), and project plans are available at County's PlanetBids website.

Caltrans Standard Specifications, Standard Plans and Revised Standard plans are available at State of
California, Department of Transportation (Caltrans) Division of Design website.

Replace section 2-1.06B with:
2-1.06B Supplemental Project Information
The Department makes supplemental information available as specified in the special provisions.

If an Information Handout or sections are available, you may view them at County’s PlanetBids website,
The Depariment makes the following supplemental project information available:

Supplemental Project Information
Means Description
Included in the Information Handout Environmental Permits, Licenses, Agreements, and
Certificates (PLACs):
1. California Fish and Wildlife Streambed
Alteration Agreement — DRAFT CONDITIONS
2. Regional Water Quality Control Board Clean
Water Act Section 401 Water Quality
Certification No. 34223WQ30
3. U.S. Army Corps of Engineers NATIONWIDE
PERMIT 3Maintenance

The Contractor shall comply with the applicable mitigation measures outlined in the Projects’ regulatory
permits including the Clean Water Act (CWA) Section 404 permit, Regional Water Quality Control
Board, CWA Section 401 Water Quality Certification, the California Department of Fish and Wildlife
1600 Streambed Alteration Agreement.

Add to section 2-1.09:

The Board of Supervisors reserves the right to waive technical errors and discrepancies if it determines it
is in the public interest to do so.

If the project has additive bid items or additive groups, the lowest responsible bidder will be determined in
accordance with Public Contract Code Division Il, Part 3, Chapter 1, Section 20103.8, Subdivision (c) and
as follows:

1. The project funding amount will be disclosed before the first bid is opened.

2. The lowest responsible bidder will be determined on the basis of the Total Base Bid plus Total
Additive Items or Total Base Bid plus Total Additive Groups, if any.

3. Inthe event that all bids including Total Base Bid plus Total Additive Items or Total Base Bid plus
Total Additive Groups exceeds the project funding amount, the lowest bid will be determined on the
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basis of the Total Base Bid plus those additive items or Total Base Bid plus those additive groups
that, when taken in numerical order from the additive list, and added to the Total Base Bid are less
than or equal to the funds available.

Add to section 2-1.10:

If bidder(s) make a clerical error in listing subcontractors, bidder(s) should submit a written notice to the
Director within two business days after the time of the bid opening. Bidder(s) should send copies of the
notice to the subcontractors involved.

Replace section 2-1.33A with:
2-1.33A General
Complete the forms in the Bid Book. Include required forms for each proposed subcontractor.

Use the forms provided by the Department except as otherwise specified for a bidder's bond.
Submit Bid Book forms and copies of the forms as instructed in the Notice fo Bidders.

Submit Bid Book DBE Commitment, Confirmation, and Good Faith Efforts (DBE forms) to the County
Project Manager and in accordance to section 2-1.33B.

For a contract with a DBE goal, as shown on the Notice to Bidders, DBE forms are required.
For a contract without a DBE goal, as shown on the Notice to Bidders, DBE forms are optional.

Failure to submit the forms and information as specified may result in a nonresponsive bid.

Add to section 2-1.33B(1) of the RSS:

Remove bid forms that are due after the time of bid if you choose not to submit the information on those
forms at the time of bid.

Replace section 2-1.34 with:
2-1.34 BIDDER'S SECURITY (PUB CONTRACT CODE § 20129(a))
Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:
1. Cash
2. Cashier's check made payable to the County

3. Certified check made payable to the County
4. Signed bidder's bond by an admitted surety insurer made payable to the County

Submit bidder’s security with the Bid Book before the bid opening time.
If using a bidder's bond, you may use the form in the Bid Book.

If the bid schedule includes alternative or additive items or additive groups, the bid bond must equal at
least 10% of the bid plus all alternatives and additives.

Replace the 2nd paragraph of section 2-1.40 with:

A bidder may withdraw or revise a bid after it has been submitted to the office if this is done before the bid
opening date and time.
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3 CONTRACT AWARD AND EXECUTION

Replace section 3-1.02B with:
The Department breaks a tied bid with a coin toss.

Replace section 3-1.04 with:
3-1.04 CONTRACT AWARD

Submit any bid protest before 5:00 p.m. of the 10th business day following bid opening to the
Department. Include the name, address, and telephone number of your designated representative with a
complete statement for grounds of the protest. The protest must refer to the specific portion of the
document that forms the basis for the protest.

If the County awards the contract including additive items or additive groups, total bid shall include Total
Base Bid plus those additive items or Total Base Bid plus those additive groups used in determining the
lowest responsible bidder.

If the County awards the contract, the award is made to the lowest responsible bidder within 65 days. If
the lowest responsible bidder refuses or fails to execute the contract, the Director may award the contract
to the second lowest responsible bidder. Such award, if made, will be made within 80 days after the
opening of bids. If the second lowest responsible bidder refuses or fails to execute the contract, the
Director may award the contract to the third lowest responsible bidder. Such award, if made, will be made
within 95 days after the opening of bids. The periods of time specified above within which the award of
contract may be made shall be subject to a time extension as may be agreed upon in writing between the
Department and the bidder concerned.

Replace section 3-1.05 with:
3-1.05 CONTRACT BONDS (PUB CONT CODE § 20129(b) AND CIV CODE § 9554)
The successful bidder must furnish 2 bonds:

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen
providing goods, labor, or services under the Contract. This bond must be equal to at least 100
percent of the total bid. The payment bond must also contain provisions which automatically increase
amounts thereof and/or time of completion or both for all change orders, extensions and additions to
the work provided pursuant to this Agreement.

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to
at least 100 percent of the total bid.

You may provide alternative securities for monies withheld to ensure performance per the terms of Public
Contract Code § 22300.

The County furnishes the successful bidder with bond forms.

Both the payment and performance bonds must be executed by one and only one surety. That Surety
must be admitted and listed in the Insurance Organizations Authorized By The Insurance Commissioner
To Transact Business Of Insurance In The State Of California for the current year, and must be further
authorized by the commissioner to issue surety insurance.

Delete section 3-1.08.

Delete section 3-1.11.
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Replace section 3-1.18 with:
3-1.18 CONTRACT EXECUTION

The successful bidder must sign the County Agreement (Contract) and deliver to the County the following
documents:

Two (2) copies of the County Agreement (Contract) bearing your original signatures.

Two (2) copies of the Performance and Payment Bonds.

Executed Certificate of Insurance Transmittal form.

Insurance Certificates.

Executed Taxpayer ldentification Number and Certification (IRS Form W-9) and Withholding
Exemption Certificate (CA Form 590).

A copy of your injury and lliness Prevention Program.

A copy of your policy on drugs and alcohol.

oMo =

No

The County must receive these documents by 4:00 pm on the 4" business day after the bidder receives
the unexecuted Contract and Certificate of Insurance Transmittal form.

The bidder's security may be forfeited, and a successfui bidder may be prohibited from participating in
future bidding on the project, for failure to execute the contract within the time specified.

Add to section 3-1.19 with:
3-1.19 BIDDERS SECURITIES

In accordance with Public Contract Code § 20129, upon an award to the lowest bidder(s), the security of
an unsuccessful bidder must be returned in a reasonable period of time, but in no event will that security
be heid by the County beyond sixty (60) days from the time the award is made.

The person to whom the contract is awarded must execute a bond to be approved by the board for the
faithful performance of the contract.

5 CONTROL OF WORK
Replace last paragraph of section 5-1.01 with:
Contract administration forms are available at the State’s website for your use.

Replace the 2nd paragraph of section 5-1.02 with:
If a discrepancy exists:

1. The governing ranking of Contract parts in descending order is:

1.1 Notice to Bidders and Special provisions (Technical Provisions supersede County Provisions)
1.2 Project plans

1.3 Revised standard specifications

1.4 Standard specifications

1.5 Revised standard plans

1.6 Standard plans

1.7 Supplemental project information

Written numbers and notes on a drawing govern over graphics

A detail drawing governs over a general drawing

A detall specification governs over a general specification

A specification in a section governs over a specification referenced by that section

aorwnN

Add to section 5-1.09:
Section 5-1.09 applies if there is a bid item for Partnering.
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Add to section 5-1.17:
You must implement a policy on drugs and alcohol conforming to 49 CFR Part 40.

Replace the 3rd paragraph of section 5-1.23A with:
Submit action and informational submittals to the Engineer through the County’s construction
management portal at C-MIS.com

Add to list under the 4th paragraph of section 5-1.23A:
4. Federal Project Number, if any

Replace the 4th paragraph of Section 5-1.23B with:
Allow 3 working days for review.

Replace "3" in the 2nd paragraph of section 5-1.27B with "4"

Replace section 5-1.27C with:

Make your records available for inspection, copying, and auditing by County representatives for the same
time frame specified under section 5-1.27B. The records of subcontractors and suppliers must be made
available for inspection, copying, and auditing by County representatives for the same period. Before
Contract acceptance, the County representative notifies the Contractor, subcontractor(s), or supplier(s)
five (5) business days before inspection, copying, or auditing.

if an audit is to start more than 30 days after Contract acceptance, the County representative notifies the
Contractor, subcontractor(s), or supplier(s) of the date when the audit is to start.

Replace the 2nd through 4th paragraphs of section 5-1.27E with:
Submit change order bills to Engineer.

Replace section 5-1.37B(1) with:

Size and weight limitations in Veh Code Div 15 may not be exceeded for any bridges open to traffic
without prior approval of the Engineer. In addition, County maintains structures that are load rated. You
must verify that you do not exceed the load carrying capacity of the structures you intend to cross, or you
have obtained a valid County Transportation Permit. You may be required to strengthen, or to provide
testing and/or calculations satisfying integrity and safety of the structure under the proposed loading. The
County’s Bridge Permit Load Restriction List is available at
hitps://www.countyofsb.org/uploadedFiles/pwd/Content/Roads/2020 Bridge Permit Restriction.pdf.

Nothing in this section relieves you from the requirements of section 5-1.36.

Replace section 5-1.43 with:
You must follow Pub Cont Code § 9204 to pursue a potential claim.
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6 CONTROL OF MATERIALS

Replace the 3rd paragraph of section 6-1.02 with:

The Engineer orders the return and disposal of surplus Department-furnished material.
Add to section 6-1.02:

County-furnished materials are available at the County of Santa Barbara, Construction Offices located at
4415 Cathedral Oaks Rd, Santa Barbara, CA 93110.

The County furnishes you with:

County Furnished Materials

ltem Quantity Date Available
5,000 Gallon Above Ground Storage Tank 1 December 1, 2023
Oil Water Separator Concrete Box and Lids 1 October 23, 2023
Bypass Weir with Lid 1 October 23, 2023
Floating Oil Skimmer and Flexible PVC Hose 3 October 23, 2023
2-inch Contitech Chemical Hose (no fittings) 800 feet October 9, 2023

Replace the 2nd paragraph of section 6-1.05 with:

Submit a substitution request no later than the 4th business day following bid opening.

Replace the 5th paragraph of section 6-2.01A with:

The Department's independent assurance program is described in the County's Quality Assurance
Program dated August 2018. For the program go to:
https://cosantabarbara.box.com/s/9amrihz5z2 1pim1sb7wlivmvyubmyt8lv

Delete section 6-2.01E.
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Replace section 7-1.021(1) with:
7-1.021(1) Santa Barbara County Code, Chapter 2, Article Xll|
Sec. 2-94. - Exceptions.

The provisions of this article shall not apply to contracts or agreements for the acquisition, exchange or
disposition of real property or interests therein, nor to contracts or agreements with the State of California,
or its political subdivisions, or with the United States of America.

Sec. 2-95. - Prohibition of unlawful discrimination in employment practices.

The County of Santa Barbara reserves the right to terminate forthwith each and every written contract and
agreement (except purchase orders) respecting real property, goods and/or services entered into by the
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County of Santa Barbara including but not limited to concessions, franchises, construction agreements,
leases, whether now in effect or hereinafter made if the County finds that the Contractor is discriminating
or has discriminated against any person in violation of any applicable state or federal laws, rules or
regulations which may now or hereafter specifically prohibit such discrimination on such grounds as race,
religion, sex, color, national origin, physical or mental disability, Vietnam era veteran/disabled, age,
medical condition, marital status, ancestry, sexual orientation, or other legally protected status. This right
of termination extends to contracts entered into by the County of Santa Barbara or by its joint powers,
agencies or agents so long as the County obtains the consent of those parties.

Such finding may only be made after Contractor has had a full and fair hearing on notice of thirty days
before an impartial hearing officer at which hearing Contractor may introduce evidence, produce
witnesses and have the opportunity to cross-examine witnesses produced by the County. Further, any
finding of discrimination must be fully supported by the facts developed at such hearing and set forth in a
written opinion; and in addition, Contractor may move in the appropriate court of law for damages and/or
to compel specific performance of a Contractor or agreement if any of the above procedures are not
afforded to the Contractor. If Contractor is not found to have engaged in uniawfu! discriminatory practices,
County shall pay all costs and expenses of such hearing, including reasonable attorneys' fees, to
Contractor in accordance with current Santa Barbara County Superior Court schedule of attorneys' fees
for civil trials. If Contractor is found to have engaged in such unlawful discriminatory employment
practices, Contractor shall pay all such costs, expenses and attorneys' fees.

Whether or not a contract or agreement is still in existence at the time of final determination of such
unlawful discrimination, the Contractor shall forthwith reimburse the County for all damages directly
stemming from such discrimination; however, those damages shall not exceed and are not reimbursable
in an amount which exceeds amounts paid to Contractor under the terms of the contract or agreement.

Nothing in this section 2-85 shall directly or by interpretation give a private cause of action to any third
party (not a signatory to the contract or agreement) including employees past or present, or applicants for
employment to Contractor, it being the sole purpose of this clause to administratively assure compliance
with the nondiscrimination clauses contained herein.

With respect to employment discrimination, employment practices shall include, but are not limited to,
employment, promotion, demotion, transfer, recruitment and advertising for recruitment, layoff or other
termination, rate of pay, employee benefits and all other forms of compensation or selection for training
and apprenticeship and probationary periods.

Contractor shall permit access at all reasonable times and places to all of its records of employment,
advertising, application forms, tests and all other pertinent employment data and records, to the County of
Santa Barbars, its officers, employees and agents for the purpose of investigation to ascertain if any
unlawful discrimination as described herein has occurred or is being practiced, provided that such records
are relevant to a complaint of an unlawful discriminatory practice which has been forwarded to Contractor
reasonably prior to the time Contractor is asked to make such records available. In addition, all such
records shall be deemed "Confidential" by the officers, employees and agents of the County. No records
or copies of such records may be removed from the premises of Contractor, and no disclosure, oral or
written, of such record may be made to third parties except as provided within the agreement. Provided,
however, that in the event of a hearing to determine whether or not Contractor is engaging in unlawful
discrimination in employment practices as defined herein, the Board of Supervisors of Santa Barbara
County may issue subpoenas to require that certified copies of such records be made available to the
hearing.

Failure to fully comply with any of the foregoing provisions shall be deemed to be a material breach of any
contract or agreement with the County of Santa Barbara. All persons contracting with or who have
contracts for goods or services with the County shall be notified that this chapter applies to their contract
or agreement with the County of Santa Barbara.

Sec. 2-95.5. - Exceptions.

Notwithstanding any other provisions in this article, any party contracting with the County of Santa
Barbara having an affirmative action program which has been approved within twelve months from the
date of the contract by an agency of the federal government shall be deemed to be in compliance with the
provisions of this article upon furnishing documentary evidence of such approval satisfactory to the
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County Affirmative Action Officer. Loss of such approval shall be immediately reported by such party to
the County Affirmative Action Officer.

Sec. 2-96. - Purchase orders.
Purchase orders shall contain the following clause as grounds for termination of such purchase order.

"If complaint is made that seller is engaging in discriminatory employment practices made unlawful by
applicable state and federal laws, rules or regulations, and the State Fair Employment Practice
Commission or the Federal Equal Employment Opportunities Commission determines that such unlawful
discrimination exists, then the County of Santa Barbara may forthwith terminate this order.”

Sec. 2-97. - Affirmative Action Officer.

At the discretion of the County Affirmative Action Officer, he or she shall promptly and thoroughly
investigate, or cause to be investigated reports and complaints from whatever source, that any party
contracting with the County of Santa Barbara is engaging, or during the term of a contract or agreement
with the County of Santa Barbara has engaged, in any unlawful discriminatory employment practices as
described in section 2-95 of this Code. {f the investigation discloses reason to believe such unlawful
discrimination does exist or has existed and the conditions giving rise thereto have not been changed so
as to prevent further such unlawful discrimination, and the said party shall not forthwith terminate such
unlawful discrimination, take all appropriate steps to prevent a recurrence of such or other unlawful
practices, and compensate the person or persons unlawfully discriminated against for any and all loss
incurred by reason of such unlawful discrimination, all to the satisfaction of the Affirmative Action Officer,
then the Affirmative Action Officer shall cause the matter to be presented for action to the State Fair
Employment Practices Commission or the Federal Equal Employment Opportunities Commission, or
both, and to any other concerned state or federal agencies or officers.

if and when it has been finally determined by the Affirmative Action Officer, County Counsel, or state or
federal regulatory agencies that such unlawful discriminatory employment practice has in fact so occurred
or are being carried on, then the Affirmative Action Officer shall forthwith present the entire matter to the
Board of Supervisors of the County, together with all damages, costs and expenses related thereto and
incurred by County, for appropriate action by the Board of Supervisors in accord with the intent and
purposes of this article and of the affirmative action program of the County of Santa Barbara.

Sec. 2-98. - Youth group anti-discrimination.

(a) Neither the County of Santa Barbara, nor any of its agencies, departments, affiliates, or
political subdivisions over which it exercises jurisdiction, shall:

(1) Deny any youth group equal access to, or fair opportunity to conduct meetings or
other events at, or otherwise utilize any public facility;

(2) Deny any youth group use permits or licenses regarding, or otherwise withhold from
any youth group permission to use, any public facility; or

(3) Otherwise discriminate against any youth group; on the basis of the membership or
leadership criteria of such youth group.

(b) For purposes of this section, a public facility shall include any public forum, limited public
forum, public property, or public area including any public building, park, beach, campground,
or any other area controlled or operated by the County of Santa Barbara.

(¢) For purposes of this section, a youth group means any group or organization intended to
serve young people under the age of twenty-one.

Add to section 7-1.02K(1):
7-1.02K(1)(a) Joint Labor Compliance Monitoring Program

The Joint Labor Compliance Monitoring Program monitors labor compliance by conducting interviews with
construction workers at the job site. You, and all subcontractors, must cooperate in allowing approved
Compliance Group Representatives along with a County employee access to the project employees and
work site for the purpose of conducting worker interview to ensure compliance with the requirement to
pay prevailing wages on County projects. This will be done in order to comply with the Board of
Supervisors July 10, 2012 adoption of a Joint Labor Compliance Monitoring Program.

Each Compliance Group Representative will always be accompanied with a County employee for a joint
contractor worker interview. The Compliance Group Representative will be issued an identification card
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by the County at the job site. Compliance Group Representatives must restrict their actions to
interviewing workers employed on the project. A copy of the Joint Labor Compliance Monitoring Program
and Board Letter adoption from July 10, 2012 is available on request.

7-1.02K(1)(b) Compliance Monitoring by the Department of Industrial Relations

This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations (Labor Code § 1771.4).

Replace the 2nd paragraph of section 7-1.02K(2) with:

The general prevailing wage rates and any applicable changes to these wage rates are available on the
California Department of Industrial Relations website.

Replace the 6th through 10th paragraphs of section 7-1.02K(3) with:
Submit certified payroll by mail to the Department.

Each submission must:

1. Include a signed Statement of Compliance form with each weekly record.
2. Be received by the Department by close of business on the 15th day of the month for the prior
month'’s work.

Add to section 7-1.02K(5):

Working hours will normally be between the hours of 7:00 a.m. and 3:30 p.m., excluding Saturdays,
Sundays, and holidays. If the Contractor desires to work during periods other than above, the Contractor
must make a request to the Engineer three (3) working days in advance. If County inspection forces are
reasonably available, the Engineer may authorize the Contractor to perform work during periods other
than normal working hours/days; however, if County inspectors are required to perform in excess of their
normal working hours/days solely for the benefit of the Contractor, the actual cost of inspection at
overtime rates will be charged to the Contractor. These adjustments to the Contract price may be made
periodically as authorized. If certain operations require extended or non-standard working hours, those
operations and hours will be specified in the ‘Technical Provisions’ of the Contract.

Add to section 7-1.02K(6)(a):
Your Injury and lliness Prevention Program must include:

Safety manual

Jobsite checklist

Equipment safety checklist

Tailgate safety meetings

Permit application and job notification form (Construction, Demolition, Trenches, Excavation, Building,
Structures, Falsework, Scaffolding) Form Cal/OSHA S-691, latest edition

orLdN -

Replace section 7-1.02M(2) of the RSS with:

Obtain the location(s) and phone number(s) of the nearest fire station(s) to the job site(s) from the Santa
Barbara County Fire Department. Post the names and phone numbers at a prominent place at the job
site.

Inform the nearest fire station of planned schedule of work, including, but not limited to:

1. Project schedule

2. Description of work

3. Specific work components with fire risks such as welding, grinding, and clearing with gasoline-
powered machinery
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Submit a copy of your fire prevention plan required by CallOSHA as an informational submittal before the
start of job site activities.

Cooperate with fire prevention authorities in performance of the work.

Immediately report fires occurring within and near the project limits by dialing 911 and to the nearest fire
suppression agency by using the emergency phone numbers retained at the job site.

Prevent project personnel from setting open fires that are not part of the work.
Prevent the escape of and extinguish fires caused directly or indirectly by job site activities.

Obtain the emergency phone numbers of the California Department of Forestry and Fire Protection unit
headquarters, United States Forest Service ranger district office, and U.S. Department of Interior Bureau
of Land Management field offices. Submit these phone numbers to the Engineer before the start of job
site activities. Post the agencies names and emergency phone numbers at a prominent place at the job
site.

Hydrocarbon-fueled engines, both stationary and mobile, must be equipped with spark arresters pursuant
to Pub Res Code § 4442 except for either of the following:

1. Motor trucks, truck tractors, buses, or passenger vehicles
2. Equipment powered by properly maintained exhaust-driven turbo-charged engines or equipped with
scrubbers with properly maintained water levels

Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep, half-filled with sand,
and within easy reach of anyone accessing the facility.

Locate flammable materials at least 50 feet away from equipment service, parking, and gas or oil storage
areas. Each small mobile or stationary engine site must be cleared of flammable material for a radius of at
least 15 feet from the engine.

Before clearing and grubbing, clear a fire break at the outer limits of the areas to be cleared and grubbed.
Where clearing and grubbing limits allow, use a minimum fire break width of 20 feet. Each area to be
cleared and grubbed must be cleared and kept clear of flammable material such as dry grass, weeds,
brush, downed trees, oily rags and waste, paper, cartons, and plastic waste.

Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire danger
for use in public information releases and fire protection signing: “low,” “moderate,” “high,” “very high,”
“extreme.” Obtain the fire danger rating daily for the project area from the nearest Cal Fire unit
headquarters, USFS ranger district office, or BLM field office. Monitor the National Weather Service daily
forecasts for “fire weather watches” and “red flag warnings” covering the project's locations.

If the fire danger rating is “very high” or a "fire weather watch” is issued, then:

1. Falling of dead trees or snags must be discontinued.

2. No open burning is permitted and fires must be extinguished.

3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable
material for a radius of 25 feet.

4. Blasting must be discontinued.

5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared
areas immediately surrounded by a fire break unless prohibited by other authority.

6. Vehicular travel is restricted to cleared areas except in case of emergency.

If the fire danger rating is “extreme” or a “red flag warning” is issued, take the precautions specified for a
“very high” fire danger rating or a “fire weather watch” issuance, except:

1. Smoking is only allowed in automobiles and cabs of trucks equipped with an ashtray.
2. Work of a nature that could start a fire requires that properly equipped fire guards be assigned to
such operation for the duration of the work.
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The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days during this
suspension are non-working days. If field and weather conditions become such that the work is
suspended, section 7-1.02M(2) will not be enforced for the period of the suspension.

Replace section 7-1.02M(4) Reserved with:
7-1.02M(4) American Medical Response, Santa Barbara County

For all temporary road closure activities, contact the nearest emergency medical response company for
the area, American Medical Response, and provide the project location(s) and road closure schedule.
Please see contact information below:

American Medical Response, Santa Barbara County Contact Information
Name Phone Email
AMR Main Office Santa Barbara County  (805) 688-6550 amr.santa.barbara@amr.net

Replace section 7-1.02M(5) Reserved with:
7-1.02M(5) Sheriff, Santa Barbara County

For all temporary road closure activities, contact the County of Santa Barbara Sheriff's office at
dispatchstaff@sbsheriff.org to provide the project location(s) and road closure schedule.

Replace section 7-1.02P with:
7-1.02P County Ordinance
7-1.02P(1) General

Comply with The Code of the County of Santa Barbara California {the Code) a codification of the County
ordinances.

County Ordinances are available at the County Municipal Code website
(https:/flibrary.municode.com/ca/santa_barbara_county/codes/code_of ordinances?nodeld=ADCO) and
at County offices located at 123 East Anapamu Street, Santa Barbara, CA 93101 or 620 W. Foster Road
Santa Maria, CA 93455,

7-1.02P(2) Grading

Comply with sections 13, 17, and 19.

Santa Barbara County Ordinance No. 4766 and Ordinance No. 691 prohibits the dumping of debris or
other materials in a watercourse so as to obstruct or impede normal flow of water therein.

7-1.02P(3) Preservation of Monuments
Comply with County Ordinance 1491, Sec. 28-49 of the Code.

Add the following to between the 4* and 5" paragraphs pf section 7-1.03:

The Contractor shall provide a minimum right-of-way width of 10 feet on all roadways and driveways to
allow for ingress/egress access by the Owner, Owner's Representatives, emergency vehicles, and other
authorized parties.

Replace section 7-1.05 with:
7-1.05 INDEMNIFICATION
7-1.05A General

You must indemnify, defend (with counsel reasonably approved by County) and hold harmless County
and its officers, officials, employees, agents and volunteers from and against any and all claims, actions,
losses, damages, judgments and/or liabilities arising out of this Agreement from any cause whatsoever,
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including the acts, errors or omissions of any person or entity and for any costs or expenses (including
but not limited to attorneys’ fees) incurred by County on account of any claim except where such
indemnification is caused by the active negligence, sole negligence, or willful misconduct of the County.

7-1.05B Notification of Accidents and Survival of Indemnification Provisions

You must notify County immediately in the event of any accident or injury arising out of or in connection
with this Agreement. The indemnification provisions must survive any expiration or termination of this
Agreement.

7-1.05C Responsibility to Other Entities

You are responsible for any liability imposed by law and for injuries to or death of any person, including
workers and the public, or damage to property. Indemnify and save harmless any county, city or district
and its officers and employees connected with the work, within the limits of which county, city, or district
the work is being performed, all in the same manner and to the same extent specified for the protection of
the County.

Replace section 7-1.06 with:
7-1.06 INSURANCE
7-1.06A General

You must procure and maintain for the duration of this Agreement insurance against claims for injuries to
persons or damages to property which may arise from or in connection with the performance of the work
hereunder and the results of your work, your agents, representatives, employees or subcontractors.

7-1.06B Minimum Scope and Limit of Insurance

The Contractor shall acquire and provide proof of general liability, automobile liability, worker's
compensation and employer’s liability, Contractors’ pollution legal liability and/or asbestos legal liability,
and professional liability insurance. Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (1ISO) Form CG 00 01 covering
CGL on an “occurrence” basis, including products-completed operations, personal & advertising
injury, with combined single limits no less than $5,000,000 per occurrence and $10,000,000 in the
aggregate.

2. Automobile Liability: 1SO Form Number CA 00 01 covering any auto (Code 1), with limit no less
than $2,000,000 per accident for bodily injury and property damage combined.

3. Workers’ Compensation: as required by the State of California, with Statutory Limits, and
Employer’s Liability Insurance with limit per accident of no less than $1,000,000 for bodily injury,
$1,000,000 disease per employee, and $1,000,000 disease per policy.

4. Contractors’ Pollution Legal Liability and: with limits no less than $1,000,000 per occurrence or
claim, and $2,000,000 policy aggregate.

5. Professional Liability: with limits no less than $1,000,000 per occurrence or claim.

If you maintain higher limits than the minimums shown above, the County requires and shall be entitled to
coverage for the higher limits you maintain. Any available insurance proceeds in excess of the specified
minimum limits of insurance and coverage shall be available to the County and Additional Insureds listed
below.

7-1.06C Other Insurance Provisions
The insurance policies must contain, or be endorsed to contain, the following provisions:

1. Additional Insured — COUNTY, including its officers, officials, employees, agents and volunteers,
and all other property owners who have granted easements within the boundaries of the Project, are
to be covered as additional insureds on the CGL policy with respect to liability arising out of work or
operations performed by or on behalf of the CONTRACTOR including materials, parts, or equipment
furnished in connection with such work or operations. General liability coverage can be provided in
the form of an endorsement to the CONTRACTOR'S insurance at least as broad as ISO Form CG 20
10 11 85 or both CG 20 10, CG 20 26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions
used).

2. Primary Coverage — For any claims related to this Agreement, the CONTRACTOR'S insurance
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10.

11.

coverage shall be primary insurance coverage at least as broad as 1SO CG 20 01 04 13 as respects

the COUNTY, its officers, officials, employees, agents and volunteers. Any insurance or self-

insurance maintained by the COUNTY, its officers, officials, employees, agents or volunteers shall be
excess of the CONTRACTOR'S insurance and shall not contribute with it.

Notice of Cancellation — Each insurance policy required above shall provide that coverage shall not

be canceled, except with notice to the County.

Waiver of Subrogation Rights —You agree to waive rights of subrogation which any of your

insurer may acquire from you by virtue of the payment of any loss. You agree to obtain any

endorsement that may be necessary to effect this waiver of subrogation. The Workers’

Compensation policy shall be endorsed with a waiver of subrogation in favor of the County for

all work performed by you, your employees, agents and subcontractors. This provision applies

regardless of whether or not the County has received a waiver of subrogation endorsement from the
insurer.

Deductibles and Self-Insured Retention — Any deductibles or self-insured retentions must be

declared to and approved by the County. At County’s option, either: cause the insurer shall reduce or

eliminate such deductibles or self-insured retentions as respects the County, its officers, officials,
employees, agents and volunteers; or provide a financial guarantee satisfactory to the County
guaranteeing payment of losses and related investigations, claim administration, and defense
expenses.

Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance shall be

written by insurers authorized to do business in the State of California and with a minimum A.M.

Best's Insurance Guide rating of “A- VII".

Verification of Coverage —You must furnish proof of insurance, original certificates and amendatory

endorsements as required by this Agreement. The proof of insurance, certificates and endorsements

must be received and approved by the County before work commences. However, failure to obtain
the required documents prior to the work beginning shall not waive your obligation to provide them.

You must furnish evidence of renewal of coverage throughout the term of the Agreement. The County

reserves the right to require complete, certified copies of all required insurance policies, including

endorsements required by these specifications, at any time.

Failure to Procure Coverage — In the event that any policy of insurance required under this

Agreement does not comply with the requirements, is not procured, or is canceled and not replaced,

County has the right but not the obligation or duty to terminate the Agreement. Maintenance of

required insurance coverage is a material element of the Agreement and failure to maintain or renew

such coverage or to provide evidence of renewal may be treated by County as a material breach of
contract.

Subcontractors —You must require and verify that all subcontractors maintain insurance meeting all

the requirements stated herein, and you must ensure that County is an additional insured on

insurance required from subcontractors. For CGL coverage subcontractors shall provide coverage

with a format least as broad as CG 20 38 04 13.

Claims Made Policies - If any of the required policies provide coverage on a claims-made basis:

i. The Retroactive Date must be shown and must be before the date of the contract or the
beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5)
years after completion of contract work.

ii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form
with a Retroactive Date prior to the contract effective date, you must purchase “extended
reporting” coverage for a minimum of five (5) years after completion of contract work.

Special Risks or Circumstances — County reserves the right to modify these requirements,

including limits, based on the nature of the risk, prior experience, insurer, coverage, or other

circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be made by
amendment to this Agreement. You agree to execute any such amendment within thirty (30) days of
receipt.

Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the
insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of
County.
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7-1.06D Enforcement

The Department may assure your compliance with your insurance obligations. Ten days before an
insurance policy lapses or is canceled during the Contract period you must submit to the Department
evidence of renewal or replacement of the policy.

If you fail to maintain any required insurance coverage, the Department may maintain this coverage and
withhold or charge the expense to you or terminate your control of the work.

You are not relieved of your duties and responsibilities to indemnify, defend, and hold harmless the
County, its officers, agents, and employees by the Department's acceptance of insurance policies and
certificates.

The minimum insurance coverage amounts do not relieve you for liability in excess of such coverage, nor
do they preclude the County from taking other actions available to it, including the withholding of funds
under this Contract.

7-1.06E Self-Insurance

Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual
review and approval by the County.

If you use a self-insurance program or self-insured retention, you must provide the County with the same
protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of
the Contract is your acknowledgment that you will be bound by all laws as if you were an insurer as
defined under Ins Code § 23 and that the self-insurance program or self-insured retention shall operate
as insurance as defined under Ins Code § 22.
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8 PROSECUTION AND PROGRESS

Replace the 1st and 2nd paragraphs of section 8-1.04B with:

Start job site activities within 6 calendar days after the project has been awarded by the Board of
Supervisors of the County of Santa Barbara, or the Board of Supervisors' authorized representative, but
not before the Water Pollution Control Plan (WPCP) or Storm Water Pollution Prevention Plan (SWPPP)
is authorized.

Replace the table in section 8-1.10A with:

$1,500 per day

9 PAYMENT

Add to section 9-1.16A:
Submit support data with application for progress payment. Support data must include:

1. Data required by Engineer
2. Copies of requisitions from Subcontractors and material suppliers

Include the County of Santa Barbara Auditor-Controller contract number as shown on executed
Agreement.

Submit the following certification with each application for progress payment:

|, the undersigned, declare under penalty of perjury under the laws of the State of California that this
Application for Payment is made in good faith, that the documents substantiating this application are
accurate and complete and that the foregoing is true and correct.

BY: Date:

(TYPE OR PRINT NAME AND TITLE OF
PERSON SIGNING APPLICATION)

Replace section 9-1.16F with:
9-1.16F Prompt Payment of Funds Withheld to Subcontractors

The County shall hold five (5) percent retainage from the prime contractor and shall make prompt and
regular incremental acceptances of portions, as determined by the County, of the contract work, and pay
retainage to the prime contractor based on these acceptances. The prime contractor, or subcontractor,
shall return all monies withheld in retention from a subcontractor within 30 days after receiving payment
for work satisfactorily completed and accepted including incremental acceptances of portions of the
contract work by the agency. Federal law (49 CFR 26.29) requires that any delay or postponement of
payment over 30 days may take place only for good cause and with the agency's prior written approval.
Any violation of this provision shall subject the violating prime contractor or subcontractor to the penalties,
sanctions and other remedies specified in Section 7108.5 of the Business and Professions Code. These
requirements shall not be construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the prime contractor or subcontractor in the event of a dispute involving late
payment or nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by
a subcontractor.
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Replace Reserved in section 9-1.16G with:
9-1.16G Prompt Progress Payment to Subcontractor

In the event that there is a good faith dispute over all or any portion of the amount due on a progress
payment from the prime contractor or subcontractor to a subcontractor, the prime contractor or
subcontractor may withhold no more than 150 percent of the disputed amount. Any violation of this
requirement shall constitute a cause for disciplinary action and shall subject the licensee to a penalty,
payable to the subcontractor, of 2 percent of the amount due per month for every month that payment is
not made.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or
her attorney’'s fees and costs. The sanctions authorized under this requirement shall be separate from,
and in addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both
DBE and non-DBE subcontractors

Add to section 9-1.17C:
Submit all outstanding extra work billing no later than 15 days after acceptance by the Department.

Replace section 9-1.17D(3) with:
9-1.17D(3) Determination of Claims

The Department reviews and resolves claims pursuant to Public Contract Code § 9204, which is
summarized within this section.

The Contractor shall furnish reasonable documentation to support the claim.

The Department’s costs in reviewing or auditing a claim not supported by the Contractor’s accounting or
other records are damages incurred by the Department within the meaning of the California False Claims
Act.

The Department will review the claim and provide a written statement of findings identifying what portions
are disputed and undisputed within 45 days from receipt of claim when action by the Department Board of
Supervisors is not required. This may be extended by mutual agreement.

For claims requiring action by the Department Board of Supervisors, a written statement will be provided
within three days following the next duly publicly noticed meeting of the Board, or 45 days from receipt of
claim, whichever is later.

The Contractor may request in writing by registered or certified mail, return receipt requested, a meet and
confer conference if the Contractor disputes the Department’s written response, or if the Department fails
to respond to a claim within the time prescribed. The Department shall schedule a meet and confer
conference within 30 days of receipt of the request for settlement of the dispute. Within 10 days following
the meet and confer conference, the Department shall provide the Contractor a written statement
identifying the portion of the claim that remains in dispute and the portion that is undisputed.

Any disputed portion of the claim shall be submitted to nonbinding mediation, with the Department and
the Contractor sharing the associated costs equally. The Department and Contractor shall mutually agree
to a mediator within 10 business days after the disputed portion of the claim has been identified in writing.
if the parties cannot agree upon a mediator, each party shall select and pay the cost for a mediator and
those mediators shall select a qualified neutral third party to mediate. If mediation is unsuccessful, the
parts of the claim remaining in dispute shall be subject to applicable procedures outside this section.

The Department will make payment of undisputed portion of claim within 60 days of written statement of
findings. After 60 days of written statement of findings, the Department pays 7 percent annual interest for
unpaid and undisputed portions of claims.

If a subcontractor lacks legal standing to assert a claim due to lack of privity, the Contractor may present
a claim on behalf of the subcontractor, and the subcontractor may request in writing that the Contractor
present the claim on its behalf, provided that the subcontractor furnishes reasonable document
supporting the claim to the Department. Within 45 days of the subcontractor's request, the Contractor
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shall notify the subcontractor in writing of whether the claim was submitted and state the reasons why it
was not submitted if the claim was not submitted.

Delete section 9-1.22.
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TECHNICAL PROVISIONS

STANDARD PLAN LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable revised
standard plans (RSPs) listed below can be found at https://dot.ca.gov/programs/design.

ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND

A3A Abbreviations {Sheet 1 of 3)

A3B Abbreviations (Sheet 2 of 3)

A3C Abbreviations (Sheet 3 of 3)

A10A Legend - Lines and Symbols (Sheet 1 of 5)
A10B Legend - Lines and Symbols (Sheet 2 of 5)
A10C Legend - Lines and Symbols (Sheet 3 of 5)
A10D Legend - Lines and Symbols (Sheet 4 of 5)
A10E Legend - Lines and Symbols (Sheet 5 of 5)
A10F Legend - Soil (Sheet 1 of 2)

A10G Legend - Soil (Sheet 2 of 2)

A10H Legend — Rock

FENCES

ABS Chain Link Fence

AB5A Chain Link Fence Details

A85B Chain Link Fence Details

LANDSCAPE AND EROSION CONTROL

H1 Landscape and Erosion Control Symbols
H51 Erosion Control Details
H52 Rolled Erosion Control Product

TEMPORARY WATER POLLUTION CONTROL

T51 Temporary Water Pollution Control Details (Temporary Silt Fence)

T52 Temporary Water Pollution Control Details (Temporary Straw Bale Barrier)

T53 Temporary Water Pollution Control Details (Temporary Cover)

T54 Temporary Water Pollution Control Details (Temporary Erosion Control Blanket)
T55 Temporary Water Pollution Control Details (Temporary Erosion Control Blanket)
T56 Temporary Water Pollution Control Details (Temporary Fiber Roll)

T58 Temporary Water Pollution Control Details(Temporary Construction Entrance)
T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
T60 Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence)

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
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Chapter C ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the Standard
Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAAAAAAAAAAAAANANANANAANAAAAANAAAAAAANAANAAAA

Chapter D DIVISION | GENERAL PROVISIONS
4 SCOPE OF WORK

Revise the first sentence of Section 4-1.04 to read:
You may use clean fill or other materials found in excavation that comply with the specifications, upon
obtaining written approval from the Engineer.

AAAAAAAAAAAAAANAANANANAAANAAANAANNANNANAANAN

5 CONTROL OF WORK

Revise the first sentence of Section 5-1.09B(2) to read:
The Engineer sends you a written invitation to enter into a partnering relationship after Contract approval.
Respond within 5 days to accept the invitation and request the initial partnering workshop.

Revise the first sentence of Section 5-1.20B(4) to read:
Before procuring material from or disposing of material on non-County property:

Revise ltem 2 under fourth paragraph of Section 5-1.23A to read:
Project Name

Revise the fourth paragraph under Section 5-1.23B(1) to read:
Except for shop drawings and test samples, allow 5 days for review.

Add the following to the beginning of the third under Section 5-1.23B(2) to read:
If acceptable to the County, drawings and calculations may be submitted electronically but the files must be
in portable document format, unless otherwise requested, and of sufficiently high quality to allow for
inspection and review.
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Revise the seventh paragraph under Section 5-1.23B(2) to read:
Allow 10 days for the review.

Revise the second sentence in the eighth paragraph under Section 5-1.23B(2) to read:
Allow the review time specified plus 5 days for each additional set.

Revise Section 5-1.26 to read:
The Contractor is responsible for placing all construction stakes and marks in accordance with Chapter 12,
"Construction Surveys," of the Department's Surveys Manual.

Submit your request to survey:
1. Once staking area is ready for stakes

2. On a Request for Construction Staking form

After your submittal, the County will approve or reject within 2 business days.

Preserve stakes and marks placed. If the stakes or marks are destroyed, the Contractor replaces them at the
earliest possible date.

Revise Section 5-1.36A to read:
Preserve and protect;

Property improvements and facilities
Adjacent property

Waterways

ESAs

Lands administered by other agencies
Railroads and railroad equipment
Non-work area facilities, including utilities
Survey monuments

) County's instrumentation

0 Temporary work

1. Vegetation not to be removed

S2O0ONOUTA®WN S

Comply with California Govt Code §4216 et seq. Notify the Engineer at least 3 business days before you
contact the regional notification center. Failure to contact the notification center prohibits excavation.

The Contractor shall be responsible for protecting site utilities during construction. Utilities may exist that are
not shown in the contract documents. It is the Contractor’s responsibility to identify the locations of existing
utilities prior to performing subsurface work. The Contractor shall pay special attention to area where
excavation activities cross utilities and shall be fully responsible for crossing them without damage. Hand
Digging shall be performed at locations where utilities are known or suspected to be present to expose the
utility. When an excavation approaches the location of a known or suspected utility, the location shall be
determined by the Contractor via hand digging.

Immediately report damage to the Engineer. If you cause damage, you are responsible.

The Contractor may make a temporary repair to restore service to a damaged facility. Install suitable
safeguards to preserve and protect facilities from damage.

Install temporary facilities, such as sheet piling, cribbing, bulkheads, shores, or other supports, necessary to
support existing facilities or to support material carrying the facilities.
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Revise Item 2 under Section 5-1.36F to read:
Repair and replace damaged facilities within 24 hours.

AAAAAAAAAAAANANAANANANANAAANAAAAAAANAAAAANAAN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Add to section 7-1.02M(2) of the County Provisions
Furnish the following fire tools:

1. One shovel and one fully charged fire extinguisher UL rated at 4B:C or more on each truck, personnel
vehicle, tractor, grader, or other heavy equipment.

2. One shovel and one 5-gallon water-filled backpack fire pump for each welder.

3. One shovel or one chemical pressurized fire extinguisher, fully charged, for each gasoline-powered
tool, including chain saws, soil augers, and rock drills. The fire tools must always be within 25 feet
from the point of operation of the power tool. Each fire extinguisher must be of the type and size
required by the Pub Res Code § 4431 and 14 CA Code of Regs § 1234.

Furnish a pickup truck and driver for the sole purpose of fire control during working hours. The truck must be
equipped with:
1. Ten shovels, 5 axes, two 5-gallon water-filled backpack fire pumps

2. 100-gallon tank of water with a gasoline motor powered pump and 100 feet of 3/4-inch hose on a
reel

in addition to being available at the site of the work, the truck and operator must patrol the area of construction
from noon until at least 1/2 hour after job site activities have ended. If the fire danger rating is “very high” or
“extreme” or “fire weather watches” or “red flag warning” is issued, the truck and operator must patrol the area
of construction while work is being done and for at least 1/2 hour after job site activities have ended.

AAAAAAAAANAAAAANAAAAANANAARNAANAAANAAANANAAANANAANRNAANAAAANANANAAAANANA

Chapter E DIVISION Il GENERAL CONSTRUCTION
10 GENERAL

Replace the last sentence of section 10-1.02E with:

Place the material to the top of the existing pavement and match the existing slope of undisturbed areas. The
Contractor shall restore all asphalt roadways, concrete driveways, gravel driveways, and associated
shoulders to the pre-construction conditions following completion of work. Any roadways, driveways, and/or
shoulders outside of the boundaries of the Project site that are damaged by the Contractor shall be restored
to their pre-existing conditions by and at the sole cost of the Contractor, and at no additional cost to the
Owner and/or Owner's Representative.

AANAAAAAAAAAANANAAANANAANANNANAAAANAAAAAAAAN

13 WATER POLLUTION CONTROL

Add the following to section 13-1.04:
The payment quantities for items covered under this specification are as indicated on the Bid Form.
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Replace the 6™ paragraph from section 13-4.03E(7) with:
Use a vacuum to remove slurry immediately after it is produced. Do not allow the slurry to run onto the ground
or out of the area it is intended to be applied.

Replace the 2" paragraph of section 13-5.04 with:
Any cost for maintaining soil stabilization measures, if required, will be prescribed in the contract Bid Form

Replace the 4" paragraph of section 13-6.04 with:
Any cost for maintaining temporary sediment control measures will be as prescribed in the contract Bid Form.

Replace the 1% paragraph of section 13-7.03D with:
Any cost for installing and maintaining the temporary construction will be as prescribed in the contract Bid Form.

Replace the 3™ & 4" paragraphs of section 13-8.01C(2) with:
Allow 10 days for review. If revisions are required, the Engineer notifies you of the date the review stopped and
provides comments. Submit a revised ATS plan within 10 days of receiving the comments. The County's review
resumes when a complete plan has been resubmitted.

Submit an electronic copy on a read-only CD, DVD, or other Engineer-authorized data storage device and 4
printed copies of the authorized ATS plan. Allow 5 days for the Engineer to submit the plan to the SWRCB and the
RWQCB. If the Engineer requests revisions based on comments from the SWRCB or RWQCB, submit a revised
plan within 5 business days.

AAAAAANAAAAANANANAAANANAAAAAAAAAAANAANAAANA

14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-1.04 with:
14-1.04 PAYMENT

The payment quantities for items covered under this specification are as indicated on the Bid Form.

Replace section 14-11.11 with:
14-11.11 PROJECT-GENERATED CONTAMINATED MATERIALS

Any contaminated materials, soils, liquids or sludges generated as part of this project will be handled and
properly disposed in accordance with all applicable County, State and Federal regulations and will be paid as
prescribed in the contract Bid Form.

AAAAAAAAAAAAANAANNAAANAAAAAAAAAAAAANANAAAAAN

15 EXISTING FACILITIES

Add to the beginning of section 15-1.03A:

The Contractor shall be responsible for protecting site utilities during construction. Utilities may exist that are
not shown in the contract documents. It is the Contractor’'s responsibility to identify the locations of existing
utilities prior to performing subsurface work. The Contractor shall pay special attention to area where
excavation activities cross utilities and shall be fully responsible for crossing them without damage. Hand
Digging shall be performed at locations where utilities are known or suspected to be present to expose the
utility. When an excavation approaches the location of a known or suspected utility, the location shall be
determined by the Contractor via hand digging.

The Contractor shall restore all asphalt roadways, concrete driveways, gravel driveways, and associated
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shoulders to the pre-construction conditions following completion of work. Any roadways, driveways, and/or
shoulders outside of the boundaries of the Project site that are damaged by the Contractor shall be restored
to their pre-existing conditions by and at the sole cost of the Contractor, and at no additional cost to the Owner
and/or Owner's Representative.

AAAAAANAAAAAANAAAAAANANAANANAAAAAAAAAAANANAAN

DIVISION Il EARTHWORK AND LANDSCAPE
17 GENERAL

Replace section 17-1.04 with:
The payment quantities for items covered under this specification are as indicated on the Bid Form.

Replace the 3™ paragraph of section 17-2.03A with:
if the construction area includes an orchard, vineyard, or other cultivated area, protect all orchard, vineyard,
or cultivated areas unless otherwise directed by the County or specified in the Design Plans.

Replace “roadway” with “work area” in section 17-2.03B.

AAAAAAAANAAANAAAANAANAANAAANANAANAAAAANAAAAAAAN

19 EARTHWORK

Replace section 19-1.04 with:
The payment quantities for items covered under this specification are as specified on the Bid Form.

Replace the 2"¢, and 3™ paragraphs of section 19-2.03B with:
Obtain written authorization from the Engineer before disposing of surplus material or using it for any
purpose other than as specified in the Design Plans.

If surplus material cannot be used within the project limits, dispose of it properly in accordance with all
applicable County, State and Federal reguiations. Disposal will be paid as prescribed in the contract Bid
Form.

Replace the 1%t paragraph of section 19-2.03C with:
If the quantity of acceptable material from excavation is not enough to construct the Project, the quantity of
material needed to complete the work must consist of pre-approved local or imported borrow.

Replace section 19-2.03D(1) with:
if practicable and unless processing of material is required, haul selected material directly from the
excavation to its final position in the project and compact it in place.

If stockpiling of selected material beyond the anticipated bid quantities is ordered, excavate and stockpile the
selected material until the stockpiled material is to be placed in its final position. If ordered to stockpile
excess materials by the Engineer, this is change order work.

Replace the 6" paragraph of section 19-3.02E with:
You may use slurry cement backfill as structure backfill only as noted on the project drawings.
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Rename section 19-3.02F “Pipe or Culvert Beddings”.

Replace section 19-3.02F(1) with:
Pipe or culvert beddings must be sand bedding unless otherwise shown on the drawings.

Replace in section 19-3.02G:
Replace “culvert” with “pipe” in paragraph 1.

Replace “paving and embankment materials” with “other surfaces” in last paragraph.

Replace section 19-3.02H with:

Concrete backfill must comply with section 90-1 and requirements shown on the Design Plans.

Replace section 19-3.021 with:

Lean concrete backfill must comply the specifications for slurry cement backfill in section 19-3.02E, except
the aggregate must be commercial-quality concrete sand, and requirements shown on the Design Plans.

Replace the 7" paragraphs from section 19-3.03B(5) with:

If you encounter solid rock or other unyielding material when excavating for a piping trench before reaching
the full depth, notify the Engineer.

If required to remove material below the planned elevation of the pipe trench, backfill the resulting space
below the pipe trench using structure backfill under section 19-3.03E.

Replace section 19-3.03E(1):

Place structure backfill in uniform layers. Bring backfill up uniformly on all sides of structures or drainage
facilities. Backfill layer thickness must not exceed 0.67 foot before compacting. If you perform compaction by
ponding and jetting, the thickness of the backfill layer must not exceed 4 feet.

Do not use compaction equipment or methods that may cause excessive displacement or damage
structures.

Do not place structure backfill until footings or other parts of structures or drainage facilities are authorized.
Do not place backfill against the back of abutments, retaining walls, or outside walls of concrete structures
until the concrete has attained the compressive strength as specified in the Design Documents.

Compaction by ponding and jetting may be authorized under the following conditions:

1. Backfill material is self-draining when compacted
2. Foundation materials will not soften or be damaged by water
3. Structures will not be damaged by hydrostatic pressure
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Ponding and jetting of the upper 4 feet below finished grade is not allowed. Perform work without damaging
the structure or embankment and such that water is not collected and confined. Supplement ponding and
jetting with vibratory or other compaction equipment.

Compact structure backfill to a relative compaction of at least 95 percent except you may compact structure
backfill to a relative compaction of at least 90 percent at the following locations:

1. Footings for slope protection, slope paving, and aprons
2. Retaining walls, except for portions under any surfacing
3. Footings not beneath surfacing

At locations where ordered, place a compacted impervious backfill material for:

1. Outer 2-foot portion of structure backfill adjacent to inlets and outlets for pipes.
2. Structure backfill placed within 2 feet of finished grade at retaining walls, and other portions of
structures

Any material you place outside the excavation pay limits material must comply with the material and
compaction requirements of the adjacent structure backfill.

If imported borrow is shown on the Bid Form, with written approval from the Engineer, you may use pre-
approved imported borrow as structure backfill if it complies with the specifications for structure backfill.

Place material from structure excavation not used as structure backfill in roadway embankments under
section 19-6 or disposed of it under section 19-2.03B.

Replace section 19-3.03H with:

19-3.03H Pipe Bedding

Shape trench beds to fit the bottom of the pipe and to provide uniform support along the entire pipe length.
You may excavate the trench below the bottom of the pipe and construct shaped bedding by backfilling and
compacting the backfill material.

Place sand bedding as shown on the project drawings

Place soil cement bedding as specified for slurry cement backfill in section 19-3.03F except do not backfill
over soil cement bedding until 8 hours after placement.

Replace section 19-3.03| with:
Controlled low-strength material will not be used for structure backfill unless approved by the Engineer.

Place controlled low-strength material only for that portion of structure backfill below the original ground or
grading plane that is placed before excavating for the pipe. Place plugs at each end of the pipe before
placing the backfill to completely contain slurry in the pipe trench.

For rigid pipe, the minimum height of controlled low-strength material relative to the pipe invert must be 0.5
times the pipe diameter or height.

For flexible pipe, the minimum height of controlled low-strength material must be 0.7 times the pipe diameter
or height.

Remove from section 19-3.04:
Replace all instances of the word “culvert” with “pipe”.
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Replace the 2" paragraph of section 19-5.03A with:
The moisture content of material to be compacted to at least 95 percent must be such that the specified
relative compaction is attained, and the material is in a firm and stable condition.

Replace section 19-5.03B with:
Compact earthwork to a relative compaction of at least 95 percent for the full depth of any structural fill
placed beneath a foundation or footing.

Remove “embankment” from section 19-5.03C.

Remove “embankment” from section 19-7.01A.

Replace in section 19-7.01D
“‘Department” with “Contractor”.

ANAAAAAAANAAARAAANAAAANAANNAANAANAANAAAAANNAANAAAAN

DIVISION VI STRUCTURES
51 CONCRETE STRUCTURES

Replace section 51-1.01A with:
Section 51-1 includes general specifications for constructing concrete structures.

Earthwork for the following concrete structures must comply with section 19-3:
1. Debris wall footings

2. Piping

3. Concrete Slabs

4. Minor Structures

Falsework must comply with section 48-2. Joints must comply with section 51-2.
Elastomeric bearing pads must comply with section 51-3.02.

Reinforcement for the following concrete structures must comply with section 52:
1. Debris wall footings

2. Piping

3. Concrete Slabs

4. Minor Structures

You may use RSC for a concrete structure only where the specifications allow the use of RSC.

Remove the word “roadway” from section 51-1.01D(3)(b)(i).

Replace section 51-1.01D(3)(b)(iv) with:
The Engineer measures crack intensity of surfaces after curing and before falsework release. Clean the
surface for the Engineer to measure surface crack intensity.

In any 100 sq ft portion of a new surface, if there are more than 10 feet of cracks having a width at any point
of over 0.02 inch, treat the deck with methacrylate resin under section 60-3.03B. Treat the entire surface
width to 5 feet beyond where the furthest continuous crack emanating from the 100 sq ft section is 0.02 inch
wide.
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Replace section 51-1.02B with:

Except for minor structures, the cementitious material content per cubic yard of concrete in structures or
portions of structures must comply with the content shown in the following table or the Design Drawings,
whichever is more greater:

Use Cementitious material content
(Ib/cu yd)
Foundation Slab 675-800
Footings and debris walls 675-800
Seal courses 675 min
Other portions of structures 590-800
Concrete for PC members 590-925

Except for minor structures, the minimum required 28-day compressive strength for concrete in structures
or portions of structures is the compressive strength described on the Design Plans or 4,000 psi,
whichever is greater.

Concrete for foundation slabs must contain:

1. Polymer fibers. Each cubic yard of concrete must contain at least 1 pound of microfibers and at
least 3 pounds of macrofibers.

2. Shrinkage reducing admixture. Each cubic yard of concrete must contain at least 3/4 gallon of a
shrinkage reducing admixture. If you use the maximum dosage rate shown on the Authorized
Material List for the shrinkage reducing admixture, your submitted shrinkage test data does not
need to meet the shrinkage limitation specified in section 90-1.02A.

Replace section 51-1.02D with:
For foundation slabs and debris wall footings:

The specifications for a reduction in the operating range and contract compliance for cleanness value and
sand equivalent specified in sections 90-1.02C(2) and 90-1.02C(3) for aggregate, do not apply.

Replace section 51-1.03B with:
Equipment weighing over 1,000 Ib are not allowed on any paced concrete until the concrete attains a
compressive strength of at least 2,800 psi. Equipment weighing over 4,000 Ib are not allowed on any placed
concrete until the concrete attains a compressive strength of at least 3,600 psi or attains an age of 28 days.

Shotcrete is not allowed as an alternative construction method for reinforced concrete members.

Replace section 51-1.03C(1) with:
Bottom of footing and slab elevations shown are approximate.

The Engineer may order changes in footing and slab dimensions or elevations.

Pump water from the interior of foundation enclosures without removing concrete materials. Do not pump
water during concrete placement or for 24 hours after placing concrete, unless the pumping is done from a
sump separated from the concrete work.

Replace the 11" paragraph of section 51-1.03C(2)(a) with:
You may place concrete against excavated earth below a depth of 12 inches except:
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Replace the last paragraph of section 51-1.03C(2)(a) with:
You may cast anchor devices into the concrete for supporting forms or lifting PC members. Do not use driven
types of anchorages for fastening forms or supports to concrete.

Replace section 51-1.03C(2)(b) with:
Remove all forms.

Clear the inside of the cells or voids of all loose material before completing the forming for the structure, or
after the removal of the forms or portions of forms.

You may remove forms that do not support the dead load of concrete if 24 hours have elapsed after concrete
placement and the concrete has sufficient strength to prevent damage to the surface.

You may remove forms for railings or barriers after the concrete has hardened. Protect exposed surfaces
from damage.

Replace the 7" and 8™ paragraphs of section 51-1.03D(1) with:
Do not allow fresh concrete to fall more than 8 feet without using pipes, tubes, or double belting to prevent
segregation. Do not use double belting unless the member thickness is less than 16 inches.

Slope paving and aprons, and concrete placed under water, consolidate concrete using high-frequency
internal vibrators within 15 minutes of placing concrete in the forms. Do not attach vibrators to or hold them
against forms or reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating.

Replace section 51-1.03E(1) with:
Any painting of concrete must comply with section 78-4.03C(3).

Repair rejected holes, that will not be encased in concrete, with bonding material complying with section 51-
1.02C.

Replace section 51-1.04 with:
The payment quantities for concrete are as specified on the Bid Form.

Remove from section 51-2.02A(1)(c):
Include details for preventing material, equipment, or debris from falling onto traffic or railroad property.

Replace the 4™ paragraph in section 51-2.02A(3) with:
Clean expansion joints before installing joint seals. Remove all existing dirt, debris, and joint filler. Use
methods that do not damage existing sound concrete.

AAAAAAAAAANANAANAANAAAAAAAANAAANANAANAANAAANAANA

52 REINFORCEMENT

Replace section 52-1.02B with:
Reinforcing bars must be deformed bars complying with ASTM A706/A706M, Grade 60, except you may use:

1. Deformed bars complying with ASTM A615/A615M, Grade 60, in:

1.1.  Junction structures
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1.2.  Sign And signal foundations
1.3.  Minor structures
14. Mechanically-stabilized-embankment concrete panels
2. Deformed or plain bars complying with ASTM A615/A615M, Grade 40 or 60, in:
3. Slope and channel paving
4. Congcrete barrier Type 60
5. Plain bars for spiral or hoop reinforcement in structures

You may not substitute welded wire reinforcement for reinforcing bars.

Replace section 52-1.04 with:
The payment for all reinforcing steel is included in the payment item for reinforced concrete, as noted on the
Bid Form.

Add the following to section 52-5.02:
Hot work shall not be conducted onsite.

LYY VLV V.V VV.V.V.VVV.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.FV.V.V.V.VY

DIVISION Vil MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION

Replace section 72-1.04 with:
The payment quantities for items covered under this specification are as specified on the Bid Form.

AAAAAAAAAAAAAAAAAAAANAANAAAANANAANANAAANAANA

80 FENCES

Replace the 6" paragraph in section 80-1.03 with:

After constructing a fence, uniformly spread the surplus excavated material as designated by the Engineer.

Replace the last paragraph in section 80-1.04 with:
The payment quantities for fencing includes all gates, equipment and hardware.

AAAAAAAAAAANAAANAANAAANAAANANAANAANAANAAANAAAANAA

County Project No. WA8231-TCRP 23 August 2023 38 of 56



SUPPLEMENTAL SPECIFICATION 1
STORAGE TANKS

PART 1 GENERAL

SCOPE
This specification covers storage tank assemblies and related equipment. The assemblies consist of :

Underground Water Tanks:
For the following applications:
Overflow Bypass Weir Box to prevent surges of flow exceeding 100 gallons per minute
(gpm) during high flow events from entering the Oil/Water Separator.
Oil/'Water Separator to separate crude oil from the seep flow and prevent crude oil from
contaminating Toro Creek. Oil/Water Separator will be 1,500 gallon capacity.

Aboveground Tanks:
For the following application:
Aboveground Storage Tank to temporarily store the crude oil collected by the Oil/Water
Separator. Aboveground Storage Tank will be 5,000 gallon capacity.

Contractor shall furnish, haul, handle and install all materials, equipment, appurtenances, specialty items,
and services required to provide described equipment. Materials specified in Table 1 that are purchased by
Owner, shall be hauled, handled and installed by the Contractor.

Table 1
ltem Description Quantity Purchasing Entity
. 27" x 27" Concrete
Overflow Bypass Weir Box Overflow Weir Box One Owner
Overflow Bypass Weir Box | 4" Valterra Slip Gate
Gate Valve Valve, or equivalent One Contractor
Oil/Water Separator with 1,500 gallon Concrete | One, three Owner
Galvanized Manhole Lids Oil Water Separator chamber unit
. e 18" Oilskimmer, Inc. 3F
Zloa_tmg Oil Skimmers and Series 360, or Three Owner
osing X
equivalent
5,000 Flameshield
Aboveground Storage Aboveground Steel
Tank Tank with Mounting One Owner
Saddles
Tank Heater and LTFXM-3204-005E4X One Contractor
Associated Control Pane} | X 5000W 220V Heater
Aboveground Storage Tank
Interstitial Leak Gauge Interstitial Leak Gauge | One 0
(Included with Aboveground erstital Lea ug wner
Storage Tank)

RELATED SECTIONS

Section 19 - Earthwork.

Section 51 — Concrete Structures.
REFERENCES

Underground Water Tanks:
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American Concrete Institute (ACI) standard ACI 318, Building Code Requirements for Structural
Concrete.
IAPMO/ANSI Z1000 - Prefabricated Septic Tanks.

Aboveground Tanks:

American Concrete Institute (ACI) standard ACI 318, Building Code Requirements for Structural
Concrete.

NFPA 30: Flammable and Combustible Liquids Code.

NFPA 30A: Code for Motor Fuel Dispensing Facilities and Repair Garages.

Underwriters Laboratories (UL) Subject 142 Aboveground Storage Tanks

Tank manufacturer shall be recognized by Underwriters Laboratories as a manufacturer of tanks
listed to the UL 142 standard.

SUBMITTALS
Submit under provisions of Section 5 —~ Control of Work.

Product Data: Submit manufacturer's data sheets on each product to be used, including, but not
limited to, the following:
Preparation instructions and recommendations.
Storage and handling requirements and recommendations.
Installation manual and operating guidelines.

Shop drawings: Manufacturer shall submit the following for review and approval:
Detailed shop drawings complete with all accessories supplied by the manufacturer.
Detailed shipping, handling and installation instructions.
Anchoring design package including calculations and installation instructions.

QUALITY ASSURANCE

Tank installations:
Regulatory Requirements: Comply with applicable requirements of the laws, codes, ordinances,
and regulations of Federal, State, and local authorities having jurisdiction.

DELIVERY, STORAGE, AND HANDLING

All Owner-purchased items identified in Table 1 will be delivered to the Owner's storage facility in
Santa Barbara, California.

The Owner will coordinate with the Contractor for the tanks to be picked up from the Owner's storage
facility. Contractor is responsible for providing all equipment to facilitate pickup from the storage
facility and delivery to the project site. Comply with tank manufacturer's Installation and
Operating Guidelines recommendations for delivery, storage, and tank handling.

WARRANTY
Product Warranty: Provide manufacturer's standard warranty.
PART 2 PRODUCTS
MANUFACTURERS:
Manufacturers: Manufacturers, where specified, are noted in Table 1.

Substitutions: Where substitutions are acceptable, it is noted in Table 1.

Requests for substitutions will be considered in accordance with provisions of Section 6 — Control of
Materials.
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UNDERGROUND WATER TANKS

Overflow Bypass Weir Box Application:
Tank Design:
Single-wall concrete vessel with a 10-inch stainless steel weir as specified and shown on
the design drawings.
Concrete shall have Xypex's BIO-SAN C-500 additive included in the concrete mixture.
Interior of the weir box shall be epoxy coated for additional protection.

Tank Accessories:
Manhole covers shall be galvanized aluminum or other approved material with hinged,
locking lid with watertight seal.
4-inch Valterra Slip Gate Valve, or approved equivalent.

Piping and Fittings:
Piping shall be of the type and diameter shown on the design drawings.
PVC piping shall at a minimum meet the requirements of ANSI Schedule 80.
Fittings shall be of the type and material shown on the design drawings.

Oil/Water Separator Application:
Tank Design:
Single-wall non-traffic rated concrete vessel as specified and shown on the design
drawings.
Concrete shall have Xypex’s BIO-SAN C-500 additive included in the concrete mixture.
Interior of the weir box and underside of the lid shall be epoxy coated for additional
protection.

Tank Accessories:
Covers:
The standard manhole shall be 18 inches square and located over inspection tees
and oil skimmers as shown on the design drawings.
Manhole covers shall be galvanized aluminum or other approved material with
hinged, locking lid with watertight seal.
Floating Oil Skimmers: 18" Oilskimmer, inc. 3F Series 360, or approved equivalent.

Piping and Fittings:
Piping shall be of the type and diameter shown on the design drawings.
PVC piping shall at a minimum meet the requirements of ANSI Schedule 80.
Fittings shall be of the type and material shown on the design drawings.

ABOVEGROUND TANK

Tank Design — Steel Flameshield tank:

The tank size, fittings and accessories shall be as shown on the design drawings.

Tank shall feature joggle welded joints with sub arc welded seams.

Tank shall be manufactured with an exterior epoxy primer and acrylic polyurethane coating for
high performance finish.

Tank shall be vented to atmospheric pressure.

Tank shall be 2-hour rated and tested to SWRI-97-04, NFPA30A requirements for a Fire
Resistant Tank.

Tank shall be labelled and listed as UL 142.

Tank shall be capable of handling liquids with specific gravity up to 1.1.

Tank shall be compatible with liquids identified in the manufacturer's standard warranty, at
minimum including water and crude oil.

Tank shall have a hand pump to allow for checking and removing the presence of groundwater
in the tank.
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Saddle Design:
Saddles shall be constructed of steel with epoxy coating.
Steel saddles shall be a cradle design to support the tank.
Number of saddles and saddle material determined by manufacturer as shown on
submittal/product cutsheet drawings.

Interstitial Space:
A tank top fitting shall be provided to allow for a monitoring sensor to be installed at the bottom
of the interstice.

Accessories:
Piping and Fittings
Tank shall be equipped with factory-installed threaded fittings, or nozzles as shown on
the design drawings.
All flanged nozzies shall be flanged and flat-faced and conform to Class 150 bolting
patterns as specified in ANSI/ASME/ B16.5.
Carbon steel and stainless steel NPT fittings shall withstand a minimum of 150 foot-
pounds (203 NM) of torque and 1,000 foot-pounds (1356 NM) of bending, both with
a 2:1 safety factor.
Piping and fittings shall be of the type and diameter shown on the design drawings.
Stainless steel piping shall be 316 stainless steel and, at a minimum, meet the
requirements of ASTM A312.
Openings:
The standard manway shall be flanged, 18 inches 1.D. and complete with gaskets, bolts
and cover.
Tank shall have a minimum number of openings as shown on the design drawings.
Tank Anchoring:
Number and location of anchoring points shall be specified by the manufacturer with
supporting calculations.
All anchoring features shall be furnished and installed by the Contractor.

PART 3 EXECUTION

TESTING

Tank shall be tested according to the tank manufacturer's Installation Manual and Operating
Guidelines in effect at time of installation, at minimum including leak testing and pressure
testing.

Proof/certificate of successful testing shall be provided to Owner.
INSTALLATION

Tanks shall be installed according to the tank manufacturer's Installation Manual and Operating
Guidelines in effect at time of installation.

Overflow Bypass Weir Box

Excavation for precast vault shall be sufficient to provide a minimum of 6 inches between the
vault and the side of the excavation.

Vault shall be placed at proper depth to set vault cover approximately 6 inches above finish
grade, and in accordance with the design drawings, and such that the elevation of the top
of the weir is at the same elevation as the top of the existing interceptor box water
discharge overflow baffle, as shown on the design drawings.

The overflow bypass weir shall be placed on firm soil. If the foundation material is inadequate,
the Contractor shall use foundation gravel or bedding concrete under the normal base to
support the separator.

Vault shall be placed and set plumb so as {o provide vertical sides.
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The completed vault shall be rigid and watertight.

Joints of precast concrete sections shall be thoroughly wetted and completely filled with mortar,
plastered and troweled smooth with 3/4" of mortar in order to attain a watertight surface.

All rigid pipe entering or leaving the structure shall be installed as shown on the design
drawings. Special care shall be taken to confirm that the openings through which pipes
enter the structure are completely and firmly filled with mortar from the outside or
otherwise sealed to ensure watertightness.

Oil/Water Separator

Excavation for precast vault shall be sufficient to provide a minimum of 6 inches between the
vault and the side of the excavations.

Vault shall be placed at proper depth to set vault cover approximately 6 inches above finish
grade and in accordance with the design drawings.

The oil/iwater separator shall be placed on firm soil. If the foundation material is inadequate, the
Contractor shall use foundation gravel or bedding concrete under the normal base to
support the separator.

Vault shall be placed and set plumb so as to provide vertical sides.

The completed separator shall be rigid and watertight.

Joints of precast concrete sections shall be thoroughly wetted and completely filled with mortar,
plastered and troweled smooth with 3/4" of mortar in order to attain a watertight surface.

All rigid pipe entering or leaving the structure shall be installed as shown on the design
drawings. Special care shall be taken to see that the openings through which pipes enter
the structure are completely and firmly filled with mortar from the outside or otherwise
sealed to ensure watertightness.

Aboveground Storage Tank
Tank shall be installed as shown on the concrete foundation in accordance with the design
drawings.
Tank heater and associated control panel shall be installed per manufacturer requirements
by the Contractor following tank installation.

END OF SECTION
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SUPPLEMENTAL SPECIFICATION 2

UNDERGROUND STORAGE TANK REMOVAL

PART 1 GENERAL

The publications listed below form a part of this specification to the extent referenced. The publications
are referred to within the text by the basic designation only.

AMERICAN PETROLEUM INSTITUTE (APY)

API PUBL 1628 (1996) A Guide to the Assessment and
Remediation of Underground Petroleum Releases

AP! RP 1604 {1996; R 2010) Closure of Underground
Petroleum Storage Tanks

API RP 2003 (2015, 8th Ed) Protection Against Ignitions
Arising out of Static, Lightning, and Stray Currents

API RP 2217A (2017) Safe Work in Inert Confined Spaces in the
Petroleum and Petrochemical Industries

API RP 2219 (2016) Safe Operation of Vacuum Trucks Handling
Flammable and Combustible Liquids in Petroleum Service

AP! Std 2015 (2018) Requirements for Safe Entry and Cleaning
of Petroleum Storage Tanks

ASTM INTERNATIONAL (ASTM)

ASTM D1556/D1556M (2015; E 2016) Standard Test Method for Density and
Unit Weight of Soil in Place by Sand-Cone Method

ASTM D1557 (2012; E 2015) Standard Test Methods for Laboratory
Compaction Characteristics of Soil Using Modified Effort (56 ft-Ibf/ft3) (2700 kN-m/m3)

ASTM D2167 (2015) Density and Unit Weight of Soil in Place by the
Rubber Balloon Method

ASTM D2487 (2017; E 2020) Standard Practice for Classification
of Soils for Engineering Purposes (Unified Soil Classification System)

ASTM D4397 (2016) Standard Specification for Polyethylene
Sheeting for Construction, Industrial, and Agricultural Applications
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ASTM D6938 (2017a) Standard Test Method for in-Place Density and
Water Content of Soil and
Soil-Aggregate by Nuclear Methods (Shallow Depth)

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 200-1-1 (1994) Environmental Quality -- Validation of Analytical
Chemistry Laboratories

EM 200-1-6 (1997) Environmental Quality -- Chemical Quality
Assurance for Hazardous, Toxic and Radioactive Waste (HTRW) Projects

EM 200-1-7 (2001) Environmental Quality - Performance Evaluation
(PE) Program

EM 385-1-1 (2014) Safety -- Safety and Health
Requirements Manual

EM 1110-1-4006 (1998) Engineering and Design -- Removal of
Underground Storage Tanks (USTs)

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)
EPA 530-R-97-007 (1997) Best Management Practices (BMPs) for Soils

Treatment Technologies;, Suggested Operational Guidelines to Prevent Cross-Media Transfer of
Contaminants During Cleanup Activities

EPA 600/4-79/020 (1983) Methods for Chemical Analysis of Water and
Wastes
EPA SW-846 (Third Edition; Update IV) Test Methods for

Evaluating Solid Waste: Physical/Chemical Methods
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards

40 CFR 261 ldentification and Listing of Hazardous Waste

40 CFR 262 Standards Applicable to Generators of Hazardous
Waste

40 CFR 264 Standards for Owners and Operators of Hazardous

Waste Treatment, Storage, and Disposal Facilities

40 CFR 265 Interim Status Standards for Owners and Operators of
Hazardous Waste Treatment, Storage, and Disposal Facilities

40 CFR 266 Standards for the Management of Specific Hazardous
Wastes and Specific Types of
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Hazardous Waste Management Facilities

40 CFR 268 Land Disposal Restrictions
40 CFR 279 Standards for the Management of Used Oil
40 CFR 280 Technical Standards and Corrective Action Requirements for Owners

and Operators of
Underground Storage Tanks (UST)

1.2 SYSTEM DESCRIPTION

The work consists of removal, cleaning and disposal of one 6,000-gallon underground storage tank (UST)
and, including but not limited to dewatering (if necessary), disposal of impacted soil, laboratory testing,
providing reports which are required by regulatory agencies, and backfilling. The tank is constructed of
fiberglass and is at the location shown on the drawings. The 6,000-gallon tank was used for storing crude
oil and will be taken out of service as part of this project.

Subsurface conditions are represented on drawings. Existing native soils consist primarily of a sandy
loam with residuum composed of weathered shale, conglomerate and/or sandstone. Rocky
outcroppings and slopes greater than 50% are prevalent in this area. Backfill material shail be
provided by the Contractor. Groundwater may be encountered at the base of the excavation but is not
expected. Contractors shall verify the actual conditions prior to submitting a bid. The site is not a
hazardous waste site, but due to the nature of the materials and hazards present, contractors shall
use specified procedures until tank removal and backfill activities are complete.

1.3 SUBMITTALS

Preconstruction Submittals Work UST Form B
Sampling Plan

Site Safety and Health Plan

State Licensed Waste Transporter

Test Reports

Laboratory and Field Testing Reports Backfill Material
Tank Contents Analysis

impacted Liguids Disposal

Soil Examination, Testing, and Analysis
Closeout Submittals

Tank Recycling/Disposal

Tank Closure Report

1.4 QUALITY ASSURANCE

1.4.1 Qualifications
Substantiate a minimum of 2 years of tank removal experience, including subcontractors and

personnel employed on the project, and certification by the State for tank removal work. Include
experience for removal, transportation, and disposal of underground tanks and associated piping, in

County Project No. WA8231-TCRP 23 August 2023 46 of 56



conformance with the following:
a. APIRP 1604
b. 40 CFR 280, State and local regulations and procedures.
¢.  Applicable safety rules and regulations.

d.  Use of equipment and procedures for testing and vapor-freeing tanks.

e. Handling and disposal of types of wastes encountered in underground tank and pipe
removal including disposal of underground tanks and associated piping.

f. Excavation, testing, and disposal of petroleum impacted soils, liquids, and sludge.

g. Projecttitles, dates performed, owner's names, points of contact for each project with
current contact phone numbers.

1.4.2 Work Plan

Prior to the commencement of work, Contractor shall prepare and submit a comprehensive Work Plan
within 15 days of contract award. The Work Plan shall conform to the requirements of this specification,
and Santa Barbara County CUPA requirements. Allow 10 days in the schedule for review and approval
of the Work Plan. No adjustment for time or money will be made for re-submittals required as a result of
noncompliance. No removal work at the site is allowed, with the exception of site inspections and
mobilization, until the Work Plan is approved. As a minimum, include the following in the Work Plan:

14.21 Site Safety and Health Plan

a.  Work Plan shall describe plan to cut into/on the UST(s), if applicable.

b.  Work Plan shall describe plan to inert the UST(s) and make it safe for transportation.

c.  Work Plan shall list all equipment and machinery that will be used to lift the UST(s) and
their relative capacities.

d.  Work Plan shall be certified by an industrial hygienist, marine chemist, or certified safety
professional at the discretion of the CUPA if site specific circumstances demand a
heightened level of safety awareness based on the size of the tank, product previously or
currently stored, and type of activity involving the UST(s).

1422 Sampling Plan

Sampling Plan shall describe methods, means, sequence of operations, and schedule to be employed
in the testing, pumping, cleaning, de-vaporizing, inspecting, cutting and removal, and disposal of
underground storage tanks and piping. Include methods to be employed for product, sludge, vapor,
and pumpable liquid removal; purging and inerting; and storage methods proposed for control of
surface water. Also address the following:

Treatment options.

Identification of waste, tank and impacted soil transporters and means of transport.
Disposal and alternate facilities, disposal or remediation.

Cleaning procedures.

aooow

Work Plan shall describe field sampling methods and quality control procedures. Identify laboratory
and laboratory methods to be used for cleaning testing.

Work Plan shall describe methods, means, equipment, sequence of operations and schedule to be

employed in excavation, transport, handling, borrowing source and stockpiling of soil during UST
removal.
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14.3 Permits and Licenses

As required or as directed by the County, the Contractor shall obtain local, state, or federal permits and
licenses that directly impact the Contractor's ability to perform the work prior to commencing removal
operations.

The Contractor shall fill out the "Application to Permanently Close/Remove an Underground
Hazardous Materials Storage Tank” (UST Form 307) and return the form with the permit fee and all
required documentation to the County. An approved application is valid for 90 days from date of
issuance.

144 Statutes and Regulations

Contractor shall perform tank closures, removal, and disposal in accordance with 40 CFR 280,

40 CFR 262, 40 CFR 264, 40 CFR 265, and 23 CCR Article 7 2670 et seq., as well as the applicable
local, State of California, and Federal regulations. Transport hazardous material and waste in accordance
with all applicable local, State and Federal laws.

1.5 PROJECT/SITE CONDITIONS

Contractor shall notify the County at least 7 days prior to UST removal to schedule an appointment for
CUPA and the County to witness the removal.

PART 2 PRODUCTS
2.1 BACKFILL MATERIAL

Unless specified in the design drawings, the Contractor shall supply clean backfill material from offsite
in accordance with Section 3.8.3c. Classify backfill in accordance with ASTM D2487 as GW, GP,
GM, GC, SW, SP, SM, SC, MH, CL, or CH and free from roots and other organic matter, trash, debris,
snow, ice or frozen materials. Secure and submit soil classification test results, including the chain-
of-custody records, prior to bringing offsite materials onsite. The testing frequency for backfill
material is 1 per 1000 cubic yards or a minimum of 1 test. Use non-impacted material removed from
the excavation for backfill in accordance with Paragraph BACKFILLING.

22 PLASTIC SHEETING

Provide plastic sheeting conforming to ASTM D4397.

PART 3 EXECUTION
31 GENERAL REQUIREMENTS

Furnish labor, materials, necessary permits, laboratory tests, and reports and equipment to remove
and dispose of products remaining in the underground tanks; clean and vapor free the underground
tanks; excavate and remove underground tanks and backfill to the level shown on the drawings;
sample soil and water to determine characteristics; dispose of tanks and associated impacted soil and
water.

3.1.1 Protection of Existing Structures and Utilities

Take all necessary precautions to avoid damage to existing structures, their appurtenances, and
utilities that may be affected by work activities. Repair any damage resulting from the Contractor's
operations at no expense to the County. Coordinate with the installation to locate underground
utilities prior to beginning construction. Do not disturb utilities encountered which were not previously
shown or otherwise located without approval from the County.

3.2 TANK CONTENTS VERIFICATION
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Conduct sampling and analysis in accordance with the approved Sampling Plan. Submit reports,
including the chain-of-custody records.

3.21 Sampling

Sample tank product, pumpable liquids, and sludge. If the data is not adequate, additional sampling
and analysis to the extent required by the approved permitted treatment, storage or disposal facility
receiving the material is the responsibility of the Contractor. Meeting all regulatory requirements,
including the preparation of hazardous materials and waste for transportation, is the responsibility of
the Contractor.

322 Characterization

Prior to removing any of the tank contents, characterize the contents to determine the type of required
disposal: as a non-hazardous waste, hazardous waste or in a special manner based on local, state,
and Federal disposal regulations. Characterize tank product, pumpable liquids, and sludge in
accordance with 40 CFR 261 and 40 CFR 279. Submit the waste contents determination and
accompanying test results for each phase present in the tank to the County. The Contractor is
responsible for any additional requirements identified by the disposal facility. Do not remove the tank
contents until approval is given by the County representative.

33 CLEARING, GRUBBING AND REMOVALS
Perform clearing and grubbing in accordance with the drawings. Clear areas designated for clearing
and grubbing of all trees, stumps, downed timber, brush, rubbish, roots larger than 3 inches in
diameter, and matted roots prior to commencing operations. Saw cut concrete or asphalt pavement

at the limits of removal and break, remove and dispose of the resulting debris off County property.
Chain link fence must be disposed of offsite.

3.4 TOPSOIL

Ensure topsoil meets the requirements in the specifications. Obtain additional topsoil in excess of
that produced by excavation offsite. Use topsoil wherever shown or stated on the design drawings.

3.5 PREPARATIONS FOR EXCAVATION

Before excavating, drain product piping back to the tank and remove all product from the tank. Purge
and vent the tank in accordance with APl RP 1604, and as specified herein.

3.51 Removal of Product, Pumpable Liquids, and Sludge
Remove and dispose of tank product, pumpable liquids, and sludge. Use of County facilities for
permanent storage or disposal of the wastes is prohibited. Temporary storage on County facilities
may be allowed only until testing is complete, manifests (if necessary) are complete, and
transportation is arranged.
The Contractor is responsible for obtaining all required permits. Usable product will be the property
of the County. Provide approved containers, vehicles, equipment, labor, signs, labels, placards and
manifests and associated land disposal restriction notices and notifications, necessary for
accomplishment of the work, including materials necessary for cleaning up spills that could occur
from tank removal operations.

352 Impacted Water Disposal

3.5.2.1 Sampling, Analysis, and Containment
Sample and analyze impacted water both prior to and after treatment. Analyze impacted water
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produced from excavation operations and tank pumping treated onsite according to the Sampling
Plan. Perform sampling and analysis prior to disposal for every 5,000 gallons of impacted water
treated. Conform analysis of impacted water to be taken to an offsite treatment facility to the
requirements of the treatment facility, with documentation of all analyses performed furnished to the
Contracting Officer in accordance with Paragraph RECORDS. Contain, store onsite, and analyze
impacted water prior to transport to the approved treatment, storage and disposal facility and dispose
of in accordance with applicable Federal and state disposal regulations. Provide approved
containers, vehicles, equipment, labor, signs, labels, placards and manifests and associated land
disposal notices and notifications, necessary for accomplishment of the work.

3522 Treatment

Treat impacted water offsite by oil water separation, or other means as approved by the
Engineer. Sample and analyze treated effluent and secure approval of results by the Engineer
before discharge. Treat and discharge effluent in accordance with the discharge permit.

3.8 PURGING AND INERTING

After the tank and piping contents have been removed, but prior to excavation beyond the top of the
tank, disconnect all the piping (except the piping needed to purge or inert the tank). Purge flammable
and toxic vapors from the tank or make the tank inert in accordance with API RP 1604, with the
exception that filling with water is not permitted and, if dry ice is employed, use a minimum of 20
pounds per 1,000 gallons of tank volume. Continuously monitor the tank atmosphere for combustible
vapors if the tank is purged, or continuously monitor for oxygen, if the tank is inerted.

37 EXCAVATION
Mark all excavation areas, as well as work near roadways.
3.71 Exploratory Trenches

a. Excavate exploratory trenches as necessary to determine the tank location, limits and the
location of ancillary equipment. Upon commencing exploratory excavation, utilize organic
vapor analyzer/flame ionization device (OVA/FID) equipment to obtain readings for total
petroleum hydrocarbons (TPH), and benzene, toluene, ethylbenzene, and xylene (BTEX).

b.  To determine soil impact levels, continuously monitor soil materials excavated to remove
tanks with an OVA/FID capable of detecting volatile organic vapors to a minimum of one
ppm. Further test impacted soils with OVA/FID readings of 10 ppm or greater for TPH and
BTEX as specified herein. Soils with OVA/FID readings less than 10 ppm may be used as
clean backfill, upon County’s approval. Dispose of impacted soils in accordance with
Federal, State, and local regulations.

3.7.2 Tank Excavation

a.  Provide County with written documentation, no later than 5 days before work begins, that proper
State or local authorities have been notified. Notify the County at least 48 hours prior to start of
tank removal work. Stage operations to minimize the time that tank excavation is open and the
time that impacted soil is exposed to the weather. Provide protection measures around the
excavation area to prevent water runoff and to contain the soil within the excavation area.

b.  Perform excavation around the perimeter of the tank to limit the amount of potential oil
impacted soil that could be mixed with previously non-impacted soil. Segregate impacted
soil in separate stockpiles.

¢.  Maintain an excavation around the tank of sufficient size to allow workers ample room to
complete the work, but also protect the workers from sliding or cave-ins. Install sheeting,
bracing, or shoring in the absence of adequate side slopes if there is a need for workers to
enter the excavated area. Divert surface water to prevent direct entry into the excavation.
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d.  Dewatering of the excavation may require a discharge permit by the State and will be
limited to allow adequate access to the tank and piping, to assure a safe excavation, and to
ensure that compaction and moisture requirements are met during backfilling. Dewatering
may result in the production of impacted water and/or free product. Recover free product
from the groundwater only as part of necessary dewatering.

e. Collect and test water generated by dewatering during excavation required for removal of
tanks or piping, surface water collected in open excavation, or water used for washing
equipment or existing concrete or bituminous surfaces, in accordance with EPA 530-R-97-
007, EPA 600/4-79/020, EPA SW-846 and state or locally required analyses.

3.73 Temporary Containment of Excavated Soil

Provide temporary containment area near the excavated area. Cover containment area with 30 mil
polyethylene sheeting. Place excavated soil on the impervious barrier and cover with 6 mil

polyethylene sheeting. Provide straw bale berm around the outer limits of the containment area and
cover with polyethylene sheets. Secure edges of sheets to keep the polyethylene sheeting in place.

3.7.4 Piping Excavation

Perform excavation as necessary to remove tank piping and ancillary equipment in accordance
with Paragraphs: Shoring, Tank Excavation, and Open Excavations.

3.75 Open Excavations

Secure open excavations and stockpile areas while awaiting confirmation test results from the soil
beneath the tank. Backfill the excavation as soon as possible after tank and impacted soil removals
have been completed and confirmation samples have been taken. Divert surface water around
excavations to prevent water from directly entering into the excavation.

376 Hidden Structures

During excavation activities, if asphalt pavement, concrete slabs, or other hidden structures are
encountered, remove and wash with high pressure water cleaning equipment. Remove and dispose
of the structures offsite.

3.7.7 Stockpiles

If of suitable quality, non-impacted excavated soil, that is not a state-regulated hazardous waste, will
be stockpiled and used for backfill in the tank excavation prior to using borrow material. Excavated
material that is regulated by the state as a hazardous waste and/or visibly stained, for which real time
vapor monitoring instrument readings exceed 10 ppm for volatile and possibly semi-volatile
hydrocarbons, which has an obvious petroleum odor, or as required by the State of California is
considered impacted.

Separately stockpile non-impacted soil from the impacted soil, a safe distance away from, but
adjacent to, the excavation. Place allowable stockpiles of impacted soil on an impermeable
geomembrane a minimum of 3 layers, each 6 mils thick, covered with a 10 mils sheet of
geomembrane as specified. Place the geomembrane to prevent the stockpiled soil from coming into

contact with surface water run-off. All allowable stockpiles of impacted soils shall be removed offsite
for disposal within 10 days of initial excavation of the subject soils.

3.8 REMOVAL OF PIPING, ANCILLARY EQUIPMENT, AND TANK

3.8.1 Piping and Ancillary Equipment
Not Used
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382 Tank

Remove the tank from the excavation and clean the exterior to remove all soil and inspect for signs
of corrosion, structural damage, or leakage. Use only non-sparking type materials or equipment
which comes into contact with the tank, or in the vicinity of the excavation such as shovels, slings and
tools. After removal from the excavation, place the tank on a level surface adjacent to the tank
excavation and secure it with wood blocks to prevent movement.

3.83 impacted Soil, Tank and Piping Excavation Examination

a. After the tank has been removed from the ground, examine and test the adjacent and
underlying soil for any evidence of leakage. Visually inspect the soil for staining after
removal of all obviously impacted soil, then screen for the presence of volatile and/or
semi-volatile contamination using a real time vapor monitoring instrument.

b. Ifthe tank is greater than 20 feet in length, take three samples. Take two samples 2 feet
from each end of the tank and 2 feet below the bottom of the excavation. Take a third
sample from the middle of the tank area and 2 feet below the bottom of the excavation.

c.  If Contractor intends to reuse any excavated soils with visible staining/impact for backfill,
Contractor shall analyze samples for TPH, BTEX, SVOC and toxicity characteristic leaching
procedure (TCLP). Perform sampling and analysis conforming to standards specified above
for stockpiled soils. Soils that contain 250 ppm or more TPH, 10 ppm or more BTEX, or
have TCLP reading of 80 ppm of lead or virgin petroleum products are considered impacted
materials. Soils which are less than the above may be used as clean fill. Furnish results to
the County within 24 hours after the results are obtained. Along with the results furnish a
sketch showing underground tank, sampling location, and extent of excavations.

d.  Stockpile onsite in accordance with paragraph Stockpiles. Stockpile impacted soil or
suspected impacted soil, or, if the site is a RCRA-designated CAMU, containerized until
further disposition.

e. The County may determine the extent of the impacted soil to be removed from each site.

f. After the known impacted soil is removed, sample and analyze the excavation in
accordance with the Sampling Plan.

3.9 TANK CLEANING
Provide clean and vapor free tank in accordance with API RP 1604 and the following:

Oil Removal: All possible oil will be pumped or otherwise removed from the tank by the Contractor.
Consider remaining oil impacted. Drums or tanks used for containerizing waste oil will be furnished
by the Contractor.

3.91 Exterior

Remove soil from the exterior of the tank, piping, and associated equipment to eliminate soii
deposition on roadways during transportation to a temporary storage area, ensure markings wili
adhere to the surfaces, and simplify tank cutting. Use non-sparking tools to remove soil. Recover
removed non-impacted soil and soil not regulated by the state as a hazardous waste and use them as
backfill in the former tank excavation or disposed of onsite. Remove and containerize soil believed to
be impacted. Place plastic wrapping around the entirety of tank exterior and secure the wrapping prior
to offsite transportation.

392 Temporary Storage
If the tank is stored after the tank exterior is cleaned and ancillary equipment is removed, and prior to
being cut into sections, label the tank as directed in API RP 1604, place it on blocks, and temporarily
store it on a flat area adjacent to the excavation. Prior to cleaning the tank interior, monitor the tank
atmosphere for combustible vapors and purge or inert it if combustible vapors are detected. Provide
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warning labels as follows:

"TANK HAS CONTAINED CRUDE OIL NOT VAPOR FREE NOT SUITABLE FOR STORAGE OF FOOD
OR LIQUIDS INTENDED FOR HUMAN OR ANIMAL CONSUMPTION

DATE OF REMOVAL: [ month/day/year]”

Make tank unusable for future use, then transport and dispose of tank in accordance with applicable
local, State, and Federal regulations.

393 Interior

All liquids, sludges, muds, semi-solid material inside the UST(s) must have a hazardous waste
determination documented and must be removed from the UST(s) prior to the UST(s) removal. Liquids,
sludges, muds, semi-solid materials must be properly disposed and documentation of their proper
disposal submitted to the County.

If there is no installed manway on the tank, or there are not enough accessible UST(s) openings, or the
tank’s openings are rusted shut or otherwise inaccessible and the UST(s) need to be cut on/into, a cold
cutting, non-sparking tool shall be used to cut @ manway or series of manways if necessary.

The dimensions of the manway shall not be less than 24" X 24" at the appropriate location(s) to facilitate
cleaning and visual inspection of the UST(s) interior. Large UST(s) may require multiple manways to
ensure that all interior areas of the UST(s) are visible for inspection. Contractor must notify the local fire
department if Contractor plans on cutting, cold cutting allowed only, on/into the UST(s) and obtain any
approvals for cutting and provide documentation of approval to the County.

A minimum of one percent (1%) of the UST(s) capacity shall be used to back fiush product piping into the
UST(s) and another three percent (3%),at a minimum, shall be sprayed into the UST(s) to clean all
surfaces using a high pressure (minimum 2,000 psi) multi-directional nozzle. The use of a detergent may
be necessary to break up and remove sludge, mud, and product.

All impacted wash water shall be handled, transported, and disposed of as a hazardous waste. A State
Department of Toxics Substances Control registered hauler and hazardous waste manifests must be
used in this process.

At the discretion of the CUPA, the Contractor may be required to engage a certified industrial hygienist,

marine chemist, or certified safety professional to certify that the UST(s) is visually free from product,

sludge, scale (thin, flaky residual of tank contents), rinseate and debris and certify the UST(s) as clean.
3.10 SOIL EXAMINATION, TESTING, AND ANALYSIS

3.10.1 Tank Excavation Sampling Procedures
After soil known to be impacted has been removed or after soil excavation is complete, sample the
excavation with procedures, number, location, and methodology in accordance with CUPA
regulations.

3.10.2 Stockpiled Material Sampling
Stockpiled impacted soil must be sampled and preserved in accordance with the approved Sampling
Procedures under the Work Plan. Sampling locations, number and specific procedures are as
required by CUPA and the disposal facility.

3.10.3 Analysis

Test soil samples from the excavation and stockpiled material in accordance with the approved
Sampling Procedures under the Work Plan for the following parameters: TPH, BETX, SVOCs and
TCLP. Submit copies of all test results, including the chain-of-custody records to the County.
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3.1 BACKFILLING

Contractor shall follow the project requirements specified in the plans for backfilling. If soil backfilling
is acceptable by the County, backfill the tank area and any other excavations only after the soil test
results have been approved by the County and/or Engineer. Complete impacted soil removal after
approval by the County's representative.

Dewater the excavation if necessary. Use stockpiled material, subjected to chemical confirmation
testing as backfill, if it is found to conform to the requirements of clean fill in accordance with
appropriate regulations.

Place clean backfill in layers with a maximum loose thickness of 8 inches, compacted to 90 percent
maximum density for cohesive soils and 95 percent maximum density for cohesionless soils.

Perform density tests using an approved commercial testing laboratory or by facilities furnished by the
Contractor. Attach test results to Contractor's Closure Report. Perform a minimum of 1 density test on
each lift. Determine laboratory tests for moisture density relations in accordance with ASTM D1557,
Method B, C, or D, or ASTM D6938. A mechanical tamper may be used, provided that the results are
correlated with those obtained by the hand tamper. Determine field in-place density is in accordance
with ASTM D1556/D1556M, ASTM D6938, or ASTM D2167.

3.12 DISPOSAL REQUIREMENTS
3.12.1 Treatment, Disposal, and Recycling

Perform disposal of hazardous or special wastes in accordance with all local, State, and Federal solid
and hazardous waste laws and regulations; and conditions specified herein. This work includes all
necessary personnel, labor, transportation, packaging, detailed analyses (if required for disposal,
manifesting or completing waste profile sheets), equipment, and reports. Recycle product and
pumpable liquids removed from the tank to the greatest extent practicable. Dispose of the tank
removed at a state approved facility. Provide manifest for the tank disposed of in this manner as
required by the State of California to document delivery and acceptance at the disposal facility.

3.12.2 Tank and Ancillary Equipment Disposal

Cleaned tanks shall be removed from the site immediately to a pre-permitted facility. Dispensers and
piping must also be removed if tank system is removed.

3.12.3 Transportation of Wastes

Provide transportation in accordance with Department of Transportation (DOT) Hazardous Material
Regulations and State and local requirements, including obtaining all necessary permits, licenses, and
approvals. Submit evidence that a State licensed waste transporter is being used.

3.12.4 Manifest Records

Maintain records of all waste determinations, including appropriate results of analyses performed,
substances and sample location, the time of collection, and other pertinent data as required by

40 CFR 280, Section 74 and 40 CFR 262 Subpart D. Also record transportation, treatment, disposal
methods and dates, the quantities of waste, the names and addresses of each transporter and the
disposal or reclamation facility, and available for inspection, as well as copies of the following
documents:

a. Manifests.
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b.  Waste analyses or waste profile sheets.
c.  Certifications of final treatment/disposal signed by the responsible disposal facility official.

d. Land disposal notification records required under 40 CFR 268for hazardous
wastes.

Upon contract close out, the records will become the property of the County.
3.12.5 Documentation of Treatment or Disposal

Take wastes, other than recyclable or reclaimable product, to a pre-approved treatment, storage, or
disposal facility and complies with the provisions of the disposal regulations. Furnish copies of the
original return copy of the hazardous waste manifest, signed by the facility owner or operator of a facility
legally permitted to treat or dispose of those materials are to be furnished to the Owner not later than 5
working days following the delivery of those materials to the facility; and include a copy in the Tank
Closure Report as described under item 3.15. Furnish a statement of agreement from the proposed
treatment, storage or disposal facility and certified transporters to accept hazardous or special wastes in
the Work Plan. If the Contractor selects a different facility than is identified in the Work Plan, provide
documentation for approval to certify that the facility is authorized and meets the standards specified in 40
CFR 264.

313 SPILLS

Use appropriate vehicles and operating practices to prevent spillage or leakage of impacted materials
from occurring during operations. Inspect vehicles leaving the area of impacted to ensure that no
impacted materials adhere to the wheels or undercarriage. Take immediate containment actions as
necessary to minimize effect of any spill or leak. Cleanup in accordance with applicable Federal,
State, local faws and regulations, and district policy at no additional cost to the County.

3.14 INSPECTIONS
Arrange for and perform required inspections. Provide copies of inspections to County.
3.15 TANK CLOSURE REPORT

Submit a Tank Closure Report containing, at a minimum, the following information within 30 days of
removatl:

Site background

Removal activities

UST certificate of destruction or other approved disposition

Manifest copies

Tank Closure Certification copy

-~ 0 o0 T o

Sampling results including the raw data and chain-of-custody documentation from all labs
used

g. Drawings, sized 11 x 17 inches or larger, folded to 8.5” x 11", and drawn to a suitable scale
for details of the former tank system. The scale must be one of the following: 1"=10’, 1"=20",
1"=30’, 1"=40", 1"=50", 1"=60', 1"=100’, or 1"=200".

1) Limits of the excavation

(2)  Depths and location of all samples

(3)  Property lines and adjacent property usage
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(4)  Any structures at facility
(5)  North arrow, scale, and key of symbols used

3.16 COMPACTION, FINISH GRADING, and SEEDING
Provide backfill and compaction as noted in Section 19 — Earthwork.

-- End of Section --
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PUBLIC WORKS - WATER RESOURCES DIVISION

e

COUNTY

“““““ ADDENDUM NOTICE NO. 1B

one
FUTURE

October 5, 2023
ADDENDUM NO. 1B
COUNTY PROJECT NO. WA8231 - TCRP

TORO CANYON OIL WATER SEPARATOR REPLACEMENT PROJECT

Prepared By: _Jerko Kocijan, Geosyntec Consultants Date: 10/4/2023
Reviewed By: _Cathleen Garnand, County of Santa Barbara Date: 10/4/2023
Please note:

a. This Addendum #1B addresses changes to the Bid Documents, as described in
the table below and in the attached Addendum #1B pages.

b. All other changes are here by incorporated per the attached ICS letter to County’s
Agent (Geosyntec Consultants, Inc) dated September 29, 2023.

c. By signing below, ICS acknowledges this addendum in its proposal.

Acknowledgement Signature:

By:

The Contractor's attention is directed to the bid information presented below and to the attached page(s) that
contain modifications to the Bid Documents to provide additional information.

To all bidders:

The Following Changes have been made to the Bid Documents:

PAGE /
Change # | DOCUMENT SHEET # CHANGE
Notice to Bidders and Special Changed number of working days from 60
At-1 Provisions / Copy of Bid List 5 to 110. Changed number of working days
Iltems for Tank Heater Only from 120 to 240.
Remove word “Interceptor” from ltem 7.
Notice to Bidders and Special .
A1-2 Provisions / Copy of Bid List 6 Cross-over the ltem 15 from the ltem List.
ltems Remove Final Pay item Classification for
all respective items.
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PAGE /

Change # | DOCUMENT SHEET # CHANGE
Add “ITEM #45 — ANCHORING/SEISMIC
CALCULATIONS AST & PIPE
Notice to Bidders and Special SUPPORTS.
A1-2 Provisions / Copy of Bid List 7 Add “ITEM #46 — STEAM CLEAN AND
items DISPOSAL OF CONTENTS UST”
Remove Final Pay Item Classification for
all respective items.
Notice to Bidders and Special . . .
A1-3 Provisions / Copy of Bid List 24 Tﬁ%tzce $1,500 with $250 in Section 8-
ltems ’ '
. . . Add “Contractor shall submit the following
Notice to Bidders and Special : o
s | frioven and appovat i ontet
Provisions — 5 Control of Work 'ng 9n p gel 9 »
calculations and installation instructions.
Remove word “Interceptor” from ltem 7.
A1-8 Bid Book 6 Cross-over the Item 15 from the Item List.
Remove Final Pay Item Classification for
all respective items.
Remove word “Interceptor” from ltem 7.
Cross-over the ltem 15 from the ltem List.
Add “ITEM #45 — ANCHORING/SEISMIC
CALCULATIONS AST & PIPE
A1-8 Bid Book 7 SUPPORTS.”
Add “ITEM #46 — STEAM CLEAN AND
DISPOSAL OF CONTENTS UST”

Remove Final Pay Item Classification for
all respective items.

You are responsible for replacing the attached specified pages.
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