


COUNTY OF SANTA BARBARA
STATE OF CALIFORNIA
DEPARTMENT OF PUBLIC WORKS

PLANS FOR THE CONSTRUCTION OF
JALAMA ROAD CULVERT REPLACEMENT AT MP 4.3
IN THE 3RD SUPERVISORIAL DISTRICT
COUNTY PROJECT NO. 862415
FEDERAL AID PROJECT NO.
DR-4305-17R-PJ0070

[Signature]
APPROVED - CHAIRMAN, BOARD OF SUPERVISORS
DATE 7/18/23

DocuSigned by:
Scott McLaughlin
APPROVED - DIRECTOR OF PUBLIC WORKS
DATE 2/1/2022 | 12:40 PM PST

DocuSigned by:
Diana Elorja
APPROVAL, RECOMMENDED - ENGINEERING SECTION MANAGER
DATE 2/1/2022 | 12:11 PM PST



NOTE:
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO WORK WITH THE LOCAL UTILITY COMPANIES TO LOCATE ALL UTILITIES PRIOR TO ANY EXCAVATION WORK. THE PROJECT LIMITS SHALL BE INDICATED BY SURVEY ALERTS 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100. A MINIMUM OF TWO WORKING DAYS PRIOR TO ANY EXCAVATION WORK.

TITLE SHEET
TS

CONSTRUCTION STARTED:	PROJECT ENGINEER:	R. BENSEL	DATE	2/1/22
CONSTRUCTION COMPLETED:	PROJECT NO.	862415	SHEET NO.	1 OF 9
RECORD DRAWING APPROVED BY:	CHECKED BY:	R. BENSEL	CONTRACT NO.	862415
SURVEY CHECKED BY:	DESIGN BY:	B. SCHMIDT	SCALE	NTS
	DRAWN BY:	B. SCHMIDT	DISREGARD PRINTS BEARING EARLIER REVISION DATES	
	CONSTRUCTIBILITY REVIEW BY:	P. GASTON	REVISION DATES (PRELIMINARY STAGE ONLY)	
COUNTY OF SANTA BARBARA DEPARTMENT OF PUBLIC WORKS TRANSPORTATION DIVISION FOR REDUCED PLANS ORIGINAL SCALE IN INCHES 0 1 2 3				
JALAMA ROAD CULVERT REPLACEMENT AT MP 4.3				

INDEX TO SHEETS

PAGE	DESCRIPTION
1	FILE PAGE SHEET
2	PROJECT CONTROL
3-6	LAYOUT
7	CONSTRUCTION DETAILS
8	CONTOUR GRADING
9	EROSION CONTROL PLAN
10	STRUCTURAL PLANS
11	STRUCTURAL DETAIL - OULET
12	STRUCTURAL DETAIL - INLET