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COr-..'TRACT BETWEEN TI!E UNITED STATES 
AND 

SANTA BARBARA COUNTY WATER AGENCY 
PROVIDING FOR WATER SERVICE FROM Tiffi PROJECT 

THIS CONTRACT, made this JLJ ~ay of A=f&.Q2 19 96, 
12 in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 

13 supplementary thereto, including, but not limited to, the Acts of August 4, 1939 (53 Stat. 

14 1187), as amended and supplemented, July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 

15 68), October 12, 1982 (96 Stat. 1262), as amended, all collectively hereinafter referred to 

16 as the Federal Reclamation laws, between the UNITED STATES OF AMERICA, 

17 hereinafter referred to as the United States, and the SANTA BARBARA COUNTY 

18 WATER AGENCY, hereinafter referred to as.the Contractor, a public agency of the 

19 State of California, _duly organized, existing, and acting pursuant to the laws thereof, with 

20 its principal place of business in Santa Barbara, California; 

21 WITNESSETH, That: 

22 EXPLANATORY RECITALS 

23 WHEREAS, the United States has constructed and is operating the 

24 Cachuma Project for diversion, storage, carriage, and distribution of waters of 
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1 the Santa Ynez River and its tributaries for irrigation, municipal, domestic, and industrial 

2 uses; and 

3 WF..EREAS, on September 12, 1949, the Contractor and the United States 

4 entered into Contract No, I75r-1802 (Original Contract), which requires the Unitea 

5 States to furnish Cachuma Project water, in stated quantities not to exceed 32,000 acre-

6 feet per year in the aggregate plus surplus water, to Carpinteria County Water District, 

7 the City of Santa Barbara, Goleta Water District, Montecito Water District, Santa Ynez 

8 River Water Conservation District Improvement District No, 1, and Summerland Water 

9 District; and 

10 WHEREAS, reorganization of the Summerland Water District into, and as 

11 part of, the Montecito Water District, was authorized at the election of November 7, 

12 1995, and approved by action of the Local Agency Formation Commission and the Santa 

13 Barbara County Board of Supervisors, duly recorded December 6, 1995; and 

14 WHEREAS, the Carpinteria County Water District, the City of Santa 

15 Barbara, the Goleta Water District, the Montecito Water District, and the Santa Ynez 

16 River Water Conservation District, Improvement District No, 1 are referred to herein as 

17 the "Cachuma Member Units;" and 

18 WHEREAS, the United States and the Contractor agree that the original 

19 capacity of Cachuma Reservoir of approximately 205,000 acre-feet has been reduced by 

20 siltation to approximately 190,000 acre-feet; and 
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1 WHEREAS, due to the reduced capacity of Cachuma Reservoir, the 

2 sustained annual yield of the Cachuma Project has been reduced to approximately 

3 25,700 acre-feet; and 

4 WHEREAS, the United States has determined that the Contractor to date 

5 has fulfilled all of its obligations under the Original Contract; and 

6 WHEREAS, the Contracting Officer has determined that the Cachuma 

7 Member Units have for many years had the capability to fully utilize for reasonable and 

8 beneficial use the Available Supply (as hereinafter defined) of the Cachuma Project; and 

9 WHEREAS, the Contractor, on behalf of the Cachuma Member Units, and 

10 the Cachuma Member Units, have requested renewal of the Original Contract pursuant 

11 to that contract, the Federal Reclamation laws, and the laws of the State of California, 

12 for water service from the Cachuma Project, the renewal to be in the form of a 

13 repayment contract; and 

14 WHEREAS, pursuant to a series of Memoranda of Understanding 

15 (MOUs) among the Contractor, the California Department of Fish and Game, the 

16 United States Bureau of Reclamation, the United States Fish and Wildlife Service, the 

17 Santa Ynez River Water Conservation District, the Cachurna Member Units, either 

18 directly or indirectly, and others, Santa Ynez River water is to be made available for use, 

19 as provided in the MOUs, for the maintenance of fish below Bradbury Dam and to carry 

20 out necessary studies with respect to any Santa Ynez River fishery, which studies 
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1 are to assist the parties to the MOUs to work toward a long term agreement about any 

2 fishery below Bradbury Dam; and 

3 WHEREAS, the Contracting Officer and the Contractor have a shared 

4 commirment to the conservation of the scarce water resources of the Santa Barbara 

5 region, including the resources of the Santa Ynez River, through improved water 

6 management and efficiency of water use; and 

7 WHEREAS, the Contracting Officer and the Contractor recognize that a 

8 high level of conservation has been achieved by the users of Irrigation Water and 

9 M&I Water supplied by the Cachuma Project and that the Cachuma Member Units have 

10 been actively and successfully implementing water conservation programs for many years 

11 and have already implemented many water conservation techniques and strategies which 

12 other water agencies served by the United States have not yet adopted; and 

13 WHEREAS, one purpose of this contract is to encourage the adoption of 

14 additional conservation measures within the Contractor's Area of Service that are 

15 reliable, effective, and economically reasonable; and 

16 WHEREAS, the Contracting Officer and the Contractor agree that the 

17 Cachuma Project shall continue to be operated to provide for the protection of prior 

18 downstream rights holders and public trust resources in accordance with Project Water 

19 Rights; and 

20 WHEREAS, the Contracting Officer and the Contractor agree that, 

21 consistent with the foregoing and with the provisions of this contract, the Cachuma 
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1 Project shall continue to be operated so as to minimize the environmental impact of 

2 Project operations; and 

3 WHEREAS, the Cachuma Member Units, acting through the Central 

4 Coast Water Authority and the Cachuma Project Authority, have established the 

5 Cachuma Project Trust Fund pursuant to a Memorandum of Understanding in which the 

6 United States has elected to join, (i) one of the purposes of which fund is the restoration 

7 of any riparian and other habitat of the Santa Ynez River and its watershed which have 

8 been adversely affected by the Cachuma Project facilities, including (without limitation) 

9 restoration of habitat of rare, threatened, or endangered species, fish habitat or 

10 populations, and plant and animal habitat, and (ii) the expenditures from which fund will 

11 be decided jointly by the Contracting Officer and the Cachuma Member Units, acting 

12 through the Cachuma Project Authority; annual contributions to the fund are expected to 

13 exceed $500,000, and total contributions to the fund over the life of the fund may exceed 

14 $12 million; and 

15 WHEREAS, on April 25, 1995 the United States and the Contractor 

16 executed Contract No. I75r-1802IR (Phase I Contract), which (i) constituted the initial 

17 phase of the renewal of the Original Contract, (ii) preserved and extended the rights and 

18 obligations of the United States, the Contractor, and the Cachuma Member Units under 

19 the Original Contract and Reclamation law, and (iii) provided for the continued delivery 

20 to the Cachuma Member Units of Cachuma Project water on the terms and conditions of 

21 the Original Contract, as modified by the Phase I Contract, through April 14, 1996; and 
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1 WHEREAS, the United States, the Contractor, and the Cachuma Member 

2 Units executed Contract No. 14-06-200-5222IR (O&M Contract), which provides for the 

3 Cacbuma ?vfember Units to continue operation and m~intenance of the Cachu.ma Project 

4 works, excepting Bradbury Dam and related outlet works; 

5 NOW, TI!EREFORE, in consideration of the mutual and dependent 

6 covenants herein contained, it is hereby mutually agreed by the parties hereto as follows: 

7 

8 1. 

DEFINTI10NS 

When used herein unless otherwise distinctly expressed, or manifestly 

9 incompatible with the intent hereof, the term: 

10 (a) "Available Supply" shall mean the maximum quantity of Project 

11 Water the Contracting Officer is authorized by Federal law, State law, and the 

12 Project Water Rights to make available to the Cachuma Member Units during 

13 each Water Year pursuant to this contract. The Available Supply in each Water 

14 Year does not include the quantity of water the Contracting Officer is required by 

15 Federal law, State law, Project Water Rights, and any agreements to which the 

16 Contracting Officer and all of the Cachuma Member Units are parties to release 

17 from Cachuma Reservoir other than to make Project Water available to the 

18 Cachuma Member Units pursuant to this contract. The amount of Available 

19 Supply the Contracting Officer shall be required by this contract to deliver to the 

20 Cachuma Member Units each Water Year must be physically capable of being 

21 stored in or conveyed through Project facilities during that Water Year and shall 

22 not exceed the maximum quantity of the Available Supply that can be put to 

8 



1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

reasonable and beneficial irrigation, municipal, domestic, and industrial uses 

within the Contractor's Area of Service. 

(b) "Calendar Yearn shall mean the period January 1 through 

December 31, both dates inclusive. 

(c) "Capital Costs" shall mean amounts expended by the Contracting 

Officer in connection with the construction, rehabilitation, and betterment of the 

Cachuma Project, but shall exclude any costs in connection with distribution 

systems for any of the Cachuma Member Units. Capital Costs shall be 

determined in accordance with generally accepted accounting principles, and no 

amount spent on normal repair, maintenance, and upkeep of the Cachuma Project 

in the ordinary course of business shall constitute a Capital Cost. The 

Contracting Officer has determined that as of September 30, 1994, the unpaid 

Storage Capital Costs for the Cachuma Project are $9,832,560.00, and the unpaid 

Conveyance Capital Costs of the Cachuma Project are $16,523,352.00, as 

contained in Exhibit "C." 

(d) "Contractor's Area of Service" shall mean area within the political 

boundaries of the Cachuma Member Units and any other areas to which a 

Cachuma Member Unit is authorized to serve water. Attached as Exhibit "B" is 

an illustration of the Contractor's Area of Service as of the date of execution of 

this contract. 

(e) "Eligible lands" shall mean all lands to which Irrigation Water may 

be delivered in accordance with Section 204 of the Reclamation Reform Act of 
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1982 (96. Stat. 1266) (RRA). 

(f) "Full cost rate" shall mean that water rate described in 

Sections 205(a)(3) or 202(3) of the RF ... A .. , ·whichever is applicable. 

(g) "Irrigation Water" shall mean water made available from the Project 

which is used primarily in the production of agricultural crops or livestock, 

including domestic use incidental thereto, and watering of livestock. 

(h) "Landholder" shall mean an individual or entity attributed with the 

total irrigable acreage of one or more tracts of land situated in one or more 

districts owned and/ or operated under a lease which is served with Irrigation 

Water pursuant to a contract with the United States. 

(i) "Municipal and Industrial Water" (M&I Water) shall mean water 

made available from the Project other than Irrigation Water. M&I Water shall 

include water used for municipal, industrial, and domestic purposes, and water 

used for purposes incidental to domestic uses such as the watering of landscaping 

or pasture for animals (e.g., horses) which are kept for personal enjoyment, and 

water delivered to landholdings operated in units of less than two acres unless the 

Contractor establishes to the satisfaction of the Contracting Officer that the use of 

water delivered to any such landholding is a use described in 

subarticle 1 (g). 

(j) "Operation and Maintenance Costs" (O&M Costs) shall mean the 

costs reasonably incurred by the Contracting Officer in connection with the care, 

control, operation, repair, replacement, and maintenance of the Cachuma Project. 
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(k) 

(!) 

"Project" shall mean the Cachuma Project. 

"Project Water" shall mean (i) all water that is developed, diverted, 

stored, or delivered by the United States pnrsuant to the Project Water Rights, 

and (ii) accretions to the Tecolote Tunnel. 

(m) "Project Water Rights" shall mean the permits and licenses issued 

for the Project pursuant to State law together with all orders of the California 

State Water Resources Control Board directed to, or binding upon, the permittee 

or licensee with respect to the Project. 

(n) 'Repayment Period" shall mean the period from May 15, 1955 

through September 30, 2015. 

( o) "Secretary" or "Contracting Officer" shall mean the Secretary of the 

United States Department of the Interior or a duly authorized representative. 

(p) "Rates" shall mean the rates per acre-foot of water to be paid by the 

Contractor pursuant to article 6. 

(q) "Water Marketing Costs" shall mean the costs reasonably incurred 

by the Contracting Officer for monitoring, administering, and negotiating water 

service contracts, maintaining water delivery and payment records, accounting for 

the annual financial results for Project water operations, developing annual water 

rates, and related types of activities. 

(r) "Water Year" shall mean the period from and including October 1 

of each Calendar Year through September 30 of the following Calendar Year. 
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1 TERM OF CONTRACT--RIGHT TO USE OF WATER 

2 2. (a) This contract shall be effective as of May 15, 1995 (Effective Date) 

3 through September 30, 2020. Upon request by the Contractor, this contract and each 

4 renewal thereof shall be renewed pursuant to the Act of July 2, 1956 (70 Stat. 483fand 

5 the Act of June 21, 1963 (77 Stat. 68); Provided. That the request for renewal is given no 

6 later than two (2) years prior to the date on which the then-existing contract expires; and 

7 Provided further. That the Contractor has complied with all the terms and conditions of 

8 the contract then in effect. The quantity of water shall be the entire Available Supply, as 

9 that term is defined in subarticle 1 (a). If the Contracting Officer believes that a 

10 renewal contract should be for a term shorter than the term of the contract being 

11 renewed, within six months of receiving the request to renew the contract the 

12 Contracting Officer shall give written Notice to the Contractor and the Cachuma 

13 Member Units specifying the reasons the Contracting Officer desires a shorter term, the 

14 length of term the Contracting Officer prefers, and the legal authority on which the 

15 Contracting Officer relies to insist on a shorter term. If the Contractor or the Cachuma 

16 Member Units dispute the Contracting Officer's insistence on a shorter term, any of 

17 them may institute an action in a court of competent jurisdiction to obtain a judicial 

18 determination of the length of term to which they are entitled under Reclamation law. 

19 Other terms and conditions of each renewal contract shall be as the parties may agree. 

20 Notwithstanding anything in this contract to the contrary, this article is not intended to 

21 be, and shall not be construed as, waiving or limiting any right that the Contracting 
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1 Officer, the Contractor, or the Cachuma Member Units have under the Original 

2 Contract or Reclamation law with respect to renewal of this contract. 

3 {b) 
' ' 

Whenever the Secretary determines, account being taken of the 

4 amount credited to Irrigation Capital Costs, the remaining amount of such Irrigation 

5 Capital Costs properly allocated for ultimate return by the Contractor can probably be 

6 repaid to the United States within the term of a contract under subsection 9( d) of the 

7 1939 Reclamation Project Act (53 Stat. 1187), upon written request by the Contractor, 

8 this contract, as it pertains to the furnishing of Irrigation Water, may be converted to a 

9 contract under subsection 9(d) of the 1939 Reclamation Project Act (53 Stat. 1187), 

10 which contract shall include terms and conditions mutually agreeable to the United 

11 States and the Contractor. 

12 WATER TO BE MADE AV All.ABLE AND DELNERED TO 1HE CACHUMA 
13 MEMBER UNITS 

14 3. (a) Three months prior to each Water Year, the Contractor shall 

15 deliver to the Contracting Officer a copy of any Notice given to the Contractor by, or on 

16 behalf of, all Cachuma Member Units acting jointly specifying (i) the total quantity of 

17 Available Supply that the Cachuma Member Units have requested be delivered during 

18 the next Water Year, which quantity shall be the proposed Supply To Be Delivered for 

19 that Water Year, (ii) the schedule by month of the quantities of Project Water that are 

20 to be delivered to each Cachuma Member Unit and any transferee thereof during that 

21 Water Year, which schedule shall be the proposed "Delivery Schedule" for that Water 

22 Year, and (iii) an estimate of projected water deliveries to be made during the 

23 remainder of the Repayment Period. Such estimate shall include projected water 
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1 deliveries for each Water Year during the remainder of the Repayment Period, with 

2 each Water Year's deliveries showing: (A) Irrigation Water which will be scheduled to 

3 be delivered (Irrigation Water Storage); (B) Irrigation Water which will be scheduled to 

4 be delivered through the Tecolote TU!lllel (Irrigation Water Conveyance); (C) M&f 

5 Water which will be scheduled to be delivered (M&I Water Storage); and (D) M&I 

6 Water which will be scheduled to be delivered through the Tecolote Tunnel (M&I Water 

7 Conveyance). The Contractor shall promptly deliver to the Contracting Officer a copy of 

8 any subsequent Notice given to the Contractor by, or on behalf of, all Cachuma Member 

9 Units acting jointly specifying any revised proposed Supply To Be Delivered or any 

10 revised proposed Delivery Schedule for the Water Year. 

11 (b) The Contracting Officer shall promptly either (i) approve the Supply 

12 To Be Delivered and Delivery Schedule as proposed in any Notice delivered pursuant to 

13 subarticle 3 (a) or, (ii) if the Contracting Officer determines that such Notice proposes a 

14 Supply To Be Delivered in excess of the quantity the Contracting Officer is authorized 

15 by law to deliver or a Delivery Schedule that exceeds the physical limitations of the 

16 Project, the Contracting Officer shall approve a Supply To Be Delivered or a Delivery 

17 Schedule modified to conform to such determination and shall apportion any decreases 

18 among the Cachuma Member Units according to the percentages specified in subarticle 

19 3 (c). The Contracting Officer shall promptly give Notice to the Contractor of all 

20 approvals of a Supply To Be Delivered or a Delivery Schedule. 
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1 (c) The Supply To Be Delivered for each Water Year shall be allocated 

2 among the Cachurna Member Units as follows: 

3 
4 

5 

6 

7 

8 
9 

10 

11 

Carpinteria County Water 
District 

City of Santa Barbara 

Goleta Water District 

Montecito Water District 

Santa Ynez River Water 
Conservation District 
Improvement District No. 1 

10.94% 

32.19% 

36.25% 

10.31% 

10.31% 

(d) Subject to the allocations specified in sub article 3 (c) and the 

12 provisions of article 9, the Contracting Officer shall deliver the Supply To Be Delivered 

13 for each Water Year according to the Delivery Schedule for that Water Year. 

14 (e) To the extent that storage space is available, the Contracting 

15 Officer, upon request of any Cachurna Member Unit, shall withhold delivery of and store 

16 in Cachurna Reservoir for and on the behalf of such Cachuma Member Unit any water 

17 required to be furnished to the Cachuma Member Unit by the Contracting Officer 

18 during the current Water Year pursuant to this contract; Provided. That in the event 

19 any water is so stored and it becomes necess_ary in the following Water Year to release 

20 water from Cachuma Reservoir because of the lack of storage capacity or for the 

21 purposes of repair or maintenance, or in the event that water spills over spillways or 

22 through outlet works at Bradbury Dam, the first water so released or spilled shall be the 

23 water stored by the Cachuma Member Units; Provided further. That in the Water Year 

24 following the storage of Project Water pursuant to this A.rticle, the Contracting Officer 
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1 shall deliver all Project Water then in storage to the storing Cachuma Member Unit 

2 prior to the delivery of any Available Supply for such following Water Year; Provided 

3 fnrther That the quantity of water which seeps or evaporates from Cachuma Reservoir 

4 shall be determined by the Contracting Officer and from the water stored by Cachui:na 

5 Member Units there shall be deducted an amount of water which bears the same ratio to 

6 the total amount of such loss as the amount of water stored by Cachuma Member Units 

7 bears to the total amount of water in the Cachuma Reservoir above the invert of the 

8 mouth of the Tecolote Tunnel. If two or more Cachuma Member Units request the 

9 storage of water in Cachuma Reservoir pursuant to this Article, the available storage 

10 space will be apportioned each Water Year according to the percentages specified in 

11 subarticle 3 (c), and the spill and/or release from storage of any such stored water 

12 because of the unavailability of storage space shall be upon the same proportional basis. 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

(f) (1) If it becomes necessary to spill Project Water or to release 

Project Water for a reason other than (i) a delivery pursuant to a Delivery Schedule, or 

(ii) a release pursuant to Project Water Rights, such water shall be available to the 

Cachuma Member Units as "Surplus Water." 

(2) Upon determining that Surplus Water is available, the 

Contracting Officer shall promptly provide to the Contractor an estimated schedule for 

the availability of Surplus Water. Such Surplus Water shall be available without any 

additional payment to the Contracting Officer and shall be allocated to the Cachuma 

Member Units as provided in subarticle 3 (c). 
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(g) Twenty calendar days after the end of each month, the Contractor 

shall submit a water delivery report to the Contracting Officer showing separately for the 

prior month actual deliveries of Irrigation Water and M&I Water to each Cachuma 

Member Unit and any transferee. 

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER 

4. (a) The Project Water to be delivered by the Contracting Officer 

pursuant to this contract shall be delivered at the lower end of the outlet from Bradbury 

Dam, the South Coast Conduit, and any additional point or points of delivery either on 

Project facilities or another location or locations mutually agreed to in writing by the 

Contracting Officer and the Contractor. 

(b) Irrigation Water shall be delivered only to land that is classified as 

irrigable pursuant to the Federal Reclamation laws. Project Water shall not be delivered 

to land outside the Contractor's Area of Service except to the extent the right to receive 

delivery of such water has been transferred by a Cachuma Member Unit pursuant to 

article 8 of this contract. 

(c) All Project Water delivered by the Contracting Officer pursuant to 

this contract shall be measured and recorded in a manner satisfactory to the Contracting 

Officer at the point or points of delivery established pursuant to subarticle 4 (a). 

(d) The United States shall not be responsible for the control, carriage, 

handling, use, disposal, or distribution of Project Water delivered by the Contracting 

Officer pursuant to this contract beyond the delivery points specified in subarticle 4 (a). 

The Contractor shall indemnify the United States and its officers, employees, agents, and 
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1 assigns on account of damage or claim of damage of any nature whatsoever for which 

2 there is legal responsibility, including property damage, personal injury or death, arising 

3 out of or connected with the control, carriage, handling, use, disposal, or distribution of 

4 such Project Water beyond such delivery points, except for any damage or claim arising 

5 out of acts performed by, or the failure to act of, the United States or any of its officers, 

6 employees, agents, or assigns. 

7 MEASUREMENT OF WATER WITillN CONTRACTOR'S AREA OF SERVICE 

8 5. One year from the effective date of this contract, the Contractor shall 

9 ensure, at no cost to the United States, that thereafter all Project Water delivered for 

10 irrigation purposes within the Contractor's Area of Service is measured by meters with 

11 an accuracy of ± 6 percent at each service connection and that all Project Water 

12 delivered for municipal and industrial purposes is measured by meters with an accuracy 

13 of ± 6 percent at each municipal and industrial service connection. The Contractor shall 

14 arrange to obtain water metering information from each Cachuma Member Unit 

15 sufficient to permit it to use such information to ensure proper management of Project 

16 Water. The Contractor shall include a summary of each Cachuma Member Unit's 

17 annual deliveries of Project Water in the annual report described in subarticle 20 (c). 

18 CALCULATION OF RATES AND ME1HOD OF PAYMENT FOR WATER 

19 6. (a) (1) (A) Prior to each Water Year, the Contracting Officer 

20 shall determine the Capital Costs allocated to Irrigation Water deliveries during the 

21 Repayment Period (Irrigation Capital Costs) and the Capital Costs allocated to M&I 

22 Water deliveries during the Repayment Period (M&I Capital Costs). The Irrigation 
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1 Capital Costs shall be determined by dividing the sum of (i) historic Irrigation Water 

2 deliveries during the Repayment Period and (ii) projected Irrigation Water deliveries 

3 during the Repayment Period as provided to the Contracting Officer pursuant to 

4 subarticle 3 (a), by the sum of (i) historic total water deliveries during the Repayment 

5 Period and (ii) projected total water deliveries during the Repayment Period as provided 

6 to the Contracting Officer pursuant to subarticle 3 (a), and then multiplying that quotient 

7 by the total Capital Costs of the Cachuma Project. The M&I Capital Costs shall be 

8 determined by dividing the sum of (i) historic M&I Water deliveries during the 

9 Repayment Period and (ii) projected M&I Water deliveries during the Repayment 

10 Period as provided to the Contracting Officer pursuant to subarticle 3 (a), by the sum of 

11 (i) historic total water deliveries during the Repayment Period and (ii) projected total 

12 water deliveries during the Repayment Period as provided to the Contracting Officer 

13 pursuant to subarticle 3 (a), and then multiplying that quotient by the total Capital Costs 

14 of the Cachuma Project. Total projected water deliveries to be made during the 

15 Repayment Period shall be based on an assumed annual Project yield of: (i) 25,714 

16 acre-feet, or (ii) such other number as may be mutually agreed upon by the Contracting 

17 Officer and the Cachurna Member Units, acting jointly. 

18 (B) (i) Prior to each Water Year, using the percentage 

19 of Capital Costs identified for storage of water for the Cachuma Project (Storage Capital 

20 Costs) out of the total Capital Costs for the Cachuma Project, as such costs are 

21 contained in Exhibit "C", the Contracting Officer shall apply such percentage to the 

22 Irrigation Capital Costs a.'1d the M&I Capital Costs determined in subarticle 6 (a)(l)(A). 
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1 Such application shall result in Irrigation Storage Capital Costs and M&I Storage Capital 

2 Costs. 

3 (ii) Prior to each Water Year, using the percentage 

4 of Capital Costs identified for conveyance of water for the Cachuma Project 

5 (Conveyance Capital Costs) out of the total Capital Costs, as such costs are contained in 

6 Exhibit "C", the Contracting Officer shall apply such percentage to the Irrigation Capital 

7 Costs and the M&I Capital Costs determined in subarticle 6 (a)(1)(A). Such application 

8 shall result in Irrigation Conveyance Capital Costs and M&I Conveyance Capital Costs. 

9 (C) Prior to each WaterY ear, the Contracting Officer 

10 shall calculate the Rate for Irrigation Water Storage for the next Water Year. Such 

11 Rate shall be calculated by subtracting from the Irrigation Storage Capital Costs all 

12 revenues prorated to Irrigation Storage Capital Costs, and then dividing that difference 

13 · by the projected Irrigation Water Storage for the remainder of the Repayment Period, as 

14 provided to the Contracting Officer pursuant to subarticle 3 (a). 

15 (D) Prior to each Water Year, the Contracting Officer 

16 shall calculate the Rate for Irrigation Water Conveyance for the next Water Year. Such 

17 Rate shall be calculated· by subtracting from the Irrigation Conveyance Capital Costs all 

18 revenues prorated to Irrigation Conveyance Capital Costs, and then dividing that 

19 difference by the projected Irrigation Water Conveyance for the remainder of the 

20 Repayment Period, as provided to the Contracting Officer pursuant to subarticle 3 (a). 

21 (E) Prior to each Water Year, the Contracting Officer 

22 shall calculate the Rate for M&I Water Storage for the next Water Year. Such Rate 
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1 shall be calculated by subtracting from the M&I Storage Capital Costs all revenues 

2 prorated to M&I Storage Capital Costs, and then totalling the unpaid M&I Storage 

3 Capital Costs and interest charges that result from amortizing that difference over the 

4 remaining Repayment Period, at the rate specified in subarticle 6 (e)(2)(B), and then 

5 dividing that total of unpaid M&I Storage Capital Costs and interest charges by the 

6 projected M&I Water Storage for the remainder of the Repayment Period, as provided 

7 to the Contracting Officer pursuant to subarticle 3 (a). 

8 (F) Prior to each Water Year, the Contracting Officer 

9 shall calculate the Rate for M&I Water Conveyance for the next Water Year. Such 

10 Rate shall be calculated by subtracting from the M&I Conveyance Capital Costs all 

11 revenues prorated to M&I Conveyance Capital Costs, and then totaling the unpaid M&I 

12 Conveyance Capital Costs and interest charges that result from amortizing that 

13 difference over the remaining Repayment Period, at the rate specified in 

14 subarticle 6 (e)(2)(B), and then dividing that total of unpaid M&I Conveyance Capital 

15 Costs by the projected M&I Water Conveyance for the remainder of the Repayment 

16 Period, as provided to the Contracting Officer pursuant to sub article 3 (a). 
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(2) Prior to each Water Year, the Contracting Officer shall 

estimate separately the annual O&M Costs to be incurred by the Contracting Officer in 

performing O&M on (i) facilities related to the storage of Cachuma Project Water 

(Storage Facilities) and (ii) facilities related to the conveyance of Cachuma Project­

Water (Conveyance Facilities), for the next Water Year. Using the approved Delivery 

Schedule of Irrigation Water and M&I Water for the next Water Year, the Contracting 

Officer shall reasonably prorate the estimated O&M costs for both Storage Facilities and 

Conveyance Facilities as between Irrigation Water deliveries and M&I Water deliveries, 

recognizing that the ratio of Irrigation Water to M&I Water may be different for the 

Storage Facilities and the Conveyance Facilities. Such proration will result in a Rate per 

acre-foot for O&M for each of the following: (i) Irrigation Water Storage, (ii) Irrigation 

Water Conveyance, (iii) M&I Water Storage, and (iv) M&I Water Conveyance. 

(3) Prior to each Water Year, the Contracting Officer shall 

estimate the annual Water Marketing Costs to be incurred by the Contracting Officer for 

the next Water Year. Using the approved Delivery Schedule of Project Water for the 

next Water Year, the Contracting Officer shall reasonably prorate the estimated Water 

Marketing Costs to the water scheduled to be delivered. Such proration will result in a 

Rate per acre-foot for Water Marketing. 

(b) Two months before the start of the Water Year, the Contracting 

Officer shall provide to the Contractor: (i) the Rates for the upcoming Water Year, in 

the form of the information contained in Exhibit "A", (ii) the Cachuma Project 

Ratesetting Documents, as illustrated in Exhibit "C," which contain the calculations for 
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1 the Rates, and (iii) bills for the semiannual payments to be made by the Contractor for 

2 the next Water Year. The Rates to be provided by the Contracting Officer pursuant to 

3 wis ..A.rticle shall include a Rate for Capital Costs and O&M Costs for each of the 

4 following: (i) Irrigation Water Storage, (ii) Irrigation Water Conveyance, (iii) M&f 

5 Water Storage, and (iv) M&I Water Conveyance. The Rates to be provided by the 

6 Contracting Officer pursuant to this Article shall also include a Rate for Water 

7 Marketing which shall be applicable to both Irrigation Water and M&I Water. 

8 (c) (1) Except as provided in subarticle 6 ( c)(2), the Rate for water 

9 storage shall be applicable to all Project Water scheduled to be delivered, and the Rate 

10 for water conveyance shall be applicable only to Project Water scheduled to be delivered 

11 through the Tecolote Tunnel. 

12 (2) For water stored pursuant to subarticle 3 (e), in the Water 

13 Year in which such water was originally scheduled to be delivered the Contractor shall 

14 pay (i) the applicable Rate for Irrigation Water Storage or M&I Water Storage, and (ii) 

15 the applicable Rate for Irrigation Water Conveyance or M&I Water Conveyance, if the 

16 water was scheduled to be delivered through the Tecolote Tunnel. Project Water stored 

17 pursuant to subarticle 3 (e) shall not be subject to any Rate in the year in which it is 

18 eventually delivered. 

19 (d) The Contractor shall make advance semiannual payments to the 

20 United States in accordance with the payment requirements of subarticle 6 (c) and at the 

21 Rates provided by the Contracting Officer pursuant to subarticle 6 (b). The first semi-

22 annual payment for each Water Year shall be made by the Contractor one week prior to 
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1 the start of the Water Year and shall include payment for all Project Water scheduled to 

2 be delivered during the first six months of the Water Year. The second payment for the 

3 Water Year shall be made by the Contractor one week prior to the start of the seventh 

4 month of the Water Year, and shall include payment for all remaining deliveries for the 

5 Water Year. 

6 (e) (1) (A) Revenues for Irrigation Water deliveries collected by 

7 the United States under this contract shall be credited in order as follows: (i) to annual 

8 O&M Costs for Irrigation Water deliveries (ii) to annual Water Marketing Costs for 

9 Irrigation Water deliveries (iii) to any O&M Costs deficit or Water Marketing Costs 

10 deficit from Irrigation Water deliveries from preceding Water Years, and (iv) to 

11 Irrigation Capital Costs. 

12 (B) Revenues for M&I Water deliveries collected by the 

13 United States under this contract shall be credited in order as follows: (i) to annual 

14 O&M Costs for M&I Water deliveries, (ii) to annual Water Marketing Costs for M&I 

15 Water deliveries, (iii) to annual interest due as determined by subarticle 6 (e)(2), (iv) to 

16 any O&M Costs deficit, Water Marketing Costs deficit, or interest due deficit for M&I 

17 Water deliveries from preceding Water Years, and (v) to M&I Capital Costs. 

18 (C) Revenues credited to Capital Costs shall be prorated 

19 as between Storage Capital Costs and Conveyance Capital Costs using the percentages 

20 for Storage Capital Costs and Conveyance Capital Costs identified in subarticle 6 

21 

22 

(a)(1)(B)(i) and (ii). 

(2) (A) The interest due in each Water Year on M&I Capital 
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1 Costs incurred by the Contracting Officer on or before May 14, 1995 shall be calculated 

2 by multiplying the unpaid M&I Capital Costs, as of the beginning of that Water Year, by 

3 the interest rate specified in the applicable portion of subarticle 6 ( e )(2)(B). Interest 

4 shall be payable on Capital Costs incurred by the Contracting Officer after 

5 May 14, 1995 at a rate determined using the same principles that the Contracting Officer 

6 uses generally to establish the interest rate for additional Capital Costs allocated to M&I 

7 Water deliveries for other reclamation projects administered by the Contracting Officer. 

8 (B) (i) Interest due for the period beginning May 15, 

9 1995 through September 30, 2005 under this contract shall be at the rate of 3 percent per 

10 annum. 

11 (ii) Interest due for the period beginning 

12 October 1, 2005 through September 30, 2015 under this contract shall be at that rate 

13 which is the twenty (20) year Treasury constant maturity rate as shown on the Federal 

14 Reserve statistical release for the date on which this contract is executed by the United 

15 States. 

16 (iii) Notwithstanding subarticle 6 (e)(2)(B)(ii), if at 

17 any time during the Repayment Period of the Project the Contracting Officer executes a 

18 long-term renewal contract for water deliveries from another reclamation project 

19 administered by the Contracting Officer in which the interest due on Capital Costs 

20 allocable to M&I Water is at an interest rate which is lower than the twenty (20) year 

21 Treasury constant maturity rate identified.in subarticle 6 (e)(2)(B)(ii), then the 

22 Contracting Officer shall, upon w-ritten request by the Contractor, or the Cachuma 
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Member Units acting jointly, reopen negotiations to change the interest 

rate specified in sub article 6 ( e )(2)(B)(ii) to an interest rate calculated in the same 

manner as the interest rate provided for in such long-term renewal contract. 

(3) (A) If in any Water Year, the total revenue collected for 

Irrigation Water is insufficient to recover for the United States the amount of the 

Contracting Officer's O&M Costs and Water Marketing Costs on Irrigation Water 

deliveries, such deficit shall be recovered, with interest as required by law, in the 

Irrigation Water Rate of the first Water Year after the Water Year in which the 

deficiency is determined (for example, a deficit in Water Year ending 1995 would be 

determined in Water Year ending 1996 and revenues to recover that deficit would be 

collected in Water Year ending 1997). 

(B) If in any Water Year, the total revenue collected for 

M&I Water is insufficient to recover for the United States the amount of the Contracting 

Officer's O&M Costs and Water Marketing Costs on M&I Water deliveries, and to 

recover interest due on M&I Capital Costs for such Water Year, such deficit shall be 

recovered, with interest as required by law, in the M&I Water Rate of the first Water 

Year after the Water Year in which the deficiency is determined. 

(f) To the extent permitted by law, the Cachuma Member Units, acting 

jointly, shall have the option, at any time during the term of this contract, to pay to the 

United States the then-unpaid balance of the Capital Cost, in which event the Rates and 

any payments remaining to be made shall be adjusted accordingly. The Contracting 

Officer shall promptly advise the Contractor and the Cachuma Member Units in writing 
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1 when the Capital Costs have been repaid to the United States. 

2 (g) (1) The Contracting Officer shall establish and maintain accounts 

3 and other boolc.s and records pertaining to administration of the terms and conditions of 

4 this contract, including records reflecting (i) what expenses were charged to the Project, 

5 (ii) the basis on which administrative and other general expenses of the Contracting 

6 Officer were charged to the Project, and (iii) how payments under this contract and 

7 other revenues attributable to the Project were credited. For the purpose of ensuring a 

8 proper allocation of the Capital Costs, O&M Costs, Water Marketing Costs, and interest 

9 due on M&I Capital Costs, and the revenues attributable to the Project, revenue records 

10 shall distinguish as reasonably necessary between Irrigation Water and M&I Water. 

11 (2) Subject to applicable Federal laws and regulations, the 

12 Contractor and the Cachuma Member Units, acting jointly, shall have the right during 

13 office hours to examine and make copies of all such accounts, books, and records. The 

14 Contracting Officer and the Contractor shall enter into good faith negotiations to resolve 

15 any discrepancies or disputes relating to Capital Costs, O&M Costs, Water Marketing 

16 Costs, and interest due on M&I Capital Costs, and the allocation thereof to the Project, 

17 and the disposition of revenues relating to or derived from the Project, and the Cachuma 

18 Member Units acting jointly shall be entitled to participate in such negotiations. 

19 (h) At the Contractor's or the Cachuma Member Units' joint request, 

20 the Contracting Officer shall provide to the Contractor and the Cachuma Member Units 

21 an accounting of all of the expenses, and the disposition of all revenues received, 

22 pursuant to this contract in sufficient detail to allow a determination whether the 
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1 allocation of expenses and disposition of all revenues received was accomplished in 

2 conformance with Federal Reclamation law, associated regulations, and this contract. 

3 To the maximum extent possible, the Contracting Officer shall, 

4 contingent upon the appropriation of funds by the United States Congress, fund the 

5 following activities as non-reimbursable, presuming such activities are detennined to be 

6 non-reimbursable: (i) cooperation with the Cachuma Member Units pursuant to 

7 subarticle 7 (b), (ii) consultations, studies, reports, or other actions taken pursuant to 

8 subarticle 9 (g), (iii) conservation plans under article 20, (iv) changes in Contractor's 

9 Area of Service under article 26, and (v) implementation of article 27. 

10 RECOGNITION OF DOWNSTREAM WA1ER RIGHTS AND STUDIES 

11 7. (a) The Contractor acknowledges that the United States has an 

12 obligation pursuant to the Project Water Rights to make certain releases of water into 

13 the Santa Ynez River for downstream interests. Subject to review by a court having 

14 jurisdiction over the matter in dispute, the determination of the Contracting Officer 

15 concerning releases of water that are required to be made pursuant to the Project Water 

16 Rights shall be conclusive. 

17 (b) The Contracting Officer, Contractor, and Cachuma Member Units 

18 shall cooperate fully with respect to the conduct and preparation of the studies and 

19 reports which the Contracting Officer is required to submit to the California State Water 

20 Resources Control Board pursuant to order paragraph 3 of Board Order 94-5 adopted 

21 November 17, 1994, with a view to ensuring that such are accomplished in the best, most 

22 efficient, and most cost effective manner within the periods specified in such order. 

28. 



1 Absent Notice by the Contracting Officer to the contrary prior to the co=encement of 

2 any study or the preparation of any report, the Cachuma Member Units shall, directly or 

3 through consultants, conduct such studies and prepare such reports for the Contracting 

4 Officer's review and submission to the Board. If the Contracting Officer determines that 

5 the Cachuma Member Units are not proceeding in a capable, timely, efficient, or cost 

6 efficient manner, the Contracting Officer may assume direct responsibility for such 

7 studies and reports by giving the Cachuma Member Units Notice of such determination. 

8 TRANSFERS OR EXCHANGES OF WATER 

9 8. The right of any Cachuma Member Unit to receive Project Water pursuant 

10 to this contract may be transferred to others for beneficial use, by sale, exchange, or 

11 otherwise, so long as such transfer and the use of Project Water pursuant thereto is 

12 consistent with the Project Water Rights, Federal law, State law, and applicable 

13 guidelines or regulations then in effect; Provided That the Contractor, not less than 

14 ninety days prior to the initiation of th.e proposed transfer, gives the Contracting Officer 

15 a complete written description of each transfer proposal which provides sufficient 

16 information for the Contracting Officer to determine if the proposed transfer is 

17 consistent with the above. Within 90 days of receipt of such proposal, the Contracting 

18 Officer shall provide a written response either approving the transfer or explaining why it 

19 cannot be approved. Sale, transfer, or exchange of the right to Project Water under this 

20 contract with other Cachuma Member Units may take place without prior written Notice 

21 to, or approval of, the Contracting Officer. 
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PROJECT OPERATIONS/TEMPORARY REDUCTIONS 

9. (a) The Contracting Officer shall use best efforts to operate the Project 

efficiently and in a manner that will allow there to be the maximum amount of Available 

Supply each Water Year. 

(b) The Contracting Officer shall release Project Water from Cachuma 

Reservoir only (i) as required or expressly authorized by this contract, (ii) as required or 

expressly authorized by any agreement to which the Contracting Officer and all Cachuma 

Member Units are a party, (iii) as required by law, final decree of a court of competent 

jurisdiction, or the Project Water Rights, or (iv) pursuant to subarticle 9 (d) or (e). 

(c) The Contracting Officer may temporarily discontinue or reduce the 

quantity of Project Water delivered pursuant to this contract if, and to the extent, 

necessary for the purposes of investigation, inspection, maintenance, repair, or 

replacement of any of the Project facilities. The Contracting Officer shall give the 

Cachuma Member Units advance Notice of any such temporary discontinuance or 

reduction; Provided. That the Contracting Officer shall use its best efforts to avoid any 

discontinuance or reduction in such service. 

(d) The Contracting Officer may release Project Water from Bradbury 

Dam whenever, and to the extent, the Contracting Officer determines such release is 
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1 necessary because of considerations with respect to the physical integrity of Bradbury 

2 Dam which threaten to jeopardize life or property below Bradbury Dam. 

3 The Contracting Officer may release Project Water from Bradbury 

4 Dam to enhance Project operations if, in the Contracting Officer's best judgment based 

5 on supporting evidence, the release will not diminish the Available Supply in any Water 

6 Year. 

7 (f) If the Contracting Officer determines to make a release of water 

8 from Bradbury Dam for purposes other than delivery of Project Water pursuant to this 

9 contract, the Contracting Officer shall do the following as far in advance thereof as 

10 possible: (i) give the Contractor and the Cachuma Member Units Notice of the 

11 proposed release and the reasons therefor, (ii) provide the Contractor and the Cachuma 

12 Member Units with a list of, and access to, all data, studies, and other information on 

13 which the Contracting Officer's decision to make the release is based, and (iii) confer 

14 with the Contractor and the Cachuma Member Units about the appropriateness and 

15 extent of the release. 

16 (g) From time to time but not more frequently than every five years, 

17 the Contracting Officer, the Contractor, and the Cachuma Member Units shall confer in 

18 an open public process about the manner in which the Project is operated with a view to 

19 reaching agreement on any changes to the operations of the Project that might further 

20 protect the environment and groundwater quality downstream of Bradbury Dam, 

21 conserve Project Water, and promote efficient water management. Should any such 

22 changes be identified, either as a result of the studies conducted pursuant to 
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1 subarticle 7 (b), studies conducted by the Contracting Officer, the Contractor, or the 

2 Cachurna Member Units, or studies conducted by others, the Contracting Officer may 

3 modif; the operations of the Project provided such changes are consistent with Federal 

4 law, State law, Project Water Rights, and this contract, and do not reduce the Available 

5 Supply in any Water Year. 

6 COMPLIANCE WITII FEDERAL LAW 

7 10. This contract shall be implemented in accordance with all applicable 

8 provisions of Federal law. 

9 WATER AND AIR POllUTION CONTROL 

10 11. The Contractor, in carrying out this contract, shall comply with all 

11 applicable water and air pollution laws and regulations of the United States and the 

12 State of California, and shall obtain all required permits or licenses from the appropriate 

13 Federal, State, or local authorities. 

14 OUALITY OF WATER 

15 12. (a) The United States is under no obligation to construct or furnish 

16 water treatment facilities to maintain or to better the quality of Project Water furnished 

17 to the Cachurna Member Units pursuant to this contract. The United States does not 

18 warrant the quality of Project Water made available and delivered to the Cachurna 

19 Member Units pursuant to this contract. 

20 (b) The operation and maintenance of Project facilities shall be 

21 performed in such manner as is practicable to maintain the quality of raw water made 
\ 
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1 available through such facilities at the highest level reasonably attainable as determined 

2 by the Contracting Officer. 

3 WATER ACQUIRED BY TIIE CACHUMA MEMBER UNITS OIHER THAN 
4 FROM TiiE UNITED STATES 

5 13. Water to which any Cachuma Member Unit now has or hereafter acquires 

6 a right other than from the United States and Project Water furnished pursuant to the 

7 terms of this contract may be simultaneously transported through the same distribution 

8 facilities of the Cachuma Member Unit; Provided. That where the facilities utilized for 

9 commingling Project Water and non-Project water are constructed without funds made 

10 available pursuant to Federal Reclamation law, the provisions of Federal Reclamation 

11 law will be applicable only to the Landholders of lands which receive Project Water; 

12 Provided further. That the quantity of Irrigation Water which is transported through such 

13 distribution facilities shall not exceed the total water requirements for Eligible lands to 

14 which the Cachuma Member Unit delivers water: Provided further. That where the 

15 facilities utilized for commingling Project Water and non-Project water are constructed 

16 with funds made available pursuant to Federal Reclamation law, the non-Project water 

17 will be subject to Federal Reclamation law. 

18 CHARGES FOR DELINQUENT PAYMENTS 

19 14. (a) The Contractor shall be subject to interest, administrative and 
20 penalty charges on delinquent imtallments or payments. When a payment is not 
21 received by the due date, the Contractor shall pay an interest charge for each day the 
22 payment is delinquent beyond the due date. When a payment becomes sixty (60) days 
23 delinquent, the Contractor shall pay an administrative charge to cover additional costs of 
24 billing and processing the delinquent payment. When a payment is delinquent ninety 
25 (90) days or more, the Contractor shall pay an additional penalty charge of 6 percent per 
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1 year for each day the payment is delinquent beyond the due date. Further, the 
2 Contractor shall pay any fees incurred for debt collection services associated with a . 
3 delinquent payment. 

4 (b) The interest charge rate shall be the greater of the rate prescribed 
5 quarterly in the Federal Register by the Department of the Treasury for application to 
6 overdue payments, or the interest rate of 0.5 percent per month prescribed by Sectfon 6 
7 of the Reclamation Project Act of 1939 (Public Law 76-260). The interest charge rate 
8 shall be determined as of the due date and remain fixed for the duration of the 
9 delinquent period. 

10 (c) When a partial payment on a delinquent account amount is 
11 received, the partial payment shall be applied, first to the penalty, second to the 
12 administrative charges, third to the accrued interest, and finally to the overdue payment. 

13 EQUAL OPPORTUNITY 

14 

15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 

26 
27 
28 
29 

30 
31 
32 
33 
34 
35 
36 

15. During the performance of this contract, the Contractor agrees as follows: 

(1) The Contractor will not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, or national. origin. 
The Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to 
their race, color, religion, sex, or national origin. Such action shall include, but 
not be limited to, the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination, rates of payment or 
other forms of compensation; and selection for training, including apprenticeship. 
The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the Contracting Officer 
setting forth the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor, state that all qualified 
applicants will receive consideration for employment without discrimination 
because of race, color, religion, sex, or national origin. 

(3) The Contractor will send to each labor union or representative of 
workers with which it has a collective bargaining agreement or other contract or 
understanding, a notice, to be provided by the Contracting Officer, advising the 
said labor union or workers' representative of the Contractor's commitments 
under Section 202 of Executive Order 11246 of September 24, 1965, and shall post 
copies of the notice in conspicuous places available to employees and applicants 
for employment. 
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1 (4) The Contractor will comply with all provisions of Executive Order 
2 No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and 
3 relevant orders of the Secretary of Labor. 

4 (5) The Contractor will furnish all information and reports required by 
5 said amended Executive Order and by the rules, regulations, and orders of the 
6 Secretary of Labor, or pursuant thereto, and will permit access to its books, -
7 records, and accounts by the Contracting Officer and the Secretary of Labor for 
8 purposes of investigation to ascertain compliance with such rules, regulations, and 
9 orders. 

10 (6) In the event of the Contractor's noncompliance with the 
11 nondiscrimination clauses of this contract or with any of the said rules, 
12 regulations, or orders, this contract may be canceled, terminated, or suspended, in 
13 whole or in part, and the Contractor may be declared ineligible for further 
14 Government contracts in accordance with procedures authorized in said amended 
15 Executive Order, and such other sanctions may be imposed and remedies invoked 
16 as provided in said Executive Order, or by rule, regulation, or order of the 
17 Secretary of Labor, or as otherwise provided by law. 

18 (7) The Contractor will include the provisions of paragraphs (1) through 
19 (7) in every subcontract or purchase order unless exempted by the rules, 
20 regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of 
21 said ,amended Executive Order, so that such provisions will be binding upon each 
22 subcontractor or vendor. The Contractor will take such action with respect to any 
23 subcontract or purchase order as may be directed by the Secretary of Labor as a 
24 means of enforcing such provisions, including sanctions for noncompliance: 
25 Provided, however, That in the event the Contractor becomes involved in, or is 
26 threatened with, litigation with a subcontractor or vendor as a result of such 
27 direction, the Contractor Jl\ay request the United States to enter into such 
28 litigation to protect the interests of the United States. 

29 GENERAL OBLIGATION--BENEFITS CONPillONED UPON PAYMENT 

30 16. (a) The obligation of the Contractor to pay the United States as 
31 provided in this contract is a general obligation of the Contractor notwithstanding the 
32 manner in which the obligation may be distributed among the Cachuma Member Units 
33 and notwithstanding the default of individual Cachuma Member Units in their 
34 obligations to the Contractor. 

35 (b) The payment by a Cachuma Member Unit to the Contractor of its 
36 share of revenues becoming due hereunder is a condition precedent to receiving benefits 
37 under this contract. The United States shall not deliver Project Water to any Cachuma 
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1 Member Unit during any period in which the Cachuma Member Unit is in arrears in the 
2 advance payment of its share of revenues due the United States pursuant to this contract. 

3 COMPLIANCE WITII CIVIL RIGHTS LAWS AND REGULATIONS 

4 17. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 
5 1964 (42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112,-·as 
6 amended), the Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other 
7 applicable civil rights laws, as well as with their respective implementing regulations and 
8 guidelines imposed by the U.S. Department of the Interior and/or Bureau of 
9 Reclamation. 

10 (b) These statutes require that no person in the United States shall, on 
11 the grounds of race, color, national origin, handicap, or age, be excluded from 
12 participation in, be denied the benefits of, or be otherwise subjected to discrimination 
13 under any program or activity receiving financial assistance from the Bureau of 
14 Reclamation. By executing this contract, the Contractor agrees to immediately take any 
15 measures necessary to implement this obligation, including permitting officials of the 
16 United States to inspect premises, programs, and documents. 

17 (c) The Contractor makes this agreement in consideration of and for 
18 the purpose of obtaining any and all Federal grants, loans, contracts, property discounts 
19 or other Federal financial assistance extended after the date hereof to the Contractor by 
20 the Bureau of Reclamation, including installment payments after such date on account of 
21 arrangements for Federal financial assistance which were approved before such date. 
22 The Contractor recognizes and agrees that such Federal assistance will be extended in 
23 reliance on the representations and agreements made in this Article, and that the United 
24 States reserves the right to seek judicial enforcement thereof. 

25 PENACY ACT COMPLIANCE 

26 18. (a) The Contractor shall comply with the Privacy Act of 1974 (5 U.S. C. 
27 552a) (the Act) and the Department of the Interior rules and regulations under the Act 
28 (43 CFR 2.45 et seq.) in maintaining land)10lder acreage certification and reporting 
29 records, required to be submitted to the Contractor for compliance with Sections 206 and 
30 228 of the Reclamation Reform Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 
31 426.10. 

32 (b) With respect to the application and administration of the criminal 
33 penalty provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor's 
34 employees responsible for maintaining the certification and reporting records referenced 
35 in subdivision (a) of this Article are considered to be employees of the Department of 
36 the Interior. See 5 U.S.C. 552a(m). · 
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1 (c) The Contracting Officer or a designated representative shall provide 
2 the Contractor with current copies of the Interior Department Privacy Act regulations 
3 and the Bureau of Reclamation Federal Register Privacy Act System of Records Notice 
4 (Acreage Limitation--Interior, Reclamation-31) which govern the maintenance, 
5 safeguarding, and disclosure of information contained in the landholder's certification 
6 and reporting records. 

7 (d) The Contracting Officer shall designate a full-time employee of the 
8 Bureau of Reclamation to be the System Manager who shall be responsible for making 
9 decisions on denials pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 

10 43 CFR 2.72. The Contractor is authorized to grant requests by individuals for access to 
11 their own records. 

12 (e) The Contractor shall forward promptly to the System Manager each 
13 proposed denial of access under 43 CFR 2.64; and each request for amendment of 
14 records filed under 43 CFR 2.71; notify the requester accordingly of such referral; and 
15 provide the System Manager with information and records necessary to prepare an 
16 appropriate response to the requester. These requirements do not apply to individuals 
17 seeking access to their own certification and reporting forms filed with the Contractor 
18 pursuant to 43 CFR 426.10, unless the requester elects to cite the Privacy Act as a basis 
19 for the request. 

20 MISCELLANEOUS COSTS 

21 19. (a) In addition to all other payments to be made by the Contractor 

22 pursuant to this contract, the Contractor shall pay to the United States, within sixty ( 60) 

23 days after receipt of a bill and detailed statement submitted by the Contracting Officer 

24 to the Contractor for such specific items of direct cost incurred by the United States for 

25 work requested by the Contractor associated with this contract, plus a percentage of such 

26 direct costs for administrative and general overhead in accordance With applicable 

27 Bureau of Reclamation policy and procedures. All such amounts referred to in this 

28 Article shall not exceed the amount agreed to in writing in advance by the Contractor. 

29 This Article shall not apply to costs for routine contract administration. 
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1 (b) In accordance with the Contracting Officer's intent to ensure timely 

2 recovery of the United States' costs, any advances for miscellaneous costs incurred for 

3 -work, studies, and/or reports requested or ordered by the State Water Resources 

4 Control Board relating to the impacts of the Cachuma Project, or other work previously 

5 agreed upon, shall be adjusted to reflect the actual costs when the work has been 

6 completed. If such advances exceed the actual costs incurred, the difference will be 

7 refunded to the Contractor within sixty ( 60) days. If the actual costs exceed the 

8 Contractor's advances the Contractor will be billed for the additional costs pursuant to 

9 this i\rticle. 

10 WATER CONSERVATION 

11 20. (a) The parties acknowledge that, as of the date of execution of this 

12 contract, the Contractor and each of the Cachuma Member Units that is obligated to do 

13 so have developed and are implementing water conservation plans (i) which contain 

14 definite water conservation goals, appropriate economically feasible water conservation 

15 measures, and a time schedule for meeting the water conservation goals, and (ii) which 

16 meet or exceed (A) the requirements of Federal law, and (B) the criteria contained in 

17 the April 30, 1993 document entitled "U.S. Bureau of Reclamation, Mid-Pacific Region 

18 Criteria for Evaluating Water Conservation Plans." 

19 (b) The Contractor shall, promptly upon its adoption, submit to the 

20 Contracting Officer a copy of any revision to its water conservation plan or to a water 

21 conservation plan of a Cachuma Member Unit. 
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1 (c) The Contractor shall submit to the Contracting Officer, by 

2 December 31 of each Calendar Year, a report on the status of implementation of its 

3 water conservation ulan and imnlementation of the water conservation olans of each of . . . 
4 the Cachuma Member Units. 

5 (d) (1) If at any time the Contracting Officer concludes that the 

6 Contractor's or a Cachuma Member Unit's water conservation plan does not conform to 

7 the requirements of Federal law or rules or regulations promulgated by the Contracting 

8 Officer pursuant to Federal law, then the Contractor and each Cachuma Member Unit 

9 shall amend their respective water conservation plans as necessary to meet the 

10 requirements of such law, rule, or regulation. 

11 (2) If at any time the Contracting Officer concludes that the 

12 Contractor's or a Cachuma Member Unit's water conservation plan is inconsistent with 

13 any water conservation criteria adopted by the Contracting Officer pursuant to 

14 Reclamation law and then in effect, the Contracting Officer shall promptly notify the 

15 Contractor or Cachuma Member Unit of this conclusion and the reasons for it. 

16 Thereafter, the Contracting Officer and the Contractor or Cachuma Member Unit shall 

17 promptly confer for the purpose of reaching agreement as to any changes that will be 

18 made to the water conservation plan in light of such criteria. 

19 NON-PROJECf WATER 

20 21. Except as specifically provided by article 13, the provisions of this contract 

21 shall not be applicable to or affect non-Project water. 
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CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS 

22. The expenditure or advance of any money or the performance of any 
obligation of the United States under this contract shall be contingent upon 
appropriation or allotment of funds. Absence of appropriation or allotment of funds 
shall not relieve the Contractor from any obligations under this contract. No liability 
shall accrue to the United States in case funds are not appropriated or allotted. -

BOOKS. RECORDS. AND REPORTS 

23. The Contractor shall establish and maintain accounts and other books and 
records pertaining to administration of the terms and conditions of this contract, 
including: the Contractor's financial transactions, water supply data, and Project land and 
right-of-way agreements; the water users' land-use (crop census), landownership, land­
leasing and water use data; and other matters that the Contracting Officer may require. 
Reports thereon shall be furnished to the Contracting Officer in such form and on such 
date or dates as the Contracting Officer may require. Subject to applicable Federal laws 
and regulations, each party to this contract shall have the right during office hours to 
examine and make copies of the other party's books and records relating to matters 
covered by this contract. 

ASSIGNMENT UMITED--SUCCESSORS AND ASSIGNS OBUGA1ED 

24. The provisions of this contract shall apply to and bind the successors and 
assigns of the parties hereto, but no assignment or transfer of this contract or any right 
or interest therein shall be valid until approved in writing by the Contracting Officer. 

OFFICIALS NOT TO BENEFIT 

25. No Member of or Delegate to Congress, Resident Commissioner or official 
of the Contractor shall benefit from this contract other than as a water user or 
landowner in the same manner as other water nsers or landowners. 

CHANGES IN CONTRACTOR'S AREA OF SERVICE 

26. While this contract is in effect, no change may be made in the Contractor's 

Area of Service, except upon consent of the Contracting Officer given in writing or 

deemed to have been given as provided in this subarticle. Any request by the Contractor 

for approval of a change to Contractor's Area of Service shall include information 

sufficient to permit the Contracting Officer to determine whether the change is likely to 
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1 either result in the use of Project Water contrary to the terms of this contract or impair 

2 the ability of a Cachuma Member Unit to pay for Project Water scheduled under this 

3 contract. The Contracting Officer shall be deemed to have consented to any such 

4 change unless, within thirty days of receipt of such information, the Contracting Officer 

5 gives the Contractor Notice disapproving the change and determining that the change is 

6 likely to either result in the use of Project Water contrary to the terms of this contract or 

7 impair the ability of a Cachuma Member Unit to pay for Project Water scheduled under 

8 this contract. 

9 RENEWAL FUND 

10 27. (a) The Cachuma Member Units shall establish a fund (Renewal Fund), 

11 into which monies shall be deposited and from which monies shall be expended, as 

12 provided in this Article, for the purpose of financing the following activities: 

13 (i) mitigation activities associated with the selected alternative identified in the final 

14 Cachuma Project Contract Renewal Environmental Impact Statement/Environmental 

15 Impact Report dated December 12, 1995; (ii) activities which may be required of the 

16 Contracting Officer by State Water Resources Control Board orders affecting the Project 

17 Water Rights; (iii) studies described in subarticle 7 (b); (iv) studies relating to 

18 modifications in Project operations· conducted by the Contracting Officer, the Contractor, 

19 or the Cachuma Member Units pursuant to subarticle 9 (g); (v) restoration of any 

20 riparian and other habitat of the Santa Ynez River and its watershed which has been 

21 adversely affected by the Project; and (vi) the activities of the Contracting Officer 

22 pursuant to this Article to the extent provided in subarticle 27 (i). 
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(b) Within twelve months after the date of execution of this contract, 

the Contracting Officer and the Cachuma Member Units shall jointly develop a long­

term plan (Long Term Plan), covering a period of at least five years, pursuant to which 

activities of the nature described in subar..icle 27 (a) shall be undertaken. The Long 

Term Plan shall be developed in an open public process and shall contain the following: 

(i) the goals and objectives of the Long Term Plan, (ii) the specific activities to be 

undertaken during the period covered by the Long Term Plan, and (iii) a budget and 

schedule for completing the activities. The Long Term Plan shall be revised every five 

years, or more frequently as necessary to permit the activities identified in the Long 

Term Plan to be effectively carried out, until such time as the Contracting Officer and 

the Cachuma Member Units, acting jointly, determine that the purposes for which the 

Renewal Fund was established have been fulfilled. 

(c) In furtherance of the Long Term Plan, the Contracting Officer and 

the Cachuma Member Units shall jointly develop an Annual Work Plan for each Water 

Year (Annual Work Plan). The Annual Work Plan shall describe the specific tasks to be 

accomplished during that Water Year and specify a budget for the accomplishment of 

those tasks. In this connection, if activities contemplated to be undertaken. during any 

Water Year pursuant to this Article are eligible for funding from both the Cachuma 

Project Trust Fund and the Renewal Fund, then such activities first shall be included in 

the annual work plan for, and shall be funded from, the Cachuma Project Trust Fund 

and shall be included in the Annual Work Plan for, and funded from, the Renewal Fund 

only to the extent sufficient monies are unavailable in the Cachuma Project Trust Fund. 
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CACHUMA PROJECT 
SCHEDULE OF UNPAID M&I"CONVEYANCE" CAPITAL COSTS 

AMORTIZED AT 3% THROUGH THE END OF THE REPAYMENT PERIOD 
AS OF SEPTEMBER 30, 1994 

Beg[~(llilg: ;;: ,,._ ,_ ; :\ _,. . . -, ... ~·- . 

conve~ahce · · -- Caoital PavmeniS.chedule::·::: · Endi~g Projected'-
-'·~--= .... inieiesi-- i . · ---;~--: - · i · oeirvenes-: - Ca~ita1· Capnal 
B~itnta· @13.00%"- I Principal· I Total BalanC:e . iAFJ 

(1) (2' 
___ , 

1g95 $7,181,938 $215,458 $250,447 $465,905 $5,931,491 346,374 
1996 6,931,491 207,945 257,960 465,905 6,673,531 329,880 
1997 6,673,531 200,206 265,699 465,905 6,407,831 313,386 
19g8 6,407,831 192,235 273,670 465,905 6,134,161 296,892 
1999 6,134,161 184,025 281,880 465,905 5,852,281 280,398 
2000 5,852,281 175,568 290,337 465,905 5,$51,944 263,904 
2001 5,561,944 166,858 299,047 465,905 5,262,898 247,410 
2002 .5,262,898 157,887 308,018 465,905 4,954,880 230,916 
2003 4,954,680 148,646 317,259 465,905 4,637,621 214,422 
2004 4,637,621 139,129 326,776 465,905 4,310,844 197,926 
2005 4,310,844 129,325 336,560 465,905 3,974,265 161,434 
2006 3,974,265 119,226 346,677 465,905 3,627,588 164,940 
2007 3,627,588 108,826 357,077 . 465,905 3,270,510 148,446 
2008 3,270,510 98,115 367,790 465,905 2,902,720 131,952 
2009 2,go2,720 87,082 378,823 465,905 2,523,897 115,458 
2010 2,523,897 75,717 390,188 465,905 -- 2,133,709 98,964 
2011 2,133,709 64,011 401,894 465,905 1,731,815 82,470 
2012 1,731,815 51,954 413,951 465,905 1,317,864 65,976 
2013 1,317;864 39,536 426,369 465,905 891,495 49,482 
2014 891,495 26,745. 439,160 465,905 452,335 32,988 
2015 $452,335 13,570 452,335 465,905 ($0) 16,494 

$2,602,069 $7,181,938 $9.784,006 

li2.tffi (1) The unpaid capital balance is amortized over the remaining years of repayment 
of the repayment period at 3.00% interest (per House Document No. 587, pg. 32). 

(2) Projected deliveries are based on 18,000 AF (see Pg. 2) less Santa Ynez deliveries, 
which is a storage only contractor, through the end of the repayment period. 

Exhibit c 
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(d) Subject to the limitations of subarticle 27 (e), at the beginning of 

each Water Year, the Cachuma Member Units shall deposit into the Renewal Fund an 

amount which, when added to any monies already in the Renewal Fund, are sufficient to 

pay for the activities which are to be undertaken pursuant to the Annual Work Plail for 

that Water Year and which, pursuant to subarticle 27 (c), are to be funded from the 

Renewal Fund, 

(e) (1) The aggregate amount to be deposited by the Cachuma 

Member Units in any Water Year shall not exceed the lesser of the amounts determined 

pursuant to subarticles 27 (e)(2), (e)(3), and (e)(4), 

(2) The aggregate amount to be deposited by the Cachuma 

Member Units in any Water Year shall not exceed an amount equal to $10 (May 1995 

price levels using the Consumer Price Index) for each acre-foot of Project water 

scheduled for delivery that Water Year, 

(3) The aggregate amount to be deposited by the Cachuma 

15 Member Units in any Water Year shall not exceed an amount which bears a ratio to 

16 $257,100, which is inverse to the ratio which the aggregate amount paid into the 

17 Cachuma Project Trust Fund during the innnediately preceding Calendar Year bears to 

18 $300,000, The application of the preceding sentence is illustrated by the following chart: 
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2 

3 

4 

CACHUMA PROJECT TRUST FUND 

Payments Prior Percentage of 

Calendar Year $300,0QQ 

$ 300,000 100% 

RENEWAL FUND 

Percentage of Amount 

$251.100 Due Due 

0% $ 0 

5 

6 

7 

8 

$ 225,000 75% 25% $ 64,275 

$ 150,000 50% 50% $ 128,550 

$ 75,000 25% 75% $ 192,825 

$ 0 0% 100% $ 257,100 

9 (4) If (i) at the beginning of any Water Year the combined 

10 balance of the Cachuma Project Trust Fund and the Renewal Fund is $600,000 or more, 

11 or (ii) the Contracting Officer has determined that the maximum operating elevation of 

12 Cachuma Reservoir shall be less than 750 feet, then no contributions to the Renewal 

13 Fund are required for such Water Year. 

14 (f) All decisions relating to the Long Term Plan, the Annual Work 

15 Plan, and the expenditure of monies from the Renewal Fund shall be made jointly, and 

16 shall be concurred in, by the Contracting Officer and the Cachuma Member Units acting 

17 jointly. In the event the Contracting Officer and the Cachuma Member Units, acting 

18 jointly, are unable to take action on a matter due to disagreement, the Contracting 

19 Officer and the Cachuma Member Units, acting jointly, shall designate a third party to 
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1 consider with them the matter under disagreement, and a decision respecting such matter 

2 may be made by any two of the Contracting Officer, the Cachuma Member Units acting 

3 jointly, and such third party. 
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(g) The Cachuma Member Units shall manage and administer the 

Renewal Fund and shall provide whatever administrative services are necessary in 

connection with development of the Long Term Plan, the Annual Work Plan, and 

expenditure of monies in the Renewal Fund. 

(h) The Cachuma Member Units shall invest monies in the Renewal 

Fund in the Local Agency Investment Fund established pursuant to California 

Government Code section 16429.1 or in accordance with California Government Code 

sections 53600 et seq. or 16430 et seq. Monies deposited into the Renewal Fund may be 

commingled, deposited, and invested with the monies deposited in the Cachuma Project 

Trust Fund, but the monies deposited into each fund shall be accounted for separately. 

(i) To the extent the activities of the Contracting Officer pursuant to 

15 this Article are required by law to be reimbursed by the Contractor, then such activities 

16 shall be included as a part of each Long Term Plan and its budget and each Annual 

17 Work Plan and its budget and shall be reimbursed from the Renewal Fund. In each 

18 Water Year, the Contracting Officer shall limit the activities for which the Contracting 

19 Officer is required by law to be reimbursed to the extent necessary to allow such 

20 reimbursement to be made from the Renewal Fund. 

21 (j) Five years after adoption of the first Annual Work Plan, the 

22 Contractor shall be substituted for the Contracting Officer for purposes of 
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1 subarticles 27 (b), (c), and (f). Thereafter, the Contractor and the Cachuma Member 

2 Units acting jointly shall consult with the Contracting Officer prior to the adoption of 

3 each subsequent Long Term Plan and Annual Work Plan, until such time as the 

4 Contracting Officer advises the Contractor and the Cachuma Member Units, in writing, 

5 that such consultations are no longer necessary. 

6 (k) Until such time as the Contractor is substituted for the Contracting 

7 Officer pursuant to subarticle 27 (j), the Contracting Officer and the Cachuma Member 

8 Units acting jointly shall consult with the Contractor prior to the adoption of a Long 

9 Term Plan and each Annual Work Plan. 

10 TRANSffiON FROM PHASE I CONTRACT 

11 28. (a) Article 1 of the Phase I Contract is deleted in its entirety and the 

12 following is substituted in lieu thereof: 

13 1. This contract shall be effective upon the expiration of 

14 Contract No. I75r-1802, and shall remain in effect through April 14, 1996. 

15 This contract shall constitute the initial phase of the long-term renewal 

16 contract for which the parties are currently negotiating and preparing an 

17 EIS/EIR. 

18 (b) Water deliveries for the period from May 15, 1995 through 

19 April 14, 1996 shall be made pursuant to the Phase I Contract. Rates for water 

20 delivered for the period from May 15, 1995 through April 14, 1996 shall be recalculated, 

21 and revenues collected shall be credited, pursuant to article 6 of this contract, using the 

22 definitions of Irrigation Water and M&I Water provided in the 
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1 Phase I Contract. If the revenues collected under the Phase I Contract for either 

2 Irrigation Water or for M&I Water exceed the revenues that would have been collected 

3 based upon the Rates calculated under article 6 for the period from May 15, 1995 

4 through April 14, 1996, the excess revenues shall be credited (i) first, to the payments 

5 due during the Transition Period for Irrigation Water and M&I Water, and (ii) second to 

6 Irrigation Capital Costs or M&I Capital Costs. If the Irrigation Water revenues or the 

7 M&I Water revenues collected under the Phase I Contract are insufficient to recover for 

8 the United States its O&M and Water Marketing Costs from Irrigation Water deliveries 

9 or M&I Water deliveries, or to recover for the United States the interest due on the 

10 M&I Capital Costs, then th.e revenue shortfall shall be recovered as provided in 

11 subarticle 6 ( e )(3)(A)&(B). 

12 (c) On or before March 1, 1996, the Contractor shall deliver to the 

13 Contracting Officer a copy of any Notice given to the Contractor by, or on behalf of, all 

14 Cachuma Member Units acting jointly specifying (i) the total quantity of Available 

15 Supply that the Cachuma Member Units have requested be delivered for the period from 

16 April 15, 1996 through September 30, 1996 (Transition Period), and (ii) the schedule of 

17 the quantities of Project Water that are to be delivered to each Cachuma Member Unit 

18 and transferee thereof during the Transition Period (together, the Transition· Delivery 

19 Schedule). The Contractor shall promptly deliver to the Contracting Officer a copy of 

20 any subsequent Notice given to the Contractor by, or on behalf of, all Cachuma Member 

21 Units acting jointly specifying any revised request for Project Water to be delivered 

22 during the Transition Period or any revised Transition Delivery Schedule. 
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1 (d) The Contracting Officer shall promptly either (i) approve the 

2 Transition Delivery Schedule as proposed, or (li) if the Contracting Officer determines 

3 that the Transition Delivery Schedule proposes deliveries in excess of the quantities the 

4 Contracting Officer is authorized to deliver under this contract, the Contracting Officer 

5 shall modify the Transition Delivery Schedule to conform such with the Contracting 

6 Officer's determination and shall apportion any decreases among the Cachuma Member 

7 Units according to the percentages specified in subarticle 3 (c). The Contracting Officer 

8 shall promptly give Notice to the Contractor of all approvals of the transition request 

9 and Transition Delivery Schedule. 

10 (e) On or before April 1, the Contracting Officer shall give the 

11 Contractor Notice of the Rates to be paid for Project Water during the Transition 

12 Period, and on or before April 10, the Contractor shall pay to the Contracting Officer at 

13 such Rates for all Project Water to be delivered to, or stored for, the Cachuma Member 

14 Units. 

15 (f) Water delivered under the Transition Delivery Schedule shall be 

16 allocated among the Cachuma Member Units as provided in subarticle 3 (c). 

17 

18 

19 

20 

21 

22 

(g) Wherever appropriate, the Transition Period shall be deemed to be 

a Water Year for purposes of this contract. 

NOTICES 

29. (a) All notices and other co=unications required by this contract 

(Notices) shall be in writing and shall be given by one of the following methods: 

( 1) By personal delivery, the Notice being effective on delivery; 
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1 (2) By first class mail, the Notice being effective four ( 4) mail 

2 delivery days after deposit, postage prepaid, in a United States Postal 

3 Service office or mailbox; 

4 (3) By certified mail, Notice being effective on delivery if -

5 confirmed by a return receipt; 

6 (4) By overnight delivery by Federal Express or similar service, 

7 Notice being effective on delivery if delivery is confirmed by the delivery 

8 service; 

9 (5) By facsimile transmission, Notice being effective on receipt, 

10 provided that (i) either (A) a duplicate Notice is promptly given by one of 

11 the other methods permitted by this Article, or (B) the receiving party 

12 delivers a written confirmation of receipt, and (ii) any Notice given by 

13 facsimile transmission shall be deemed received on the next business day if 

14 it is received after 4:30 p.m. Pacific Time or on a nonbusiness day. 

15 (b) Notices shall be given to the following addresses and facsimile 

16 numbers: 

17 Contracting Officer: 

18 Area Manager, South-Central California Area Office 
19 Bureau of Reclamation 
20 2666 North Grove Industrial Drive 
21 Suite 106 
22 Fresno, California 93727-1551 
23 Facsimile number: (209) 487-5397 
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1 

2 
3 
4 
5 

6 

7 
8 
9 

10 

11 
12 
13 
14 
15 

16 
17 
18 
19 

20 
21 
22 
23 
24 

25 
26 
27 
28 
29 

30 
31 
32 
33 
34 
35 

Contractor: 

Santa Barbara County Water Agency 
123 East Anapamu Street 
Santa Barbara, California 93101 
Facsimile number: (805) 568-3434 

With a copy to: 

Cacbuma Project Authority 
3301 Laurel Canyon Road 
Santa Barbara, California 93105 
Facsimile number: (805) 569-5825 

Carpinteria County Water District 
PO Box 578 (93014-0578) 
1301 Santa Ynez Avenue 
Carpinteria, California 93013 
Facsimile number: (805) 684-3170 

Goleta Water District 
4699 Hollister Avenue (93110) 
Goleta, California 93110-0781 
Facsimile number: (805) 964-7002 

Montecito Water District 
PO Box 5037 
583 San Ysidro Road (93108) 
Montecito, California 93150-5037 
Facsimile number: (805) 969-7261 

City of Santa Barbara 
630 Garden Street (93101) 
PO Box 1990 
Santa Barbara, California 93102-1990 
Facsimile number: (805) 564-5467 

Santa Ynez River Water Conservation District 
Improvement District No. 1 

PO Box 157 
3622 Sagunto Street 
Santa Ynez, California 93460-0157 
Facsimile number: (805) 688-3078 
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1 Any party may change its address or facsimile number by giving the other party Notice of 

2 the change in any manner permitted by this Article. 

3 THIRD PARTY BENEFICIARY 

4 30. This contract is entered into by the Contractor acting as an agent for-the 

5 Cachuma Member Units. As third party beneficiaries, the Cachuma Member Units shall 

6 have an independent right to enforce their rights pursuant to Reclamation law and under 

7 this contract. 

8 CONIRACIS BETWEEN CONJRACTOR AND CACHUMA MEMBER UNITS 

9 31. Prior to the delivery of Project Water under this contract, the Contractor 

10 shall enter into a contractual relationship with each of the Cachuma Member Units, 

11 which shall provide that the terms thereof are subject to the terms of this contract. 

12 CONTRACT NOT TO AFFECT RATES SET BY CACHUMA MEMBER UNITS 

13 32. This contract shall not affect how payments to be made to the Contractor 

14 are to be allocated as between the Cachuma Member Units; nor shall this contract affect 

15 how each Cachuma Member Unit determines its own rates or how each Cachuma 

16 Member Unit allocates revenues it collects as between payments for Irrigation Water 

17 and M&I Water. 
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1 IN WITNESS WHEREOF, the parties hereto have executed this contract 

2 as of the day and year first above written. 

3 THE UNITED STATES OF .A..i\1ERICA 

4 
5 
6 
7 
8 

9 
10 
11 

12 
13 
14 

15 
16 
17 

APPROVED AS TO LEGAL 
FORM AND SUFFICIENCY: 

~J~ By: v, ,~t/70/ 
:ceo£ the Solicitor 

Secretary of the Interior 

(SEAL) 

By: r~ E~ <9-A?~e~ 
t<CIII'lG rO\'Regional Director, Mid-Pacific Region 

Bureau of Reclamation 

SANTA BARBARA COUNTY WATER 
AGENCY 

18 Attest: 

19 
20 

21 
22 
23 

24 
25 

26 
27 
28 

29 

30 

Secretary 

APPROVED AS TO FORM: 

County Counsel ~ 

~~Lite· 
APPROVED AS TO INSURANCE: 

Risk 7;ement ~. ' JJJ By:c~w. . 
. ( 

(I:RR10-26-9.wp) 
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AlTIST 
Z/.I~D:lA CHOLMONDELEY J 
Clork of the Boord of Supervise~ 

APPROVED AS TO FORM: 

Auditor -Controller By: ~d~Y.£Z. 
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W'JN:RS5CSR.s:;;s . 

. 1 Z/14/95 
CACHUMA PROJECT 

SCHEDULE OF 1995 COST OF SERVICE WATER RATES 
FOR IRRIGATION AND MUNICIPAL AND INDUSTRIAL (M&I) 

CONTRACT NO. 175R-1802R 

Irrigation 

I. Cagital Bates e~:r 8E 11 

Storage --Conveyance 

Total Capital Rate Per AF 

II. ErC:f~ted :l S~5 QQei:itlao acd Malnteoam;= (Q&Ml EAg~cs~s u 

Ill. 

Water Marketing • costs 
• deriVeries (AF) 

Rate Per AF 

Storage -costs 
• deriVeries (AF) 

Rate Per AF 

Conveyance -costs 
·deliveries (AF) 

Rate Per AF 

Total O&M Rate Per AF 

1995 Cost of Service Rate PerAE 

1/ Refer to the Cachuma Project "Sc.~edule of Unpaid Irrigation and M&l Capnal Costs by Component 
and I or Facility"(WIN:95CAP3AB38) for detalls. Note ... M&l rate indudes interest at 3.00%. 

21 Reclamation O&M provided by MP-320 (SS) ... Cachuma Project PF-3 Program Activijy, revised 
date of 1 0/30/95). Water Marketing costs, which were originally induded In the Program Goals 
total amounts, have been separated from the Storage costs and prorated between Irrigation 
and M&l. Water deliveries are based on tho 1994·95 water entiUement as shown In the March 17, 
1994 letter from Santa Barbara CWA. For "Conveyance• purposes, Santa Ynez's deriVeries have 
been removed as they are a ·storage• only contractor. 

Nme..:. Cachuma O&M Board costs are excluded from these rates and are the dired respansiblity 
of the Cachuma member units. 

Source· As cited. 

Pumose:: To provide the annual Cost of Service water rates for Cachuma Project water seNice 
contractor(s) for both irrigation and M&l functions assuming repayment by 2015. 

$34.31 
67.73 

$102.04 

$900 
7,714 
$0.12 

$70,800 
7,714 
$9.18 

so 
7,714 
$0.00 

$9.30 

5111.34 

ExhititA 

M&l 

$15.40 
28.25 _, 

$43.65 

$2,100 
18,000 
$0.12 

$165,200 
18,000 
$9.18 

so 
18,000 
$0.00 

$9.30 

$52.95 



ComponenUFaclllty 

SlO(ago 
Bradbury Dam & Rcsorvol£ 
Other Physclal Propcr1y 

CACHUMA PROJECT 
SCHEDULE OF UNPAID IRRIGATION AND M&l CAPITAL COSTS BY COMPONENT AND/OR FACIUTY 

AS Of SEPTUtBER 30,1984 
19951RRIGATIONAND M&l CONTRACTOR WATER RATES 

;1-4,875,35<4 $7,637,007 ~7,230,3.47 
13 237 6796 .... , 

I ola/ Slorago 14,888,591 7,643,803 7,2«.788 $2,085,002 $2,971,029 $5,558,601 $<4.27_3,759 161,994 378,000 $3-4.31 

Corwoyanco 
Cacpln!W Rcgulallng Rascrvolf 
Facllitallng StruducCII & lmJl(ovomonb. 
Glen AMo Rogul.at.lng Rau.rvolr 
Lauro Regulating RoscrvoJr 
Ortega Regulating Reservoir 
South Coast Ccr.dult • Cwplntorla 
Sooth Coasl COildull· Golala 
South Coast Conduit· Summcr1rmd 
Tclocoto Tunool 

Tolal CoovoyanCcl 

Total 

Dlllfibudon Systoms 
Carplntoria Dlsltibutlon System 
Goleta OlsltibuUon System 
Summerland Ol.slrlbuUon Syslem 

Safely o( O:am.i (Bradbury D&R) 6/ 
Constructlon WIP 
CapttaUted Movable Equipment 

Grand Total 

<465,<473 
68,686 

1,157,156 
1,197,369 

961,021 
3,762,505 

\ 2,776,530 
ta,oJs 

H 613 202 

25 019 877 

39 906 468 

1,475,958 
2,843,686 

253 222 

4,572,664 

<466,200 

i44.9.C9 532 

238,97<4 226,'199 
35,212 33,37<4 

594,08-t 563,072 
61-4,729 582,&40 
<493,388 -467,633 

1,931,670 1,830,835 
1 ,<425,<471 1,351,059 

9,259 8,776 
7 502 -41ll 711078-4 

12,8-45,205 12,174,672 3 503 791 "992 734 

20-469 008 19-419 460 5 586 793 7,963,76:) 

1,372,639 103,317 1,176,351 88,5<43 
2,474,007 369,679 1,979,079 295,725 

. 91 160 162 062 79 267 140 920 

3,937,800 635,0511 3,234,607 525,186 

36,056 3.4,174 

!2-4 -462 870 §:20.066 69~ $8,823,-490 $8.4861951 

1f Capital costs ate taken from Schedules 1 & 2 of the 1994 Cachuma Project's Statomont of Project Conslructlon Costlllld Repayment (SPCCR). 

~9,3-41.·(14 1:7,181,938 

14 900 215 11 455 697 

196,268 14,774 
49--4,928 73,954 

11 693 21HZ 

703,109 109,870 

$15 603,324 $11,565.567 

1.1 Storage, Conveyance, Safety of Dams, Construcllon WIP, and Capitalized Movable Equipment ate allocated on tho basis ofhlstorical (1956. 1994) and projected {1995. 2015) water 
deliveries (seo VVIN;CP5&.20A.B38 lor dolalls). Tho DlslllbutJon systems llfo alloc;atod on tho basis or tho Individual contract provl:slona as stated on Schedule No.3 of tho 1994 SPCCR's, 

31 Repaymenl Realized Is from tho "Summary" of the 1994 SPCCR and Is prOlaled to tho Storage and COllvoyanco components on tho buls of thaso components capital costs to tho total. 

137,926 :l-46,37-4 

-11 M~l c.apHal costs aro nmorUIJ:ed ilt3"h (or this C41lculutlon and wiU bo a<.ljustod at tho end of tan yoars (2005) to tho appllcablfl Treasury ralo, at contract execution, (or Ula remainder of Ula repayment period. 

Sf As provldod by Artlde 6 (a)(1)(A) of lho "Draft" renewal contra,ct with Santa Barbara CWA, wo wo u:;lng 25,71-4 AF annually to bo allocated to Irrigation (30%) and M&.l (70%) on Ulo basis of their 1994-95 
walor entillomen.t as shown In tho MarCh 17, 1994 letter from Santa Bwbara CWA (sco delalt oo pg. 2 bolow). For ·convcyanco· pucpos.ca, Santa Ynez waa deleted from tho calculation aslhoy arc a 
"Sloro.gc" only contractor. Al!io nolo that \hue deliveries. aro based 00 tho projod bolnQ repaid by 2015. 

61 In acccrdanco wlth the Safely ol Dams Ad, 15"h or lhaso costs are reimbursable by project bonotlclarlea and wilt bo repaid throogh a aop01alo ropaymont contract. 

·. 

~67.73 

~15..40 

~26.25 

ExhJbltC 
Pg 1of-t 



C11chuma ProJect Member Unlf 

Goleta 00 

.sub-lolal 

City ol Santa Barbara 

Carplnhuta County VVD 
\ 

sub-total 

Montadto 'v\10 

sub-total 

Summcr1and County VvU 

Sanla Ynez River WCD 

:sub-total 

Grand Total 

CACHUMA PROJECT 
SCHEDULE OF UNPAID IRRIGATION AND M&l CAPITAL COSTS B'r' COMPONENT AND/OR FACILITY 

AS OP SEPTEMBER 30,1114 

Irrigation 
M&l 

M&l 

lrrtgatlon 
M&l 

trrlgalloo 
M&l 

lrrlgalloo 

lfrlgaUon 
M&l 

1815 IRRIGATION AND M&l CONTRACTOR WATER RATES 

~~\N~~~~~~: .. 
~'~i~~}~l~.r. ··· A 21· .. 

7.P24 -4,026 
1 698 

9,322 0.362526 9,322 4,026 

8,277 0.321887 8,277 

1,812 1,215 
1 200 

2,812 0.10&357 2,812 1,215 

1,7&4 1,006 
536 

2,330 0,090612 2,330 1,006 

321 0.012-48-4 321 321 

2,-492 1,1-48 
160 

2,652 0.103134 2,652 1,1-46 

------
25.7]-4 1.000000 25,71-4 771-4 

5296 

5,296 

6,277 

1 597 

1,597 

1 324 

1,32-4 

1506 

1,506 

18000 

11 Based on 19944 1995 water entitlement as 1h0W11 Jo tho Macch 17, 1994lottor from Santa Barbara CWA. 

2/Thls anal)':s.l:s. provides fOt a projectad aato yield fOt Lho projed. or 25,714 ~based on tho 1994--1995 water eniiUomontas 5hown In 11 above. In addition, this anal)'ils 
utilizes conll'act renewal al\ocatlons of 30% trrlg~ (1,71-4 Af) and 70%"M&I (18,000AF). In order to achlev• g..Js ratio. by COOO'actor, It was necessary to rOQ\tNe 
lho Clly or Santa Barbara and Summertami County WD from Lho totaJ aero-feet (25,714--8,277--321) and alk>Cato lho remaining ecro·leet (17,116) to all oflho other 
contractors at tho following raUo:s.: lrrlgaUon -43.1~% ((7,71-4 4 321) /17,1 16) 

M&l 50.806% ((16,000·6,277)/17,116) 

G;IDATA\USERS\FR0-410B\123RS'M95CAP3A.B 1211-4105 09:18AM 

-4,026 
5 296 

9,322 

8,277 

1.215 
1 597 

2,612 

2,330 

321 

1,1-46 
1506 

2,652 

25 714 

·, 
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CACHUMA PROJECT 
SCHEDULE OF UNPAID M&l "STORAGE'' CAPITAL COSTS 

AMORTIZED AT 3% THROUGH THE END OF THE REPAYMENT PERIOD 
AS OF SEPTEMBER 30,1994 

J-~~nning , "''- ·cc -·}. 

'-~storage --- • Caoital Paviii~nt Scheduleo0·-~:. Endind. Projected 
p:cK/iitaJ Interest- I ·;~"';-:':"• - I "':.·-.: Capiia"J, DeliVeries 
--~:~saranbe ® 3:oo% T Prin-ClriaJ- I Totak SalaHee iAFV '!. 

(1) -- (2) 

1995 $4,273,759 $128,213 $149,034 $277,246 54,124,726 378,000 
1996 4,124,726 123,742 153,505 277,246 3,971,221 360,000 
1997 3,971,221 119,137 158,110 277,246 3,813,111 342,000 
1998 3,813,111 114,393 162,853 277,246 3,650,258 324,000 
1999 3,650,258 109,508 167,739 277,246 3,482,520 306,000 
2000 3,482,520 104,476 172,771 277,246 3,309,749 288,000 
2001 3,309.749 99,292 177,954 277,246 3,131,795 270,000 
2002 3,131,795 93,954 183,293 277,246 2.948,503 252,000 
2003 2,948,503 88,455 188,791 277,246 2,759,711 234,000 
2004 2,759,711 82,791 194,455 277,246 2,565,256 216,000 
2005 2,565,256 76,958 200,289 277,246 2,364,968 198,000 
2006 2,364,968 70,949 206,297 277,246 2,158,670 180,000 
2007 2,158,670 64,760 212,486 277,246 1,946,184 162,000 
2008 1,946,164 58,386 218,861 277,246 1,727,323 144,000 
2009 1,727,323 51,820 225,427 277,246 1,501,897 126,000 
2010 1,501,897 45,057 232,189 277,246 1,269,707 108,000 
2011 1,269,707 38,091 239,155 277,246 1,030,552 90,000 
2012 1,030,552 30,917 246,330 277,246 764,222 72,000 
2013 764,222 23,527 253,720 277,246 '530,502 54,000 
2014 530,502 15,915 261,331 277,246 269,171 36,000 
2015 $269,171 8 075 269 171 277,246 $0 18,000 

$1,548,414 54,273,759 $5,822,173 

H!tlu.;, (1) The unpaid capital balance is amortized over !he remaining years of repayment 
of !he repayment period at 3.00% interest (per House Document No. 587, pg. 32). 

(2) Projected deliveries are based on 18,000 AF (see Pg. 2) annually through !he end of !he 
of the repayment period. -

Exhibit c 
Pg 3 of4 

Capital 
Rate 

PerAF--

-. 
$15.40 

15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 
15.40 

$15.40 


	Cachuma_InterimContractRenewal_Oct2020-Sep2023_Signed_9-28-2020.pdf
	20200928 Santa Barbara County Water Agency Water Service Contract Amendment
	HPSCAN_20200928221149946_2020-09-28_221324421


