

**RINCON HILL ROAD BRIDGE NO. 51C-0039 OVER RINCON CREEK SEISMIC GATE SYSTEM
COUNTY PROJECT NO. 830408**


BID OPENING DATE: May 28, 2015

ITEM	CODE #	DESCRIPTION	UNIT	ESTIMATED QUANTITIES	SHAW CONTRACTING		Contractor #2		Contractor #3		ENGINEER'S ESTIMATE	
					Unit Price	Unit Cost	Unit Price	Unit Cost	Unit Price	Unit Cost	Unit Price	Unit Cost
1	074016A	JOB SITE MANAGEMENT	LS	1	\$35,000.00	\$35,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$5,000.00	\$5,000.00
2	074020	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$1,000.00	\$1,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$5,000.00	\$5,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	\$59,500.00	\$59,500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$6,000.00	\$6,000.00
4	141000	TEMPORARY FENCE (TYPE ESA)	LF	80	\$12.00	\$960.00	\$0.00	\$0.00	\$0.00	\$0.00	\$8.00	\$640.00
5	150606	REMOVE FENCE (TYPE BW)	LF	35	\$10.00	\$350.00	\$0.00	\$0.00	\$0.00	\$0.00	\$10.00	\$350.00
6	150662	REMOVE METAL BEAM GUARD RAILING	LF	36	\$52.00	\$1,872.00	\$0.00	\$0.00	\$0.00	\$0.00	\$30.00	\$1,080.00
7	150771	REMOVE ASPHALT CONCRETE DIKE	LF	60	\$16.00	\$960.00	\$0.00	\$0.00	\$0.00	\$0.00	\$15.00	\$900.00
8	152384	RELOCATE OBJECT MARKER	EA	1	\$57.00	\$57.00	\$0.00	\$0.00	\$0.00	\$0.00	\$250.00	\$250.00
9	152386	RELOCATE ROADSIDE SIGN	EA	2	\$172.00	\$344.00	\$0.00	\$0.00	\$0.00	\$0.00	\$500.00	\$1,000.00
10	160101	CLEARING AND GRUBBING	LS	1	\$14,500.00	\$14,500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$5,000.00	\$5,000.00
11	190101	ROADWAY EXCAVATION	CY	90	\$187.00	\$16,830.00	\$0.00	\$0.00	\$0.00	\$0.00	\$150.00	\$13,500.00
12	198250	GEOSYNTHETIC REINFORCEMENT	SQYD	190	\$26.00	\$4,940.00	\$0.00	\$0.00	\$0.00	\$0.00	\$25.00	\$4,750.00
13	198250A	GEOSYNTHETIC REINFORCING MESH	SQYD	160	\$31.00	\$4,960.00	\$0.00	\$0.00	\$0.00	\$0.00	\$25.00	\$4,000.00
14	210430	HYDROSEED	SQFT	3300	\$0.50	\$1,650.00	\$0.00	\$0.00	\$0.00	\$0.00	\$1.50	\$4,950.00
15	260201	CLASS II AGGREGATE BASE	CY	50	\$162.00	\$8,100.00	\$0.00	\$0.00	\$0.00	\$0.00	\$125.00	\$6,250.00
16	390132	HOT MIX ASPHALT (TYPE A)	TON	170	\$146.00	\$24,820.00	\$0.00	\$0.00	\$0.00	\$0.00	\$200.00	\$34,000.00
17	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	160	\$20.00	\$3,200.00	\$0.00	\$0.00	\$0.00	\$0.00	\$30.00	\$4,800.00
18	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	3	\$500.00	\$1,500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$140.00	\$420.00
19	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	\$200.00	\$800.00	\$0.00	\$0.00	\$0.00	\$0.00	\$400.00	\$1,600.00
20	800008	FENCE (TYPE BW, 4-STRAND, METAL POST)	LF	55	\$53.00	\$2,915.00	\$0.00	\$0.00	\$0.00	\$0.00	\$25.00	\$1,375.00
21	820130	OBJECT MARKER	EA	2	\$115.00	\$230.00	\$0.00	\$0.00	\$0.00	\$0.00	\$70.00	\$140.00
22	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	40	\$71.00	\$2,840.00	\$0.00	\$0.00	\$0.00	\$0.00	\$55.00	\$2,200.00
23	832004	MIDWEST GUARDRAIL SYSTEM (STRENGTHENED RAILING SECTION)	EA	1	\$1,562.00	\$1,562.00	\$0.00	\$0.00	\$0.00	\$0.00	\$5,500.00	\$5,500.00
24	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	600	\$1.50	\$900.00	\$0.00	\$0.00	\$0.00	\$0.00	\$2.00	\$1,200.00
25	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	20	\$11.00	\$220.00	\$0.00	\$0.00	\$0.00	\$0.00	\$10.00	\$200.00
26	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$3,545.00	\$3,545.00	\$0.00	\$0.00	\$0.00	\$0.00	\$3,500.00	\$3,500.00
27	869999	SEISMIC GATE SYSTEM	LS	1	\$262,170.00	\$262,170.00	\$0.00	\$0.00	\$0.00	\$0.00	\$170,000.00	\$170,000.00
CONTRACTOR'S BID ITEM SUBTOTAL						\$455,725.00		\$0.00		\$0.00		\$283,605.00

PROJECT TOTAL (TOTAL BID)	\$ 455,725.00	\$ -	\$ -	\$ 283,605.00
----------------------------------	----------------------	-------------	-------------	----------------------

TOTAL BIDS		
1	\$ 455,725.00	SHAW CONTRACTING
2	\$ -	Contractor #2
3	\$ -	Contractor #3
4	\$ -	Contractor #4
5	\$ -	Contractor #5
6	\$ -	
7	\$ -	
8	\$ -	
9	\$ -	
10	\$ -	
11	\$ -	

BID REVIEW				
Percent difference between bids			Bid ranges	
Lowest bid	\$ 455,725.00	%		
vs. 2nd lowest bid	\$ -	N/A	within 6% of low	YES
vs. 3rd lowest bid	\$ -	N/A	within 9% of low	N/A
vs. highest bid	\$ 455,725.00	0.0%	within 17% of low	N/A
vs. Engineer's Estimate	\$ 283,605.00	46.6%		
2nd lowest bid vs. Eng Estimate		N/A		



Entered by: C. Doolittle May 28, 2015
 Checked by: L. Vandborg May 28, 2015