INDEX TO SHEETS

TITLE SHEET DEMOLITION TYPICAL SECTIONS

Christopher Sneddon /8/2025 | 5:32 PM

5/8/2025 | 5:32 PM

10 PROJECT CONTROL LAYOUT AND PROFILE

RETAINING WALLS

37 - 52CONSTRUCTION DETAILS 53-57 GRADING AND DRAINAGE

EXISTING UTILITIES PAVEMENT DELINEATION


PHASE PATH MODOC ROAD MULTI-USE

DEP,

TITLE SHEET TS

CONSTRUCTION STARTED: DESIGN BY: CHECKED BY: PROJECT NO. MODOC ROAD COUNTY OF SANTA BARBARA ESAU BLANCO ESAU BLANCO 25 1 5:3 A.GARCIA J. HERNANDEZ 1 of 66 MULTI-USE PATH CONSTRUCTION COMPLETED: DEPARTMENT OF PUBLIC WORKS 862416 DRAWN BY: A GARCIA CONSTRUCTABILITY REVIEW BY: FILE NO. Exp.6/30/26 TRANSPORTATION DIVISION PHASE II -04FD3D0910D64A4 RECORD DRAWING APPROVED BY: B. CLAVIN SURVEY CHECKED BY: FOR REDUCED PLANS ORIGINAL SCALE IN INCHES DISREGARD PRINTS BEARING EARLIER REVISION DATES -

DEPARTMENT OF PUBLIC WORKS PLANS FOR THE CONSTRUCTION OF FRANCISCO MODOC ROAD MULTI-USE PATH PHASE II MODOC ROAD FROM ENCORE DR TO VIA SENDA COUNTY PROJECT NO. 862416 STATE AID PROJECT NO. 5159(165) 2992 SANTA MARIA SANTA BARBARA COUNTY



IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO WORK WITH THE LOCAL UTILITY COMPANIES TO LOCATE ALL UNDERGROUND UTILITY SERVICE LINES WITHIN THE PROJECT

LIMITS. CALL UNDERGROUND SERVICE ALERT AT (800) 422-4133 OR 811 A MINIMUM OF TWO WORKING DAYS PRIOR TO ANY EXCAVATION WORK.

THE CONTRACTOR SHALL POSSESS THE CLASS (OR CLASSES) OF LICENSE AS SPECIFIED IN THE "NOTICE TO BIDDERS".

SITE