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AGREEMENT FOR SERVICES OF INDEPENDENT CONTRACTOR

THIS AGREEMENT (hereafter Agreement) is made by and between the County of Santa Barbara, a political
subdivision of the State of California (hereafter County) and Diversified Project Services International, Inc. with an
address at 705 Fiero Ln., Ste 10, San Luis Obispo, CA 93401 (hereafter CONTRACTOR) wherein
CONTRACTOR agrees to provide and County agrees to accept the services specified herein.

WHEREAS, CONTRACTOR represents that it is specially trained, skilled, experienced, and competent to perform
the special services required by County and County desires to retain the services of CONTRACTOR pursuant {o
the terms, covenants, and conditions herein set forth;

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained herein, the parties agree
as follows:

1. DESIGNATED REPRESENTATIVE

Benjamin Schmidt at phone number 805-568-3337 is the representative of County and will administer this
Agreement for and on behalf of County. Jeffrey Zambo at phone number 805-250-2891 is the authorized
representative for CONTRACTOR. Changes in designated representatives shall be made only after advance
written notice to the other party. The designated County representative may also be referred to herein as the
“Contract Administrator.”

2, NOTICES

Any notice or consent required or permitted to be given under this Agreement shall be given to the respective
parties in writing, by personal delivery or facsimile, or with postage prepaid by first class mail, registered or
certified mail, or express courier service, as follows:

To County: Benjamin Schmidt, Public Works, 123 E. Anapamu St., Santa Barbara, CA, 93101,
805-568-3337, bschmidt@countyofsb.org

To CONTRACTOR;: Jeffrey Zambo, Diversified Project Services International, Inc., 705 Fiero Ln., Ste 10, San
Luis Obispo, CA, 93401, 805-250-2891, jzambo@dpsiinc.com

or at such other address or to such other person that the parties may from time to time designate in accordance
with this Notices section. If sent by first class mail, notices and consents under this section shall be deemed to be
received five (5) days following their deposit in the U.S. mail. This Notices section shall not be construed as
meaning that either party agrees to service of process except as required by applicable law.

3. SCOPE OF SERVICES
CONTRACTOR agrees to provide services to County in accordance with Exhibit A attached hereto and

incorporated herein by reference.

4. PERFORMANCE PERIOD
A. CONTRACTOR shall commence performance on 2/14/2023 and end performance upon completion, but no
later than 6/30/2027 unless otherwise directed by County or unless earlier terminated.

B. The Director of Public Works, or designee, may extend the period of performance of this Agreement for up to
a period of one year by giving written notice of extension to CONTRACTOR.

5. COMPENSATION OF CONTRACTOR

In full consideration for CONTRACTOR's services, CONTRACTOR shall be paid for performance under this
Agreement in accordance with the terms of Exhibit B attached hereto and incorporated herein by reference. Billing
shall be made by invoice, which shall include the contract number assigned by County and which is delivered to
the address given in Clause 2 “NOTICES” above following completion of the increments identified on Exhibit B.
Unless otherwise specified on Exhibit B, payment shall be net thirty (30) days from presentation of invoice.

6. INDEPENDENT CONTRACTOR
It is mutually understood and agreed that CONTRACTOR (including any and all of its officers, agents, and
employees), shall perform all of its services under this Agreement as an independent CONTRACTOR as to
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County and not as an officer, agent, servant, employee, joint venturer, partner, or associate of County.
Furthermore, County shall have no right to control, supervise, or direct the manner or method by which
CONTRACTOR shall perform its work and function. However, County shall retain the right to administer this
Agreement so as to verify that CONTRACTOR is performing its obligations in accordance with the terms and
conditions hereof. CONTRACTOR understands and acknowledges that it shall not be entitled to any of the
benefits of a County employee, including but not limited to vacation, sick leave, administrative leave, health
insurance, disability insurance, retirement, unemployment insurance, workers' compensation and protection of
tenure. CONTRACTOR shall be solely liable and responsible for providing to, or on behalf of, its employees all
legally-required employee benefits. In addition, CONTRACTOR shall be solely responsible and save County
harmless from all matters relating to payment of CONTRACTOR's employees, including compliance with Social
Security withholding and all other regulations governing such matters. It is acknowledged that during the term of
this Agreement, CONTRACTOR may be providing services to others unrelated to the County or to this
Agreement.

7. STANDARD OF PERFORMANCE

CONTRACTOR represents that it has the skills, expertise, and licenses/permits necessary to perform the services
required under this Agreement. Accordingly, CONTRACTOR shall perform all such services in the manner and
according to the standards observed by a competent practitioner of the same profession in which CONTRACTOR
is engaged. All products of whatsoever nature, which CONTRACTOR delivers to County pursuant to this
Agreement, shall be prepared in a manner consistent with the standards normally observed by a person
practicing in CONTRACTOR's profession. CONTRACTOR shall correct or revise any errors or omissions, at
County's request without additional compensation. Permits and/or licenses shall be obtained and maintained by
CONTRACTOR without additional compensation.

8. DEBARMENT AND SUSPENSION MANDATORY DISCLOSURE

A. CONTRACTOR's signature affixed herein shall constitute a certification under penalty of perjury under the
laws of the State of California, that CONTRACTOR has complied with Title 2 CFR, Part 180, “OMB
Guidelines to Agencies on Government wide Debarment and Suspension (nonprocurement)’, which certifies
that he/she or any person associated therewith in the capacity of owner, partner, director, officer, or manager,
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any
federal agency; has not been suspended, debarred, voluntarily excluded, or determined ineligible by any
federal agency within the past three (3) years; does not have a proposed debarment pending; and has not
been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any
matter involving fraud or official misconduct within the past three (3) years. Any exceptions to this certification
must be disclosed to County.

B. Exceptions will not necessarily result in denial of recommendation for award, but will be considered in
determining CONTRACTOR responsibility. Disclosures must indicate to whom exceptions apply, initiating
agency, and dates of action.

C. Exceptions to the Federal Government Excluded Parties List System maintained by the General Services
Administration are to be determined by the Federal Highway Administration.

D. CONTRACTOR's signature affixed herein shall constitute a certification under penalty of perjury under the
laws of the State of California, which certifies that CONTRACTOR or any person associated therewith in the
capacity of owner, partner, director, officer, or manager, is not currently under suspension, debarment,
voluntary exclusion, or determination of ineligibility for participation in any state or local government agency
contracts. CONTRACTOR certifies that it shall not contract with a subcontractor that is so debarred or
suspended.

9. TAXES
CONTRACTOR shall pay all taxes, levies, duties, and assessments of every nature due in connection with any

work under this Agreement and shall make any and all payroll deductions required by law. County shall not be
responsible for paying any taxes on CONTRACTOR's behalf, and should County be required to do so by state,
federal, or local taxing agencies, CONTRACTOR agrees to promptly reimburse County for the full value of such
paid taxes plus interest and penalty, if any. These taxes shall include, but not be limited to, the following: FICA
(Social Security), unemployment insurance contributions, income tax, disability insurance, and workers’
compensation insurance.
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10. CONFLICT OF INTEREST

A, CONTRACTOR shall disclose in writing any financial, business, or other relationship with County that may
have an impact upon the outcome of this Agreement, or any ensuing County construction project.
CONTRACTOR shall also list current clients who may have a financial interest in the outcome of this
Agreement, or any ensuing County construction project, which will follow,

B. CONTRACTOR hereby certifies that it does not now have, nor shall it acquire any financial or business
interest that would conflict with the performance of services under this Agreement.

C. Any subcontract entered into as a resuit of this Agreement, shall contain all of the provisions of this Section.

D. CONTRACTOR hereby certifies that neither CONTRACTOR, its employees, nor any firm affiliated with
CONTRACTOR providing services on this project prepared the Plans, Specifications, and Estimate for any
construction project included within this Agreement. An affiliated firm is one, which is subject to the control of
the same persons through joint-ownership, or otherwise,

E. CONTRACTOR further certifies that neither CONTRACTOR, nor any firm affiliated with CONTRACTOR, will
bid on any construction subcontracts included within the construction contract. Additionally, CONTRACTOR
certifies that no person working under this Agreement is also employed by the construction CONTRACTOR
for any project included within this Agreement.

F. Except for subcontractor whose services are limited to materials testing, no subcontractor who is providing
service on this Agreement shall have provided services on the design of any project included within this
Agreement.

11. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

County shall be the owner of the following items incidental to this Agreement upon production, whether or not
completed: all data collected, all documents of any type whatsoever, all photos, designs, sound or audiovisual
recordings, software code, inventions, technologies, and other materials, and any material necessary for the
practical use of such items, from the time of collection and/or production whether or not performance under this
Agreement is completed or terminated prior to completion. CONTRACTOR shali not release any of such items to
other parties except after prior written approval of County.

Unless otherwise specified in Exhibit A, CONTRACTOR hereby assigns to County all copyright, patent, and other
intellectual property and proprietary rights to all data, documents, reports, photos, designs, sound or audiovisual
recordings, software code, inventions, technologies, and other materials prepared or provided by CONTRACTOR
pursuant to this Agreement (collectively referred to as “Copyrightable Works and Inventions”). County shall have
the unrestricted authority to copy, adapt, perform, display, publish, disclose, distribute, create derivative works
from, and otherwise use in whole or in part, any Copyrightable Works and Inventions. CONTRACTOR agrees to
take such actions and execute and deliver such documents as may be needed to validate, protect and confirm the
rights and assignments provided hereunder. CONTRACTOR warrants that any Copyrightable Works and
Inventions and other items provided under this Agreement will not infringe upon any intellectual property or
proprietary rights of any third party. CONTRACTOR at its own expense shall defend, indemnify, and hold
harmless County against any claim that any Copyrightable Works or Inventions or other items provided by
CONTRACTOR hereunder infringe upon intellectual or other proprietary rights of a third party, and
CONTRACTOR shall pay any damages, costs, settiement amounts, and fees (including attorneys’ fees) that may
be incurred by County in connection with any such claims. This Ownership of Documents and Intellectual
Propertty provision shall survive expiration or termination of this Agreement.

12. NO PUBLICITY OR ENDORSEMENT

CONTRACTOR shall not use County's name or logo or any variation of such name or logo in any publicity,
advertising or promotional materials. CONTRACTOR shall not use County's name or logo in any manner that
would give the appearance that the County is endorsing CONTRACTOR. CONTRACTOR shall not in any way
contract on behalf of or in the name of County. CONTRACTOR shall not release any informational pamphlets,
notices, press releases, research reports, or similar public notices concerning the County or its projects, without
obtaining the prior written approval of County.
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13. COUNTY PROPERTY AND INFORMATION

All of County’s property, documents, and information provided for CONTRACTOR's use in connection with the
services shall remain County's property, and CONTRACTOR shall return any such items whenever requested by
County and whenever required according to the Termination section of this Agreement. CONTRACTOR may use
such items only in connection with providing the services. CONTRACTOR shall not disseminate any County
property, documents, or information without County's prior written consent.

14. RECORDS, AUDIT, AND REVIEW

CONTRACTOR shall keep such business records pursuant to this Agreement as would be kept by a reasonably
prudent practitioner of CONTRACTOR's profession and shall maintain such records for at least four (4) years
following the termination of this Agreement. All accounting records shall be kept in accordance with generally
accepted accounting principles. County shall have the right to audit and review all such documents and records at
any time during CONTRACTOR's regular business hours or upon reasonable notice. In addition, if this Agreement
exceeds ten thousand dollars ($10,000.00), CONTRACTOR shall be subject to the examination and audit of the
California State Auditor, at the request of the County or as part of any audit of the County, for a period of three (3)
years after final payment under the Agreement and records for real property and equipment acquired with federal
funds must be retained for three (3) years after final disposition (Cal. Govt. Code Section 8546.7).
CONTRACTOR shall participate in any audits and reviews, whether by County or the State, at no charge to
County.

If federal, state or County audit exceptions are made relating to this Agreement, CONTRACTOR shall reimburse
all costs incurred by federal, state, and/or County governments associated with defending against the audit
exceptions or performing any audits or follow-up audits, including but not limited to: audit fees, court costs,
attorneys' fees based upon a reasonable hourly amount for attorneys in the community, travel costs, penalty
assessments and all other costs of whatever nature. Immediately upon notification from County, CONTRACTOR
shall reimburse the amount of the audit exceptions and any other related costs directly to County as specified by
County in the notification.

15. INDEMNIFICATION AND INSURANCE
CONTRACTOR agrees to the indemnification and insurance provisions as set forth in Exhibit C attached hereto

and incorporated herein by reference.

16. NONDISCRIMINATION

A. CONTRACTOR shall permit access by representatives of the Department of Fair Employment and Housing
and the COUNTY upon reasonable notice at any time during the normal business hours, but in no case less
than twenty-four (24) hours' notice, to such of its books, records, accounts, and all other sources of information
and its facilities as said Department or COUNTY shall require to ascertain compliance with this clause.

B. CONTRACTOR and its subcontractors shall give written notice of their obligations under this clause to labor
organizations with which they have a collective bargaining or other Agreement.

C. CONTRACTOR shall inciude the nondiscrimination and compliance provisions of this clause in all subcontracts
to perform work under this AGREEMENT

D. County hereby notifies CONTRACTOR that County's Unlawful Discrimination Ordinance (Article XIll of Chapter
2 of the Santa Barbara County Code) applies to this Agreement and is incorporated herein by this reference
with the same force and effect as if the ordinance were specifically set out herein and CONTRACTOR agrees
to comply with said ordinance.

E. Statement of Compliance California:

1) CONTRACTOR's signature affixed herein, and dated, shall constitute a certification under penalty of perjury
under the laws of the State of California that CONTRACTOR has, unless exempt, complied with, the
nondiscrimination program requirements of Government Code Section 129390 and Title 2, California
Administrative Code, Section 8103,

2} During the performance of this Agreement, CONTRACTOR and its subcontractors shall not deny the
AGREEMENT's benefits to any person on the basis of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, genetic information, marital status, sex, gender,
gender identity, gender expression, age, sexual orientation, or military and veteran status, nor shall they
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unlawfully discriminate, harass, or allow harassment against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental disability,
medical condition, genetic information, marital status, sex, gender, gender identity, gender expression, age,
sexual orientation, or military and veteran status. CONTRACTOR and subcontractors shall insure that the
evaluation and treatment of their employees and applicants for employment are free from such
discrimination and harassment.

CONTRACTOR and subcontractors shalt comply with the provisions of the Fair Employment and Housing
Act (Gov. Code §12990 et seq.), the applicable regulations promulgated there under (2 CCR §11000 et
seq.), the provisions of Gov. Code §§11135-11139.5, and the regulations or standards adopted by
COUNTY to implement such article. The applicable regulations of the Fair Employment and Housing
Commission implementing Gov. Code §12990 (a-f), set forth 2 CCR §§8100-8504, are incorporated into
this AGREEMENT by reference and made a part hereof as if set forth in full

F. Federal Assurances:

1)

6)

The CONTRACTOR, with regard to the work performed under this AGREEMENT, shall act in accordance
with Title VI of the Civil Rights Act of 1964 (42 U.S.C. §2000d et seq.). Title VI provides that the recipients
of federal assistance will implement and maintain a policy of nondiscrimination in which no person in the
United States shall, on the basis of race, color, national origin, religion, sex, age, disability, be excluded
from participation in, denied the benefits of or subject to discrimination under any program or activity by the
recipients of federal assistance or their assignees and successors in interest,

The CONTRACTOR shall comply with regulations relative to non-discrimination in federally-assisted
programs of the U.S. Department of Transportation (48 CFR Part 21 - Effectuation of Title VI of the Civil
Rights Act of 1964). Specifically, the CONTRACTOR shall not participate either directly or indirectly in the
discrimination prohibited by 49 CFR §21.5, including employment practices and the selection and retention
of Subcontractors.

CONTRACTOR, subrecipient or subcontractor will never exclude any person from participation in, deny
any person the benefits of, or otherwise discriminate against anyone in connection with the award and
performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In
administering the COUNTY components of the DBE Program Plan, CONTRACTOR, subrecipient or
subcontractor will not, directly, or through contractual or other arrangements, use criteria or methods of
administration that have the effect of defeating or substantially impairing accomplishment of the objectives
of the DBE Program Plan with respect to individuals of a particular race, color, sex, or national origin.
Solicitations for subcontractors, including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiations made by CONTRACTOR for work to be performed under the
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by CONTRACTOR of CONTRACTOR's obligations under this Agreement, and the
Regulations relative to nondiscrimination on the grounds of race, religion, color, sex, age or national origin.
Information and Reports: CONTRACTOR shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information and its facilities as may be determined by COUNTY to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a
CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish this information,
CONTRACTOR shall so certify to COUNTY, and shall set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of CONTRACTOR's noncompliance with the nondiscrimination
provisions of this Agreement, COUNTY shall impose such contract sanctions as it may determine to be
appropriate, including, but not limited to:

a.  Withholding of payments to CONTRACTOR under this Agreement until CONTRACTOR complies,

b. and/or Cancellation, termination or suspension of the Agreement in whole or in part.

G. Pertinent Non-Discrimination Authorities: During the performance of this contract, the CONTRACTOR, for
itself, its assignees, and successors in interest (hereinafter referred to as the "CONTRACTOR") agrees to comply
with the following non-discrimination statutes and authorities; including but not limited to:

1)
2)

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on
the basis of race, color, national origin); and 49 CFR Part 21;

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §4601),
{prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or
Federal-aid programs and projects);
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9)

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);
Section 504 of the Rehabilitation Act of 1973, (29 U.5.C. § 794 et seq.), as amended, (prohibits discrimination
on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the
basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 4 71, Section 4 7123 ), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of
Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and CONTRACTORs, whether such
programs or activities are Federally funded or not);

Titles Il and Hll of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in
the operation of public entities, public and private transportation systems, places of public accommodation,
and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.P.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination
on the basis of race, color, national origin, and sex);

10) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-

Income Populations, which ensures discrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or environmental effects on
minority and fow-income populations;

11) Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and

resulting agency guidance, national origin discrimination includes discrimination because of limited English
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); and

12) Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because

of sex in education programs or activities (20 U.S.C. 1681 et seq).

17. NONEXCLUSIVE AGREEMENT

CONTRACTOR understands that this is not an exclusive Agreement and that County shall have the right to
negotiate with and enter into contracts with others providing the same or similar services as those provided by
CONTRACTOR as the County desires.

18. NON-ASSIGNMENT

CONTRACTOR shall not assign, transfer or subcontract this Agreement or any of its rights or obligations under
this Agreement without the prior written consent of County and any attempt to so assign, subcontract or transfer
without stich consent shall be void and without legal effect and shall constitute grounds for termination.

19. TERMINATION

A. By County. County may, by written notice to CONTRACTOR, terminate this Agreement in whole or in part at
any time, whether for County’s convenience, for nonappropriation of funds, or because of the failure of
CONTRACTOR to fulfill the obligations herein.

a. For Convenience. County may terminate this Agreement in whole or in part upon thirty (30) days
written notice. During the thirty (30) day period, CONTRACTOR shall, as directed by County, wind
down and cease its services as quickly and efficiently as reasonably possible, without performing
unnecessary services or activities and by minimizing negative effects on County from such winding
down and cessation of services.

b. For Nonappropriation of Funds. Notwithstanding any other provision of this Agreement, in the
event that no funds or insufficient funds are appropriated or budgeted by federal, state or County
governments, or funds are not otherwise available for payments in the fiscal year(s) covered by the
term of this Agreement, then County will notify CONTRACTOR of such occurrence and County may
terminate or suspend this Agreement in whole or in part, with or without a prior notice period.
Subsequent to termination of this Agreement under this provision, County shall have no obligation to
make payments with regard to the remainder of the term.
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¢. For Cause. Should CONTRACTOR default in the performance of this Agreement or materially breach
any of its provisions, County may, at County’s sole option, terminate or suspend this Agreement in
whole or in part by written notice. Upon receipt of notice, CONTRACTOR shall immediately
discontinue all services affected (unless the notice directs otherwise) and notify County as to the
status of its performance. The date of termination shall be the date the notice is received by
CONTRACTOR, unless the notice directs otherwise.

B. By CONTRACTOR. Should County fail to pay CONTRACTOR all or any part of the payment set forth in
Exhibit B, CONTRACTOR may, at CONTRACTOR’s option terminate this Agreement if such failure is not
remedied by County within thirty (30) days of written notice to County of such late payment.

C. Upon termination, CONTRACTOR shall deliver to County all data, estimates, graphs, summaries, reports,
and all other property, records, documents or papers as may have been accumulated or produced by
CONTRACTOR in performing this Agreement, whether completed or in process, except such items as County
may, by written permission, permit CONTRACTOR to retain. Notwithstanding any other payment provision of
this Agreement, County shall pay CONTRACTOR for satisfactory services performed to the date of
termination to include a prorated amount of compensation due hereunder less payments, if any, previously
made. In no event shall CONTRACTOR be paid an amount in excess of the full price under this Agreement
nor for profit on unperformed portions of service. CONTRACTOR shall furnish to County such financial
information as in the judgment of County is necessary to determine the reasonable value of the services
rendered by CONTRACTOR. In the event of a dispute as to the reasonable value of the services rendered by
CONTRACTOR, the decision of County shall be final. The foregoing is cumulative and shall not affect any
right or remedy which County may have in law or equity.

20. SECTION HEADINGS
The headings of the several sections, and any Table of Contents appended hereto, shall be solely for
convenience of reference and shall not affect the meaning, construction or effect hereof.

21. SEVERABILITY

If any one or more of the provisions contained herein shall for any reason be held to be invalid, illegal or
unenforceable in any respect, then such provision or provisions shall be deemed severable from the remaining
provisions hereof, and such invalidity, illegality or unenforceability shall not affect any other provision hereof, and
this Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been contained
herein.

22. REMEDIES NOT EXCLUSIVE

No remedy herein conferred upon or reserved to County is intended to be exclusive of any other remedy or
remedies, and each and every such remedy, to the extent permitted by law, shall be cumulative and in addition to
any other remedy given hereunder or now or hereafter existing at law or in equity or otherwise.

23. TIME IS OF THE ESSENCE
Time is of the essence in this Agreement and each covenant and term is a condition herein.

24. NO WAIVER OF DEFAULT

No delay or omission of County to exercise any right or power arising upon the occurrence of any event of default
shall impair any such right or power or shall be construed to be a waiver of any such default or an acquiescence
therein; and every power and remedy given by this Agreement to County shall be exercised from time to time and
as often as may be deemed expedient in the sole discretion of County.

25. ENTIRE AGREEMENT AND AMENDMENT

In conjunction with the matters considered herein, this Agreement contains the entire understanding and
agreement of the parties and there have been no promises, representations, agreements, warranties or
undertakings by any of the parties, either oral or written, of any character or nature hereafter binding except as set
forth herein. This Agreement may be altered, amended or modified only by an instrument in writing, executed by
the parties to this Agreement and by no other means. Each party waives their future right to claim, contest or
assert that this Agreement was modified, canceled, superseded, or changed by any oral agreements, course of
conduct, waiver or estoppel.
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26. SUCCESSORS AND ASSIGNS
All representations, covenants and warranties set forth in this Agreement, by or on behalf of, or for the benefit of
any or all of the parties hereto, shall be binding upon and inure to the benefit of such party, its successors and

assigns.

27. COMPLIANCE WITH LAW

CONTRACTOR shall, at its sole cost and expense, comply with all County, State and Federal ordinances and
statutes now in force or which may hereafter be in force with regard to this Agreement. The judgment of any court
of competent jurisdiction, or the admission of CONTRACTOR in any action or proceeding against
CONTRACTOR, whether County is a party thereto or not, that CONTRACTOR has violated any such ordinance
or statute, shall be conclusive of that fact as between CONTRACTOR and County.

28. CALIFORNIA LAW AND JURISDICTION

This Agreement shall be governed by the laws of the State of California. Any litigation regarding this Agreement
or its contents shall be filed in the County of Santa Barbara, if in state court, or in the federal district court nearest
to Santa Barbara County, if in federal court.

29, EXECUTION OF COUNTERPARTS

This Agreement may be executed in any number of counterparts and each of such counterparts shall for all
purposes be deemed to be an original; and all such counterparts, or as many of them as the parties shall
preserve undestroyed, shall together constitute one and the same instrument.

30. AUTHORITY

All signatories and parties to this Agreement warrant and represent that they have the power and authority to
enter into this Agreement in the names, titles and capacities herein stated and on behalf of any entities, persons,
or firms represented or purported to be represented by such entity(ies), person(s), or firm(s) and that all formal
requirements necessary or required by any state and/or federal law in order to enter into this Agreement have
been fully complied with. Furthermore, by entering into this Agreement, CONTRACTOR hereby warrants that it
shall not have breached the terms or conditions of any other contract or agreement to which CONTRACTOR is
obligated, which breach would have a material effect hereon.

31. SURVIVAL
All provisions of this Agreement which by their nature are intended to survive the termination or expiration of this

Agreement shall survive such termination or expiration.

32. PRECEDENCE
in the event of conflict between the provisions contained in the numbered sections of this Agreement and the
provisions contained in the Exhibits, the provisions of the Exhibits shall prevail over those in the numbered

sections.

33. HANDLING OF PROPRIETARY INFORMATION
CONTRACTOR understands and agrees that certain materials which may be provided by County may be
classified and conspicuously labeled as proprietary confidential information. That material is to be subject to the

following special provisions:

A. Allreasonable steps will be taken to prevent disciosure of the material to any person except those personnel
of CONTRACTOR working on the project who have a need to use the material.

B. Upon conclusion of CONTRACTOR's work, CONTRACTOR shall return all copies of the material direct to
party providing such material. CONTRACTOR shall contact County to obtain the name of the specific party
authorized to receive the material.

34. IMMATERIAL AMENDMENTS

CONTRACTOR and County agree that immaterial amendments to this Agreement such as time frame and
mutually agreeable work program changes which will not result in a change to the total Agreement amount or to
the scope of the Statement of Work may be authorized by the Public Works Director, or designee, in writing, and
will not constitute an amendment to the Agreement.
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35. NEWS RELEASES/INTERVIEWS

CONTRACTOR agrees for itself, its agents, employees, and subcontractors, it will not communicate with
representatives of the communications media concerning the subject matter of this Agreement without prior
written approval of the County Agency Contact Person. CONTRACTOR further agrees that all media requests for
communication will be referred to County's responsible personnel.

36. FEDERAL AND STATE PREVAILING WAGE RATES
As applicable:

A

CONTRACTOR shall comply with the State of California's General Prevailing Wage Rate requirements in
accordance with California Labor Code, Section 1770, and all Federal, State, and local laws and ordinances
applicable to the work.

Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this Article.
When prevailing wages apply to the services described in the scope of work, transportation and subsistence

costs shall be reimbursed at the minimum rates set by the Department of Industrial Relations (DIR) as
outlined in the applicable Prevailing Wage Determination. See hitp://www.dir.ca.gov,

No CONTRACTOR or subcontractor may be listed on a bid proposal for a public works project unless
registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code § 1771.1(a)]; no CONTRACTOR or
subcontractor may be awarded a contract for public work on a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code § 1725.5; and this project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations.

Payroll Records

1. As Each CONTRACTOR and Subcontractor shall keep accurate certified payroll records and supporting
documents as mandated by Labor Code §1776 and as defined in 8 CCR §16000 showing the name,
address, social security number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other
employee employed by the CONTRACTOR or Subcontractor in connection with the public work. Each
payroll record shall contain or be verified by a written declaration that it is made under penalty of perjury,
stating both of the following:

i.  The information contained in the payroll record is true and correct.
ii. The employer has complied with the requirements of Labor Code §1771, §1811, and §1815 for
any work performed by his or her employees on the public works project.

2. The payroll records enumerated under paragraph (1) above shall be certified as correct by the
CONTRACTOR under penalty of perjury. The payroll records and all supporting documents shall be
made available for inspection and copying by COUNTY representatives at all reasonable hours at the
principal office of the CONTRACTOR. The CONTRACTOR shall provide copies of certified payrolls or
permit inspection of its records as follows:

i. The payroli records enumerated under paragraph (1) above shall be certified as correct by the
CONTRACTOR under penalty of perjury. The payroll records and all supporting documents shall
be made available for inspection and copying by COUNTY representatives at all reasonable
hours at the principal office of the CONTRACTOR. The CONTRACTOR shall provide copies of
certified payrolls or permit inspection of its records as follows:

ii. A certified copy of all payroll records enumerated in paragraph (1) above, shall be made available
for inspection or furnished upon request to a representative of COUNTY, the Division of Labor
Standards Enforcement and the Division of Apprenticeship Standards of the Department of
Industrial Relations. Certified payrolls submitted to COUNTY, the Division of Labor Standards
Enforcement and the Division of Apprenticeship Standards shall not be altered or obliterated by
the CONTRACTOR.

iii. The public shall not be given access to certified payroll records by the CONTRACTOR. The
CONTRACTOR is required to forward any requests for certified payrolls to the COUNTY Contract
Administrator by both email and regular mail on the business day following receipt of the request.

3. Each CONTRACTOR shall submit a certified copy of the records enumerated in paragraph (1) above, to
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the entity that requested the records within ten (10) calendar days after receipt of a written request.

Any copy of records made available for inspection as copies and furnished upon request to the public or
any public agency by COUNTY shall be marked or obliterated in such a manner as to prevent disclosure
of each individual's name, address, and social security number. The name and address of the
CONTRACTOR or Subcontractor performing the work shall not be marked or obliterated.

The CONTRACTOR shall inform COUNTY of the location of the records enumerated under paragraph (1)
above, including the street address, city and county, and shall, within five (5) working days, provide a
notice of a change of location and address.

The CONTRACTOR or Subcontractor shall have ten (10) calendar days in which to comply subsequent to
receipt of written notice requesting the records enumerated in paragraph (1) above. In the eventthe
CONTRACTOR or Subcontractor fails to comply within the ten (10) day period, he or she shall, as a
penalty to COUNTY, forfeit one hundred dollars ($100) for each calendar day, or portion thereof, for each
worker, until strict compliance is effectuated. Such penalties shall be withheld by COUNTY from
payments then due. CONTRACTOR is not subject to a penalty assessment pursuant to this section due
to the failure of a Subcontractor to comply with this section.

F. When prevailing wage rates apply, the CONTRACTOR is responsible for verifying compliance with certified
payroll requirements. Invoice payment will not be made until the invoice is approved by the COUNTY Contract
Administrator.

G. Penalty

1.

The CONTRACTOR and any of its Subcontractors shall comply with Labor Code §1774 and §1775.
Pursuant to Labor Code §1775, the CONTRACTOR and any Subcontractor shall forfeit to the COUNTY a
penalty of not more than two hundred dollars ($200) for each calendar day, or portion thereof, for each
worker paid less than the prevailing rates as determined by the Director of DIR for the work or craft in
which the worker is employed for any public work done under the AGREEMENT by the CONTRACTOR
or by its Subcontractor in violation of the requirements of the Labor Code and in particular, Labor Code
§§1770 to 1780, inclusive.

The amount of this forfeiture shall be determined by the Labor Commissioner and shall be based on
consideration of mistake, inadvertence, or neglect of the CONTRACTOR or Subcontractor in failing to pay
the correct rate of prevailing wages, or the previous record of the CONTRACTOR or Subcontractor in
meeting their respective prevailing wage obligations, or the willful failure by the CONTRACTOR or
Subcontractor to pay the correct rates of prevailing wages. A mistake, inadvertence, or neglect in failing
to pay the correct rates of prevailing wages is not excusable if the CONTRACTOR or Subcontractor had
knowledge of the obligations under the Labor Code. The CONTRACTOR is responsible for paying the
appropriate rate, including any escalations that take place during the term of the AGREEMENT.

In addition to the penalty and pursuant to Labor Code §1775, the difference between the prevailing wage
rates and the amount paid to each worker for each calendar day or portion thereof for which each worker
was paid less than the prevailing wage rate shall be paid to each worker by the CONTRACTOR or
Subcontractor.

if a worker employed by a Subcontractor on a public works project is not paid the general prevailing per
diem wages by the Subcontractor, the prime CONTRACTOR of the project is not liable for the penalties
described above unless the prime CONTRACTOR had knowledge of that failure of the Subcontractor to
pay the specified prevailing rate of wages to those workers or unless the prime CONTRACTOR fails to
comply with all of the following requirements:

a. The AGREEMENT executed between the CONTRACTOR and the Subcontractor for the
performance of work on public works projects shall include a copy of the requirements in Labor
Code §§ 1771, 1775, 1776, 1777.5, 1813, and 1815.

b. The CONTRACTOR shall monitor the payment of the specified general prevailing rate of per
diem wages by the Subcontractor to the employees by periodic review of the certified payroll
records of the Subcontractor.

¢.  Upon becoming aware of the Subcontractor’s failure to pay the specified prevailing rate of wages
to the Subcontractor's workers, the CONTRACTOR shall diligently take corrective action to halt or
rectify the failure, including but not limited to, retaining sufficient funds due the Subcontractor for
work performed on the public works project.

d. Prior to making final payment to the Subcontractor for work performed on the public works
project, the CONTRACTOR shall obtain an affidavit signed under penalty of perjury from the
Subcontractor that the Subcontractor had paid the specified general prevailing rate of per diem
wages to the Subcontractor’'s employees on the public works project and any amounts due
pursuant to Labor Code §1813.
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5. Pursuant to Labor Code §1775, COUNTY shall notify the CONTRACTOR on a public works project within
fifteen (15) calendar days of receipt of a complaint that a Subcontractor has failed to pay workers the
general prevailing rate of per diem wages.

6. 1f COUNTY determines that employees of a Subcontractor were not paid the general prevailing rate of per
diem wages and if COUNTY did not retain sufficient money under the AGREEMENT to pay those
employees the balance of wages owed under the general prevailing rate of per diem wages, the
CONTRACTOR shall withhold an amount of moneys due the Subcontractor sufficient to pay those
employees the general prevailing rate of per diem wages if requested by COUNTY.

H. Hours of Labor

Eight (8) hours labor constitutes a legal day's work. The CONTRACTOR shall forfeit, as a penalty to the

COUNTY, twenty-five dollars ($25) for each worker employed in the execution of the AGREEMENT by the

CONTRACTOR or any of its Subcontractors for each calendar day during which such worker is required or

permitted to work more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar

week in violation of the provisions of the Labor Code, and in particular §§1810 to 1815 thereof, inclusive,
except that work performed by employees in excess of eight (8) hours per day, and forty (40) hours during
any one week, shall be permitted upon compensation for all hours worked in excess of eight (8) hours per day
and forty (40) hours in any week, at not less than one and one-half (1.5) times the basic rate of pay, as

provided in §1815.

I.  Employment of Apprentices
1. Where either the prime AGREEMENT or the subagreement exceeds thirty thousand dollars

($30,000), the CONTRACTOR and any subcontractors under him or her shall comply with all
applicable requirements of Labor Code §§ 1777.5, 1777.6 and 1777.7 in the employment of
apprentices.

2. CONTRACTORs and subcontractors are required to comply with all Labor Code requirements
regarding the employment of apprentices, including mandatory ratios of journey level to apprentice
workers. Prior to commencement of work, CONTRACTOR and subcontractors are advised to contact
the DIR Division of Apprenticeship Standards website at https://iwww.dir.ca.gov/das/, for additional
information regarding the employment of apprentices and for the specific journey-to- apprentice ratios
for the AGREEMENT work. The CONTRACTOR is responsible for all subcontractors’ compliance
with these requirements. Penalties are specified in Labor Code §1777.7.

. COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS

CONTRACTOR agrees that the Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition
Regulations System, Chapter 1, Part 31.000 et seq., shall be used to determine the allowable cost(s) of
individual items.

CONTRACTOR also agrees to comply with federal procedures in accordance with 2 CFR Part 200 Uniform
Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (Super or Omni
Circular)

Any costs for which payment has been made to CONTRACTOR that are determined by subsequent audit to
be unallowable under applicable Federal Regulations, are subject to repayment by CONTRACTOR to County.

When a CONTRACTOR or Subcontractor is a Non-Profit Organization or an Institution of Higher Education,
the Cost Principles for Title 2 CFR Part 200, Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards shall apply.”

All subcontracts shall contain the above provisions.

. SUBCONTRACTING

Nothing contained in this Agreement or otherwise, shall create any contractual relation between County and
any subcontractor(s), and no subcontract shall relieve CONTRACTOR of its responsibilities and obligations
hereunder. CONTRACTOR agrees to be as fully responsible to County for the acts and omissions of its
subcontractor(s) and of persons either directly or indirectly employed by any of them as it is for the acts and
omissions of persons directly employed by CONTRACTOR. CONTRACTOR's obligation to pay its
subcontractor(s) is an independent obligation from County’s obligation to make payments to the
CONTRACTOR.
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B. CONTRACTOR shall perform the work contemplated with resources available within its own organization and
no portion of the work pertinent to this Agreement shall be subcontracted without written authorization by
County’s designated representative, except that, which is expressly identified in the approved Cost Proposal.

C. CONTRACTOR shall pay its subcontractors within ten (10) calendar days from receipt of each payment made
to CONTRACTOR by County.

D. Any subcontract entered into as a result of this Agreement shall contain all the provisions stipulated in this
Agreement to be applicable to subcontractors.

E. Any substitution of subcontractor(s) must be approved in writing by County's designated representative prior

to the start of work by the subcontractor(s).

F. Prompt Progress Payment !
CONTRACTOR or subcontractor shall pay to any subcontractor, not later than fifteen (15) days after
receipt of each progress payment, uniess otherwise agreed to in writing, the respective amounts allowed
CONTRACTOR on account of the work performed by the subcontractors, to the extent of each
subcontractor’s interest therein. In the event that there is a good faith dispute over all or any portion of the
amount due on a progress payment from CONTRACTOR or subcontractor to a subcontractor,
CONTRACTOR or subcontractor may withhold no more than 150 percent of the disputed amount. Any
violation of this requirement shall constitute a cause for disciplinary action and shall subject the licensee
to a penalty, payable to the subcontractor, of 2 percent of the amount due per month for every month that
payment is not made.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or
her attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from,
and in addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both
DBE and non-DBE subcontractors.

G. Prompt Payment of Withheld Funds to Subcontractors
No retainage will be held by the County from progress payments due to CONTRACTOR.
CONTRACTORS and subcontractors are prohibited from holding retainage from subcontractors. Any
delay or postponement of payment may take place only for good cause and with the COUNTY'’s prior
written approval. Any violation of these provisions shail subject the violating CONTRACTOR or
subcontractor to the penatties, sanctions, and other remedies specified in Section 3321 of the California
Civil Code. This requirement shall not be construed to limit or impair any contractual, administrative or
judicial remedies, otherwise available to CONTRACTOR or subcontractor in the event of a dispute
involving late payment or nonpayment by CONTRACTOR, deficient subcontractor performance and/or
noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors.

Any violation of these provisions shall subject the violating CONTRACTOR or subcontractor to the
penalties, sanctions and other remedies specified therein. These requirements shall not be construed to
limit or impair any contractual, administrative, or judicial remedies otherwise available to CONTRACTOR
or subcontractor in the event of a dispute involving late payment or nonpayment by CONTRACTOR,
deficient subcontract performance, or noncompliance by a subcontractor,

39. SUBCONTRACTORS

CONTRACTOR is authorized to subcontract with NONE LISTED as identified in Exhibit . CONTRACTOR shall be
fully responsible for all services performed by its subcontractor. CONTRACTOR shall secure from its
subcontractor all rights for County in this Agreement, including audit rights. CONTRACTOR shall ensure
subcontractor's compliance with California Labor Code, including but not limited to the payment of prevailing
wage when required.

40. EQUIPMENT PURCHASES

A. Prior authorization in writing, by County’s designated representative shall be required before CONTRACTOR
enters into any unbudgeted purchase order, or subcontract exceeding $5,000 for supplies, equipment, or
CONTRACTOR services. CONTRACTOR shall provide an evaluation of the necessity or desirability of
incurring such costs.
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B. For purchase of any item, service, or consulting work not covered in CONTRACTOR's Cost Proposal and
exceeding $5,000 prior authorization by County’s designated representative; three competitive quotations
must be submitted with the request, or the absence of bidding must be adequately justified.

Any equipment purchased as a result of this Agreement is subject to the following: "CONTRACTOR shall maintain
an inventory of all nonexpendable property. Nonexpendable property is defined as having a useful life of at least
two years and an acquisition cost of $5,000 or more. If the purchased equipment needs replacement and is sold
or traded in, County shall receive a proper refund or credit at the conclusion of the Agreement, or if the
Agreement is terminated, CONTRACTOR may either keep the equipment and credit County in an amount equal
to its fair market value, or sell such equipment at the best price obtainable at a public or private sale, in
accordance with established County procedures; and credit County in an amount equal to the sales price. if
CONTRACTOR elects to keep the equipment, fair market value shall be determined at CONTRACTOR's
expense, on the basis of a competent independent appraisal of such equipment. Appraisals shall be obtained
from an appraiser mutually agreeable to by County and CONTRACTOR, if it is determined to sell the equipment,
the terms and conditions of such sale must be approved in advance by County.”

C. All subcontracts shall contain the above provisions.

41. AUDIT REVIEW PROCEDURES

A. Any dispute concerning a question of fact arising under an interim or post audit of this Agreement that is not
disposed of by agreement, shall be reviewed by County's Deputy Director - Finance and Administration for
Public Works. -

B. Not later than 30 days after issuance of the final audit report, CONTRACTOR may request a review by
County’s Chief Financial Officer of unresolved audit issues. The request for review will be submitted in writing.

C. Neither the pendency of a dispute nor its consideration by County will excuse CONTRACTOR from full and
timely performance, in accordance with the terms of this Agreement.

D. CONTRACTOR and subcontractor Agreements, including cost proposals and Indirect Cost Rates (ICR), may
be subject to audits or reviews such as, but not limited to, an Agreement audit, an incurred cost audit, an ICR
Audit, ora CPA ICR audit work paper review. If selected for audit or review, the Agreement, cost proposal
and ICR and related work papers, if applicable, will be reviewed to verify compliance with 48 CFR Part 31 and
other related laws and regulations. In the instances of a CPA ICR audit work paper review it is
CONTRACTOR's responsibility to ensure federal, County, orlocal government officials are allowed full access
to the CPA's work papers including making copies as necessary. The Agreement, cost proposal, and ICR
shall be adjusted by CONTRACTOR and approved by County to conform to the audit or review
recommendations. CONTRACTOR agrees that individual terms of costs identified in the audit report shall be
incorporated into the Agreement by this reference if directed by County at its sole discretion. Refusal by
CONTRACTOR to incorporate audit or review recommendations, or to ensure that the federal, County or local
governments have access to CPA work papers, will be considered a breach of Agreement terms and cause
for termination of the Agreement and disallowance of prior reimbursed costs.

E. CONTRACTOR's Cost Proposal may be subject to a CPA ICR Audit Work Paper Review and/or audit by the
Independent Office of Audits and Investigations (IOAl). IOAI, at its sole discretion, may review and/or audit
and approve the CPA ICR documentation. The Cost Proposal shall be adjusted by the CONTRACTOR and
approved by the County to conform to the Work Paper Review recommendations included in the management
letter or audit recommendations included in the audit report. Refusal by the CONTRACTOR to incorporate the
Work Paper Review recommendations included in the management letter or audit recommendations included
in the audit report will be considered a breach of the Agreement terms and cause for termination of the
Agreement and disallowance of prior reimbursed costs.

a. During IOAl's review of the ICR audit work papers created by the CONTRACTOR's independent
CPA, I0AIl will work with the CPA and/or CONTRACTOR toward a resolution of issues that arise
during the review. Each party agrees to use its best efforts to resolve any audit disputes in a timely
manner. If IOAl identifies significant issues during the review and is unable to issue a cognizant
approval letter, County will reimburse the CONTRACTOR at an accepted ICR until a FAR (Federal
Acquisition Regulation) compliant ICR {e.g. 48 CFR Part 31, GAGAS (Generally Accepted Auditing
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Standards); CAS (Cost Accounting Standards), if applicable; in accordance with procedures and
guidelines of the American Association of State Highways and Transportation Officials (AASHTO)
Audit Guide and other applicable procedures and guidelines is received and approved by 10AI

Accepted rates will be as follows:

a. [f the proposed rate is less than one hundred fifty percent (150%) - the accepted rate reimbursed
will be ninety percent (90%) of the proposed rate.

b. If the proposed rate is between one hundred fifty percent (150%) and two hundred percent
(200%) -the accepted rate will be eighty-five percent (85%) of the proposed rate,

c. If the proposed rate is greater than two hundred percent (200%) - the accepted rate will be
seventy-five percent (75%) of the proposed rate.

b. If IOAl is unable to issue a cognizant letter per paragraph E. 1. above, IOAl may require
CONTRACTOR to submit a revised independent CPA-audited ICR and audit report within three (3)
months of the effective date of the management letter. IOAI will then have up to six (6) months to
review the CONTRACTOR's and/or the independent CPA's revisions.

¢. If the CONTRACTOR fails to comply with the provisions of this paragraph E, or if IQAl is still unable
to issue a cognizant approval letter after the revised independent CPA audited ICR is submitted,
overhead cost reimbursement will be limited to the accepted ICR that was established upon initial
rejection of the ICR and set forth in paragraph E.1. above for all rendered services. In this event, this
accepted {CR will become the actual and final ICR for reimbursement purposes under this
Agreement,

d. CONTRACTOR may submit to County final invoice only when all of the following items have
occurred: (1) IOAl accepts or adjusts the original or revised independent CPA audited ICR; (2) all
work under this Agreement has been completed to the satisfaction of County; and, (3) I0AIl has
issued its final ICR review letter. The CONTRACTOR MUST SUBMIT ITS FINAL INVOICE TO
COUNTY no later than sixty (60) calendar days after occurrence of the last of these items. The
accepted ICR will apply to this Agreement and all other agreements executed between County and
the CONTRACTOR, either as a prime or subcontractor, with the same fiscal period ICR.

42. REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION

CONTRACTOR warrants that this Agreement was not obtained or secured through rebates, kickbacks, or other
unlawful consideration, either promised or paid to any County employee. For breach or violation of this warranty,
County shall have the right in its discretion; to terminate the Agreement without liability; to pay only for the value
of the work actually performed; or to deduct from the Agreement price; or otherwise recover the full amount of
such rebate, kickback or other unlawful consideration.

43. PROHIBITION OF EXPENDING COUNTY, STATE, OR FEDERAL FUNDS FOR LOBBYING
A. CONTRACTOR certifies to the best of his or her knowledge and belief that:

1)

2)

No state, federal or County appropriated funds have been paid, or will be paid by-or-on behalf of
CONTRACTOR to any person for influencing or attempting to influence an officer or employee of any
state or federal agency; a Member of the State Legislature or United States Congress; an officer or
employee of the Legislature or Congress; or any empioyee of a Member of the Legislature or Congress,
in connection with the awarding of any state or federal contract; the making of any state or federal grant;
the making of any state or federal loan; the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any state or federal contract, grant, loan,
or cooperative agreement.

If any funds other than federal appropriated funds have been paid, or will be paid to any person for
influencing or attempting to influence an officer or employee of any federal agency; a Member of
Congress; an officer or employee of Congress, or an employee of a Member of Congress; in connection
with this federal contract, grant, loan, or cooperative agreement; CONTRACTOR shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying", in accordance with its instructions.

B. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this cerlification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
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such failure.

C. CONTRACTOR also agrees by signing this document that he or she shall require that the language of this
certification be included in all lower-tier subcontracts which exceed $100,000, and that all such sub recipients
shall certify and disclose accordingly.

44. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT.

CONTRACTOR shall comply with all applicable standards, orders, or regulations issued pursuant to the Clean Air
Act (42 U.S.C. 7401-7671q.) and pursuant to the Federal Water Pollution Contro! Act, as amended (33 U.S.C.
1251-1387). The CONTRACTOR shall promptly disclose, in writing, to the County office, to the Federal Awarding
Agency, and to the Regional Office of the Environmental Protection Agency (EPA), whenever, in connection with
the award, performance, or closeout of this Agreement or any subcontract thereunder, the CONTRACTOR has
credible evidence that a principal, employee, agent, or subcontractor of the CONTRACTOR has committed a
violation of the Clean Air Act (42 U.S.C. 7401-7671q.) or the Federal Water Pollution Control Act (33 U.S.C. 1251~
1387).

45. PROCUREMENT OF RECOVERED MATERIALS

CONTRACTOR must comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource
Conservation and Recovery Act. The requirements of Section 6002 include procuring only items designated in
guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 247 that contain the highest percentage
of recovered materials practicable, consistent with maintaining a satisfactory level of competition, where the
purchase price of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that maximizes energy and resource
recovery,; and establishing an affirmative procurement program for procurement of recovered materials identified
in the EPA guidelines.

46. SUSPENSION FOR CONVENIENCE

County may without cause, order CONTRACTOR in writing to suspend, delay, or interrupt the services under this
Agreement in whole or in part for up to 90 days. County shall incur no liability for suspension under this provision
and suspension shall not constitute a breach of this Agreement.

47. DISADVANTAGE BUSINESS ENTERPRISE REQUIREMENTS

CONTRACTOR must submit Local Assistance Procedures Manual Exhibit 9-F, ‘Disadvantaged Business
Enterprise (DBE) Running Tally of Payments,’ no iater than the 10% day of the following month after submitting an
invoice for reimbursement. Form must also be emailed to Business.Support. Unit@dot.ca.gov.

A CONTRACTOR or subcontractor shall take necessary and reasonable steps to ensure that DBEs have
opportunities to participate in the contract (49 CFR 26). To ensure equal participation of DBEs provided in 49 CFR
26.5, The COUNTY shows a contract goal for DBEs. CONTRACTOR shall make work available to DBEs and
select work parts consistent with available DBE subcontractors and suppliers.

CONTRACTOR shall meet the DBE goal shown elsewhere in this Agreement or demonstrate that they
made adequate good faith efforts to meet this goal. It is CONTRACTOR's responsibility to verify at date of
proposal opening that the DBE firm is certified as a DBE by using the California Unified Certification Program
(CUPC) database and possess the most specific available North American Industry Classification System
(NAICA) codes or work code applicable to the type of work the firm will perform on the contract. Additionally, the
CONTRACTOR is responsible to document the verification record by printing out the CUCP date for each firm. A
list of DBEs certified by the CUCP can be found at hitps://ucp.dot.ca.qov/index2.isp.

All DBE participation will count toward the California Department of Transportation’s federally mandated
statewide overall DBE goal. Credit for materiais or supplies CONTRACTOR purchases from DBEs counts
towards the goal in the following manner:

. 100 percent counts if the materials or supplies are obtained from a DBE manufacturer.

. 60 percent counts if the materials or supplies are purchased from a DBE regular dealer.
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. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 26.55 defines
“manufacturer" and "regular dealer.”

This AGREEMENT is subject to 49 CFR Part 26 entitied “Participation by Disadvantaged Business Enterprises in
Department of Transportation Financial Assistance Programs”. CONTRACTORSs who enter into a federally-funded
agreement will assist the COUNTY in a good faith effort to achieve California's statewide overall DBE goal.

B. The goal for DBE participation for this AGREEMENT is_0%. Participation by DBE CONTRACTOR or
subcontractors shall be in accordance with information contained in Exhibit 10-02; CONTRACTOR Contract DBE
Commitment attached hereto and incorporated as part of the AGREEMENT. If a DBE subcontractor is unable to
perform, CONTRACTOR must make a good faith effort to replace him/her with another DBE subcontractor, if the
goal is not otherwise met.

C. CONTRACTOR can meet the DBE participation goal by either documenting commitments to DBEs to
meet the AGREEMENT goal, or by documenting adequate good faith efforts to meet the AGREEMENT goal. An
adequate good faith effort means that the CONTRACTOR must show that it took all necessary and reasonable
steps to achieve a DBE goal that, by their scope, intensity, and appropriateness to the objective, could reasonably
be expected to meet the DBE goal. If CONTRACTOR has not met the DBE goal, complete and submit Exhibit
16-H: DBE information — Good Faith Efforts to document efforts to meet the goal. Refer to 49 CFR Part 26 for
guidance regarding evaluation of good faith efforts to meet the DBE goal.

D. Contract Assurance
Under 49 CFR 26.13(b):

CONTRACTOR or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. CONTRACTOR shall carry out applicable requirements of 49 CFR 26 in the award
and administration of federal-aid contracts.

Failure by the CONTRACTOR to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying CONTRACTOR from future proposing as non-responsible
E. Termination and Substitution of DBE Subcontractors

CONTRACTOR shall utilize the specific DBEs listed to perform the work and supply the materials for which each
is listed unless CONTRACTOR obtains the COUNTY's written consent. CONTRACTOR shall not terminate or
substitute a listed DBE for convenience and perform the work with their own forces or obtain materials from other
sources without authorization from the COUNTY. Unless the COUNTY’s consent is provided, the CONTRACTOR
shall not be entitled to any payment for work or material unless it is performed or supplied by the listed DBE on
the Exhibit 10-02 CONTRACTOR Contract DBE Commitment form, included in the Bid.

CONTRACTOR may request to use other forces or sources of materials if CONTRACTOR shows any of the
following justifications:

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the project.

2. The COUNTY stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to
meet the COUNTY's bond requirements.
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3. Work requires a Professional license and listed DBE does not have a valid license under
CONTRACTORS License Law.

4, Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or refusing to perform
is not an allowable reason to remove a DBE if the failure or refusal is a result of bad faith or
discrimination).

Listed DBE's work is unsatisfactory and not in compliance with the contract.
Listed DBE is ineligible to work on the project because of suspension or debarment.
Listed DBE becomes bankrupt or insolvent,

Listed DBE voluntarily withdraws with written notice from the Contract

© L N o o

Listed DBE is ineligible to receive credit for the type of work required.
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the Contract.
11. The COUNTY determines other documented good cause.

CONTRACTOR shall notify the original DBE of the intent to use other forces or material sources and provide the
reasons and provide the DBE with 5 days to respond to the notice and advise CONTRACTOR and the COUNTY
of the reasons why the use of other forces or sources of materials should not occur.

CONTRACTOR's request to use other forces or material sources must include:

1. One or more of the reasons listed in the preceding paragraph.
2. Notices from CONTRACTOR to the DBE regarding the request.
3. Notices from the DBEs to CONTRACTOR regarding the request.

If a listed DBE is terminated or substituted, CONTRACTOR must make good faith efforts to find another DBE to
substitute for the original DBE. The substitute DBE must perform at least the same amount of work as the original
DBE under the contract to the extent needed to meet or exceed the DBE goal.

F. Commitment and Utilization

The COUNTY’s DBE program includes a monitoring and enforcement mechanism to ensure that DBE
commitments reconcile to DBE utilization,

The CONTRACTOR shall:

1. Notify the COUNTY's contract administrator or designated representative of any changes to its
anticipated DBE participation

2. Provide this notification before starting the affected work

3. Maintain records including:
. Name and business address of each 1st-tier subcontractor
. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking

company, regardless of tier

. Date of payment and total amount paid to each business (see Exhibit 9-F Monthly Disadvantaged
Business Enterprise Payment)

If CONTRACTOR is a DBE CONTRACTOR, they shall include the date of work performed by their own forces
and the corresponding value of the work.
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If a DBE is decertified before completing its work, the DBE must notify CONTRACTOR in writing of the
decettification date. If a business becomes a certified DBE before completing its work, the business must notify
CONTRACTOR in writing of the certification date. CONTRACTOR shall submit the notifications to the COUNTY.
On work completion, CONTRACTOR shall complete a Disadvantaged Business Enterprises (DBE) Certification
Status Change, Exhibit 17-O, form and submit the form to the COUNTY within 30 days of contract acceptance.

Upon work completion, CONTRACTOR shall complete Exhibit 17-F Final Report — Utilization of Disadvantaged
Business Enterprises (DBE), First-Tier Subcontractors and submit it to the COUNTY within 30 days of contract
acceptance. The COUNTY will withhold $10,000 until the form is submitted. The COUNTY will release the
withhold upon submission of the completed form.

The COUNTY'’s reports of DBE participation to Caltrans, include both commitments and attainments.

G.

M.

A DBE is only eligible to be counted toward the AGREEMENT goal if it performs a commercially useful
function (CUF) on the AGREEMENT, as set forth in 49 CFR § 26.55.

CONTRACTOR shall maintain records of materials purchased or supplied from all subcontracts entered
into with certified DBEs. The records shall show the name and business address of each DBE or vendor
and the total dollar amount actually paid each DBE or vendor, regardless of tier. The records shall show
the date of payment and the total dollar figure paid to all firms. DBE CONTRACTOR's shall also show the
date of work performed by their own forces along with the corresponding dollar value of the work.

If a DBE subcontractor is decertified during the life of the AGREEMENT, the decertified subcontractor
shall notify CONTRACTOR in writing with the date of decertification. if a subcontractor becomes a
certified DBE during the life of the AGREEMENT, the subcontractor shall notify CONTRACTOR in writing
with the date of certification. Any changes should be reported to COUNTY's Contract Administrator within
thirty (30) calendar days.

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than the
10th of the following month, the prime contractor shall complete and email the Exhibit 9- F:
Disadvantaged Business Enterprise Running Tally of Payments to business.support.unit@dot.ca.gov with
a copy to the Agency.

Any subcontract entered into as a result of this AGREEMENT shall contain alt of the provisions of this
section.

48. FUNDING REQUIREMENTS

A

C.

D.

It is mutually understood between the parties that this AGREEMENT may have been written before
ascertaining the availability of funds or appropriation of funds, for the mutual benefit of both parties, in
order to avoid program and fiscal delays that would occur if the AGREEMENT were executed after that
determination was made.

This AGREEMENT is valid and enforceable only if sufficient funds are made available to County for the
purpose of this AGREEMENT. In addition, this AGREEMENT is subject to any additional restrictions,
limitations, conditions, or any statute enacted by the Congress, State Legislature, or County governing
board that may affect the provisions, terms, or funding of this AGREEMENT in any manner.

It is mutually agreed that if sufficient funds are not appropriated, this AGREEMENT may be amended to
reflect any reduction in funds.

County has the option to terminate the AGREEMENT pursuant to Article VI Termination, or by mutual
agreement to amend the AGREEMENT to reflect any reduction of funds.

49. SAFETY

A

CONTRACTOR shall comply with OSHA regulations applicable to CONTRACTOR regarding necessary
safety equipment or procedures. CONTRACTOR shall comply with safety instructions issued by COUNTY
Safety Officer and other COUNTY representatives. CONTRACTOR personnel shall wear hard hats and
safety vests at all times while working on the construction project site.

Pursuant to the authority contained in Vehicle Code § 591, COUNTY has determined that such areas are
within the limits of the project and are open to public traffic. CONTRACTOR shall comply with all of the
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requirements set forth in Divisions 11, 12, 13, 14, and 15 of the Vehicle Code. CONTRACTOR shall take
all reasonably necessary precautions for safe operation of its vehicles and the protection of the traveling
public from injury and damage from such vehicles.

C. CONTRACTOR must have a Division of Occupational Safety and Health (CAL-OSHA) permit(s), as
outlined in Labor Code § 6500 and § 6705, prior to the initiation of any practices, work, method,
operation, or process related to the construction or excavation of trenches which are five (5) feet or
deeper.

50. NATIONAL LABOR RELATIONS BOARD CERTIFICATION

In accordance with Public Contract Code §10296, CONTRACTOR hereby states under penalty of perjury that
no more than one final unappealable finding of contempt of court by a federal court has been issued against
CONTRACTOR within the immediately preceding two-year period, because of CONTRACTOR's failure to
comply with an order of a federal court that orders CONTRACTOR to comply with an order of the National
Labor Relations Board.

51. PROMPT PAYMENT FROM THE COUNTY TO CONTRACTOR
The County shall make any progress payment within 30 days after receipt of an undisputed and properly
submitted payment request from CONTRACTOR on a professional service contract. If the County fails to pay
promptly, the County shall pay interest to the CONTRACTOR, which accrues at the rate of 10 percent per
annum on the principal amount of a money judgment remaining unsatisfied. Upon receipt of a payment
request, the County shall act in accordance with both of the following:
a. Each payment request shall be reviewed by the County as soon as practicable after receipt for
the purpose of determining that the payment request is a proper payment request.
b. Any payment request determined not to be a proper payment request suitable for payment shall
be returned to County as soon as practicable, but not later than seven (7) days, after receipt. A
request returned pursuant to this paragraph shall be accompanied by a document setting forth in
writing the reasons why the payment request is not proper.

52. TITLE VI ASSURANCES
APPENDICES of the TITLE VI ASSURANCES

CONTRACTOR shall comply with the following Appendices of the Title VI Assurances as shown below.
CONTRACTOR must include any applicable Title VI Assurances in all subcontracts to perform work under the

contract.

The clauses of Appendix B of this Assurance shall be included as a covenant running with the land, in any deed
from the United States effecting or recording a transfer of real property, structures, use, or improvements thereon
or interest therein to a COUNTY.

The clauses set forth in Appendix C and Appendix D of this Assurance shall be included as a covenant running
with the land, in any future deeds, leases, licenses, permits, or similar instruments entered into by the COUNTY
with other parties:

a. for the subsequent transfer of real property acquired or improved under the applicable activity, project, or
program; and

b. for the construction or use of, or access to, space on, over, or under real property acquired or improved
under the applicable activity, project, or program.

53. INDEFINITE DELIVERY, INDEFINITE QUANTITY

This is an indefinite-quantity contract for the services specified, and effective for the period stated in Section 4.
Performance shall be made only as authorized by task orders. The Contractor shall furnish to the County, when
and if ordered, the services specified within the scope of Exhibit A and the specific task order, but shall in no way
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exceed the amount specified in Exhibit B. The County shall order at least the minimum amount of services shown
in Exhibit B.

There is no limit on the number of task orders that may be issued. The County may issue task orders requiring
delivery to multiple destinations or performance at multiple locations.

Any task order issued during the effective period shown in Section 4 of this Agreement and not completed within
that period shall be completed by the Contractor within the time specified in the task order. The
Agreement shall govern the Contractor's and County's rights and obligations with respect to that task
order to the same extent as if the task order were completed during the contract's effective period;
provided, that the Contractor shall not be required to provide any services under this Agreement after

[insert date).

APPENDIX A

During the performance of this Agreement, the CONTRACTOR, for itself, its assignees and successors in interest
(herein collectively referred to as CONTRACTOR agrees as follows: ‘

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code of
Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as the
REGULATIONS), which are herein incorporated by reference and made a part of this agreement.

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT,
shall not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the
selection and retention of sub-applicants, including procurements of materials and leases of equipment.
CONTRACTOR shall not participate either directly or indirectly in the discrimination prohibited by Section
21.5 of the Regulations, including employment practices when the agreement covers a program set forth
in Appendix B of the Regulations.

c. Sclicitations for Sub-agreements, including Procurements of Materials and Eguipment: In all solicitations
either by competitive bidding or negotiation made by CONTRACTOR for work to be performed under a
Sub- agreement, including procurements of materials or leases of equipment, each potential sub-
applicant or supplier shall be notified by CONTRACTOR of the CONTRACTOR’S obligations under this
Agreement and the Regulations relative to nondiscrimination on the grounds of race, color, or national
origin.

d. Information and Reports; CONTRACTOR shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the recipient or FHWA
to be pertinent to ascertain compliance with such Regulations or directives. Where any information
required of CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish this
information, CONTRACTOR shall sc certify to the recipient or FHWA as appropriate, and shall set forth
what efforts CONTRACTOR has made to obtain the information.

e. Sanctions for Noncompliance: In the event of CONTRACTOR's noncompliance with the nondiscrimination
provisions of this agreement, the recipient shall impose such agreement sanctions as it or the FHWA may
determine to be appropriate, including, but not limited to:

i. withholding of payments to CONTRACTOR under the Agreement within a reasonable period of
time, not to exceed 90 days; and/or
ii. cancellation, termination or suspension of the Agreement, in whole or in part.

f. Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through (8) in
every sub-agreement, including procurements of materials and leases of equipment, unless exempt by
the Regulations, or directives issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the recipient or
FHWA may direct as a means of enforcing such provisions including sanctions for noncompliance, provided,
however, that, in the event CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-
applicant or supplier as a result of such direction, CONTRACTOR may request the recipient enter into such
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litigation to protect the interests of the State, and, in addition, CONTRACTOR may request the United States to
enter into such litigation to protect the interests of the United States.

APPENDIX B
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property, structures, or
improvements thereon, or granting interest therein from the United States pursuant to the provisions of Assurance
4:

NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that the
recipient will accept title to the lands and maintain the project constructed thereon in accordance with Title 23
U.S.C., the regulations for the administration of the preceding statute, and the policies and procedures prescribed
by the FHWA of the U.S. Department of Transportation in accordance and in compliance with all requirements
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation
pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. §
2000d to 2000d-4), does hereby remise, release, quitclaim and convey unto the recipient all the right, title and
interest of the U.S. Department of Transportation in and to said lands described in Exhibit A attached hereto and
made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors forever, subject,
however, to the covenants, conditions, restrictions and reservations herein contained as follows, which will remain
in effect for the period during which the real property or structures are used for a purpose for which Federal
financial assistance is extended or for another purpose involving the provision of similar services or benefits and
will be binding on the recipient, its successors and assigns. The recipient, in consideration of the conveyance of
said lands and interest in lands, does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination with regard to any facility
located wholly or in part on, over, or under such lands hereby conveyed {,] [and]* (2) that the recipient will use the
lands and interests in lands and interest in lands so conveyed, in compliance with all requirements imposed by or
pursuant to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation,
Effectuation of Title Vi of the Civil Rights Act of 1964, and as said Regulations and Acts may be amended], and
(3) that in the event of breach of any of the above-mentioned non-discrimination conditions, the Department will
have a right to enter or re-enter said lands and facilities on said lands, and that above described fand and facilities
will thereon revert to and vest in and become the absolute property of the U.S. Department of Transportation and
its assigns as such interest existed prior to this instruction].* (*Reverter clause and related language to be used
only when it is determined that such a clause is necessary in order to make clear the purpose of Title V1.)

APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE ACTIVITY,
FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into by
the recipient pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himselffherself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby
covenant and agree [in the case of deeds and leases add “as a covenant running with the land” that:

1) Inthe event facilities are constructed, maintained, or otherwise operated on the property described
in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of
Transportation activity, facility, or program is extended or for another purpose involving the
provision of similar services or benefits, the (grantee, licensee, lessee, permittee, etc.) will
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maintain and operate such facilities and services in compliance with all requirements imposed by
the Acts and Regulations(as may be amended) such that no person on the grounds of race, color,
or national origin, will be excluded from participation in, denied the benefits of, or be otherwise
subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-
discrimination covenants, the recipient will have the right to terminate the (lease, license, permit, etc.) and
to enter, re-enter, and repossess said lands and facilities thereon, and hold the same as if the (lease,
license, permit, etc.) had never been made or issued.”

C. With respect to a deed, in the event of breach of any of the above Non-discrimination covenants, the
recipient will have the right to enter or re-enter the lands and facilities thereon, and the above described
lands and facilities will there upon revert to and vest in and become the absolute property of the recipient
and its assigns.”

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to
make clear the purpose of Title VI.)

APPENDIX D
CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE ACTIVITY,
FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered into
by the recipient pursuant to the provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himseiffherself, his/her heirs, personal
representatives, successors in interest ,and assigns, as a part of the consideration hereof, does hereby
covenant and agree (in the case of deeds and leases add, “as a covenant running with the land") that (1)
no person on the ground of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities, (2) that in the
construction of any improvements on, over, or under such fand, and the furnishings of services thereon, no
person on the ground of race, color, or national origin, will be excluded from participation in, denied the
benefits or, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, permittee,
etc.) will use the premises in compliance with all other requirements imposed by or pursuant to the Acts
and Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above of the above
Non-discrimination covenants, the recipient will have the right to terminate the (license, permits, etc., as
appropriate) and to enter or re-enter and repossess said land and the facilities thereon, and hold the same
as if said (license, permit, etc., as appropriate) had never been made or issued.”

C. With respect to deeds, in the event of breach of any of the above Non-discrimination covenants, the
recipient will there upon revert to and vest in and become the absolute property of the recipient and its
assigns.

APPENDIXE

During the performance of this contract, the CONTRACTOR, for itself, its assignees, and successors in interest
agrees to comply with the following non-discrimination statutes and authorities, including, but not limited to:

Pertinent Non-Discrimination Authorities:

. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination
on the hasis of race, color, national origin);, and 49 C.F.R. Part 21.

. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 +U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of
Federal or Federal-aid programs and projects),
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. Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of sex;

. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 C.F.R. Part 27,

. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.) (prohibits discrimination on
the basis of age);

. Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability
of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities” to include all
of the programs or activities of the Federal-aid recipients, sub-recipients and CONTRACTORS, whether
such programs or activities are Federally funded or not);

. Titles {1l and Il of the Americans with Disabilities Act, which prohibit discrimination of the basis of disability
in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131~ 12189) as implemented by
Department of Transportation regulations 49 C.F.R. parts 37 and 38;

. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations, which ensures discrimination against minority populations by discouraging
programs, policies, and activities with disproportionately high and adverse human health or environmental
effects on minority and low-income populations;

. Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and
resulting agency guidance, national origin discrimination includes discrimination because of limited
English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure
that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

. Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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CONTRACTOR SIGNATURE PAGE

Agreement for services and work to be performed by Contractor between the County and Contractor.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed by

County.
CONTRACTOR:
Jeffrey Zambo 973308
Diversified Project Services International, Inc. Business Type: Corporation
705 Fiero Ln. Ste. 10 jzambo@dpsiinc.com
San Luis Obispo, CA 93401 805-250-2891

4/ Date: Z 2 7>

Authonze epr sentati
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Agreement for services and work to be performed by Contractor between the County and Contractor.

IN WITNESS WHEREOF, the parties have executed this Agreement to be effective on the date executed

by County.

ATTEST:

Mona Miyasato

County Executive Officer
Clerk of the Board

Ay
By: )
Deputy Clerk

RECOMMENDED FOR APPROVAL:
Scott D. McGolpin

Director of Public

rks

By:

y

COUNTY OF SANTA BARBARA:
Das Williams

e

phﬁir, Board of Supervisors

Date: L'] - - Z-S

D/epalfment Head

APPROVED AS TO FORM:
Greg Milligan

Risk Manager DocuSigned by:

Milligan

By: DC240AC1EB4247D

Date: 3{/7/%/ }g

APPROVED AS TO ACCOUNTING FORM:
Betsy M. Schaffer, CPA

Auditor-Controller DocuSigned by:
P R O

By:

APPROVED AS TO FORM:
Rachel Van Mullem

County Counsel DocuSigned by:

72

By: 5DBA0ESS3E3444E

Deputy

Deputy County Counsel
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Exhibit A — Statement of Work

Jeffrey Zambo shall be the individual(s) personally responsible for providing all services hereunder. Contractor
may not substitute other persons without the prior written approval of County’s designated Representative.

Work shall comply with the proposal dated October 26, 2022 and will occur pursuant to executed Task Orders.

Work shall be within the assigned maintenance Division of the County except as specified in the RFP and Exhibit
B. The work includes surveying, preliminary and final SURVE  YOR transportation public works as specified. The
work does provide evaluation or a discipline reports and is therefore ASE itecture & Engineering) service
(Reference: California Government Code §4527/ Ao

The Contractor assigned maintenance Division igy SANTA MARIA.

....................................................................................................

Suspension for Convenience: County may, without cause, order Contractor in writing to suspend, delay, or
interrupt the services under this Agreement in whole or in part for up fo 90 days. County shall incur no liabitity for
suspension under this provision and suspension shall not constitute a breach of this Agreement.
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Exhibit A — Statement of Work

SCOPE OF WORK AND PROJECT DELIVERABLES

1.1 DESCRIPTION OF WORK

The successful Contractor will provide SURVEYOR Services as required for each Task Order and as so ordered
by the Contract Manager, or designee. The selected Contractor shall maintain all required certifications to perform
the work in this RFP, namely a California Professional Land Surveyor in responsible charge. Contractor shall
have the ability to respond in a timely and cost-efficient manner to the County requests for SURVEYOR Services
at any transportation project location throughout each assigned Maintenance Division within the County.

”"‘é

SURVEYOR Services may also include, but not be limited to: Property Line Retracement, Property Corner
Establishment, Boundary Surveys, Subdivision Mapping, Lot Line Adjustments, Parcel Validity, Certificates of
Compliance, Mergers, Easements, ALTA Surveys, Traffic Accident Surveys, Topographic Surveys, FEMA
Elevation Certificates, Road Right-of-Way Research and other associated tasks in accordance with County
directives on an as-needed basis. The scope of services will be defined by the Work Statement in the executed
agreement and subsequent Task Orders. A general example is as follows:

WORK STATEMENT

Contractor agrees to provide County, including but not limited to, SURVEYOR services as needed. Work is to
begin upon County and Contractor developing a testing estimate and schedule in a Task Order. Scope of work
typically includes:

a. Review of existing right-of-way documents and site conditions;
b. Performing topographic and aerial field surveys

c. Preparing right-of-way boundary surveys

d. Prepare drafts and final reports and legal descriptions and maps
e. Prepare base map drawings and CAD files for use by designers

If the proposer is using subcontractors to perform certain work, no additional markup is allowed. The cost shown
in the cost proposal for any work that a subcontractor may perform shall include any markups as resolved
between the contractor and subcontractor.

This contract requires a DIR number issued by the California Department of Labor Relations for prevailing wage
field surveying work on each Task Order Project.

1.2 Tasks anD DELIVERABLES
The scope of work will be broken down into the foliowing tasks and associated deliverables:

1. Contract Management
a. Manage, administer, and coordinate all work required
b. Coordinate with and inform the Contract Manager of staffing, schedule and budget changes
¢. Submit timely and accurate invoices

2. Task Order Management
a. Timely execution of field surveying work
b. Preparation and submittal of SURVEYOR Services data in the time specified by the Contract or Task
Order
c. Assessment —assess the site and the geographic extent of the survey
d. Scheduling — begin and complete survey work as defined in the Task Order

Request for Proposals- SURVEYOR Services, 2022-26
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Exhibit A — Statement of Work

Data collection — the surveyor takes physical measurements from many different points on the subject
property
Processing —filter, sort, and arrange the collected data to develop a finished ground surface with
contour lines to the specified accuracy
Quality control — inspect the output to meet the accuracy specified.
Survey delivery — submit map in the output format requested.

County anticipates each Task Order under the IDIQ agreement will likely include, but not be limited to, the
following deliverables:

« Schematic (drawing) showing all set control points, coordinates values & elevations, record monuments,
description and reference information to be signed and sealed with a surveyor's statement of

responsibility by a California Licensed Professional Land Surveyor

+ Documentation of preliminary records research and field reconnaissance of the jobsite and submitting
documentation thereof;

e & & o

Field surveying notes and records;

Raw point data

Topographic survey map prepared in Autodesk Civil 3D;
Other data and reports

The following table is the estimated quantity of staff hours for a single maintenance area over the 5-year term.

This estimate shall form the basis of your Cost Proposal without changing the quantity of staff hours. Produce

and submit a Cost Proposal upon request SEPARATE from vour proposal.

ITEM NO. UNIT | EST.

DESCRIPTION QTyY
1 CONTRACT MANAGER HR 400
2 LICENSED LAND SURVEYOR (PLS) HR 1500
3 CHIEF OF PARTY HR 2000
4 INSTRUMENTMAN HR 2000
5 CHAINMAN/RODMAN HR 2000
6 ~-TRAVEL RATE; including HOURS for general mobilization | HR 2000

and movement, non-Prevailing wage rate while driving and

all the actual vehicle costs (fuel, insurance, lease, tax, etc.

ALL); ACTUAL HOURS, no minimums; County Line to

jobsite location if lab is outside the County otherwise point

of origin to jobsite.

Request for Proposals- SURVEYOR Services, 2022-26
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Exhibit A — Statement of Work

=T ANDARDS

The Contractor is expected to be knowledgeable of and adhere to the latest editions of pertinent standards of
practice. This includes, but is not limited fo:

e & & o o

.

Current Caltrans Standard Specifications, Plans, and Land Surveying Manual

All deliverables will comply with County, State, and Federal regulations

All deliverables will be in English units

All deliverables must be provided using the County’s Survey and Autodesk Civil 3D template.

All deliverables must be prepared using the latest version of Autodesk Civil 3D used by the County.
AMERICAN CONGRESS OF SURVEYING & MAPPING (ACSM) and NATIONAL SOCIETY OF
PROFESSIONAL SURVEYORS (NSPS) surveying standards, accuracy and procedures apply to Task
Order requests

Overview; The Contractor’'s personnel shall be capable, competent, and experienced in performing the
types of work indicated in this RFP with minimal instruction and little to no supervision. Personnel skill
level should match the job classifications as set forth below. The Contractor’'s personnel shall be
knowledgeable about, and comply with, all applicable federal, state, and local laws and regulations. In
location(s) where the Contractor personnel are expected to work for an extended period of time, the
Contractor shall either relocate the personnel or make every effort to hire local persons at no additional
cost to the County.

Task Orders; Prior to preparing and issuing a Task Order, the County will discuss the availability of
Contractor to fulfill the SURVEYOR Services assignment based on input from the County. Once chosen,
County will submit any applicable project documents to Contractor. Contractor confirms personnel by
providing written communication that the Contractor is available for assignment.

Additions or Substitutes; The Contractor is required to submit a written request and obtain the County’s
prior written approval for any substitutions or additions to the Contractor's originally proposed personnel
and project organization, as depicted on the proposed Contractor's Organization Chart or in the
Contractor’s cost proposal. Substitute personnel shall have the same job classification, meet or exceed
the qualifications and experience level of the previously assigned personnel, and not exceed the billing
rate so that no additional cost is incurred by the County. The substitute personnel shall have significant
experience in the work involving similar transportation facilities for, at a minimum, two (2) previous
projects, unless otherwise approved by the County.

The Contractor's personnel shall typically be assigned to and remain on Task Order work until completion
and acceptance of the project/deliverables by the County. After the County’s approval of the Contractor’s
personnel and Task Order execution, the Contractor may not add or substitute personnel without the
County’s prior written approval. Any substitute personnel shall meet the qualifications for performance of
the work as demonstrated by a resume and copies of current certifications submitted by the Contractor.

Invoices with charges for personnel not pre-approved in writing by the County Contract Manager for work
on the Contract and for each Task Order shall not be reimbursed. The removal or replacement of
personnel without the written approval from the County shall be a material breach of the IDIQ agreement
and may result in termination.

Contractor Employee Leave; When assigned Contractor personnel are on approved leave and required
by the County, the Contractor shall provide a substitute employee until the assigned employee returns to
work from the approved leave. Substitute personnel shall be provided as described above.

Training; The Contractor is responsible to provide fully trained personnel to efficiently perform the work.

Request for Proposals- SURVEYOR Services, 2022-26
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Exhibit A — Statement of Work

All costs, fees, and expenses associated with the training, or re-certification, including any transportation
costs and training fees, shall be the Contractor’s responsibility.

« Job Classification: Contract Manager; Contractor shall provide a Contract Manager that will be
responsible for the work under the IDIQ agreement. The Contractor Contract Manager shall perform, or
ensure the performance of, the tasks described in the IDIQ agreement and subsequent Task Orders. In
addition to other specified responsibilities, the Contractor Contract Manager shall be responsible for all
matters related to the Contractor’s personnel performing SURVEYOR Services work, and Contractor’s
operations including, but not limited to:

o Ensuring that deliverables are clearly defined and time-bound; and that the deliverables satisfy
the County.

o Supervising, reviewing, monitoring, training, and directing the Contractor's work.

o Assigning qualified personnel to complete the required Task Order work as specified on an “as-
needed” basis in coordination with the County Contract Manager.

o Administering personnel actions for Contractor personnel and ensuring appropriate actions taken
for personnel.

o Maintaining and submitting organized project files for record tracking and auditing.

o Developing, organizing, facilitating, and attending scheduled coordination meetings, and
preparation and distribution of meeting minutes.

o Implementing and maintaining quality control procedures to manage conflicts, insure product
accuracy, and identify critical reviews and milestones.

o Assuring that all applicable safety measures are in place.

Providing monthly invoices no later than 30 days after the end of the month the work occurred

within and include total Task Order amount, amount billed to date under the Task Order to date,

the Task Order balance as well as the same for the total contract value.

Reviewing invoices for accuracy and completion before billing to the County.

Managing overall budget for Contract and provide report to the County Contract Manager.

Monitoring and maintaining required DBE involvement documentation.

Ensuring compliance with the provisions in this Contract and all specific Task Order

requirements.

Monitoring the health and safety of personnel working in a hazardous environment in accordance

with all applicable federal, state, and local regulations.

o Knowledge, experience, and familiarity with prevailing wage issues and requirements in state of
California.

)

O 0 0 O

O

+ Job Classification: Licensed Land Surveyor. As required, shall be registered & licensed in the State of
California, in good standing with the California State Board for Professional Engineers, Land Surveyors,
and Geologists. The LS shall also have a documented minimum of 5 (five) years of surveying
experience.

s Job Classification: Field Surveyor Crews and other project personnel not identified on the Contractor's
cost proposal, including, but not limited to, administrative office staff, shall also satisfy appropriate
minimum qualifications identified herein or in each Task Order.

1.5 GENERAL REQUIREMENTS & TOOLS/MATERIALS

o Safety; Work shall not be performed when conditions prevent safe and efficient operation. If such a
condition exists Contractor agrees to immediately notify County.

Request for Proposals- SURVEYOR Services, 2022-26
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Exhibit A - Statement of Work

¢ Overtime; The Contractor Contract Manager may direct the Contractor's employees to work overtime to
meet Task Order schedules at Contractor's own expense. Otherwise, all overtime that will be submitted to
County for payment shall be pre-approved and directed in writing by the County in the applicable Task
Order or follow up written communication. County will only pay overtime to persons covered by the Fair
Labor Standards Act.

s Costs; The County shall not incur costs beyond the funding commitments in each Task Order. If the
Contractor anticipates that funding for work will be insufficient to complete work, the Contractor shall
promptly notify the County in writing.

The Contractor may claim reimbursement for providing equipment or supplies. However, such claimed
costs shall be in compliance with 48 Code of Federal Regulation (CFR), Chapter 1, Part 31 (Federal
Acquisition Regulation - FAR cost principles) and 2 CFR, Part 200, and be consistent with the
Contractor's company-wide allocation policies and charging practices with all clients including federal
government, state governments, local agencies, and private clients.

« Cost Prohibitions; The County shall not reimburse the Contractor for costs to relocate its personnel to the
service area. The County shall not reimburse the Contractor for per diem costs, unless preapproved by
the County. The County shall not reimburse the Contractor for out-of-state travel without prior written
approval from the County.

» Tools/Materials; Contractor shall provide all necessary tools, instruments, equipment, materials, supplies,
and personal protective equipment required to perform the work identified in each Task Order and the
agreement accurately, efficiently, and safely. The Contractor’'s personnel shall be fully trained in the use
of such necessary tools, instruments, equipment, materials, supplies, and safety equipment. The
Contractor shall not be reimbursed separately for tools of the trade.

Contractor shall have and provide adequate office equipment and supplies toc complete the work required. Such
equipment and supplies shall include, but not be limited to:
e Office Supplies.
e Calculators, computers with appropriate software, printers, plotters, fax machines, calculators,
data collectors and their necessary attachments and accessories.
» Data processing systems, software packages, reference materials, field survey equipment, or
other tools, including hardware and software, used in providing surveying deliverables.

If the Contractor fails to submit the work products, upon request by the County, the County shall have the right to
withhold payment and/or terminate the Task Order or the IDIQ agreement in accordance with the termination
provisions. If the Contract is terminated, the Contractor shall, at the County’s request, return all materials
recovered or developed by the Contractor under the Contract including, but not limited to, photos, field notes,
computer data files, maps, artifact collections, catalogs, estimates, office notes, calculations, analysis, reports,
graphics, drawings, visual simulations, studies, products, data, manuals, details, deliverables, backup documents,
other documents, and all other items produced under the Contract.

The County shall not pay the Contractor for the Contractor's work under the Contract and the charges incurred by
the Contractor that does not conform to the requirements specified in the Contract and to the applicable Task
Order, and such work shall be corrected at the Contractor's sole expense at no additional cost to the County.

Request for Proposals- SURVEYOR Services, 2022-26
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Exhibit B - Payment Arrangements
Specified Rates of Compensation

A. The method of payment for the work shall be at the rate specified for each class of employee engaged directly
in the work, as attached in this Exhibit. The specified rate shall include full compensation to Contractor for the
work as described, including profit and overhead and also include but not be limited to, all materials,
equipment, any repairs, maintenance, or insurance, and nho further compensation will be allowed therefore.
Additional compensation may only be authorized with a contract amendment.

Specific projects will be assigned to CONTRACTOR through issuance of Task Orders. After a project to be
performed under this contract is identified by COUNTY, COUNTY will prepare a draft Task Order; less the
cost estimate. When a project arises within the maintenance Division to which Contractor is assigned, that
Contractor will automatically be selected for the required SURVEYOR Services which will be formally outlined
in the draft Task Order. If a project is on the boundary between 2 maintenance Divisions, the SURVEYOR
Services Contractor with the least total dollar amount of previously issued Task Orders will be selected for the
work in question. For a countywide project with work in various Divisions, then a Draft Task Order will be sent
to the Contractor that has, to date, received the lowest cumulative dollar amount of previously issued TASK
ORDERS. This process will continue such that whichever of the 3 Contractors has the lowest total dollar
amount of existing TASK ORDERS at the time of the subject project award will be selected to perform the
work via transmittal of a draft Task Order. In addition, work within a maintenance Division which cannot be
performed by the assigned Contractor due to a fack of available staff, scheduling conflicts, et al other reasons
that would delay the required SURVEYOR Services the work may be assigned to a Contractor from another
maintenance Division at the sole discretion of the Contract Manager or their designee.

B. Adraft Task Order will identify the scope of services, period of performance, project schedule and will
designate a COUNTY Project Coordinator. The draft Task Order will be delivered to CONTRACTOR for
review. CONTRACTOR shall return the draft Task Order within five (5) calendar days along with a Cost
Estimate, including a written estimate of the number of hours and hourly rates per staff person, any
anticipated reimbursable expenses and total dollar amount. After agreement has been reached on the
negotiable items and total cost; the finalized Task Order shall be signed by both COUNTY and
CONTRACTOR. Projects, task orders, and overall contract budget will be tracked by the County.

C. Payment for vehicle expenses for Contractor's field personnel shall be included in the items identified per the
approved Cost Proposal and shall provide for a fully equipped vehicle with flashing amber lights and other
required equipment, as specified in Exhibit A, Statement of Work.

The specified rates Contractor (including all required tools, equipment, etc.) shall be as listed in the approved
Cost Proposal.

Each Task Order shall be negotiated with a specific amount of total units of work which must be based on the
rates set forth in CONTRACTOR’s Cost Proposal, shown above. Additional line items may be added to this list
pursuant to County request and negotiation on cost and documented in writing.

D. The method of payment for this contract will be based on specific rates of compensation. County will
reimburse Contractor for all costs (including labor costs, employee benefits, travel, equipment-rental costs,
profit, overhead and other direct costs) incurred by Contractor in performance of the work through the specific
rates of compensation above. Contractor will not be reimbursed for actual costs that exceed the estimated
wage rates, employee benefits, travel, equipment rental, overhead and other estimated costs set forth in the
approved Cost Proposal, unless additional reimbursement is provided for, by contract amendment. In no
event, will Contractor be reimbursed for overhead costs at a rate that exceeds County approved overhead
rate set forth in the approved Cost Proposal except for prevailing wage rates beyond the annual escalation
rate. In the event, County determines that changed work from that specified in the approved Cost Proposal
and contract is required; the actual costs reimbursable by County may be adjusted by contract amendment to
accommodate the changed work. The maximum total cost as specified in Paragraph "M,” shall not be
exceeded unless authorized by contract amendment.

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
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E. Reimbursement for transportation and subsistence costs are included in the rates specified in the approved
Cost Proposal. Regardless of inclusion in a cost proposal, the County shall not reimburse the Contractor for
costs to relocate its personnel to the service area. The County shall not reimburse the Contractor for per diem
costs, unless preapproved in writing by the County. The County shall not reimburse the Contractor for out-of-
state travel without prior written approval from the County. The County shall not reimburse for housing
accommodations unless explicitly outlined in a Task Order.

F. Progress payments for each Task Order will be made monthly in arrears based on services provided. If
Contractor fails to submit the required deliverable items according to the schedule set forth in the Statement
of Work, County shall have the right to delay payment or terminate this Contract in accordance with the
provisions of Section 28, Termination. Failure to submit the required deliverable items in the time specified
may result in withholding of payment or permanent deductions from total payment if it results in a loss to the
County.

G. No payment will be made prior to approval of any work, nor for any work performed prior to approval of this
contract. A Task Order is of no force or effect until returned to COUNTY and signed by an authorized
representative of COUNTY. No expenditures are authorized on a project and work shall not commence until
a Task Order for that project has been executed by COUNTY.

H. CONTRACTOR will be reimbursed, as promptly as fiscal procedures will permit upon receipt by COUNTY'S
Contract Manager of itemized invoices. Separate invoices itemizing all costs are required for all work
performed under each Task Order. Invoices shall be submitted no later than 45 calendar days after the
performance of work for which CONTRACTOR is billing, or upon completion of the Task Order. Invoices shall
detail the work performed on each project as applicable. Invoices shall follow the format stipulated for the
approved Cost Proposal and shall reference this contract number, project title and Task Order number,
Credits due COUNTY that include any equipment purchased under the provisions of Section 41 Equipment
Purchase of this contract, must be reimbursed by CONTRACTOR prior to the expiration or termination of this
contract. Invoices shall be mailed to COUNTY’s Contract Manager at the following address:

Benjamin Schmidt
123 E. Anapamu St.
Santa Barbara, CA 93101

I.  For personnel subject to prevailing wage rates as described in the California Labor Code, all salary increases
greater than the agreed Cost Proposal annual cost escalation rate, which are the direct result of changes in
the prevailing wage rates, are reimbursable.

J.  The period of performance for Task Orders shall be in accordance with dates specified in the Task Order. No
Task Order will be written which extends beyond the expiration date of this Contract.

K. The total amount payable by COUNTY for an individual Task Order shall not exceed the amount agreed to in
the Task Order, unless authorized by contract amendment.

L. Task Orders may not be used to amend this Agreement and may not exceed the scope of work under this
Agreement.

M. The total amount payable by COUNTY for all Task Orders resulting from this contract shall not exceed
$950,000.00. It is understood and agreed that a minimum amount of $50,000.00 will be ordered during the
performance period identified in Section 4. Otherwise, it is understood and agreed that there is no guarantee,
either expressed or implied that any other dollar amount exceeding $50,000.00 will be authorized under this
contract through Task Orders.

All subcontracts shall contain the above provisions.

Agreement for Services — Surveyor Services, Diversified Project Services Intemational, Inc., 2023-2027
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COUNTY OF SANTA BARBARA PUBLIC WORKS TRANSPORTATION;
SURVEYOR SERVICES Cost Propesal

CosTt PROPOSAL
ation of Dir S

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost
proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in accordance with the
contract terms and the following requirements:

7. Generally Accepted Accounting Principles (GAAP)

8. Terms and conditions of the contract

9. Title 23 United States Code Section 112 - Letting of Contracts

10. 48 Code of Federal Repulations Part 31 - Contract Cost Principles and Procedures

11. 23 Code of Federal Regulations Part 172 - Procurement, Management, and Administration
of Engineering and Design Related Service
12. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

All costs must be applied consistently and fairly to all contracts, All documentation of compliance must be
retained in the project files and be in compliance with applicable federal and state requirements. Costs that are
noncompliant with the federal and state requirements are not eligible for reimbursement.

Name: Christina Bottoms Title *; Vice President

(Hrtrns

Signature : Date of Certification (mm/dd/yyyy): 1121202

Email: cbottoms@dpsiinc.com Phone Number: 661-371-2800 Address: 5351 Olive Dr, Ste. 100, Bakersfield,

CA 93308
* An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level

no lower than a Vice President or a Chief Financial Oflicer, or equivalent, who has authority to represent
the financial information utilized to establish the cost proposal for the contract.

List services the consultant is providing under the proposed contract:

Land Surveying Services
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Exhibit C — Indemnification and Insurance Requirements (For Design
Professional Contracts that also Include Non-Design Services)

INDENMNIFICATION

A. Indemnification pertaining to DESIGN Professional Services:

CONTRACTOR agrees to fully indemnify and hold harmiess COUNTY and its officers, officials, employees,
agents and volunteers from and against any and all claims, actions, losses, suits damages, costs, expenses,
judgments and/or liabilities that arise out of, or pertain to, or relate to the negligence, recklessness, or willful
misconduct of the CONTRACTOR and its employees, subcontractors, or agents in the performance of services
under this Agreement. The indemnity includes the cost to defend COUNTY to the extent of the CONTRACTOR'S
proportionate percentage of fault. Should one (or more) defendants be unable to pay its share of the defense
costs due to bankruptcy or dissolution of the business, CONTRACTOR shall meet and confer with other parties
regarding unpaid defense costs and CONTRACTOR shall pay COUNTY'S cost of defense to the fullest extent
permitted by law.

B. Indemnification pertaining to other than DESIGN Professional Services:

CONTRACTOR agrees to indemnify, defend (with counsel reasonably approved by COUNTY) and hold harmless
COUNTY and its officers, officials, employees, agents and volunteers from and against any and all claims,
actions, losses, damages, judgments and/or liabilities arising out of this Agreement from any cause whatsoever,
including the acts, errors or omissions of any person or entity and for any costs or expenses (including but not
limited to attorneys’ fees) incurred by COUNTY on account of any claim except where such indemnification is
prohibited by law. CONTRACTOR'S indemnification obligation applies to COUNTY’S active as well as passive
negligence but does not apply to COUNTY'S sole negligence or willful misconduct.

NOTIFICATION OF ACCIDENTS AND SURVIVAL OF INDEMNIFICATION PROVISIONS
CONTRACTOR shall notify COUNTY immediately in the event of any accident or injury

arising out of or in connection with this Agreement. The indemnification provisions in this Agreement
shall survive any expiration or termination of this Agreement.

INSURANCE

CONTRACTOR shall procure and maintain for the duration of this Agreement insurance

against claims for injuries to persons or damages to property which may arise from or in connection
with the performance of the work hereunder and the results of that work by the CONTRACTOR, its
agents, representatives, employees or subcontractors.

A.  Minimum Scope of Insurance
Coverage shall be at least as broad as:

1. Commercial General Liability (CGL): Insurance Services Office (1SO) Form CG 00 01 covering CGL on
an “occurrence” basis, including products-completed operations, personal & advertising injury, with limits
no less than $1,000,000 per occurrence and $2,000,000 in the aggregate.

2. Automobile Liability: Insurance Services Office Form Number CA 0001 covering, Code 1 (any auto), or
if CONTRACTOR'S has no owned autos, Code 8 (hired) and 9 (non-owned), with limit no less than
$1,000,000 per accident for bodily injury and property damage.

3. Workers’ Compensation: Insurance as required by the State of California, with Statutory Limits, and
Employer's Liability insurance with limit of no less than $1,000,000 per accident for bodily injury or
disease. (Not required if CONTRACTOR provides written verification it has no employees)

4. Professional Liability (Errors and Omissions) Insurance appropriate to the CONTRACTOR'S profession,
with limit of no less than $2,000,000 per occurrence or claim, $2,000,000 aggregate.

If the CONTRACTOR maintains broader coverage and/or higher limits than the minimums shown above, the
COUNTY requires and shall be entitled to the broader coverage for and/or the higher limits maintained by the
CONTRACTOR. Any available insurance proceeds in excess of the specified minimum limits of insurance and

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
03 February 2023 Page 29 of 37
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coverage shall be available to the COUNTY.

B. Other Insurance Provisions
The insurance policies are to contain, or be endorsed to contain, the following provisions:

1.

Additional Insured - COUNTY, its officers, officials, employees, agents and volunteers are to be
covered as additional insureds on the CGL policy with respect to liability arising out of work or operations
performed by or on behalf of the CONTRACTOR including materials, parts, or equipment furnished in
connection with such work or operations. General liability coverage can be provided in the form of an
endorsement to the CONTRACTOR'S insurance at least as broad as ISO Form CG 20 10 11 85 or both
CG 20 10. CG 20 26, Cg 20 33 or CG 20 38, and CG 20 37 if a later revision is used).

Primary Coverage — For any claims related to this Agreement, the CONTRACTOR'S insurance coverage
shall be primary insurance as respects the COUNTY, its officers, officials, employees, agents and
volunteers. Any insurance or self-insurance maintained by the COUNTY, its officers, officials, employees,
agents or volunteers shall be excess of the CONTRACTOR'S insurance and shall not contribute with it.

Notice of Cancellation — Each insurance policy required above shall provide that coverage shall not be
canceled, except with notice to the County.

Waiver of Subrogation Rights - CONTRACTOR hereby grants to COUNTY a waiver of any right to
subrogation which any insurer of said CONTRACTOR may acquire against the COUNTY by virtue of the
payment of any loss under such insurance. CONTRACTOR agrees to obtain any endorsement that may
be necessary to effect this waiver of subrogation, but this provision applies regardless of whether

or not the COUNTY has received a waiver of subrogation endorsement from the insurer.

Deductibles and Self-Insured Retention — Self-insured retentions must be declared to and approved by
the COUNTY. The COUNTY may require the CONTRACTOR to purchase coverage with a lower
retention or provide proof of ability to pay losses and related investigations, claim administration, and
defense expenses within the Indemnification and Insurance Requirements (DESIGN Professional
Contracts that also Include Non-DESIGN Services) 2022 03 02 retention. The policy language shall
provide, or be endorsed to provide, that the self-insured retention may be satisfied by either the named
insured or COUNTY.

Acceptability of Insurers — Unless otherwise approved by Risk Management, insurance shall be written
by insurers authorized to do business in the State of California and with a minimum A.M. Best's Insurance

Guide rating of "A- VIl

Verification of Coverage — CONTRACTOR shall furnish the COUNTY with proof of insurance, original
certificates and amendatory endorsements as required by this Agreement. The proof of insurance,
certificates and endorsements are to be received and approved by the COUNTY before work
commences. However, failure to obtain the required documents prior to the work beginning shall not
waive the CONTRACTOR'S obligation to provide them. The CONTRACTOR shall furnish evidence of
renewal of coverage throughout the term of the Agreement. The COUNTY reserves the right to require
complete, certified copies of all required insurance policies, including endorsements required by these
specifications, at any time.

Failure to Procure Coverage — In the event that any policy of insurance required under this Agreement
does not comply with the requirements, is not procured, or is canceled and not replaced, COUNTY has
the right but not the obligation or duty to terminate the Agreement. Maintenance of required insurance
coverage is a material element of the Agreement and failure to maintain or renew such coverage or to
provide evidence of renewal may be treated by COUNTY as a material breach of contract.

Subcontractors — CONTRACTOR shall require and verify that all subcontractors maintain insurance
meeting all the requirements stated herein, and CONTRACTOR shall ensure that COUNTY is an

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027

03 February 2023 Page 30 of 37
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additional insured on insurance required from subcontractors.

10. Claims Made Policies - If any of the required policies provide coverage on a claims-made basis:

i. The Retroactive Date must be shown and must be before the date of the contract or the
beginning of contract work.

ii. Insurance must be maintained and evidence of insurance must be provided for at least five (5)
years after completion of contract work.

ii. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form
with a Retroactive Date prior to the contract effective date, the Contractor must purchase
"extended reporting” coverage for a minimum of five (5) years after completion of contract work.

11. Special Risks or Circumstances — County reserves the right to modify these requirements, including
limits, based on the nature of the risk, prior experience, insurer, coverage, or other special circumstances.

Any change requiring additional types of insurance coverage or higher coverage limits must be made by
amendment to this Agreement. Contractor agrees to execute any such amendment within thirty (30) days of
receipt.

Any failure, actual or alleged, on the part of County to monitor or enforce compliance with any of the insurance
and indemnification requirements will not be deemed as a waiver of any rights on the part of County.

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
03 February 2023 Page 310f37
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ATTACHMENT B - CONTRACTOR INFORMATION SHEET

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
03 February 2023 Page 32 of 37




DocuSign Envelope ID: 904B2C9B-4020-47A8-9684-53332DD03614

Contractor Information Sheet

Name of Proposer Diversified Project Services International

Business P.O. Box

City, State, Zip

Business Street Address 5351 Olive Drive, Suite 100

(include even if P.O. Box is used)

City, State, zip  Bakersfield, CA 93313

Telephone No.  (661) 371-2800 Fax No. (661)371-2801

Contractor License No, HAZ 973308 License Classification Class A

Public Works Contractor Registration No. 1000005579

Business Type (Check One) Corporation: X Partnership: Sole Proprietorship:

Contact Person Name Jeffre yZambo

Contact Person Phone No.  (661) 371-2800

Contact Person Email jzambo@dpsiinc.com

Employer’s Tax Identification Number 26-1279651

Agreement for Services ~ Surveyor Services, Diversified Project Services International, Inc., 2023-2027
03 February 2023
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ATTACHMENT C - DBE REQUIREMENTS

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
03 February 2023 Page 34 0f 37
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Exhibit 10-O2 CONTRACTOR Contract DBE Commitment

July 23, 2015 LOCAL ASSISTANCE PROCEDURES MANUAL Page 1 of 2
1. Local Agency: 2. Contract DBE Goal: 0%
3. Project Description:
4. Project Location:
5. CONTRACTOR's
Name: 6. Prime Certified DBE: [TJ 7. Total Contract Award Amount:
8. Total Dollar Amount for ALL Subcontractors: 9. Total Number of ALL Subcontractors:
. . . 11. DBE 13. DBE
10. Description ofWork,. Service, or Materials Certification 12. DBE Contact Information Dollar
Supplied
Number Amount
Local Agency to Complete this Section
$
20. Local Agency Contract Number:
. 14. TOTAL CLAIMED DBE PARTICIPATION
21. Federal-Aid Project Number: NA
%
22. Contract Execution Date:

Local Agency certifies that all DBE certifications are valid and information on
this form is complete and accurate.

IMPORTANT: Identify all DBE firms being claimed for credit,
regardiess of tier. Written confirmation of each listed DBE is
required.

23.Local Agency Representative's signature 24. Date

15. Preparer's Signature 16. Date

25, Local Agency Representative’s Name 26. Phone

27. Local Agency Representative's Title

17. Preparer's Name 18. Phone

19. Preparer's Title

DISTRIBUTION: 1. Original - Local Agency, 2. Copy ~ Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract

execution may resull in de-obligation of federal funds on contract.

ADA Notice:

For individuals with sensory disabilities, this document is available in alternate formats. Forinformation call (916) 6564-6410 or TOD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
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Exhibit 10-O2 CONTRACTOR Contract DBE Commitment

July 23, 2015 EXHIBIT 10-02 INSTRUCTIONS Page 2 of 2

CONTRACTOR SECTION

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.

2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.

3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).

4. Project Location - Enter the project location as it appears on the project advertisement.

5. CONTRACTOR's Name - Enter the CONTRACTOR's firm name.

6. Prime Certified DBE - Check box if prime CONTRACTOR is a certified DBE.

7. Total Contract Award Amount - Enter the total contract award dollar amount for the prime CONTRACTOR.

8. Total Dollar Amount for ALL Subcontractors —~ Enter the total doilar amount for all subcontracted CONTRACTORs. SUM =
(DBEs + all Non-DBEs). Do not include the prime CONTRACTOR information in this count.

9. Total number of ALL subcontractors — Enter the total number of all subcontracted CONTRACTORs. SUM = (DBEs + all
Non-DBEs). Do not include the prime CONTRACTOR information in this count.

10. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be provided.
Indicate all work to be performed by DBEs including work performed by the prime CONTRACTOR’s own forces, if the
prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.

11. DBE Certification Number - Enter the DBE's Certification Identification Number. All DBEs must be certified on the date
bids are opened. :

12. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted CONTRACTORSs. Also,
enter the prime CONTRACTOR's name and phone number, if the prime is a DBE.

13. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided.
Include the prime CONTRACTOR if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.

14. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the ‘DBE Dollar Amount’ column. %: Enter
the total DBE participation claimed (‘Total Participation Dollars Claimed' divided by item 'Total Contract Award Amount’). If
the total % claimed is less than item ‘Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is required
(see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).

15. Preparer's Signature - The person completing the DBE commitment form on behalf of the CONTRACTOR's firm must sign
their name.

16. Date - Enter the date the DBE commitment form is signed by the CONTRACTOR's preparer.

17. Preparer's Name - Enter the name of the person preparing and signing the CONTRACTOR's DBE commitment form.

18. Phone - Enter the area code and phone number of the person signing the CONTRACTOR's DBE commitment form.

19. Preparer's Title - Enter the positionftitle of the person signing the CONTRACTOR's DBE commitment form.

LOCAL AGENCY SECTION

20. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

21. Federal-Aid Project Number - Enter the Federal-Aid Project Number.

22. Contract Execution Date - Enter the date the contract was executed.

23. Local Agency Representative's Signature - The person completing this section of the form for the Local Agency must sign
their name to certify that the information in this and the CONTRACTOR Section of this form is complete and accurate.

24, Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.

25. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
CONTRACTOR's DBE commitment form.

26. Phone - Enter the area code and phone number of the person signing the CONTRACTOR's DBE commitment form.

27. Local Agency Representative Title - Enter the positionftitle of the Local Agency Representative certifying the

CONTRACTOR's DBE commitment form.

Agreement for Services — Surveyor Services, Diversified Project Services International, Inc., 2023-2027
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October 26, 2022

County of Santa Barbara
Public Works Department — Transportation Division
123 East Anapamu Street
Santa Barbara, CA 93101

Subject: Request for Proposal Indefinite Delivery-Indefinite Quantity "As Needed”
Surveyor Services

To Whom It May Concern:

Thank you for the opportunity to submit our proposal to provide survey on-call services to the County
of Santa Barbara. DPSI opened our doors in 2007, and our talented staff includes multiple licensed
engineers, land surveyors, certified inspectors, and construction managers. We have over 70 full-time
professionals in three offices — San Luis Obispo, Bakersfield, and Long Beach. Our San Luis Obispo office
conveniently 30 miles of the county line, will be the primary resource for this contract, with assistance
from the Bakersfield office as needed.

DPS! understands the work required, prepared and capable to perform the following, but limited to the
on call surveying services within all listed maintenance divisions:

« Boundary Survey

Topographic Survey

Construction Surveys

Monument Perpetuation

Aerial Surveys

» . . *

DPSI prides itself on our track record of successfully managing complex and fast paced projects for our
clients. We recognize the need for an aggressive, proactive approach to each project, including open
communications, cost and schedule management, quality control, and an emphasis on safety in order to
complete demanding projects. Our schedule-driven team of experts is dedicated to helping our clients
reach their goals on time while optimizing cost and schedule.

We provide a multitude of services to public agencies throughout the state, including several on

the Central Coast. Based on our dedication to integrity, our history of reliability and commitment to
satisfying our clients’ needs, we believe that our firm is uniquely qualified to provide County of Santa
Barbara the services requested in this solicitation.

Our Land Surveyor, Jeffrey Zambo, PLS, will serve as the primary point of contact for this work, and is
authorized to negotiate and execute contracts on behalf of the company. He will oversee our talented
team of engineers and surveyors on all work requested by the County of Santa Barbara.

Thank you for your consideration, and we look forward to working with the County of Santa Barbara.

Sincerely,

~::f““";/. fé,_’_,_,__b
Jeffrey Zambo, PLS
Land Surveyor/President

CA License L 9210

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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CONTRACTOR INFORMATION, QUALIFICATIONS,
EXPERIENCE & UNDERSTANDING OF WORK

DPSI has successfully completed multiple projects with a similar scope for various public agencies.

Since 2018, DPSI has annually been awarded on-call contracts with the County of Santa Barbara to
complete surveying services in both the north and south areas of the county. The specific scope of work
is for location and perpetuating monuments for both pre- and post-construction for numerous roads
throughout the region. Along with the field surveys, we provide all necessary office calculations and
research in order for the County to keep an accurate record of their existing and previously-recorded
monuments.

DPSI assisted the County of Santa Barbara with performing and field survey of existing topographic
conditions for a new storm drain improvement project. The second portion of the project was to
provide the County with a legal description and related illustration exhibits for a permanent and

contract for the Santa Barbara County Public Works Department involves monument perpetuation
in the County's Second, Third, Fourth, and Fifth Supervisorial districts for the 2018/2019 County
Pavement Rehabilitation Project. DPSI is currently researching and locating all monuments of record

in the reconstruction and paving areas. Each monument is surveyed and perpetuated by the setting of
durable witness monuments. Pre-construction and post-construction corner records will be filed with
the County of Santa Barbara pursuant of the PLS Act Section 8771.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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CONTRACTOR INFORMATION, QUALIFICATIONS,
EXPERIENCE & UNDERSTANDING OF WORK
(CONTINUED)

The Transportation Division for the Santa Barbara County Public Works Department reached out to

DPSI to help with Monument Perpetuation services for the resurfacing of 1 road in the County of Santa

Barbara. DPSI's responsibility was to research and locate all monuments of record in the reconstruction

and paving areas. Each monument was surveyed and perpetuated by the setting of durable witnhess

monuments. Pre-construction and post-construction corner records were filed with the County of Santa
Barbara.

DPSI provided a one-person survey crew to perform daily construction staking and as-builts onsite at
the Tajiguas Landfill in the summer of 2017. DPSI's Michael Etteddgue was onsite every day to assist
with the County of Santa Barbara’s construction staking and topographic survey needs, in addition

to providing project management and administrative services pertinent to the field work that was
conducted.

The County of Tulare Resource Management Agency has contracted DPS| to perform survey services for
various county road facilities within Tulare County. The survey services include land surveys, monument
preservation, topographic surveys, and construction staking and boundary surveys to locate property
boundaries and rights-of-way, and subdivision map checking. DPSl is also contracted on an on-call
basis to provide potholing services for any current or future County projects.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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CONTRACTOR STAFFING

PRINCIPALS

Jeff Zambo, PLS - Senior Land Surveyor/President

As President of DPSI, Jeff Zambo has nearly 33 years of experience as a surveyor and manager for projects
in the public sector. He currently oversees general operations of the company and works closely with the
Survey director and managers to help coordinate office and field operations.

Mr. Zambo was previously the Surveyor of Record and project manager for the County of Santa Barbara
County Preventative Maintenance project, in which DPSI provided a significant amount of monument
perpetuation services. Additionally, Mr. Zambo was the Surveyor of Record for the Shell Beach Road
Streetscape project for the City of Pismo Beach, in which DPSI was contracted under John Madonna
Construction. This recently-completed project involved the staking of 18 blocks of Shell Beach Road
to assist with the reconstruction of the roadway and the addition of an 8 foot wide multi-use path to
accommodate bicycles and pedestrians, and bring sidewalks into ADA-compliance.

Rolland Van De Valk, PLS - Senior Land Surveyor/Director of Survey Division

Mr. Van De Valk has 33 years of experience as a surveyor and Professional Land Surveyor. This experience
includes the residential, commercial, municipal, renewable energy, and oil field sectors of the development
and construction industries. As Director of the Survey Division Team for DPSI, Mr. Van De Valk is responsible
for the division management as well as project management of several large projects in the public and
private sectors.

Mr. Van De Valk serves as City Surveyor for the City of Shafter and City of Porterville, as well as Project
Manager and Surveyor of Record for multiple public works projects with the County of Santa Barbara,
County of Kern, County of Tulare, City of Bakersfield, City of Pismo Beach, and others.

KEY PERSONNEL

Oscar Carrillo, PLS - Senior Land Surveyor

Mr. Carrillo has over 20 years of experience as a surveyor. Mr. Carrillo is DPSI's lead project manager for
all 3D laser scanning projects, as well as multiple oilfield and construction staking projects. Mr. Carrillo
has experience working under the direction of a project manager for multiple monument perpetuation/
preservation surveys for the Counties of Santa Barbara. He will assist the project manager with work

requested by the County.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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CONTRACTOR STAFFING (CONTINUED)

Michael Etteddgue — Survey Crew Chief

Michael Etteddgue has 15 years of experience in the geomatics and land Survey field. DPSI provided
monument perpetuation for two countywide street resurfacing projects in the County of Santa Barbara,
and Mr. Etteddgue was the lead survey crew chief. DPSI's responsibility was to research and locate
all monuments of record in the reconstruction and paving areas. Each monument was surveyed and
perpetuated by the setting of durable witness monuments. Pre-construction and post-construction corner
records were filed with the County of Santa Barbara pursuant of the PLS Act Section 8771. Mr. Etteddgue
preformed all necessary field work for the project, and is very familiar with the standards and regulations
for surveying within the County of Santa Barbara. He will provide in-field surveying services and office
support as needed for the duration of this contract.

Drake Woods - Survey Crew Chief

Drake Woods has over 6 years of experience in the geomatics and land survey field. He has acted as the
crew chief for multiple projects including projects for the County of Santa Barbara Central Coast Roads
Department. In addition, Mr. Woods will be responsible for researching, locating and surveying for the

duration of this contract.

Desiree Rodriguez - Engineering Assistant

As an Engineering Assistant at DPSI, Mrs. Rodriguez is responsible for project planning and coordination,
cost tracking, and document control. She is versed in the preparation of project proposals, startup
documentation for new work, bid package preparation, review of client deliverables, research, data

compilation, and report preparation.

Survey Technician/Survey Crew Chief

DPSI has qualified land surveying field technicians/party chiefs with experience ranging from 5 to 15
years. Two of which hold their Land Surveyor in Training certificates. DSPI's party chiefs are well versed
in boundary and perpetuation surveys as well as construction staking services. DPSI's technicians work
on numerous projects for public agencies and private entities, which include surveying public works road
projects, solar farms, housing tracts, commercial and industrial development.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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ORGANIZATION & APPROACH

DPSI has assembled a team of qualified surveyors and project management personnel with familiarity
with City, County and State projects. Our team members share a history of working together repeatedly
on public improvement projects.

DPSI's team is available to begin work immediately upon notice of award. We understand a professional
surveying service is not generally full time work but because we are a local company, our team members
remain flexible and responsive to the immediate need of the projects.

DPSI has a very structured process to provide quality services to our clients. We have division managers,
project managers, supervisors, technicians, and administration to ensure your project is monitored
constantly and delivered efficiently. We are all exposed to and trained to provide our services using the
management principles and practices outlined below.

The following is the standard approach to work for all DPSI projects. The process and systems detailed
herein can be tailored and modified to fit any client-specific requirements. If selected as a consulting
survey team by the County of Santa Barbara Public Works Department, DPSI will meet with the project
staff in order to perform the following tasks, as applicable. Jeff Zambo will serve as the responsible
individual who will lead the contract with the County of Santa Barbara Public Works Department.

PROJECT START
Upon receipt of Notice to Proceed, the DPSI team will be responsible for the following:

« Define DPSI Scope — The DPSI Lead Surveyor will work with the County of Santa Barbara Public
Works Department personnel to determine the scope of work for DPSI over the life of the project.

+ Establish QA/QC Requirements — The Lead Surveyor will select all applicable Quality Control
and Quality Assurance procedures and checklists to comply with DPSI's internal QA/QC program.
Additional quality requirements from County of Santa Barbara Public Works Department will be
incorporated to create a comprehensive program tailored to each project.

» Determine Areas of Responsibilities — The DPSI Team will work with County of Santa Barbara Public
Works Department personnel to determine who will be responsible for which areas of the project and
develop a responsibilities matrix to communicate the information to all team participants.

« Determine the Project Design Basis - The DPSI Lead Surveyor will work with the County of Santa
Barbara Public Works Department personnel to determine if existing County of Santa Barbara
standard details and specifications will serve as the design basis or if modified standards will be used
to lower.

« Establish Lines of Communication ~ The DPSI Team will establish open and effective lines of
communication between all the necessary parties and outline appropriate contacts based on
responsibilities.

« Create the Project Reporting Structure — The DPSI Team will work with County of Santa Barbara
Public Works Department personnel to determine the reporting requirements and format a reporting
structure to meet all County requirements.

« Determine the Project Deliverables — The DPSI Team will work with County of Santa Barbara Public

Works Department personnel to determine the project deliverables and their expected timeframes.

R &
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ORGANIZATION & APPROACH (CONTINUED)

PROJECT EXECUTION
Once the project scope and organization have been identified, the DPSI Team can begin work on the

following:

» Contacting All Affected Parties — The DPSI Project Manager will contact all affected parties with all
pertinent project information including tentative start and completion dates.

« Organizing and Facilitating Project Kickoff Meeting ~ The DPSI Project Manager will be
responsible for ensuring that all the required project personnel and consultant personnel have
received all necessary project documents and are in attendance for the project kickoff meeting. DPSI
will document all meeting attendees and meeting minutes and provide the information to the project
team.

» Creation of Baseline Schedule -~ The DPSI Project Manager will work to ensure that all deadlines for
the project at County of Santa Barbara Public Works Department are included in the initial project
schedule. The schedule will include measurable work and material units for all project tasks. The
schedule will be resource and cost loaded with tasks mirroring items in the baseline budget. DPSI has
several schedule templates that can be quickly formatted to meet any client specific requirements.

PROJECT CLOSE OUT
As the project nears completion the DPSI Team will complete the following:

Review of Project for Client Acceptance — A DPSI Project Manager will contact the appropriate client
representative to review the project for acceptance of workmanship and materials.

Corner Record Drawings ~ A DPSI Project Manager will compile and review all corner record drawings,
make or have made any final changes and submit to the County.

Conducting Project Look Back and Lessons Learned — A DPSI| Project Manager will conduct a
post-construction meeting with the design engineer and staff involved to discuss the overall project

performance.

In addition to the specialists shown in the organization chart, our team resources includes a staff of over
70 licensed surveyors, professional engineers, construction managers, and talented support staff well
versed in document and contract preparation and general project and administrative support located at
our offices in San Luis Obispo, Orcutt, Bakersfield, and Long Beach.

§

2 ® ko4
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Jeff Zambo, PLS
President/Senior Land Surveyor

Jeff has over 30 years of experience as a surveyor and manager, and is the
president of DPSI. Jeff oversees general operations of the company and works
with the geomatics department. Jeff works closely with the geomatics director
and managers to help coordinate office and field operations. He is well versed
in mapping, project management, land surveying, construction staking and
3D laser scanning services. He is proficient in the use of state-of-the-art,
real-time kinematics (RTK) GPS equipment, robotic total stations and 3D laser
scanning which allows him to efficiently collect and process survey data in the
field.

Stadium & Upper Fields Turf Replacement, San Luis Obispo, CA
Working with Harris Architecture & Design and Maino Construction, DPSI
assisted with two (2) turf replacement projects at Cal Poly San Luis Obispo.
Jeff served as the survey project manager and oversaw the topographic
survey of both sites to provide data to DPSI civil engineers for the design.
Once each field design was submitted and approved, DPSI performed the
construction staking under Jeff's management once again.

Cal Poly Parking Structure, San Luis Obispo, CA

To accommodate the increase in cars on the Cal Poly campus, the school authorities decided to have a
parking garage constructed. As project manager, Jeff oversaw and assisted in the construction staking for
each of the following: horizontal and vertical control, rough grade for emergency access routes, staging
area, perimeter of structure pad, slope bank between Pacheco Way and structure, Loop road, entry street
and Pacheco Way, and Lower Exit, storm drain utilities; walls; bridge abutments; water main, fire hydrants,
and valve locations; curb and cross gutters for the Loop road, Entry Street and Pacheco Way; and structure
layout of 10 grid lines on each of the 3 levels.

County of Santa Barbara Survey Monument Perpetuation, Santa Barbara, CA

Mr. Zambo was the Senior Land Surveyor on the project providing the County of Santa Barbara with
monument perpetuation services for a total of 275 monuments throughout the county. This included
protecting and potentially re-establishing survey monuments after planned street improvement projects.
This work required pre and post construction work to identify monuments potentially located in the
construction zone and then confirming if monuments were disturbed or destroyed after construction.

South Coast Recycling & Transfer Station, Santa Barbara, CA

DPSI assisted the County of Santa Barbara with designing and installing a stormwater collection, holding,
and pumping system for the South Coast Recycling and Transfer Station. One of DPSI's scope items was
topographic survey, in which DPSI provided topographic survey, incorporating data from both aerial and
field surveys. Mr. Zambo was the project manager for the survey scope, and oversaw all operations both
in the field and on the administrative side.

South Monument Perpetuation Preventative Maintenance, Santa Barbara, CA

This Countywide Scrub Miro project for the Santa Barbara County Public Works Department involved
the resurfacing of 21 streets in Santa Barbara County. DPSI's responsibility was to research and locate
all monuments of record in the reconstruction and paving areas. Each monument was surveyed and
perpetuated by the setting of durable witness monuments. Mr. Zambo was the Senior Land Surveyor on
this project, and was responsible for all monument perpetuation as well as corner record submittals.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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Rolland Van De Valk, PLS
Director of Surveys

Rolland has 32 years of experience as a surveyor and Professional Land
Surveyor. This experience includes the public works, consulting, residential,
commercial, renewable energy, and oil & gas sectors of the development

and construction industries. As part of the Survey Division Team for DPS|,
Rolland is responsible for the management of the entire Survey Division which
supports a diversified set of clients and projects, including land surveying
services to governmental agencies.

City Surveyor Services, Shafter, CA

Rolland serves as the City Surveyor for the City of Shafter, CA. He has CDElALS
reviewed and signed as City Surveyor on final Tract Maps, Parcel Map, as well
as other items. He has also provided review and easement and grant deed
documents as well as the legal descriptions for various projects in the City of
Shafter.

City Surveyor Services, Atascadero, CA

Rolland formerly served as the City Surveyor for the City of Atascadero, CA,
He reviewed and signed as City Surveyor on final Tract Maps, Parcel Map, as el
well as other items. He also provided review and easement and grant deed documents as well as the
legal descriptions for various projects in the City of Atascadero

Land Surveying Services, Kern County, CA
DPSI, under Rolland's leadership, serves the Kern County Public Works Department under an on-call
consulting contract for engineering and land surveying services. DPS| received a second contract during

this relationship with Kern County.

County Land Surveying Services, Santa Barbara County, CA

DPSI under Rolland’s leadership serves the County of Santa Barbara under an on-call consulting contract
for engineering and land surveying services. The provided land surveying services include: topographic
mapping, property and right-of-way determination and mapping, survey monument perpetuation, and

others.

County Land Surveying Services, Tulare County, CA
Under Rolland, DPSI serves the Tulare County Public Works Department under and on-call consulting

contract for engineering and land surveying services.

7th Standard Widening Project, Kern County, CA

Rolland served as the Project Surveyor for the planning and acquisition phases of the seven mile
portion of the 7th Standard Road Widening project from Coffee Road to Santa Fe Way in Kern County.
The services included aerial photogrammetric survey control, topographic surveys, land boundary and
underground utility research, legal descriptions and exhibit plats for right-of-way acquisition, right-of-
entry, and easement needs.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES




DocuSign Envelope ID: 904B2C9B-4020-47A8-9684-53332DD03614

Oscar Catrillo, PLS
Senior Land Surveyor

Oscar has over 22 years of experience as a surveyor. He is proficient in the
use of RTK GPS equipment and robotic total stations which allows him to
efficiently collect and process survey data in the field and office. Oscar is
also the lead project manager for all 3D Laser Scanning projects, as well as
multiple oilfield projects and various construction staking projects.

Kern River Bike Trail Extension, Bakersfield, CA
The Kern County Public Works Department requested DPSI's assistance with 1 .
surveying services for the Kern River Bike Trail Extension project. We provided N

quality control checks on existing survey completed by outside sources, and CREDENTIALS
then established additional project survey control. Staking was provided

at 100-foot intervals and was offset to the side of the bike pathway. Oscar
oversaw topographic mapping, right-of-way acquisition, and construction
staking for this project with coordination with both the County of Kern and
City of Bakersfield.

CSUB Student Recreation Center, Bakersfield, CA =
Oscar established control and topographic survey of the CSUB Student Recreation Center. He was also in
charge of the construction staking of the new building and site work.

Pedestrian VIP, Kern County, CA
Oscar established topographic line work, right of way lines and centerlines of numerous geographic
locations of pedestrian roads in Kern County. The data collected included signs, mailboxes, and utilities

along the roads.

PG&E Trilobite Solar Project, San Bernardino, CA
Oscar was the lead party chief in performing a record of survey for 10 sections, approximately 6,400
acres, to set property. Aerial panels were also produced for the project. A map and boundary resolution

was prepared. He also drafted all of the exclusions.

Robertson Road, Modesto, CA
Oscar was involved in the process of collecting topographic and boundary surveys data using GPS and
Total Station. He was also involved in writing the legal descriptions for the Right-of-Way takes.

Hopkins and Bremer Steam Generators, Belridge, CA

DPSl is currently working for ADAIR Engineering, Inc. to provide survey services to Freeport McMoRan
Oil & Gas. As the lead project manager, Oscar is responsible for all Topographic Survey and 3D Scanning
for the Hopkins and Bremer Leases in South Belridge.

Aera Coalinga Sec. 32 Brine Line Replacement, Bakersfield, CA
Aera required an as-built survey of an existing line and road crossings in order to replace the current
brine line. Oscar was in charge of setting control, locate section corners and as-built the existing line and

road crossings.

COUNTY OF SANTA BARBARA AS NEEDED SURVEYING SERVICES
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Drake Woods_ _ PROFESSIONAL
Survey Technician REGISTRATIONS

Drake Woods has over 6 years of experience in the land surveying field.
As a survey crew chief, Mr. Woods is responsible for field surveying for re-
establishing and re-monumentation services.

Sensorio, Paso Robles, CA

DPSI is contracted with Vaquero Energy to provide survey, civil engineering,
and SWPPP inspections for an elaborate 400 acre attraction and resort off of
State Highway 46 East in Paso Robles, CA. DPSI is responsible for providing all EDUCATION
survey and civil engineering work for the project, including topographicand .
boundary surveys, grading and drainage plans, on-site improvement plans,
sewer and water plans (including a reclaimed water system), and a sewer lift
station. As survey crew chief on this project, Mr. Woods is responsible for all
field survey requests.

Survey Monument Perpetuation, Santa Barbara, California

DPSI has been awarded a contract with the County of Santa Barbara to provide survey Monument
Perpetuation services. DPSI assists the County by locating and perpetuating monuments for both pre-
and post-construction during the upcoming 2018/2019 County Pavement Rehabilitation Project. Mr.
Woods is responsible for all field survey for monument perpetuation on this project, and assists in the
preparation of corner records for submission to the County Engineer and County Surveyor.

Measure K-14 Street Rehabilitation and Repair Project, Grover Beach, California

DPS! has been selected by JJ Fisher Construction to provide construction staking on the Measure K-14
Street Rehabilitation and Repair project in Grover Beach, California. As survey crew chief, Mr. Woods is
responsible for the construction staking, including horizontal and vertical control, final curbs, centerline
driveways, HMA dikes, water offsets, and monument perpetuation.

Belridge Water Softening Plant, Belridge, California

Aera Energy developed an innovative 30-acre water plant facility at their Belridge location to aid and
replace their existing water plant facility, which had reached capacity. The plant was designed using the
latest technologies and was constructed using a modular approach with off-site prefabrication of pipe
racks and piping, as well as 3D design. DPSI is responsible for geomatics/surveying, civil and structural
engineering, and project management including master scheduling, comprehensive project reports
providing schedule and cost updates, document control, and facilitation and implementation of the
project management planning software used to plan this project. Mr. Woods was part of the surveying
team and he assisted with the construction of the plant.
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Michael Etteddgue PROFESSIONAL
Survey Technician/Survey Crew Chief

Michael Etteddgue has over 15 years of experience in the land surveying
field. As a survey crew chief, Mr. Etteddgue will be responsible for field survey
services including re-establishing and re-monumentation of public road right
of ways.

Santa Barbara Survey Monument Perpetuation, Santa Barbara, CA
Mr. Etteddgue was the lead survey crew chief on the project providing the
County of Santa Barbara with monument perpetuation services. As crew chief,

he perpetuated a total of 275 monuments throughout the county, which
included protecting and potentially re-establishing survey monuments after planned street improvement

projects. This work required pre and post construction work to identify monuments potentially
located in the construction zone and then confirming if monuments were disturbed or destroyed after

construction.

Measure K-14 Street Rehabilitation and Repair Project, Grover Beach, CA

DPSI has been contracted by Souza Construction on the Measure K-14 Street Rehabilitation and
Repair project in Grover Beach, California. As survey crew chief, Mr. Etteddgue is responsible for the
construction staking, including final curbs, centerline driveways, and ADA ramps, and monument
perpetuation on the project.

Survey Monument Perpetuation, Santa Barbara, CA

DPSI has been awarded a contract with the County of Santa Barbara to provide survey Monument
Perpetuation services. DPSI assists the County by locating and perpetuating monuments for both pre-
and post-construction during the upcoming 2018/2019 County Pavement Rehabilitation Project. Mr.
Etteddgue is the lead survey crew chief for this contract, which includes responsibility for the research
and location of all monuments of record and assistance with submitting corner records.

Santa Barbara Road Department Survey Monument Perpetuation, Santa Barbara, CA

DPSI is currently contracted by the County of Santa Barbara’s Santa Barbara Central Coast Roads
Department to provide on-call surveying and monument perpetuation services. Mr. Etteddgue is
the lead survey crew chief for pre- and post-construction monument perpetuation on over 15 sites
throughout Santa Barbara County.

Tajiguas Landfill Operations Staking, Santa Barbara, CA

Mr. Etteddgue was responsible for daily construction staking and as-builts on-site at the Tajiguas
Sanitary Landfill in the summer of 2017 as part of the County of Santa Barbara’s Operations Staking
project. His responsibilities also included project management and administrative services that were

pertinent to the field work he conducted.

South Coast Recycling & Transfer Station, Santa Barbara, California

DPS| assisted the County of Santa Barbara with designing and installing a stormwater collection, holding,
and pumping system for the South Coast Recycling and Transfer Station. One of DPSI's scope items was
topographic survey, in which DPSI provided topographic survey, incorporating data from both aerial

and field surveys. As party chief, Mr. Etteddgue was the primary surveyor responsible for conducting the
topographic survey and related scope items.
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Desiree Rodriguez
Engineering Assistant

As an Engineering Assistant at DPSI, Mrs. Rodriguez is responsible for project planning and coordination,
cost tracking, and document control. She is versed in the preparation of project proposals, startup
documentation for new work, bid package preparation, review of client deliverables, research, data
compilation and report preparation. Her experience includes a variety of markets including public
agency, residential and commercial development, solar, oil and gas, and agriculture.

Final Maps, City of Shafter, CA
Mrs. Rodriguez assist the acting City Land Surveyor with land division projects (Tract Maps and Parcel
Maps). She performed technical review of final maps for various projects in the City of Shafter.

On-Call Construction Surveying, Tulare County, CA

The County of Tulare Resource Management Agency contracted DPSI to perform survey services

for various county road facilities within Tulare County. As part of an on-call contract, Mrs. Rodriguez
provides administrative support. Mrs. Rodriguez is responsible for updates, correspondence between
DPSI and The County of Tulare, document control, monthly billing review and invoicing preparation.

On-Call Survey and Engineering Services, Kern County, CA

The Kern County Public Works Department contracted DPSI as an on-call consultant for survey services
for various road projects. Mrs. Rodriguez is responsible for permit coordination, correspondence with
agencies, document control, client updates, research and final map recordation management.

S&S Homes of the Central Coast, Inc., Bakersfield, CA

DPSI was contracted by S&S Homes of the Central Coast to perform land surveying services of Tract
6137. Mrs. Rodriguez has provided permitting assistance for the development and construction of the
site. She was responsible for compiling the required permit documentation, as well as submitting permit
applications on behalf of S&S Homes. She worked directly with the Kern County permitting departments
to verify the permit packages were successfully reviewed and approved, as well as coordinating plan
check comments and delivering final approved permit sets.

Ongoing Chevron Projects, Sturgeon Services International, CA

DPSI was awarded a contract with Sturgeon Services International to provide survey and civil engineering
services for Chevron North America Exploration and Production Company, a Division of Chevron, US.A.
Inc. Our services include preliminary well locations and plats, well location verification for construction,
final well locations and plats, and storm water pollution prevention plan (SWPPP) inspections at their

six site locations spanning through Fresno, Kern and Monterey Counties. Currently, we are working in
Coalinga, Cymric, Kern River and Lost Hills, California. Mrs. Rodriguez is responsible for coordinating
with Chevron drilling department on upcoming wells projects, downloading and distributing well
coordinates from drilling well planners, distribute preliminary and final well plats to Chevron personnel,
and coordination with appropriate people regarding name changes and survey requests.
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STATEMENT OF WORK

The County of Santa Barbara intends for the chosen consultant to perform a variety of typical Land
Surveying task orders. A detailed Scope of Work statement for a few of those tasks are as follows:

Scope of Worlc:

Review of Existing Right-Of-Way Documents and Site Conditions

An assessment of existing conditions is often needed for the planning of new projects. Land surveying
services can be utilized to identify existing right-of-ways and other topographic and planimetery
conditions. The data and reporting of the land surveyor will be used by project engineers and designers.
DPSI, Inc. has the resources to provide this type of review, in timely and cost effective manner.

Topographic Mapping

Topographic survey data, either collected on the ground by conventional surveying equipment or aerial
photo-mapping, is an important base for any engineering and design project. DPSI, Inc. has the land
surveying resources to conduct any topographic survey.

Preparing Right-Of-Way Boundary Surveys

New and additional right-of-ways are commonplace for public improvement projects. Right-of-ways are
controlled by survey monumentation, existing land boundaries, specific line restrictions, and a host of
other things. DPS|, Inc. has the land surveying resources to conduct right-of-way boundary surveys for
any public works projects. This includes land surveying services related to eminent domain processes.

Prepare Drafts and final Reports and Legal Description and Mapping

Legal description and related illustrative mapping are key components to new easements, rights-of-
ways, lease areas, and property transfer documents. DPSI, Inc. has the land surveying resources and
experience to provide these essential exhibits for all types of public agency needs.

Prepare Base Map Drawings and AutoCAD Files

A base map AutoCAD file, containing preliminary record information and any collected field surveying
data is the best way to start an engineering and design project. DPSI, Inc. has the AutoCAD drafting
resources to put together an accurate, detailed, and informative base map for any project. We use
AutoCAD Civil 3D programing, as well as several other programs to assemble and present our bas map

drawings.

Cost Control and Budgeting Methodology

DPS! will continually monitor progress and costs from implementation to completion of project.
Weekly reports will identify cost and progress to date, and describe any changes that may affect cost
or schedule. DPSI will include the monument-tracking sheet with weekly updates to quantify project
progress (monuments). DPSI will provide a percent complete per the County's payment schedule in

section 2.4 of the RFP.
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Rolland Van De Valk, PLS
Oscar Carrillo, PLS
Matthew Van De Valk, PM

Jeffrey Zambo, PLS
Rolland Van De Valk, PLS
Oscar Carrillo, PLS

Michael Etteddgue
Drake Woods (LSIT)

Tom Pope (LSIT)

Paul Arismendez

Luke Cleveland

Michael Castro

Alonso Carrillo Gonzales

Matthew Millhorn
Andrew Coleman
Jacob Wells

Jake Tinsley

Raul Rojas

Michael Castro
Matthew Millhorn

Moses Cabrera
Drake Woods (LSIT)

Desiree Rodriquez
Alexandria Miranda
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Contract Manager
Licensed Land Surveyor

N OO B

Project Management and client communication

‘Research and Review

ist

Contract Manager

Licensed Land Surveyor
Instrumentman
Chainman/Rodman

Travel Rate

Administrative Assistant
CAD Technician

FAA Part 107 Certified Pilot

~ Project Managementand client communication

Research of any related property or right-of-way boundary
Field survey work
Field survey work

Project assistance, organization, and document control
Drafting base map and topographic mapping
If aerial photo-mapping is implemented

Contract Manager
Licensed Land Surveyor
Instrumentman
Chainman/Rodman
Travel Rate
Administrative Assistant

Contract Manager
Licensed Land Surveyor
Administrative Assistant
CAD Technician

SN

Project Management and client communication

Project Management and client communication

Research of any related property orright-of-way boundary
Field survey work

Field survey work

Project assistance, organization, and document control
. hi .

Research and legal description preparation

Project assistance, organization, and document control

Create illustrative mapping related to legal description

Contract Manager
Administrative Assistant
CAD Technician

N

24

' Project Management and client communication
Project assistance, organization, and document control

Drafting services
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CONFELICT OF INTEREST

There is not an actual, apparent or potential conflict of interest with DPSI under this Agreement for
consultant services pursuant to this RFP.

LITIGATION
DPSI has not been involved with any litigation in connection with any prior projects.

CONTRACT AGREEMENT

DPSI affirms that the proposal terms will remain in effect for 90 days following the date proposal
submittals are due.

Jeffrey Zambo, PLS, is the President for Diversified Project Services International Inc. and is authorized to
negotiate contracts. His signature below verifies this.

Jeffrey Zambo, PLS, President

705 Fiero Lane, Suite 10

San Luis Obispo, California 93401

Office: (805) 250-2891 Cell: (661) 312-9261
jzambo@dpsiinc.com

—#
Jeffrey Zambo, PLS
President
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Contractor Information Sheet

Name of Proposer Diversified Project Services Interanational. Inc.

Business P.O. Box N/A

City, State, Zip N/A

Business Street Address 705 Fiero Lane. Suite 10

(Include even if P.O. Box is used)

City, State, Zip San Luis Obispo, CA 93401

Telephone No.  (805) 250-2891 Fax No. (805)250-2896

Contractor License No. 973308 License Classification Class A HAZ

Public Works Contractor Registration No. 1000005579

Business Type (Check One) Corporation: X Partnership: Sole Proprietorship:

Contact Person Name Jeffrey Zambo, PLS

Contact Person Phone No. (805) 250-2891

Contact Person Email jzambo@dpsiinc.com

Employer’s Tax ldentification Number _ 26-1279651
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Exhibit 10-O1 CONTRACTOR Proposal DBE Commitment

January 2019

1. LOCAL AGENCY: County of Santa Barbara

LOCAL ASSISTANCE PROCEDURES MANUAL

Page 1 of 2

2. Contract DBE Goal: 0%

3. Project Description:

Indefinite Delivery-Indefinite Quality - "As Needed” Survevor Services

4. Project Location:  County limits of Santa Barbara

5. CONTRACTOR's

Diversified Project Services International, Inc.

6. Prime Certified DBE: [

Name:
7. Description of Work, Service, or Materials B'PBE.
' " ’ Certification 9. DBE Contact Information 10. DBE %
Supplied
Number
Land Surveying Services N/A N/A 0.00%
Local Agency to Complete this Section
17. Local Agency Contract Number:
18. Federal-Aid Project Number: 11. TOTAL CLAIMED DBE PARTICIPATION 0%
19. Proposed Contract Execution Date:
20. CONTRACTOR's Ranking after
Evaluation:
Local Agency certifies that all DBE certifications are valid and information | IMPORTANT: Identify all DBE firms being claimed for credit,
on this form is complete and accurate. regardless of tier. Wrilten confimnation of each listed DBE is
required.
Y7 P
T 10/24/2022
21. Local Agency Representative's signature 22 Date 12. Preparer's Signature 13. Dale
Jeffrey Zambo, PLS (805) 250-2891
23. Local Agency Representative's Name 24, Phone 14, Preparer's Name 15. Phone
President
25. Local Agency Representative's Tille 16. Preparer's Title

DISTRIBUTION: Original - Included with CONTRACTOR's proposal to local agency.

ADA Notice:

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 6564-6410 or
TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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