AMENDMENT TO AGREEMENT FOR SERVICES OF INDEPENDENT
CONTRACTOR BETWEEN THE COUNTY OF SANTA BARBARA AND
CLEAN HARBORS ENVIRONMENTAL SERVICES, INC.

The County of Santa Barbara, a political subdivision of the State of
California (hereafter “COUNTY”) and Clean Harbors Environmental Services, Inc.
(hereafter “CONTRACTOR”) are parties to an AGREEMENT that commenced on
July 1, 2012 and has an end date of June 30, 2015.

CONTRACTOR provides services under the AGREEMENT including, but
not limited to: categorizing, loading, transporting, treating, storing, preparing,
recycling, and disposing of the materials collected, including Program Products as
more fully described in the Amended Scope of Work attached to this
AMENDMENT as Exhibit A.

The AMENDMENTS to the AGREEMENT set forth below become effective
as soon as this AMENDMENT is executed by all parties and shall end no later
than the June 30, 2015 end date, unless otherwise directed by COUNTY or unless
earlier terminated.

RECITALS

WHEREAS, Assembly Bill 1343 (hereinafter “AB1343") was signed into
law on September 28, 2010 establishing the Architectural Paint Recovery
Program (hereinafter “APRP”) which required the paint manufacturers to develop
a product stewardship program for left over or unused latex and oil based paint
(hereinafter “Program Products”); and

WHEREAS, pursuant to AB1343, the costs associated with the
transportation and disposal or recycling of Program Products will be covered by a
pooled fund of fees charged to the consumer at the checkout counter when new
paint is purchased; and

WHEREAS, the paint manufacturers, through the American Coatings
Association, created PaintCare Incorporated, a non-profit organization
(hereinafter “PaintCare”), to administer the APRP; and

WHEREAS, CONTRACTOR has a separate agreement with PaintCare to
receive reimbursement for costs associated with the transportation and disposal
or recycling of Program Products; and

WHEREAS, COUNTY and CONTRACTOR have negotiated a pricing
methodology for reasonable compensation; and



WHEREAS, COUNTY and CONTRACTOR desire to enter into this
Agreement on the terms and conditions set forth herein.

NOW, THEREFORE, in consideration of the mutual promises hereinafter
set forth, COUNTY and CONTRACTOR agree to amend the AGREEMENT as
follows:

1. Section 30 entitled "DEFINITIONS," including the following three
definitions, is added to the AGREEMENT:

30. DEFINITIONS

30.1 “PaintCare Program Products” mean the materials described in
Attachment A2 , which is incorporated by reference as if set forth in
full.

30.2 “Bulking” means opening individual cans of paint and combining
the latex paint into separate 55 gallon drums marked “Latex Paint”
and the oil-based paint into a separate 55 gallon drum marked “Oil-
Based Paint.”

30.3 “Collection Containers” are containers provided by or approved for
use by PaintCare or its contractors to hold and transport Program
Products.

2. Section 3 of the AGREEMENT entitled "SCOPE OF SERVICES" is
hereby amended as set forth in the AMENDED SCOPE OF SERVICES, attached
hereto and incorporated by reference as Exhibit A.

3. Section 5 of the AGREEMENT entitled "COMPENSATION OF
CONTRACTOR" is hereby amended as set forth in the AMENDED PAYMENT
ARRANGEMENTS, attached hereto and incorporated by reference as Exhibit B.



IN WITNESS WHEREOF, the parties have executed this Amendment to be effective on

the date executed by COUNTY.

ATTEST:

MONA MIYASATO,

COUNTY EXECUTIVE OFFICER
CLERK OF THE BOARD

Deputy Clerk of the Board
APPROVED AS TO FORM:

MICHAEL GHIZZONI
COUNTY COUNSEL
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Deb/qu County Counsel

COUNTY OF SANTA BARBARA

By:
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CLEAN HARBORS [CONTRACTOR]
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Tax ID Number: O/~ ¢ 78997

APPROVED AS TO ACCOUNTING FORM:
ROBERT W GEIS, CPA
AUDITOR-CONTROLLER

APPROVED AS TO FORM:
RAY AROMATORIO, ARM, AIC
RISK MANAGER

NP
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EXHIBIT A

AMENDED STATEMENT OF WORK

The performance of these services shall be in full compliance with all applicable Federal, State, and local
laws, rules, regulations, and orders, including but not limited to the Resource Conservation and Recovery
Act, OSHA, and regulations, rules, and orders of the US Environmental Protection Agency, the US
Department of Transportation, the State Department of Toxic Substances Control, and the California
Highway Patrol.

The scope of work includes specific work elements described as follows:
A. Servicing permanent collection center and other solid waste facilities
1. General Operations

The County currently operates a Community Hazardous Waste Collection Center (CHWCC) available two
days a week (Saturdays and Sundays) to residents and once a week (Fridays) to businesses.

The services required at this facility include, but are not limited to: categorizing, loading, treating, storing,
preparing and providing transportation, recycling, and disposing of the materials collected. In addition,
Contractor will provide the equipment, machinery, tools, materials, and labor to perform the work specified.
Services will also include waste stream approval, assisting with shipping document preparation, analysis for
quality assurance, and reporting requirements, including all hazardous waste manifests and bills of lading
and all supporting documentation in accordance with applicable local, State, and Federal laws and
regulations. Prior to payment of invoices, the Contractor shall submit copies of all completed inventories
and manifests indicating final disposal of all waste.

The Contractor will be required to service the CHWCC every Monday, arriving between 11:00 a.m. and
2:00 p.m. due to facility storage constraints.

Waste collected will be transported and managed according to ATTACHMENT A1.
2. PaintCare Program Products

In addition to the services provided above, and in response to AB 1343, the following describes how the
County and Contractor will perform under the Architectural Paint Recovery Program.

a. County will remove Program Products, as defined in the Amendment to Agreement from
citizens' vehicles and place these Program Products in specific designated areas at the CHWCC. County
staff will have the discretion to place Program Products in a Reuse Area for customer use.

b. Contractor will load Program Products only from specific designated areas from the
CHWCC into Contractor's vehicles, trailers or movable storage containers for transportation and disposal
or recycling off-site. Required reports will document Program Products separately from other materials
received.
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B. Contractor labor

Contractor labor may sometimes be required at the CHWCC to assist with sorting, packaging and
bulking waste. Contractor labor is used primarily when the CHWCC staff takes scheduled vacations or is
out due to iliness, and because of staff turnover. This labor may be required on Saturdays, Sundays, and
Mondays, as necessary, and Contractor should respond to a labor request within 48 hours.

C. Equipment and supplies

Contractor will provide additional packing and handling supplies, including asbestos bags,
vermiculite, 55 gallon drums, 55 gallon drum liners, 8 mil visqueen, shrink wrap, packing tape, oil sorb,
drum pumps, etc., as requested and paid for by County.

D. Temporary hazardous waste collection events

Contractor will be required to provide services for three one-day collection events. These events are
scheduled for a weekend day in spring and fall at the Santa Ynez Valley Recycling & Transfer Station
(SYVRTS) at 4004 Foxen Canyon Road, Los Olivos, CA 93441, and in the fall at the New Cuyama
Transfer Station at 5073 Highway 166, New Cuyama, CA 93254.

During each event, residents can bring the legally allowed amount of HHW for collection and
disposal (Department of Transportation regulations limit the transport of HHW to a maximum of 15 gallons
of liquids or 125 pounds of solids per trip). Residents may make a maximum of three trips to each event.
Conditionally Exempt Small Quantity Generators (CESQGs) may bring no more than 27 gallons or 220
pounds of material per event and are serviced by appointment on the collection day only. Small businesses
are charged the cost of disposal and these fees will be collected at the collection events.

The Contractor shall provide an adequate number of qualified personnel capable of collecting,
sorting, inspecting, identifying, packaging, labeling, transporting, disposing and documenting the various
hazardous waste materials collected during the events. Only personnel adequately trained in accordance
with applicable laws and regulations will be allowed in the hazardous waste handling areas. During the
collection events, the Contractor shall be responsible for having appropriate emergency personnel and
equipment onsite. The County will provide personnel to verify participant residency, conduct surveys, and
perform traffic control.

The County of Santa Barbara shall secure, with the assistance of Contractor, all necessary permits
or documents and carry out any necessary interaction with the California Department of Environmental
Protection, Division of Toxic Substances Control, required for permitting of temporary HHW collection
facilities and/or sites.

Contractor will be responsible for the following procedure related to the temporary collection events
that meets the requirements of Title 22, Division 4.5, Chapter 45, Section 67450.4 of the Public Resource
Code.

1. Equipment and Supplies

Any supplies and equipment needed to perform the services associated with HHW events
are provided by Contractor. Contractor will provide, and use as necessary, safety equipment through level
B protection (SCBA, chemical-resistant clothing, gloves and hard hat). In addition, ample supplies of
TyvekTM and splash suits, protective boots, gloves and glasses will be available for all personnel. A
minimum of level D protection will be worn in the restricted (exclusion zone) areas. All staff will be
prepared to upgrade personal protective equipment as deemed necessary. This means that all staff
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wearing level D will have respirators in preparation of a level C incident and the same for access to level B
equipment by level C workers.

2. Operations Plan

Prior to starting work on this project, the Contractor will either meet with County personnel in
person (or discuss by phone) for a pre-project coordination meeting. At that point, a firm timeline schedule
will be prepared with specific responsibilities identified and key coordination/decision making points
established. Following that meeting, a project specific Operations Plan and Health & Safety Plan will be
submitted to the County for review. The Contractor's Program Manager for the collection program will be
available throughout the contract to meet with the County to continually monitor the program progress and
discuss changes, improvements or additions to assure the completion of the program.

3. Site Set-up

Contractor will set up the site in a manner that will best handle the anticipated traffic flow in
a streamlined manner as well as provide for the safe collection of material. Physical barricades delineating
the hot zone and other restricted areas will prevent unauthorized access to the site. The collection will be
set up to allow for two receiving lanes, or more if location allows, enabling the unloading of up to four cars
at a time. It is anticipated that two hours will be needed for site setup.

In all areas where materials will be bulked, a 28-mil hypalon liner will be laid down. Over
this, and in all working areas including under each roll-off box, 8-mil polyethylene sheeting will be placed.
Tents will be constructed over all areas where materials will be handled. When required, the tents will be
secured with cement blocks to prevent damage to the asphalt or pavement.

Tables will be set up for staging material to be bulked. All tables will be covered with 8-mil
polyethylene sheeting. Each roll-off box will be staged on the plastic and lined with 8-mil polyethylene
liners. Empty drums and equipment will be staged in the appropriate work areas.

Safety equipment will be staged and checked to ensure it is in good working order. This
includes eyewashes, fire extinguishers, spill cleanup kits, de-con stations, emergency air horns,
appropriate PPE and wind direction indicator streamers. An employee break area will be setup with chairs,
tables and coolers for water and other drinks. A hospital route map will be posted in the decon area.
Appropriate signage and cones will be placed, directing participants to the unloading area. Bi-lingual
signage will include directional arrows.

Contractor will open each collection event a half hour prior to the advertised opening. This
prevents a build up of participants at opening time and provides an added level of customer service to
these early participants.

4, Approving and Accepting Waste

Contractor will identify and classify as much material as possible using container
identification marking. Participants will be asked to identify unlabeled containers. Containers with
unknown contents will be directed to the HazCat area where the material will be identified. Following
identification, Contractor personnel will transfer identified materials to the primary segregation area for
subsequent packaging.

If unacceptable materials are identified, the Project Manager will inform a County
representative for acceptance. Acceptance should be based on type of waste material, integrity of the
container and reliability of the participant. Contractor will try to reduce the level of unknown waste material
received at HHW events and when it is received, discourage unnecessary analysis and testing. When
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possible, Contractor will make every attempt to communicate to the public the importance of having all
materials properly labeled. All unknowns received are reviewed by the chief chemist. Visual HazCat
methods should be implemented first to discourage further unnecessary handling. If formal HazCat
methods are required, Contractor will use streamlined and scaled-down approaches to rapidly identify
chemical characteristics to meet the profiling needs of the treatment facility.

5. Sorting of Collected Material

Contractor will sort the recyclable materials from the waste stream. Oil, antifreeze, latex
paint and automotive batteries will be sent to the operating area for subsequent packaging. Contractor
personnel will segregate all other material according Department of Transportation (DOT) hazard classes.
Flammable materials will be set aside for bulking after the collection event, labpack materials will be placed
in the labpack area, and all other materials will be sorted directly into the appropriate drum or yard box.
Materials eligible for PaintCare's Architectural Paint Recovery Program will be placed in a specific
designated area for subsequent loading, transportation and disposal or recycling off-site

6. Recycling

Motor oil, antifreeze, latex paint and automotive batteries will be packaged according to the
recycling facility’s specifications. Latex paint, antifreeze and motor oil will be bulked on-site prior to
shipment. As they will be recycled, it is vital that they contain low levels of contaminants. As each
container is opened, it will be evaluated for contamination, and suspect containers will be set aside to be
bulked with flammable liquids. Cans will be poured and scraped clean of any residue. The empty can will
then be recycled or discarded as municipal garbage.

7. Bulking

Contractor recognizes that bulk packaging of materials is often the most space and cost
efficient packaging possible. Therefore, Contractor will bulk as much material as feasible on site in order to
cut down on the number of drums produced, reducing both transportation and disposal costs to the County.
“Bulky” items, solvents, gasoline, thinners, and other pourable flammable materials will be bulked into
drums after the event is closed to the public as specified by permit by rule regulations. Additionally, many
Non-RCRA materials are able to be bulked with the flammable liquids. These materials are then
transported to a fuels blending facility.

8. Bulk Stream Profiles

Contractor has established bulk stream profiles for packaging incinerable HHW materials
for shipment to the TSDF. These bulk stream profiles classify materials according to DOT and EPA hazard
characteristics for easy segregation. The TSDF profiles are renewed annually with sample evaluation.
These bulk stream profiles are being used for all of Contractor's household. hazardous waste programs
including load check activities. For most collected household materials, this bulk stream packaging is
utilized in place of labpacking. This allows immediate packaging upon segregation as no material inventory
is required. The quantity limits of this method are governed by drum performance as dictated by DOT.
Therefore, greater volumes of material may be packaged per drum in a simpler fashion.

9, Labpacking

Material that does not conform to the bulk stream profiles will be labpacked following
guidelines approved by the DOT and EPA, as well as the specific disposal requirements of the chosen
TSDF facilities. If required by the TSDF facility, a material drum inventory sheet will be generated for each
labpacked drum which includes columns for reporting labpack drum contents. Subsequent to filling each
drum, the drum will be closed, labeled and staged for transportation. DOT approved containers that will be
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used include 55 and 30 gallon metal 1A2/Y drums, 55/30/5 gallon poly 1H2/Y drums, 20 and 10 gallon fiber
1G/Y drums, and DOT approved 11G/Y cubic yard boxes.

10. Drum Labeling

As a drum is closed, it will be weighed and properly labeled for shipment. Labeling and
marking will include the following:

11. Manifesting

Each drum is weighed prior to manifesting and transportation. As each container of waste
is closed and weighed, it is issued a unique drum number that is written on the drum and entered onto a
master drum list. The master drum list is used for recording each drum by size, type and weight as it is
being staged for truck loading. This list is then used as the drums are loaded on the truck to ensure a
proper drum count. Following truck loading, the master drum list is utilized to tabulate and enter the
container weights for each line on the manifest. This data is entered into the computer for subsequent
manifest printing. All manifesting will be done in accordance with State and Federal Regulations. Eligible
recyclable materials will be shipped utilizing Bills of Lading. Once the shipping papers are prepared, they
will be given to the County representative for review and signature. As much as possible, all collected
materials will be manifested and transported directly to a final disposal facility. This prevents consolidation
and repackaging of waste at a Storage facility that often results in delays in disposal and Certificates of
Disposal.

12. Site Restoration

All debris, berms, tents, tables, cones, traffic equipment, and other miscellaneous items will
be removed from the site at the close of all operations and completion of loading of waste materials
collected. The restoration of the site should be completed within five hours of the collection event, in such
a way that the site will be as clean as its observed condition immediately prior to the event. Contractor will
meet with the County to inspect site restoration.

13. Event Data Reporting

Contractor will prepare a final report summarizing the details of the collection event
activities, and include copies of manifests and bills of lading. This report allows the County to view
collected volumes, the number of participants, and the disposition of collected waste. Contractor will also
supply the County with a completed Form 303 for each event, as required by the California Department of
Resources Recycling and Recovery (CalRecycle). Materials eligible for PaintCare's Architectural Paint
Recovery Program will be recorded separately from other materials collected at each event.

E. Service parameters
1. Waste Management Specifications

In an effort to reduce program costs and the amount of hazardous waste being landfilled,
the County encourages management practices that prioritize source reduction, recycling and treatment
over landfilling as the preferred methods for handling the hazardous waste. Environmentally-sound
incineration and hazardous waste landfill disposal are considered the least desirable disposal options. The
County reserves the right to recycle, process and minimize, and consolidate as much waste as possible
prior to shipment for final disposal.

2. Reporting Requirements
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i. The County shall assist the Contractor in the manifesting of the waste to be collected and
transported. The Contractor will assure all manifests comply with requirements of the California EPA, U.S.
Department of Transportation, U.S. EPA, and permitted disposal facilities receiving the waste. The County
agrees to sign all manifests prior to shipment.

ii. The Contractor is required to provide all profiles required for each waste stream.

iii. The Contractor or subcontractor is required to provide proof of proper disposal, recycling,
or treatment of waste. Certificates of Destruction are not required.

iv. The Contractor is required to provide the information necessary for County staff to submit
the annual Form 303s to the California Department of Resources Recycling and Recovery (CalRecycle).

v. The Contractor is required to submit a detailed invoice summarizing each load collected.
The invoice shall include drum number, size, and type of waste for each manifest and/or bill of lading
utilized.

3. Waste Transportation and Treatment

The Contractor shall be a licensed hazardous waste hauler pursuant to California Health
and Safety Codes Section 25163 for the duration of the Agreement. It is the responsibility of the
Contractor to provide proper placarding and assure vehicle weight limits are adhered to during the
transportation of all wastes hauled for the County of Santa Barbara. The Contractor will maintain thorough
documentation and proof of long-standing contractual relationships with the proposed primary and final
recycling, treatment, and disposal facilities. All facilities used shall be fully permitted and approved as a
hazardous waste TSDF.
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ATTACHMENT A2

PAINTCARE PROGRAM PRODUCTS DEFINITION

‘PaintCare Program Products” also referred to as "Program Products" means
Architectural paint as defined in Cal. Public Resources Code § 48700 as follows:

a.

“Architectural Paint” means interior and exterior architectural coatings,
sold in containers of five gallons or less for commercial or homeowner
use, but does not include aerosol spray paint or architectural coatings
purchased for industrial or original equipment manufacturer use.

The following terms have the meanings indicated:

a.

“Architectural Coatings” mean a coating recommended for field application
to stationary structures and their appurtenances, to portable buildings, to
pavements, or to curbs, but excluding adhesives and coatings
recommended by the manufacturer or importer solely for shop applications
or solely for application to non-stationary structures such as airplanes,
ships, boats, and railcars.

“Industrial Maintenance Coatings” clearly labelled either (1) “For industrial
use only” or (2) “For professional use only” or (3) “Not for residential use”
or “Not intended for residential use” mean high performance architectural
coatings, including primers, sealers, undercoaters, intermediate coats, and
topcoats, formulated and recommended for application to substrates
exposed to one or more of the following extreme environmental conditions
in an industrial, commercial, or institutional setting:

i. Immersion in water, wastewater, or chemical solutions (aqueous
and non-aqueous solutions), or chronic exposure of interior
surfaces to moisture condensation;

ii. Acute or chronic exposure to corrosive caustic, or acidic agents, or
to chemicals, chemical fumes, or chemical mixtures or solutions;

iii. Repeated exposure to temperatures above 102°C (250° F);

iv. Repeated (frequent) heavy abrasion, including mechanical wear
and repeated (frequent) scrubbing with industrial solvents,
cleansers, or scouring agents; or

v. Exterior exposure of metal structures and metal components.

“Original Equipment Coatings” mean coatings that are applied to a product
or a component of a product in a factory, shop, or other structure as part
of a manufacturing production, finishing or repairing process (e.g., original
equipment manufacturing coatings);

“Speciality Coatings” mean coatings, defined by the Federated Society of
Coatings Technology’'s Coatings Encyclopaedia as aerosols, arts and
crafts, and automotive refinish coatings;
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3. Program Products include the following non-exclusive listing of products in a
maximum container of 5 gallons:

a. Interior and exterior architectural paints: latex, acrylic, water-based, alkyd,
oil-based, enamel (including textured coatings)

Deck coatings and floor paints (including elastomeric)
Primers, sealers, undercoaters

Stains

Shellacs, lacquers, varnishes, urethanes (single component)

- 0 o o0 T

Waterproofing concrete/masonry/wood sealers and repellents (not-tar or
bitumen-based)

g. Swimming pool paints (single component)
h. Metal coatings, rust preventatives
i. Field and lawn paints

4. Program Products excludes, without limitation, the following, regardless of
container size: :

a. Paint thinners, mineral spirits and solvents
Aerosol paints (spray cans)

Auto and marine paints

Art and craft paints

Caulking compounds, epoxies, glues, adhesives
Paint additives, colorants, tints, resins

Wood preservatives (containing pesticides)

@ ™0 oo 0T

Roof patch and repair
Tar and bitumen-based products

j. 2-component coatings

k. Deck cleaners

|. Traffic and road marking paints

m. Industrial Maintenance (IM) coatings

n. Original Equipment Manufacturer (OEM) (shop application) paints and
finishes



EXHIBIT B

AMENDED PAYMENT ARRANGEMENTS
Periodic Compensation (with attached Schedule of Fees)

A. For CONTRACTOR services to be rendered under this contract, CONTRACTOR shall be paid a
total contract amount, including cost reimbursements, not to exceed $1,393,118, estimated at $501,451 for
year one, $439,245 for year two, and $452,422 for year three. There is no CPI scheduled for the three-
year term of the contract. However, pricing is based on the current market capacity, conditions and
Government regulations. If a significant market-wide pricing, capacity or regulatory change affects pricing,
CONTRACTOR will document such changes and approach the County to re-negotiate pricing.

B. 1. General Payment Provisions

Payment for services and /or reimbursement of costs shall be made upon CONTRACTOR's satisfactory
performance, based upon the scope and methodology contained in EXHIBIT A as determined by
COUNTY. Payment for services and/or reimbursement of costs shall be based upon the costs, expenses,
overhead charges and hourly rates for personnel, as defined in ATTACHMENT B1 (Schedule of Fees).
Invoices submitted for payment that are based upon ATTACHMENT B1 must contain sufficient detail to
enable an audit of the charges and provide supporting documentation if so specified in EXHIBIT A.

2. PaintCare Program Products

a. COUNTY shall compensate CONTRACTOR for labor associated with the loading of
Program Products from the designated areas at the CHWCC into the CONTRACTOR'S vehicles, trailers or
movable storage containers at the existing hourly rate provided in Attachment B1 entitled "Cost for
Services."

b. CONTRACTOR shall incur all costs associated with the transportation and disposal or
recycling of Program Products.

C. Monthly, CONTRACTOR shall submit to the COUNTY DESIGNATED REPRESENTATIVE an
invoice or certified claim on the County Treasury for the service performed over the period specified.
These invoices or certified claims must cite the assigned Board Contract Number. COUNTY
REPRESENTATIVE shall evaluate the quality of the service performed and if found to be satisfactory and
within the cost basis of ATTACHMENT B1 shall initiate payment processing. COUNTY shall pay invoices
or claims for satisfactory work within 30 days of presentation.

D. COUNTY's failure to discover or object to any unsatisfactory work or billings prior to payment will

not constitute a waiver of COUNTY’s right to require CONTRACTOR to correct such work or billings or
seek any other legal remedy.

Amended Exhibit B, Page 1



