

16425 Hart Street Van Nuys CA 91406 818-997-7667 818-997-1513

jeffrey@rotorcraftsupport.com

TO Santa Barbara County Air Ops 900 Airport Road, Hanger #7 Santa Barbara, Ca 93460

DATE September 25, 2018

EXPIRATION DATE

October 25, 2018 QUOTE NUMBER **RSI Q1859**

SX-5 UPGRADE TO SX-7

| | DESCRIPTION | QTY | UNIT PRICE | LINE TOTAL |
|---|--|-------|------------|------------|
| 1 | CUSTOMER REQUEST UPGRADE OF EXISTING SX-5 TO SX-7 CONFIGURATION PER SPECTORLAB QUOTATION 20007000 | 1 | 24,807.65 | 24,807.65 |
| | LABOR | 45 | 110.00 | 4,950.00 |
| | MISC | 1 | 750.00 | 750.00 |
| | RECORDS AND ENGINEERING | 1 | 850.00 | 850.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | TOTAL | \$ | 31,357.65 |

THE ABOVE QUOTE HAS BEEN PREPARED AIRCRAFT SIGHT UNSEEN AND SHOULD BE CONSIDERED BUDGETARY ONLY. POSSIBLE EXTRAS:

It is projected that the execution of the aforementioned quote will take approximately TBD days. Rotorcraft Support, Inc. shall not be responsible for delay in the performance of this Agreement due to causes beyond its reasonable control and without fault or negligence. Such causes may include acts of God; acts of war; acts of government; inability to procure accessories, equipment or parts; strikes or labor troubles causing cessation, slowdown or materials, interruption of work and inevitable delays in transportation.

The above estimate should be used as a budgetary tool only. Any hidden damage found during dimensional checks and preliminary inspections shall be considered as Additional Work Required (AWR) and will be quoted separately for customers approval. *** The Customer is responsible for shipping / handling fees, and taxes ***

payment schedule.

Date:

Signature: _____ The above quote was prepared by Jeffrey Teubner, VP of Quality & Technical Operations THANK YOU FOR YOUR BUSINESS